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DESCRIPTION

ITEM UNITS LS  110100
CLEARING & GRUBBING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1 10,750.00 10,750.00 01/03/2008

WI3285474R     1 5,162.00 5,162.00 01/07/2008

HA2525176      1 10,000.00 10,000.00 01/22/2008

AL3515180      1 5,000.00 5,000.00 02/04/2008

BA7155126      1 79,000.00 79,000.00 02/04/2008

AA5535174      1 33,000.00 33,000.00 02/26/2008

AX3885124SBR   1 2,200.00 2,200.00 03/04/2008

AX4695180      1 20,000.00 20,000.00 03/04/2008

FR3815180      1 4,000.00 4,000.00 03/04/2008

GA6315180      1 44,000.00 44,000.00 03/04/2008

TA4595180      1 6,000.00 6,000.00 03/18/2008

WI3775176      1 3,348.00 3,348.00 03/18/2008

GA3735176      1 122,325.00 122,325.00 03/26/2008

FR3255176      1 44,000.00 44,000.00 04/08/2008

BA5875177      1 4,500.00 4,500.00 04/15/2008

HA2685180      1 29,000.00 29,000.00 04/21/2008

AA4345126      1 46,250.00 46,250.00 04/29/2008

BA5525126      1 67,512.00 67,512.00 05/01/2008

HA1315184      1 10,000.00 10,000.00 05/01/2008

AA4755180      1 5,000.00 5,000.00 05/06/2008

HO3715177      1 5,500.00 5,500.00 05/15/2008

PG5695177      1 1,500.00 1,500.00 05/21/2008

BA5075177      1 1.00 1.00 05/22/2008

BA4045176      1 40,000.00 40,000.00 06/02/2008

CL6955184R     1 25,000.00 25,000.00 06/02/2008

AA3515170R     1 120,000.00 120,000.00 06/19/2008

AL4145176      1 11,850.00 11,850.00 06/26/2008

WA3225176      1 1,000.00 1,000.00 07/03/2008

MO5555180      1 5,000.00 5,000.00 07/10/2008

MO5785177      1 10,000.00 10,000.00 08/05/2008

HO3735176      1 1,000.00 1,000.00 08/11/2008

MO4185187      1 1.00 1.00 08/18/2008

HA2825176      1 15,000.00 15,000.00 09/11/2008

MO3945187      1 2,300.00 2,300.00 09/11/2008

WA3235176      1 81,950.00 81,950.00 09/11/2008

BA4855187      1 6,720.00 6,720.00 09/19/2008

PG7045126      1 10,500.00 10,500.00 10/14/2008
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DESCRIPTION

ITEM UNITS LS  110100
CLEARING & GRUBBING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      1 33,000.00 33,000.00 10/29/2008

FR5675181      1 7,890.00 7,890.00 12/08/2008

BA9775A72      1 60,900.00 60,900.00 12/09/2008

WI3285374      1 5,519.31 5,519.31 12/09/2008

HO4285123      1 100.00 100.00 12/19/2008

DESCRIPTION

ITEM UNITS EA  110110
REMOVAL OF TREES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3885124SBR   6 110.00 660.00 03/04/2008

FR3255176      10 1.00 10.00 04/08/2008

DESCRIPTION

ITEM UNITS LS  110205
ENGINEERS BOAT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      1 10,000.00 10,000.00 05/06/2008

DESCRIPTION

ITEM UNITS HR  110210
16 FOOT BOAT WITH 25 HP MINIMUM MOTOR AND TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047514      160 .01 1.60 08/11/2008

DESCRIPTION

ITEM UNITS LS  110270
BULK SALT STORAGE BUILDING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3395129      1 369,257.98 369,257.98 05/22/2008

GA3335129      1 2,000,000.00 2,000,000.00 05/23/2008

DESCRIPTION

ITEM UNITS LS  110340
TYPE A ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3165130R     1 12,000.00 12,000.00 08/05/2008
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DESCRIPTION

ITEM UNITS LS  110350
TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1 33,500.00 33,500.00 01/03/2008

CE3375180      1 30,000.00 30,000.00 01/22/2008

HA2525176      1 28,000.00 28,000.00 01/22/2008

AL3825180      1 5,000.00 5,000.00 02/21/2008

AA5535174      1 14,000.00 14,000.00 02/26/2008

AA4015180      1 24,000.00 24,000.00 03/04/2008

AX4695180      1 22,000.00 22,000.00 03/04/2008

GA6315180      1 31,000.00 31,000.00 03/04/2008

BA6455180      1 30,000.00 30,000.00 03/14/2008

TA4595180      1 15,900.00 15,900.00 03/18/2008

GA3735176      1 53,550.00 53,550.00 03/26/2008

XX4465185      1 178,000.00 178,000.00 03/28/2008

BA5875177      1 21,000.00 21,000.00 04/15/2008

XX4445185      1 47,000.00 47,000.00 04/17/2008

MO2015177      1 26,800.00 26,800.00 04/18/2008

BA5525126      1 35,000.00 35,000.00 05/01/2008

MO4565180      1 30,000.00 30,000.00 05/13/2008

AT9935132R     1 10,000.00 10,000.00 05/15/2008

XX4455185      1 72,125.00 72,125.00 05/15/2008

XX4475185      1 75,000.00 75,000.00 05/15/2008

BA4335177      1 24,569.31 24,569.31 05/22/2008

BA5075177      1 25,000.00 25,000.00 05/22/2008

BA4045176      1 39,000.00 39,000.00 06/02/2008

TA4455177      1 20,000.00 20,000.00 06/03/2008

AL4145176      1 20,100.00 20,100.00 06/26/2008

QA3495177      1 18,000.00 18,000.00 07/03/2008

WA3225176      1 19,000.00 19,000.00 07/03/2008

XX4245185      1 100,000.00 100,000.00 07/31/2008

XX4435185      1 65,000.00 65,000.00 07/31/2008

AX4805176      1 25,000.00 25,000.00 08/11/2008

HO3735176      1 21,000.00 21,000.00 08/11/2008

MO4495180      1 35,000.00 35,000.00 08/15/2008

BA6765177      1 26,000.00 26,000.00 08/18/2008

MO4185187      1 17,000.00 17,000.00 08/18/2008

BA8015180      1 30,000.00 30,000.00 08/27/2008

MO3945187      1 14,000.00 14,000.00 09/11/2008

WA3235176      1 24,570.00 24,570.00 09/11/2008
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DESCRIPTION

ITEM UNITS LS  110350
TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8075180R     1 10,000.00 10,000.00 10/02/2008

PG7045126      1 16,000.00 16,000.00 10/14/2008

FR5675181      1 23,490.00 23,490.00 12/08/2008

MO5325133      1 23,000.00 23,000.00 12/11/2008

DESCRIPTION

ITEM UNITS LS  110360
TYPE C ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 60,000.00 60,000.00 02/04/2008

BA7155126      1 30,000.00 30,000.00 02/04/2008

WO3245180      1 24,000.00 24,000.00 02/14/2008

AX4695180      1 27,000.00 27,000.00 03/04/2008

FR3815180      1 33,300.00 33,300.00 03/04/2008

SM7965184R     1 140,000.00 140,000.00 03/20/2008

FR3255176      1 35,000.00 35,000.00 04/08/2008

HA2685180      1 30,000.00 30,000.00 04/21/2008

AA4345126      1 33,000.00 33,000.00 04/29/2008

HA1315184      1 46,000.00 46,000.00 05/01/2008

AA4755180      1 30,000.00 30,000.00 05/06/2008

DO5965180      1 29,140.00 29,140.00 05/15/2008

HO3715177      1 20,000.00 20,000.00 05/15/2008

PG5695177      1 26,000.00 26,000.00 05/21/2008

WA1725177      1 36,000.00 36,000.00 06/02/2008

FR5325327      1 20,000.00 20,000.00 06/13/2008

GA3705177      1 37,825.00 37,825.00 06/18/2008

WA3055177      1 20,260.00 20,260.00 06/18/2008

BA3055177      1 25,000.00 25,000.00 06/19/2008

FR5375177      1 18,000.00 18,000.00 06/19/2008

GA3405177      1 81,300.00 81,300.00 06/26/2008

MO2835177      1 22,500.00 22,500.00 06/26/2008

MO5705177      1 58,000.00 58,000.00 06/26/2008

MO5555180      1 25,000.00 25,000.00 07/10/2008

GA3655180      1 25,000.00 25,000.00 08/05/2008

MO5785177      1 31,500.00 31,500.00 08/05/2008

HA2825176      1 17,000.00 17,000.00 09/11/2008

BA4855187      1 21,960.00 21,960.00 09/19/2008
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DESCRIPTION

ITEM UNITS LS  110360
TYPE C ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      1 48,000.00 48,000.00 10/29/2008

DESCRIPTION

ITEM UNITS LS  110370
TYPE D ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 111,000.00 111,000.00 06/02/2008

AA3515170R     1 120,000.00 120,000.00 06/19/2008

BA9775A72      1 145,000.00 145,000.00 12/09/2008

DESCRIPTION

ITEM UNITS UD  110480
DRONE RADAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      40 175.00 7,000.00 03/20/2008

FR3255176      140 50.00 7,000.00 04/08/2008

AT9935132R     180 25.00 4,500.00 05/15/2008

FR3825280      200 10.00 2,000.00 10/29/2008

BA9775A72      900 10.50 9,450.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  114005
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      50,000 .20 10,000.00 01/03/2008

HA2525176      3,100 .20 620.00 01/22/2008

AA4015180      3,000 .50 1,500.00 03/04/2008

XX9185177      15,000 .24 3,600.00 03/14/2008

XX9025177      20,000 .25 5,000.00 03/18/2008

XX9035277      200,000 .15 30,000.00 03/28/2008

FR3255176      10,000 .37 3,700.00 04/08/2008

FR5025130      3,725 .25 931.25 04/11/2008

XX9025277      20,000 .20 4,000.00 04/14/2008

XX9035177      200,000 .13 26,000.00 04/14/2008

BA5875177      27,300 .22 6,006.00 04/15/2008

XX9125177      230,000 .15 34,500.00 04/15/2008

XX9125277      230,000 .08 18,400.00 04/15/2008

XX9075177      50,000 .18 9,000.00 04/16/2008
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DESCRIPTION

ITEM UNITS LF  114005
5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9045177      15,000 .25 3,750.00 04/17/2008

MO2015177      17,157 .20 3,431.40 04/18/2008

XX9085177      15,000 .25 3,750.00 04/21/2008

HA1315184      20,000 .21 4,200.00 05/01/2008

PG5695177      15,000 .18 2,700.00 05/21/2008

BA4335177      12,000 .20 2,400.00 05/22/2008

BA5075177      17,080 .24 4,099.20 05/22/2008

BA4045176      18,000 .18 3,240.00 06/02/2008

CL6955184R     210 4.40 924.00 06/02/2008

WA1725177      42,500 .20 8,500.00 06/02/2008

TA4455177      34,700 .16 5,552.00 06/03/2008

GA3705177      32,780 .14 4,589.20 06/18/2008

WA3055177      68,000 .16 10,880.00 06/18/2008

AA3515170R     85,000 .16 13,600.00 06/19/2008

AL4145176      10,200 .15 1,530.00 06/26/2008

GA3405177      46,568 .14 6,519.52 06/26/2008

MO2835177      10,560 .20 2,112.00 06/26/2008

MO5705177      17,400 .20 3,480.00 06/26/2008

QA3495177      13,300 .22 2,926.00 07/03/2008

XX9145177      50,000 .20 10,000.00 07/03/2008

XX9175177      50,000 .20 10,000.00 07/03/2008

XX9055177      50,000 .20 10,000.00 07/14/2008

AX4805176      45,000 .20 9,000.00 08/11/2008

BA6765177      62,063 .18 11,171.34 08/18/2008

MO4185187      2,914 .30 874.20 08/18/2008

HA2825176      17,000 .20 3,400.00 09/11/2008

MO3945187      2,600 .38 988.00 09/11/2008

WA3235176      1,550 .40 620.00 09/11/2008

BA4855187      6,500 .29 1,885.00 09/19/2008

FR5675181      200 2.50 500.00 12/08/2008

BA9775A72      43,400 .20 8,680.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  114010
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      50,000 .20 10,000.00 01/03/2008
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DESCRIPTION

ITEM UNITS LF  114010
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      4,032 .20 806.40 01/22/2008

AA4015180      3,000 .50 1,500.00 03/04/2008

XX9185177      15,000 .24 3,600.00 03/14/2008

XX9025177      20,000 .25 5,000.00 03/18/2008

XX9035277      200,000 .05 10,000.00 03/28/2008

FR3255176      12,500 .37 4,625.00 04/08/2008

FR5025130      3,480 .25 870.00 04/11/2008

XX9025277      20,000 .20 4,000.00 04/14/2008

XX9035177      200,000 .04 8,000.00 04/14/2008

BA5875177      24,000 .22 5,280.00 04/15/2008

XX9125177      230,000 .05 11,500.00 04/15/2008

XX9125277      230,000 .01 2,300.00 04/15/2008

XX9075177      50,000 .18 9,000.00 04/16/2008

XX9045177      15,000 .25 3,750.00 04/17/2008

MO2015177      17,157 .20 3,431.40 04/18/2008

XX9085177      15,000 .25 3,750.00 04/21/2008

HA1315184      10,000 .21 2,100.00 05/01/2008

PG5695177      30,000 .18 5,400.00 05/21/2008

BA4335177      13,200 .20 2,640.00 05/22/2008

BA5075177      16,235 .24 3,896.40 05/22/2008

BA4045176      17,700 .18 3,186.00 06/02/2008

CL6955184R     40 4.40 176.00 06/02/2008

WA1725177      42,200 .20 8,440.00 06/02/2008

TA4455177      48,784 .16 7,805.44 06/03/2008

GA3705177      44,380 .14 6,213.20 06/18/2008

WA3055177      91,000 .16 14,560.00 06/18/2008

AA3515170R     100,000 .16 16,000.00 06/19/2008

AL4145176      14,530 .15 2,179.50 06/26/2008

GA3405177      46,566 .14 6,519.24 06/26/2008

MO2835177      10,700 .20 2,140.00 06/26/2008

MO5705177      36,000 .20 7,200.00 06/26/2008

QA3495177      12,900 .22 2,838.00 07/03/2008

XX9145177      50,000 .20 10,000.00 07/03/2008

XX9175177      50,000 .20 10,000.00 07/03/2008

XX9055177      50,000 .20 10,000.00 07/14/2008

MO5785177      17,500 .54 9,450.00 08/05/2008

AX4805176      70,000 .20 14,000.00 08/11/2008
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DESCRIPTION

ITEM UNITS LF  114010
5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6765177      77,579 .18 13,964.22 08/18/2008

MO4185187      1,310 .30 393.00 08/18/2008

HA2825176      13,000 .20 2,600.00 09/11/2008

MO3945187      4,920 .38 1,869.60 09/11/2008

WA3235176      12,054 .40 4,821.60 09/11/2008

BA4855187      3,800 .29 1,102.00 09/19/2008

FR3825280      4,500 .60 2,700.00 10/29/2008

FR5675181      200 2.50 500.00 12/08/2008

BA9775A72      98,150 .20 19,630.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  114020
10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      150 .40 60.00 01/22/2008

PG5695177      2,700 .33 891.00 05/21/2008

WA3055177      21,600 .22 4,752.00 06/18/2008

AA3515170R     12,500 .26 3,250.00 06/19/2008

MO5705177      1,520 .40 608.00 06/26/2008

DESCRIPTION

ITEM UNITS LF  114035
12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      2,262 1.50 3,393.00 05/22/2008

MO5785177      7,300 1.07 7,811.00 08/05/2008

BA4855187      3,055 1.58 4,826.90 09/19/2008

MO5325133      3,900 1.00 3,900.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  114040
16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3055177      2,600 .32 832.00 06/18/2008
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DESCRIPTION

ITEM UNITS LF  114045
24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5025130      80 3.50 280.00 04/11/2008

HA1315184      500 3.17 1,585.00 05/01/2008

PG5695177      500 1.65 825.00 05/21/2008

BA4335177      324 1.73 560.52 05/22/2008

BA4045176      50 4.00 200.00 06/02/2008

WA1725177      320 3.00 960.00 06/02/2008

TA4455177      338 2.20 743.60 06/03/2008

GA3705177      155 1.10 170.50 06/18/2008

WA3055177      100 6.50 650.00 06/18/2008

GA3405177      150 1.10 165.00 06/26/2008

MO5705177      460 3.00 1,380.00 06/26/2008

QA3495177      24 2.20 52.80 07/03/2008

MO5785177      1,300 2.14 2,782.00 08/05/2008

AX4805176      500 2.15 1,075.00 08/11/2008

BA4855187      455 3.15 1,433.25 09/19/2008

FR3825280      50 4.60 230.00 10/29/2008

MO5325133      350 3.00 1,050.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  114205
4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO3245180      14,710 1.50 22,065.00 02/14/2008

HA1315184      10,000 1.06 10,600.00 05/01/2008

WA1725177      2,500 .80 2,000.00 06/02/2008

GA3705177      2,200 1.50 3,300.00 06/18/2008

WA3055177      500 1.40 700.00 06/18/2008

HA2825176      9,000 1.10 9,900.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  114210
4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO3245180      6,070 1.50 9,105.00 02/14/2008

HA1315184      5,000 1.06 5,300.00 05/01/2008

WA1725177      500 .80 400.00 06/02/2008

GA3705177      500 1.50 750.00 06/18/2008

WA3055177      500 1.40 700.00 06/18/2008
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DESCRIPTION

ITEM UNITS LF  114210
4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      8,000 1.10 8,800.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  114215
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      10,000 1.25 12,500.00 01/03/2008

WI3285474R     1,050 1.61 1,690.50 01/07/2008

HA2525176      3,100 .95 2,945.00 01/22/2008

AL3515180      31,000 1.35 41,850.00 02/04/2008

WO3245180      2,345 1.80 4,221.00 02/14/2008

AA4015180      1,500 1.50 2,250.00 03/04/2008

XX9185177      10,000 1.55 15,500.00 03/14/2008

XX9025177      20,000 1.40 28,000.00 03/18/2008

FR5025130      3,725 1.75 6,518.75 04/11/2008

XX9025277      20,000 1.30 26,000.00 04/14/2008

BA5875177      100 1.40 140.00 04/15/2008

XX9045177      10,000 1.50 15,000.00 04/17/2008

MO2015177      17,157 1.40 24,019.80 04/18/2008

XX9085177      15,000 1.40 21,000.00 04/21/2008

PG5695177      15,000 1.26 18,900.00 05/21/2008

BA4335177      12,000 .98 11,760.00 05/22/2008

BA5075177      17,080 .95 16,226.00 05/22/2008

BA4045176      2,000 1.25 2,500.00 06/02/2008

CL6955184R     71,900 1.32 94,908.00 06/02/2008

AA3515170R     1,000 1.25 1,250.00 06/19/2008

AL4145176      5,100 1.44 7,344.00 06/26/2008

GA3405177      2,350 1.50 3,525.00 06/26/2008

MO2835177      5,280 1.35 7,128.00 06/26/2008

MO5705177      15,600 1.25 19,500.00 06/26/2008

WA3225176      6,000 1.30 7,800.00 07/03/2008

HO3735176      10 1.50 15.00 08/11/2008

BA6765177      62,063 .01 620.63 08/18/2008

MO4185187      4,843 1.30 6,295.90 08/18/2008

BA8275177      7,500 1.40 10,500.00 09/16/2008

BA4855187      6,500 1.31 8,515.00 09/19/2008

FR3825280      30,000 1.20 36,000.00 10/29/2008
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DESCRIPTION

ITEM UNITS LF  114215
5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      3,000 1.30 3,900.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  114220
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      2,500 1.25 3,125.00 01/03/2008

HA2525176      4,033 .95 3,831.35 01/22/2008

AL3515180      20,000 1.35 27,000.00 02/04/2008

WO3245180      2,781 1.80 5,005.80 02/14/2008

AA4015180      1,500 1.50 2,250.00 03/04/2008

XX9185177      10,000 1.55 15,500.00 03/14/2008

XX9025177      20,000 1.40 28,000.00 03/18/2008

FR5025130      3,480 1.75 6,090.00 04/11/2008

XX9025277      20,000 1.30 26,000.00 04/14/2008

BA5875177      100 1.40 140.00 04/15/2008

XX9045177      10,000 1.50 15,000.00 04/17/2008

MO2015177      17,157 1.20 20,588.40 04/18/2008

XX9085177      15,000 1.40 21,000.00 04/21/2008

AA4345126      2,500 1.65 4,125.00 04/29/2008

AA4755180      9,500 1.20 11,400.00 05/06/2008

PG5695177      30,000 1.26 37,800.00 05/21/2008

BA4335177      13,200 .98 12,936.00 05/22/2008

BA5075177      16,235 .65 10,552.75 05/22/2008

BA4045176      4,400 1.25 5,500.00 06/02/2008

CL6955184R     25,900 1.32 34,188.00 06/02/2008

AA3515170R     1,000 1.25 1,250.00 06/19/2008

AL4145176      6,615 1.44 9,525.60 06/26/2008

MO2835177      5,350 1.35 7,222.50 06/26/2008

MO5705177      22,125 1.25 27,656.25 06/26/2008

MO5785177      17,500 1.30 22,750.00 08/05/2008

HO3735176      6,164 1.50 9,246.00 08/11/2008

BA6765177      77,579 .01 775.79 08/18/2008

MO4185187      4,682 1.30 6,086.60 08/18/2008

WA3235176      10,805 1.25 13,506.25 09/11/2008

BA8275177      57,000 1.40 79,800.00 09/16/2008

BA4855187      3,800 1.31 4,978.00 09/19/2008
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DESCRIPTION

ITEM UNITS LF  114220
5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      37,000 1.20 44,400.00 10/29/2008

BA9775A72      6,300 1.30 8,190.00 12/09/2008

WI3285374      2,000 1.86 3,720.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  114225
10 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      150 2.20 330.00 01/22/2008

DESCRIPTION

ITEM UNITS LF  114230
10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1,500 2.75 4,125.00 02/04/2008

BA5875177      3,500 2.25 7,875.00 04/15/2008

AA3515170R     500 2.47 1,235.00 06/19/2008

MO5705177      1,520 2.50 3,800.00 06/26/2008

FR3825280      4,500 2.00 9,000.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  114235
12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      120 5.00 600.00 02/04/2008

BA5875177      2,200 2.95 6,490.00 04/15/2008

PG5695177      2,700 2.86 7,722.00 05/21/2008

BA4335177      2,262 2.88 6,514.56 05/22/2008

BA5075177      200 2.40 480.00 05/22/2008

MO2835177      3,325 3.55 11,803.75 06/26/2008

MO5785177      7,300 3.20 23,360.00 08/05/2008

AX4805176      3,400 4.00 13,600.00 08/11/2008

BA4855187      3,055 3.15 9,623.25 09/19/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 13

DESCRIPTION

ITEM UNITS LF  114245
24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      72 5.20 374.40 01/22/2008

WI3775176      150 8.56 1,284.00 03/18/2008

FR5025130      80 5.00 400.00 04/11/2008

BA5875177      420 5.50 2,310.00 04/15/2008

HA1315184      250 6.34 1,585.00 05/01/2008

AA4755180      50 4.50 225.00 05/06/2008

PG5695177      500 4.62 2,310.00 05/21/2008

BA4335177      324 5.41 1,752.84 05/22/2008

CL6955184R     50 6.60 330.00 06/02/2008

WA1725177      160 6.00 960.00 06/02/2008

GA3705177      155 7.70 1,193.50 06/18/2008

GA3405177      75 7.50 562.50 06/26/2008

MO2835177      450 5.95 2,677.50 06/26/2008

MO5705177      460 6.00 2,760.00 06/26/2008

MO5555180      45 7.00 315.00 07/10/2008

QA2335G76      28 10.00 280.00 07/31/2008

MO5785177      1,300 6.42 8,346.00 08/05/2008

MO4185187      137 7.25 993.25 08/18/2008

BA4855187      455 6.30 2,866.50 09/19/2008

DESCRIPTION

ITEM UNITS EA  114250
REMOVABLE PREFORMED LETTERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      20 100.00 2,000.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  114255
REMOVABLE PREFORMED SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      75 95.00 7,125.00 03/14/2008

XX9025177      100 86.00 8,600.00 03/18/2008

XX9025277      100 85.00 8,500.00 04/14/2008

XX9045177      75 85.00 6,375.00 04/17/2008

XX9085177      50 85.00 4,250.00 04/21/2008
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DESCRIPTION

ITEM UNITS EA  114260
REMOVABLE PREFORMED ARROWS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2 288.00 576.00 01/22/2008

XX9185177      75 120.00 9,000.00 03/14/2008

XX9025177      100 230.00 23,000.00 03/18/2008

FR3255176      8 130.00 1,040.00 04/08/2008

FR5025130      9 275.00 2,475.00 04/11/2008

XX9025277      100 105.00 10,500.00 04/14/2008

XX9045177      75 110.00 8,250.00 04/17/2008

XX9085177      100 105.00 10,500.00 04/21/2008

HA1315184      5 159.00 795.00 05/01/2008

MO4185187      8 130.00 1,040.00 08/18/2008

FR3825280      40 130.00 5,200.00 10/29/2008

BA9775A72      28 200.00 5,600.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  114270
REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2 31.45 62.90 01/22/2008

XX9185177      150 12.00 1,800.00 03/14/2008

XX9025177      200 58.00 11,600.00 03/18/2008

FR3255176      8 42.00 336.00 04/08/2008

FR5025130      9 50.00 450.00 04/11/2008

XX9025277      200 10.00 2,000.00 04/14/2008

XX9045177      150 10.00 1,500.00 04/17/2008

XX9085177      200 10.00 2,000.00 04/21/2008

HA1315184      5 52.85 264.25 05/01/2008

MO4185187      8 10.00 80.00 08/18/2008

BA9775A72      48 50.00 2,400.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  114275
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      12,500 .10 1,250.00 01/03/2008

WI3285474R     1,576 .80 1,260.80 01/07/2008

HA2525176      10,383 .15 1,557.45 01/22/2008

AL3515180      53,000 .22 11,660.00 02/04/2008

WO3245180      25,906 .55 14,248.30 02/14/2008
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DESCRIPTION

ITEM UNITS LF  114275
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      3,000 .35 1,050.00 03/04/2008

XX9185177      20,000 .20 4,000.00 03/14/2008

XX9025177      40,000 .35 14,000.00 03/18/2008

FR5025130      7,285 .50 3,642.50 04/11/2008

XX9025277      40,000 .15 6,000.00 04/14/2008

BA5875177      6,320 .25 1,580.00 04/15/2008

XX9015177      5,000 .40 2,000.00 04/15/2008

XX9045177      20,000 .10 2,000.00 04/17/2008

MO2015177      38,000 .10 3,800.00 04/18/2008

XX9085177      30,000 .10 3,000.00 04/21/2008

AA4345126      2,500 .22 550.00 04/29/2008

HA1315184      15,250 .26 3,965.00 05/01/2008

AA4755180      12,350 .50 6,175.00 05/06/2008

PG5695177      48,500 .11 5,335.00 05/21/2008

BA4335177      27,786 .12 3,334.32 05/22/2008

BA5075177      33,515 .10 3,351.50 05/22/2008

BA4045176      6,400 .25 1,600.00 06/02/2008

CL6955184R     98,200 .50 49,100.00 06/02/2008

WA1725177      3,160 .10 316.00 06/02/2008

GA3705177      2,855 .30 856.50 06/18/2008

WA3055177      1,000 .16 160.00 06/18/2008

AA3515170R     4,000 .11 440.00 06/19/2008

XX1105777      10,450 .13 1,358.50 06/19/2008

XX1135877      11,000 .14 1,540.00 06/19/2008

AL4145176      21,365 .25 5,341.25 06/26/2008

GA3405177      2,425 .35 848.75 06/26/2008

MO2835177      10,000 .10 1,000.00 06/26/2008

XX1065677      10,450 .15 1,567.50 06/26/2008

WA3225176      6,000 .20 1,200.00 07/03/2008

MO5555180      45 1.00 45.00 07/10/2008

MO5785177      26,100 .27 7,047.00 08/05/2008

HO3735176      6,174 .25 1,543.50 08/11/2008

BA6765177      139,642 .01 1,396.42 08/18/2008

MO4185187      9,662 .15 1,449.30 08/18/2008

HA2825176      17,000 .25 4,250.00 09/11/2008

WA3235176      11,505 .11 1,265.55 09/11/2008

BA8275177      64,500 .22 14,190.00 09/16/2008
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DESCRIPTION

ITEM UNITS LF  114275
REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      13,810 .12 1,657.20 09/19/2008

FR3825280      105,100 .15 15,765.00 10/29/2008

BA9775A72      9,300 1.05 9,765.00 12/09/2008

WI3285374      2,000 .73 1,460.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  114280
REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      1,000 1.00 1,000.00 01/08/2008

XX4495185      1,000 1.00 1,000.00 02/04/2008

479D71409      10,000 2.40 24,000.00 04/07/2008

HA1315184      1,103 1.10 1,213.30 05/01/2008

492D71410      2,000 2.00 4,000.00 05/22/2008

MO5555180      460 1.05 483.00 07/10/2008

XX1245477      10,000 1.85 18,500.00 07/31/2008

MO4185187      1,615 1.75 2,826.25 08/18/2008

WA3235176      9,684 .45 4,357.80 09/11/2008

PG7045126      520 2.20 1,144.00 10/14/2008

WI3285374      350 2.77 969.50 12/09/2008

MO5325133      5,250 1.50 7,875.00 12/11/2008

DESCRIPTION

ITEM UNITS EA  114285
REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      20 1.00 20.00 01/08/2008

XX4495185      20 1.00 20.00 02/04/2008

479D71409      500 20.00 10,000.00 04/07/2008

BA4335177      16 24.00 384.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  114302
8 INCH BLACK OUT TAPE LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285374      1,500 2.58 3,870.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  114306
REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285374      1,500 1.20 1,800.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  120500
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1 185,000.00 185,000.00 01/03/2008

WI3285474R     1 138,842.00 138,842.00 01/07/2008

CE3375180      1 21,000.00 21,000.00 01/22/2008

HA2525176      1 103,000.00 103,000.00 01/22/2008

AL3515180      1 100,000.00 100,000.00 02/04/2008

BA7155126      1 63,489.00 63,489.00 02/04/2008

WO3245180      1 56,000.00 56,000.00 02/14/2008

AL3825180      1 65,000.00 65,000.00 02/21/2008

AA5535174      1 45,000.00 45,000.00 02/26/2008

440D41409      1 15,900.00 15,900.00 02/28/2008

AA4015180      1 36,000.00 36,000.00 03/04/2008

AX3885124SBR   1 450.00 450.00 03/04/2008

AX4695180      1 7,000.00 7,000.00 03/04/2008

AX4695180      1 5,000.00 5,000.00 03/04/2008

FR3815180      1 20,000.00 20,000.00 03/04/2008

GA6315180      1 2,500.00 2,500.00 03/04/2008

HA2915124      1 33,000.00 33,000.00 03/06/2008

BA6455180      1 3,500.00 3,500.00 03/14/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

BA6455180      1 10,000.00 10,000.00 03/14/2008

BA6455180      1 4,000.00 4,000.00 03/14/2008

BA6455180      1 3,500.00 3,500.00 03/14/2008

BA6455180      1 7,000.00 7,000.00 03/14/2008

BA6455180      1 1,500.00 1,500.00 03/14/2008

BA6455180      1 4,000.00 4,000.00 03/14/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

TA4595180      1 7,100.00 7,100.00 03/18/2008

WI3775176      1 57,956.00 57,956.00 03/18/2008

FR5775176      1 68,250.00 68,250.00 03/20/2008

SM7965184R     1 196,000.00 196,000.00 03/20/2008

BA6565124SBR   1 2,500.00 2,500.00 03/26/2008
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DESCRIPTION

ITEM UNITS LS  120500
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3735176      1 25,643.00 25,643.00 03/26/2008

HO4015132      1 25,050.63 25,050.63 03/28/2008

MO4205132      1 25,000.00 25,000.00 03/28/2008

AL4135124      1 3,000.00 3,000.00 04/08/2008

FR3255176      1 70,000.00 70,000.00 04/08/2008

FR5025130      1 16,000.00 16,000.00 04/11/2008

BA5875177      1 58,000.00 58,000.00 04/15/2008

WO4546114      1 500.00 500.00 04/17/2008

MO2015177      1 45,100.00 45,100.00 04/18/2008

HA2685180      1 15,000.00 15,000.00 04/21/2008

AA4345126      1 26,500.00 26,500.00 04/29/2008

TA4676114SBR   1 1,000.00 1,000.00 04/29/2008

BA5525126      1 30,000.00 30,000.00 05/01/2008

HA1315184      1 100,000.00 100,000.00 05/01/2008

AA4755180      1 45,000.00 45,000.00 05/06/2008

BA8046114      1 500.00 500.00 05/06/2008

BA8056114      1 1,500.00 1,500.00 05/06/2008

AT9935132R     1 33,386.00 33,386.00 05/15/2008

AX4885124      1 6,000.00 6,000.00 05/15/2008

DO5965180      1 7,600.00 7,600.00 05/15/2008

HO3715177      1 89,000.00 89,000.00 05/15/2008

PG5695177      1 74,000.00 74,000.00 05/21/2008

52861071410    1 34,000.00 34,000.00 05/22/2008

BA4335177      1 14,040.96 14,040.96 05/22/2008

BA5075177      1 156,000.00 156,000.00 05/22/2008

BA4045176      1 300,000.00 300,000.00 06/02/2008

CL6955184R     1 422,800.00 422,800.00 06/02/2008

WA1725177      1 40,000.00 40,000.00 06/02/2008

5282161410     1 12,000.00 12,000.00 06/03/2008

AX4875124      1 7,400.00 7,400.00 06/03/2008

TA4455177      1 57,000.00 57,000.00 06/03/2008

GA3705177      1 152,500.00 152,500.00 06/18/2008

WA3055177      1 57,630.00 57,630.00 06/18/2008

AA3515170R     1 170,000.00 170,000.00 06/19/2008

BA3055177      1 125,500.00 125,500.00 06/19/2008

FR5375177      1 64,000.00 64,000.00 06/19/2008

AL4145176      1 31,200.00 31,200.00 06/26/2008
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DESCRIPTION

ITEM UNITS LS  120500
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      1 133,000.00 133,000.00 06/26/2008

MO2835177      1 62,500.00 62,500.00 06/26/2008

MO5705177      1 185,000.00 185,000.00 06/26/2008

QA3495177      1 49,000.00 49,000.00 07/03/2008

WA3225176      1 5,000.00 5,000.00 07/03/2008

MO5555180      1 58,000.00 58,000.00 07/10/2008

AX5047414      1 1.00 1.00 07/22/2008

QA2335G76      1 10,000.00 10,000.00 07/31/2008

XX3945133      1 75,000.00 75,000.00 07/31/2008

CA3165130R     1 32,200.00 32,200.00 08/05/2008

GA3655180      1 25,000.00 25,000.00 08/05/2008

MO5785177      1 72,500.00 72,500.00 08/05/2008

AX4805176      1 67,500.00 67,500.00 08/11/2008

AX5047114      1 1.00 1.00 08/11/2008

AX5047514      1 15,105.00 15,105.00 08/11/2008

HO3735176      1 10,000.00 10,000.00 08/11/2008

AX5047314      1 15,000.00 15,000.00 08/13/2008

MO4495180      1 65,000.00 65,000.00 08/15/2008

BA6765177      1 12,614.38 12,614.38 08/18/2008

MO4185187      1 44,275.00 44,275.00 08/18/2008

AX3225124      1 750.00 750.00 08/20/2008

HA2825176      1 18,000.00 18,000.00 09/11/2008

MO3945187      1 30,000.00 30,000.00 09/11/2008

WA3235176      1 84,630.00 84,630.00 09/11/2008

BA4855187      1 54,924.05 54,924.05 09/19/2008

WI3815177      1 55,615.00 55,615.00 09/19/2008

AX3235124      1 500.00 500.00 09/24/2008

AX3765960      1 10,074.21 10,074.21 10/02/2008

AX6036114      1 1,000.00 1,000.00 10/14/2008

PG7045126      1 8,500.00 8,500.00 10/14/2008

AX5047714      1 25,000.00 25,000.00 10/27/2008

DO3626114      1 1,000.00 1,000.00 10/29/2008

FR3825280      1 280,000.00 280,000.00 10/29/2008

BA6375124R     1 23,500.00 23,500.00 11/21/2008

FR5675181      1 4,640.00 4,640.00 12/08/2008

BA9775A72      1 850,000.00 850,000.00 12/09/2008

WI3285374      1 24,661.56 24,661.56 12/09/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 20

DESCRIPTION

ITEM UNITS LS  120500
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5325133      1 30,000.00 30,000.00 12/11/2008

HO4285123      1 2,500.00 2,500.00 12/19/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

BA6455180      1 2,500.00 2,500.00 03/14/2008

BA6455180      1 3,000.00 3,000.00 03/14/2008

BA6455180      1 4,000.00 4,000.00 03/14/2008

BA6455180      1 7,000.00 7,000.00 03/14/2008

BA8075180R     1 10,000.00 10,000.00 10/02/2008

BA8075180R     1 15,000.00 15,000.00 10/02/2008

MO4565180      1 4,000.00 4,000.00 05/13/2008

MO4565180      1 35,000.00 35,000.00 05/13/2008

MO4565180      1 10,000.00 10,000.00 05/13/2008

MO4565180      1 7,000.00 7,000.00 05/13/2008

BA8015180      1 12,000.00 12,000.00 08/27/2008

BA8015180      1 12,000.00 12,000.00 08/27/2008

BA8015180      1 6,000.00 6,000.00 08/27/2008

BA8015180      1 6,000.00 6,000.00 08/27/2008

BA8015180      1 8,000.00 8,000.00 08/27/2008

BA8015180      1 12,000.00 12,000.00 08/27/2008

DESCRIPTION

ITEM UNITS UD  120510
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      150 1,500.00 225,000.00 03/14/2008

XX9025177      150 2,000.00 300,000.00 03/18/2008

XX9035277      200 500.00 100,000.00 03/28/2008

581D71410      75 900.00 67,500.00 04/04/2008

XX9025277      150 1,425.00 213,750.00 04/14/2008

XX9035177      200 50.00 10,000.00 04/14/2008

XX9015177      100 1,500.00 150,000.00 04/15/2008

XX9125177      220 250.00 55,000.00 04/15/2008

XX9125277      200 50.00 10,000.00 04/15/2008

XX9075177      75 2,000.00 150,000.00 04/16/2008

XX9045177      150 1,200.00 180,000.00 04/17/2008

XX9085177      150 1,200.00 180,000.00 04/21/2008
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DESCRIPTION

ITEM UNITS UD  120510
MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1095177      40 1,500.00 60,000.00 04/29/2008

XX1195277      37 1,620.00 59,940.00 04/29/2008

XX1235277      43 1,600.00 68,800.00 04/29/2008

XX1225277      40 1,850.00 74,000.00 05/01/2008

XX1245177      180 25.00 4,500.00 05/15/2008

477XX71410     300 285.00 85,500.00 05/19/2008

415D41409      150 1,200.00 180,000.00 06/02/2008

5281241410     100 .01 1.00 06/02/2008

XX1245277      180 25.00 4,500.00 06/02/2008

477D71410      550 1.00 550.00 06/18/2008

XX1105777      125 4,500.00 562,500.00 06/19/2008

XX1135877      100 4,500.00 450,000.00 06/19/2008

XX1065677      150 1,600.00 240,000.00 06/26/2008

4591531410     100 35.00 3,500.00 07/03/2008

XX9145177      75 2,000.00 150,000.00 07/03/2008

XX9175177      75 2,000.00 150,000.00 07/03/2008

XX9055177      75 2,000.00 150,000.00 07/14/2008

XX1245477      150 10.00 1,500.00 07/31/2008

AX5047214      500 50.00 25,000.00 08/11/2008

XX4125477      40 1,575.00 63,000.00 08/11/2008

XX6305179      440 700.00 308,000.00 08/18/2008

XX4125377      35 4,000.00 140,000.00 08/20/2008

BA8275177      350 2,635.00 922,250.00 09/16/2008

459D51409SB    100 66.32 6,632.00 09/19/2008

406D31410      100 1.00 100.00 10/08/2008

4151631410     200 300.00 60,000.00 10/09/2008

4151531410     200 250.00 50,000.00 10/27/2008

415D71410      220 2,000.00 440,000.00 10/27/2008

415D11411R2    300 800.00 240,000.00 11/14/2008

DESCRIPTION

ITEM UNITS TON 120552
CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      25 40.00 1,000.00 05/22/2008

CL6955184R     900 30.00 27,000.00 06/02/2008

WA1725177      25 20.00 500.00 06/02/2008
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DESCRIPTION

ITEM UNITS TON 120552
CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3705177      25 25.00 625.00 06/18/2008

WA3055177      25 20.50 512.50 06/18/2008

FR5375177      50 17.50 875.00 06/19/2008

AL4145176      25 19.00 475.00 06/26/2008

GA3405177      25 24.00 600.00 06/26/2008

HO3735176      100 25.00 2,500.00 08/11/2008

WA3235176      25 52.00 1,300.00 09/11/2008

FR3825280      500 30.00 15,000.00 10/29/2008

WI3285374      50 60.49 3,024.50 12/09/2008

DESCRIPTION

ITEM UNITS TON 120555
GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      500 26.50 13,250.00 01/03/2008

HA2525176      60 12.80 768.00 01/22/2008

AL3515180      50 30.00 1,500.00 02/04/2008

AA4015180      10 50.00 500.00 03/04/2008

FR3815180      40 31.40 1,256.00 03/04/2008

GA6315180      10 30.00 300.00 03/04/2008

WI3775176      250 16.50 4,125.00 03/18/2008

FR3255176      100 25.00 2,500.00 04/08/2008

BA5875177      25 51.00 1,275.00 04/15/2008

MO2015177      100 31.40 3,140.00 04/18/2008

AA4345126      100 15.00 1,500.00 04/29/2008

HA1315184      300 53.00 15,900.00 05/01/2008

HO3715177      100 37.00 3,700.00 05/15/2008

PG5695177      100 30.00 3,000.00 05/21/2008

BA5075177      20 30.00 600.00 05/22/2008

BA4045176      20 32.00 640.00 06/02/2008

TA4455177      50 .01 0.50 06/03/2008

AA3515170R     2,000 12.00 24,000.00 06/19/2008

MO2835177      50 40.00 2,000.00 06/26/2008

MO5705177      10 15.00 150.00 06/26/2008

QA3495177      50 .01 0.50 07/03/2008

WA3225176      130 25.00 3,250.00 07/03/2008

QA2335G76      5 100.00 500.00 07/31/2008
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DESCRIPTION

ITEM UNITS TON 120555
GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3945133      100 25.00 2,500.00 07/31/2008

CA3165130R     50 40.00 2,000.00 08/05/2008

MO5785177      100 27.00 2,700.00 08/05/2008

XX6305179      110 10.00 1,100.00 08/18/2008

HA2825176      20 27.00 540.00 09/11/2008

MO3945187      20 35.00 700.00 09/11/2008

BA4855187      20 25.63 512.60 09/19/2008

BA9775A72      500 40.00 20,000.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 120561
HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      200 135.00 27,000.00 01/03/2008

WI3285474R     430 1.00 430.00 01/07/2008

HA2525176      60 117.00 7,020.00 01/22/2008

AA4015180      10 250.00 2,500.00 03/04/2008

FR3815180      20 91.60 1,832.00 03/04/2008

GA6315180      10 200.00 2,000.00 03/04/2008

XX9185177      300 65.00 19,500.00 03/14/2008

XX9025177      300 50.00 15,000.00 03/18/2008

SM7965184R     200 110.00 22,000.00 03/20/2008

XX9035277      120 115.00 13,800.00 03/28/2008

FR3255176      200 90.00 18,000.00 04/08/2008

XX9025277      300 125.00 37,500.00 04/14/2008

XX9035177      120 120.00 14,400.00 04/14/2008

BA5875177      50 135.00 6,750.00 04/15/2008

XX9015177      250 65.00 16,250.00 04/15/2008

XX9125177      130 115.00 14,950.00 04/15/2008

XX9125277      130 75.00 9,750.00 04/15/2008

XX9075177      50 128.00 6,400.00 04/16/2008

XX9045177      300 125.00 37,500.00 04/17/2008

MO2015177      50 69.30 3,465.00 04/18/2008

HA2685180      100 150.00 15,000.00 04/21/2008

XX9085177      300 125.00 37,500.00 04/21/2008

AA4345126      100 45.00 4,500.00 04/29/2008

HA1315184      100 90.00 9,000.00 05/01/2008
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DESCRIPTION

ITEM UNITS TON 120561
HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      5 100.00 500.00 05/06/2008

HO3715177      100 126.50 12,650.00 05/15/2008

PG5695177      100 90.00 9,000.00 05/21/2008

BA4335177      65 100.00 6,500.00 05/22/2008

BA5075177      40 120.00 4,800.00 05/22/2008

BA4045176      40 110.00 4,400.00 06/02/2008

CL6955184R     1,000 100.00 100,000.00 06/02/2008

WA1725177      50 75.00 3,750.00 06/02/2008

TA4455177      100 .01 1.00 06/03/2008

GA3705177      50 50.00 2,500.00 06/18/2008

WA3055177      50 64.00 3,200.00 06/18/2008

AA3515170R     500 111.00 55,500.00 06/19/2008

BA3055177      50 125.00 6,250.00 06/19/2008

FR5375177      150 102.50 15,375.00 06/19/2008

XX1105777      200 73.14 14,628.00 06/19/2008

XX1135877      100 82.81 8,281.00 06/19/2008

AL4145176      100 124.25 12,425.00 06/26/2008

GA3405177      50 50.00 2,500.00 06/26/2008

MO2835177      50 145.00 7,250.00 06/26/2008

MO5705177      10 55.00 550.00 06/26/2008

XX1065677      60 80.80 4,848.00 06/26/2008

QA3495177      100 .01 1.00 07/03/2008

WA3225176      50 100.00 5,000.00 07/03/2008

XX9145177      50 .01 0.50 07/03/2008

XX9175177      50 .01 0.50 07/03/2008

XX9055177      50 .01 0.50 07/14/2008

QA2335G76      5 .01 0.05 07/31/2008

CA3165130R     20 125.00 2,500.00 08/05/2008

MO5785177      100 100.00 10,000.00 08/05/2008

AX4805176      200 90.00 18,000.00 08/11/2008

HO3735176      50 150.00 7,500.00 08/11/2008

XX4125477      100 125.00 12,500.00 08/11/2008

BA6765177      315 120.00 37,800.00 08/18/2008

XX6305179      220 40.00 8,800.00 08/18/2008

XX4125377      100 60.00 6,000.00 08/20/2008

HA2825176      40 100.00 4,000.00 09/11/2008

MO3945187      50 100.00 5,000.00 09/11/2008
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DESCRIPTION

ITEM UNITS TON 120561
HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3235176      50 140.00 7,000.00 09/11/2008

BA4855187      50 123.02 6,151.00 09/19/2008

415D71410      300 75.00 22,500.00 10/27/2008

FR3825280      100 105.00 10,500.00 10/29/2008

BA9775A72      500 165.00 82,500.00 12/09/2008

WI3285374      50 123.45 6,172.50 12/09/2008

DESCRIPTION

ITEM UNITS EA  120571
STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF TRAFFIC RENTAL PER
 DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      1,200 1.00 1,200.00 02/28/2008

415D41409      1,200 1.00 1,200.00 06/02/2008

AX5047414      30 1.00 30.00 07/22/2008

AX5047114      30 1.00 30.00 08/11/2008

AX5047214      30 1.00 30.00 08/11/2008

AX5047514      30 1.00 30.00 08/11/2008

AX5047314      50 1.00 50.00 08/13/2008

DESCRIPTION

ITEM UNITS UD  120610
ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      60 420.00 25,200.00 01/22/2008

WO3245180      180 25.00 4,500.00 02/14/2008

440D41409      600 20.00 12,000.00 02/28/2008

499D71410      75 20.00 1,500.00 02/29/2008

AA4015180      60 30.00 1,800.00 03/04/2008

XX9185177      200 24.00 4,800.00 03/14/2008

XX9025177      200 35.00 7,000.00 03/18/2008

FR5775176      40 38.00 1,520.00 03/20/2008

BA6565124SBR   30 35.00 1,050.00 03/26/2008

HO4015132      120 10.00 1,200.00 03/28/2008

MO4205132      120 10.00 1,200.00 03/28/2008

XX9035277      50 50.00 2,500.00 03/28/2008

581D71410      20 115.00 2,300.00 04/04/2008

XX9025277      200 23.50 4,700.00 04/14/2008

XX9035177      50 200.00 10,000.00 04/14/2008
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DESCRIPTION

ITEM UNITS UD  120610
ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9015177      50 27.00 1,350.00 04/15/2008

XX9125177      50 50.00 2,500.00 04/15/2008

XX9125277      50 10.00 500.00 04/15/2008

XX9075177      10 81.00 810.00 04/16/2008

XX9045177      200 25.00 5,000.00 04/17/2008

XX9085177      200 23.50 4,700.00 04/21/2008

AA4345126      75 40.00 3,000.00 04/29/2008

TA4676114SBR   10 50.00 500.00 04/29/2008

AA4755180      40 30.00 1,200.00 05/06/2008

BA8046114      40 20.00 800.00 05/06/2008

BA8056114      40 20.00 800.00 05/06/2008

HO3715177      40 25.75 1,030.00 05/15/2008

477XX71410     30 1.00 30.00 05/19/2008

PG5695177      164 30.00 4,920.00 05/21/2008

52861071410    60 .01 0.60 05/22/2008

BA4335177      60 30.00 1,800.00 05/22/2008

415D41409      400 6.00 2,400.00 06/02/2008

5281241410     30 .01 0.30 06/02/2008

AX4145180R     1,650 .01 16.50 06/02/2008

BA4045176      338 55.00 18,590.00 06/02/2008

WA1725177      75 30.00 2,250.00 06/02/2008

5282161410     40 1.00 40.00 06/03/2008

TA4455177      100 .01 1.00 06/03/2008

477D71410      55 1.00 55.00 06/18/2008

WA3055177      75 21.50 1,612.50 06/18/2008

AA3515170R     140 108.00 15,120.00 06/19/2008

BA3055177      120 1.00 120.00 06/19/2008

FR5375177      50 25.00 1,250.00 06/19/2008

XX1105777      20 55.00 1,100.00 06/19/2008

XX1135877      15 55.00 825.00 06/19/2008

AL4145176      330 23.00 7,590.00 06/26/2008

MO2835177      120 42.50 5,100.00 06/26/2008

MO5705177      130 22.00 2,860.00 06/26/2008

XX1065677      10 55.00 550.00 06/26/2008

4591531410     100 35.00 3,500.00 07/03/2008

QA3495177      100 .01 1.00 07/03/2008

WA3225176      40 30.00 1,200.00 07/03/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 27

DESCRIPTION

ITEM UNITS UD  120610
ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9145177      10 .01 0.10 07/03/2008

XX9175177      10 .01 0.10 07/03/2008

XX9055177      10 .01 0.10 07/14/2008

AX5047414      400 6.00 2,400.00 07/22/2008

XX1245477      150 30.00 4,500.00 07/31/2008

XX3945133      100 25.00 2,500.00 07/31/2008

CA3165130R     43 42.00 1,806.00 08/05/2008

GA3655180      120 30.00 3,600.00 08/05/2008

MO5785177      360 30.00 10,800.00 08/05/2008

AX4805176      150 20.00 3,000.00 08/11/2008

AX5047114      500 6.00 3,000.00 08/11/2008

AX5047214      75 42.00 3,150.00 08/11/2008

AX5047514      520 6.00 3,120.00 08/11/2008

XX4125477      40 32.50 1,300.00 08/11/2008

AX5047314      500 5.00 2,500.00 08/13/2008

BA6765177      120 1,000.00 120,000.00 08/18/2008

XX6305179      330 40.00 13,200.00 08/18/2008

AX3225124      25 20.00 500.00 08/20/2008

XX4125377      35 25.00 875.00 08/20/2008

MO3945187      30 35.00 1,050.00 09/11/2008

WA3235176      60 28.00 1,680.00 09/11/2008

BA8275177      400 25.00 10,000.00 09/16/2008

459D51409SB    100 40.24 4,024.00 09/19/2008

BA4855187      30 23.10 693.00 09/19/2008

WI3815177      40 1.00 40.00 09/19/2008

AX3235124      25 20.00 500.00 09/24/2008

406D31410      200 1.00 200.00 10/08/2008

4151631410     200 35.00 7,000.00 10/09/2008

AX6036114      15 20.00 300.00 10/14/2008

4151531410     200 20.00 4,000.00 10/27/2008

415D71410      50 1.00 50.00 10/27/2008

AX5047714      350 185.00 64,750.00 10/27/2008

DO3626114      25 20.00 500.00 10/29/2008

BA9775A72      600 23.10 13,860.00 12/09/2008

WI3285374      120 448.47 53,816.40 12/09/2008

MO5325133      90 30.00 2,700.00 12/11/2008

5281531410     600 .01 6.00 12/29/2008
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DESCRIPTION

ITEM UNITS UD  120610
ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281631410     600 .01 6.00 12/29/2008

DESCRIPTION

ITEM UNITS EA  120611
PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4885124      50 25.00 1,250.00 05/15/2008

AX4875124      25 25.00 625.00 06/03/2008

DESCRIPTION

ITEM UNITS SF  120625
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE
 SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1,000 16.00 16,000.00 01/03/2008

WI3285474R     960 22.68 21,772.80 01/07/2008

HA2525176      545 25.00 13,625.00 01/22/2008

AL3515180      730 19.00 13,870.00 02/04/2008

BA7155126      300 16.00 4,800.00 02/04/2008

WO3245180      1,088 15.00 16,320.00 02/14/2008

440D41409      800 3.00 2,400.00 02/28/2008

499D71410      400 .01 4.00 02/29/2008

AA4015180      300 17.00 5,100.00 03/04/2008

AX4695180      1,730 17.00 29,410.00 03/04/2008

AX4695180      2,550 20.00 51,000.00 03/04/2008

FR3815180      700 27.00 18,900.00 03/04/2008

GA6315180      1,193 20.00 23,860.00 03/04/2008

HA2915124      57 21.00 1,197.00 03/06/2008

XX9185177      3,000 9.50 28,500.00 03/14/2008

TA4595180      750 16.00 12,000.00 03/18/2008

WI3775176      304 16.38 4,979.52 03/18/2008

XX9025177      3,000 15.00 45,000.00 03/18/2008

FR5775176      419 25.00 10,475.00 03/20/2008

SM7965184R     1,100 14.00 15,400.00 03/20/2008

BA6565124SBR   176 1.00 176.00 03/26/2008

GA3735176      300 15.75 4,725.00 03/26/2008

HO4015132      160 20.00 3,200.00 03/28/2008

MO4205132      160 20.00 3,200.00 03/28/2008

XX9035277      1,100 18.00 19,800.00 03/28/2008
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DESCRIPTION

ITEM UNITS SF  120625
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE
 SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      850 15.50 13,175.00 04/08/2008

FR5025130      350 22.00 7,700.00 04/11/2008

XX9025277      3,000 16.00 48,000.00 04/14/2008

XX9035177      1,100 10.00 11,000.00 04/14/2008

BA5875177      300 16.25 4,875.00 04/15/2008

XX9015177      500 5.50 2,750.00 04/15/2008

XX9125177      1,100 15.00 16,500.00 04/15/2008

XX9125277      1,100 .01 11.00 04/15/2008

XX9075177      1,500 16.20 24,300.00 04/16/2008

WO4546114      96 1.00 96.00 04/17/2008

XX9045177      3,000 17.00 51,000.00 04/17/2008

MO2015177      500 20.25 10,125.00 04/18/2008

HA2685180      600 16.00 9,600.00 04/21/2008

XX9085177      3,000 16.00 48,000.00 04/21/2008

AA4345126      210 20.00 4,200.00 04/29/2008

TA4676114SBR   96 1.00 96.00 04/29/2008

BA5525126      400 16.00 6,400.00 05/01/2008

HA1315184      1,082 18.00 19,476.00 05/01/2008

AA4755180      600 16.00 9,600.00 05/06/2008

AX4885124      175 3.00 525.00 05/15/2008

DO5965180      300 15.75 4,725.00 05/15/2008

HO3715177      420 14.25 5,985.00 05/15/2008

477XX71410     320 3.00 960.00 05/19/2008

PG5695177      350 17.00 5,950.00 05/21/2008

52861071410    480 .01 4.80 05/22/2008

BA4335177      610 17.25 10,522.50 05/22/2008

BA5075177      640 25.25 16,160.00 05/22/2008

415D41409      800 3.00 2,400.00 06/02/2008

5281241410     400 .01 4.00 06/02/2008

BA4045176      876 17.50 15,330.00 06/02/2008

CL6955184R     1,600 16.50 26,400.00 06/02/2008

WA1725177      1,000 14.50 14,500.00 06/02/2008

5282161410     480 4.00 1,920.00 06/03/2008

AX4875124      160 2.00 320.00 06/03/2008

TA4455177      125 50.00 6,250.00 06/03/2008

477D71410      600 1.00 600.00 06/18/2008

GA3705177      1,000 17.55 17,550.00 06/18/2008
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DESCRIPTION

ITEM UNITS SF  120625
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE
 SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3055177      1,000 17.25 17,250.00 06/18/2008

AA3515170R     860 15.75 13,545.00 06/19/2008

FR5375177      1,000 13.50 13,500.00 06/19/2008

XX1105777      1,500 15.00 22,500.00 06/19/2008

XX1135877      1,000 15.00 15,000.00 06/19/2008

AL4145176      496 17.85 8,853.60 06/26/2008

GA3405177      1,500 18.00 27,000.00 06/26/2008

MO2835177      250 15.50 3,875.00 06/26/2008

MO5705177      3,366 10.00 33,660.00 06/26/2008

XX1065677      1,500 15.00 22,500.00 06/26/2008

QA3495177      480 20.00 9,600.00 07/03/2008

WA3225176      520 20.00 10,400.00 07/03/2008

XX9145177      1,500 .01 15.00 07/03/2008

XX9175177      1,500 .01 15.00 07/03/2008

MO5555180      500 17.00 8,500.00 07/10/2008

XX9055177      1,500 .01 15.00 07/14/2008

AX5047414      300 6.00 1,800.00 07/22/2008

QA2335G76      96 25.00 2,400.00 07/31/2008

XX1245477      480 14.00 6,720.00 07/31/2008

XX3945133      300 17.00 5,100.00 07/31/2008

CA3165130R     1,500 17.50 26,250.00 08/05/2008

GA3655180      1,150 20.00 23,000.00 08/05/2008

MO5785177      600 16.50 9,900.00 08/05/2008

AX4805176      120 12.00 1,440.00 08/11/2008

AX5047114      500 6.00 3,000.00 08/11/2008

AX5047214      500 3.00 1,500.00 08/11/2008

AX5047514      980 4.20 4,116.00 08/11/2008

HO3735176      545 18.00 9,810.00 08/11/2008

XX4125477      500 17.50 8,750.00 08/11/2008

AX5047314      500 5.00 2,500.00 08/13/2008

MO4185187      300 16.50 4,950.00 08/18/2008

XX6305179      1,100 18.00 19,800.00 08/18/2008

XX4125377      500 1.00 500.00 08/20/2008

HA2825176      450 14.00 6,300.00 09/11/2008

MO3945187      486 17.00 8,262.00 09/11/2008

WA3235176      862 18.00 15,516.00 09/11/2008

BA8275177      640 15.00 9,600.00 09/16/2008
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DESCRIPTION

ITEM UNITS SF  120625
TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE
 SHEETING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      550 15.75 8,662.50 09/19/2008

WI3815177      800 1.00 800.00 09/19/2008

406D31410      300 1.00 300.00 10/08/2008

4151631410     300 25.00 7,500.00 10/09/2008

AX6036114      96 1.00 96.00 10/14/2008

PG7045126      144 22.00 3,168.00 10/14/2008

4151531410     300 17.00 5,100.00 10/27/2008

415D71410      500 20.00 10,000.00 10/27/2008

AX5047714      1,500 3.50 5,250.00 10/27/2008

DO3626114      96 1.00 96.00 10/29/2008

FR3825280      1,750 15.00 26,250.00 10/29/2008

FR5675181      51 21.00 1,071.00 12/08/2008

BA9775A72      1,947 15.75 30,665.25 12/09/2008

WI3285374      200 50.00 10,000.00 12/09/2008

MO5325133      300 20.00 6,000.00 12/11/2008

HO4285123      76 20.00 1,520.00 12/19/2008

5281531410     360 .01 3.60 12/29/2008

5281631410     360 .01 3.60 12/29/2008

DESCRIPTION

ITEM UNITS EA  120630
TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     800 6.50 5,200.00 06/19/2008

FR3825280      150 4.00 600.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  120635
SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4416114      500 1.00 500.00 02/04/2008

AX3885124SBR   60 5.00 300.00 03/04/2008

AX4996114      9,000 .01 90.00 05/22/2008

AX4145180R     12,500 .01 125.00 06/02/2008

AX4986114      9,000 1.00 9,000.00 06/03/2008

4591531410     200 1.00 200.00 07/03/2008

459D51409SB    200 4.43 886.00 09/19/2008

AX5006114      9,000 .01 90.00 11/25/2008
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DESCRIPTION

ITEM UNITS EA  120640
REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     800 .55 440.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  120645
TRAFFIC CONES, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4416114      3,000 .20 600.00 02/04/2008

AX3885124SBR   100 2.00 200.00 03/04/2008

AX4996114      34,000 .50 17,000.00 05/22/2008

AX4145180R     50,000 .01 500.00 06/02/2008

AX4986114      34,000 .25 8,500.00 06/03/2008

AX5006114      34,000 .01 340.00 11/25/2008

DESCRIPTION

ITEM UNITS EA  120690
TUBULAR MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3055177      48 25.00 1,200.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  120700
TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF
 TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      450 40.00 18,000.00 02/04/2008

FR3815180      450 31.20 14,040.00 03/04/2008

AA4755180      900 4.00 3,600.00 05/06/2008

CL6955184R     2,600 25.00 65,000.00 06/02/2008

XX3365185      1,000 17.00 17,000.00 08/05/2008

FR3825280      320 55.00 17,600.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  120710
RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      160 6.10 976.00 03/04/2008

CL6955184R     26,900 4.50 121,050.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  120715
RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF
 TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      650 15.00 9,750.00 01/22/2008

WO3245180      2,700 13.50 36,450.00 02/14/2008

AA4015180      670 4.00 2,680.00 03/04/2008

SM7965184R     4,800 7.00 33,600.00 03/20/2008

FR3255176      2,200 3.40 7,480.00 04/08/2008

AA4345126      150 1.00 150.00 04/29/2008

HA1315184      20 52.85 1,057.00 05/01/2008

AA4755180      430 20.00 8,600.00 05/06/2008

BA4045176      1,650 7.20 11,880.00 06/02/2008

AA3515170R     10,000 3.60 36,000.00 06/19/2008

GA3655180      960 10.00 9,600.00 08/05/2008

FR3825280      18,000 3.00 54,000.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  120717
REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      42 11.00 462.00 01/22/2008

AL3515180      35 22.00 770.00 02/04/2008

BA7155126      49 14.00 686.00 02/04/2008

WO3245180      200 12.00 2,400.00 02/14/2008

AA4015180      50 25.00 1,250.00 03/04/2008

FR3815180      15 17.00 255.00 03/04/2008

FR5775176      96 9.00 864.00 03/20/2008

SM7965184R     50 12.00 600.00 03/20/2008

AA4345126      55 16.00 880.00 04/29/2008

BA5525126      80 11.00 880.00 05/01/2008

AA4755180      12 15.00 180.00 05/06/2008

BA4045176      23 9.50 218.50 06/02/2008

AA3515170R     450 13.75 6,187.50 06/19/2008

AL4145176      70 10.60 742.00 06/26/2008

GA3655180      80 20.00 1,600.00 08/05/2008

WA3235176      198 13.50 2,673.00 09/11/2008

PG7045126      10 25.00 250.00 10/14/2008

FR3825280      500 6.00 3,000.00 10/29/2008

BA9775A72      480 15.75 7,560.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  120743
TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     2 220.50 441.00 01/07/2008

HA2525176      6 220.00 1,320.00 01/22/2008

AL3515180      18 300.00 5,400.00 02/04/2008

AA4015180      2 205.00 410.00 03/04/2008

AX4695180      8 220.00 1,760.00 03/04/2008

AX4695180      6 200.00 1,200.00 03/04/2008

FR3815180      6 470.00 2,820.00 03/04/2008

GA6315180      10 193.00 1,930.00 03/04/2008

HA2915124      1 315.00 315.00 03/06/2008

TA4595180      4 315.00 1,260.00 03/18/2008

HA2685180      2 300.00 600.00 04/21/2008

HA1315184      6 210.00 1,260.00 05/01/2008

DO5965180      4 210.00 840.00 05/15/2008

CL6955184R     6 220.00 1,320.00 06/02/2008

MO5555180      4 250.00 1,000.00 07/10/2008

GA3655180      6 300.00 1,800.00 08/05/2008

MO5785177      5 220.00 1,100.00 08/05/2008

FR5675181      4 210.00 840.00 12/08/2008

BA9775A72      11 262.50 2,887.50 12/09/2008

MO5325133      6 20.00 120.00 12/11/2008

HO4285123      2 300.00 600.00 12/19/2008

DESCRIPTION

ITEM UNITS HR  120747
FLAGGER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291531410     3,000 18.63 55,890.00 01/07/2008

4291631410     3,000 21.21 63,630.00 02/28/2008

4290011410R    3,000 21.67 65,010.00 05/06/2008

4291071410     2,000 19.55 39,100.00 05/23/2008

4292021409R    576 21.67 12,481.92 05/29/2008

5281241410     120 .01 1.20 06/02/2008

4291421409R2   576 48.00 27,648.00 06/18/2008

4290521410     800 48.00 38,400.00 07/03/2008

4290721410     1,200 48.00 57,600.00 07/03/2008

MO5555180      250 18.00 4,500.00 07/10/2008

5492G51409SB   12,800 10.70 136,960.00 08/11/2008
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DESCRIPTION

ITEM UNITS HR  120747
FLAGGER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290671410     1,200 19.25 23,100.00 10/08/2008

5492A51410     12,800 11.25 144,000.00 10/08/2008

4290451409     1,200 19.25 23,100.00 10/27/2008

4291371410     1,800 18.00 32,400.00 11/14/2008

5490051410SB   12,500 12.00 150,000.00 07/03/2008

5490051410SB   12,500 12.00 150,000.00 07/03/2008

5490051410SB   12,500 12.00 150,000.00 07/03/2008

549D41409R     7,500 12.75 95,625.00 09/16/2008

549D41409R     7,500 12.75 95,625.00 09/16/2008

549D41409R     7,500 12.75 95,625.00 09/16/2008

549D41409R     7,500 12.75 95,625.00 09/16/2008

DESCRIPTION

ITEM UNITS BBL 120750
TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF
 TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      63 260.00 16,380.00 01/22/2008

AL3515180      40 315.00 12,600.00 02/04/2008

BA7155126      57 275.00 15,675.00 02/04/2008

AA4015180      30 310.00 9,300.00 03/04/2008

FR3815180      16 620.00 9,920.00 03/04/2008

FR5775176      38 365.00 13,870.00 03/20/2008

SM7965184R     20 500.00 10,000.00 03/20/2008

FR3255176      60 270.00 16,200.00 04/08/2008

AA4345126      30 300.00 9,000.00 04/29/2008

BA5525126      45 275.00 12,375.00 05/01/2008

HA1315184      16 315.00 5,040.00 05/01/2008

AA4755180      18 300.00 5,400.00 05/06/2008

BA4045176      14 300.00 4,200.00 06/02/2008

CL6955184R     62 265.00 16,430.00 06/02/2008

AA3515170R     40 275.00 11,000.00 06/19/2008

GA3655180      88 350.00 30,800.00 08/05/2008

MO4185187      9 260.00 2,340.00 08/18/2008

HA2825176      8 410.00 3,280.00 09/11/2008

WA3235176      39 415.00 16,185.00 09/11/2008

PG7045126      18 250.00 4,500.00 10/14/2008

FR3825280      78 285.00 22,230.00 10/29/2008
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DESCRIPTION

ITEM UNITS BBL 120761
REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR
 MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      21 260.00 5,460.00 01/22/2008

AL3515180      20 415.00 8,300.00 02/04/2008

AA4015180      10 310.00 3,100.00 03/04/2008

FR3815180      6 760.00 4,560.00 03/04/2008

FR3255176      60 270.00 16,200.00 04/08/2008

AA4345126      15 260.00 3,900.00 04/29/2008

BA5525126      22 275.00 6,050.00 05/01/2008

HA1315184      16 315.00 5,040.00 05/01/2008

AA4755180      18 260.00 4,680.00 05/06/2008

CL6955184R     6 275.00 1,650.00 06/02/2008

AA3515170R     40 275.00 11,000.00 06/19/2008

GA3655180      44 350.00 15,400.00 08/05/2008

MO4185187      5 270.00 1,350.00 08/18/2008

PG7045126      5 200.00 1,000.00 10/14/2008

FR3825280      78 285.00 22,230.00 10/29/2008

BA9775A72      30 367.50 11,025.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  120763
VERTICAL PANELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      2 65.00 130.00 02/04/2008

AA4345126      3 60.00 180.00 04/29/2008

BA5525126      2 44.00 88.00 05/01/2008

BA4045176      23 100.00 2,300.00 06/02/2008

AA3515170R     10 75.00 750.00 06/19/2008

PG7045126      4 50.00 200.00 10/14/2008

BA9775A72      48 50.00 2,400.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  120764
WARNING LIGHTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      4 110.00 440.00 04/21/2008

DO5965180      4 52.50 210.00 05/15/2008

MO5555180      8 80.00 640.00 07/10/2008
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DESCRIPTION

ITEM UNITS BBL 120765
REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR
 MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      36 100.00 3,600.00 01/22/2008

AA4015180      30 100.00 3,000.00 03/04/2008

FR3815180      32 349.00 11,168.00 03/04/2008

FR3255176      52 160.00 8,320.00 04/08/2008

AA4345126      30 1.00 30.00 04/29/2008

HA1315184      16 100.00 1,600.00 05/01/2008

AA4755180      18 10.00 180.00 05/06/2008

BA4045176      28 135.00 3,780.00 06/02/2008

CL6955184R     480 104.50 50,160.00 06/02/2008

AA3515170R     70 105.00 7,350.00 06/19/2008

GA3655180      20 125.00 2,500.00 08/05/2008

FR3825280      128 155.00 19,840.00 10/29/2008

DESCRIPTION

ITEM UNITS SF  120773
RELOCATE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      300 14.00 4,200.00 02/04/2008

XX6305179      880 10.00 8,800.00 08/18/2008

DESCRIPTION

ITEM UNITS SF  120777
COVER SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     20 11.00 220.00 06/02/2008

AL4145176      300 3.00 900.00 06/26/2008

DESCRIPTION

ITEM UNITS LF  120784
TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     800 3.86 3,088.00 01/07/2008

HA2525176      1,390 2.00 2,780.00 01/22/2008

AA5535174      5,000 2.50 12,500.00 02/26/2008

AX4695180      1,000 3.00 3,000.00 03/04/2008

GA6315180      200 6.00 1,200.00 03/04/2008

HA2915124      2,200 1.55 3,410.00 03/06/2008

TA4595180      420 1.95 819.00 03/18/2008
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DESCRIPTION

ITEM UNITS LF  120784
TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      600 2.00 1,200.00 04/08/2008

BA5875177      200 3.00 600.00 04/15/2008

AA4345126      550 1.82 1,001.00 04/29/2008

BA5525126      3,005 2.00 6,010.00 05/01/2008

AA4755180      50 2.00 100.00 05/06/2008

HO3715177      400 4.00 1,600.00 05/15/2008

XX4455185      300 3.00 900.00 05/15/2008

XX4475185      300 3.00 900.00 05/15/2008

BA4335177      750 3.45 2,587.50 05/22/2008

BA5075177      12 5.00 60.00 05/22/2008

CL6955184R     3,500 4.35 15,225.00 06/02/2008

AA3515170R     4,400 2.00 8,800.00 06/19/2008

MO2835177      500 3.25 1,625.00 06/26/2008

MO5705177      2,000 .35 700.00 06/26/2008

XX3945133      800 3.00 2,400.00 07/31/2008

XX4245185      300 3.00 900.00 07/31/2008

XX4435185      300 5.00 1,500.00 07/31/2008

MO5785177      1,000 2.00 2,000.00 08/05/2008

HO3735176      940 3.50 3,290.00 08/11/2008

XX6305179      550 3.00 1,650.00 08/18/2008

HA2825176      600 3.50 2,100.00 09/11/2008

MO3945187      1,050 2.03 2,131.50 09/11/2008

XX4155185      100 4.00 400.00 09/12/2008

XX3205185      100 1.00 100.00 09/29/2008

4151631410     100 5.00 500.00 10/09/2008

PG7045126      400 2.00 800.00 10/14/2008

XX2245185      200 2.00 400.00 10/14/2008

4151531410     100 6.00 600.00 10/27/2008

XX6315185      200 1.50 300.00 10/27/2008

BA9775A72      3,000 2.50 7,500.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  120786
REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      1,000 2.50 2,500.00 02/26/2008

CL6955184R     15,700 4.35 68,295.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  120786
REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3945133      1,300 3.00 3,900.00 07/31/2008

XX6305179      550 3.00 1,650.00 08/18/2008

BA9775A72      3,000 2.50 7,500.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  120800
WATER FILLED BARRIER FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     600 1.00 600.00 01/07/2008

WI3285374      500 1.00 500.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  120815
RESET MOVABLE TYPE CONCRETE BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      13,400 2.15 28,810.00 03/20/2008

DESCRIPTION

ITEM UNITS EA  120820
DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      300 65.00 19,500.00 01/03/2008

WI3285474R     300 1.00 300.00 01/07/2008

HA2525176      250 92.00 23,000.00 01/22/2008

AL3515180      45 110.00 4,950.00 02/04/2008

BA7155126      60 90.00 5,400.00 02/04/2008

WO3245180      190 65.00 12,350.00 02/14/2008

440D41409      500 35.00 17,500.00 02/28/2008

499D71410      80 .01 0.80 02/29/2008

AA4015180      100 92.00 9,200.00 03/04/2008

GA6315180      20 92.00 1,840.00 03/04/2008

XX9185177      300 82.00 24,600.00 03/14/2008

WI3775176      243 40.00 9,720.00 03/18/2008

XX9025177      300 80.00 24,000.00 03/18/2008

FR5775176      60 70.00 4,200.00 03/20/2008

SM7965184R     90 100.00 9,000.00 03/20/2008

BA6565124SBR   10 10.00 100.00 03/26/2008

GA3735176      45 63.00 2,835.00 03/26/2008
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DESCRIPTION

ITEM UNITS EA  120820
DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      200 10.00 2,000.00 03/28/2008

MO4205132      200 10.00 2,000.00 03/28/2008

XX9035277      100 86.00 8,600.00 03/28/2008

FR3255176      175 65.00 11,375.00 04/08/2008

FR5025130      80 92.00 7,360.00 04/11/2008

XX9025277      300 85.00 25,500.00 04/14/2008

XX9035177      100 100.00 10,000.00 04/14/2008

BA5875177      150 30.00 4,500.00 04/15/2008

XX9015177      80 81.00 6,480.00 04/15/2008

XX9125177      100 80.00 8,000.00 04/15/2008

XX9125277      100 .01 1.00 04/15/2008

XX9045177      300 87.50 26,250.00 04/17/2008

MO2015177      100 75.60 7,560.00 04/18/2008

XX9085177      300 84.00 25,200.00 04/21/2008

AA4345126      50 110.00 5,500.00 04/29/2008

TA4676114SBR   8 10.00 80.00 04/29/2008

BA5525126      80 86.90 6,952.00 05/01/2008

HA1315184      230 85.00 19,550.00 05/01/2008

AA4755180      40 85.00 3,400.00 05/06/2008

HO3715177      620 36.25 22,475.00 05/15/2008

PG5695177      300 95.00 28,500.00 05/21/2008

52861071410    50 .01 0.50 05/22/2008

BA4335177      200 40.00 8,000.00 05/22/2008

BA5075177      200 92.00 18,400.00 05/22/2008

415D41409      250 35.00 8,750.00 06/02/2008

5281241410     25 .01 0.25 06/02/2008

BA4045176      400 100.00 40,000.00 06/02/2008

CL6955184R     100 90.00 9,000.00 06/02/2008

WA1725177      100 100.00 10,000.00 06/02/2008

TA4455177      300 2.00 600.00 06/03/2008

GA3705177      100 75.00 7,500.00 06/18/2008

WA3055177      100 63.00 6,300.00 06/18/2008

AA3515170R     180 55.00 9,900.00 06/19/2008

BA3055177      300 1.00 300.00 06/19/2008

FR5375177      550 63.00 34,650.00 06/19/2008

XX1105777      150 75.00 11,250.00 06/19/2008

XX1135877      150 75.00 11,250.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  120820
DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4145176      244 55.00 13,420.00 06/26/2008

GA3405177      150 80.00 12,000.00 06/26/2008

MO2835177      150 67.50 10,125.00 06/26/2008

MO5705177      998 5.00 4,990.00 06/26/2008

XX1065677      150 75.00 11,250.00 06/26/2008

QA3495177      54 25.00 1,350.00 07/03/2008

WA3225176      110 92.00 10,120.00 07/03/2008

MO5555180      25 95.00 2,375.00 07/10/2008

AX5047414      150 26.00 3,900.00 07/22/2008

QA2335G76      20 50.00 1,000.00 07/31/2008

XX1245477      100 10.00 1,000.00 07/31/2008

XX3945133      84 50.00 4,200.00 07/31/2008

CA3165130R     90 67.50 6,075.00 08/05/2008

GA3655180      390 92.00 35,880.00 08/05/2008

MO5785177      120 90.00 10,800.00 08/05/2008

AX4805176      100 42.00 4,200.00 08/11/2008

AX5047114      250 25.00 6,250.00 08/11/2008

AX5047214      100 25.00 2,500.00 08/11/2008

AX5047514      150 26.00 3,900.00 08/11/2008

HO3735176      135 92.00 12,420.00 08/11/2008

XX4125477      50 105.00 5,250.00 08/11/2008

AX5047314      200 25.00 5,000.00 08/13/2008

BA6765177      300 1.00 300.00 08/18/2008

MO4185187      20 85.00 1,700.00 08/18/2008

XX6305179      165 95.00 15,675.00 08/18/2008

XX4125377      30 1.00 30.00 08/20/2008

HA2825176      320 83.00 26,560.00 09/11/2008

MO3945187      65 95.00 6,175.00 09/11/2008

WA3235176      145 99.00 14,355.00 09/11/2008

BA8275177      200 80.00 16,000.00 09/16/2008

BA4855187      125 87.93 10,991.25 09/19/2008

406D31410      100 1.00 100.00 10/08/2008

4151631410     50 85.00 4,250.00 10/09/2008

PG7045126      30 90.00 2,700.00 10/14/2008

4151531410     50 20.00 1,000.00 10/27/2008

415D71410      50 125.00 6,250.00 10/27/2008

AX5047714      50 125.00 6,250.00 10/27/2008
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DESCRIPTION

ITEM UNITS EA  120820
DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      800 62.00 49,600.00 10/29/2008

FR5675181      30 85.00 2,550.00 12/08/2008

BA9775A72      760 95.00 72,200.00 12/09/2008

WI3285374      120 114.48 13,737.60 12/09/2008

MO5325133      400 25.00 10,000.00 12/11/2008

HO4285123      30 100.00 3,000.00 12/19/2008

5281531410     100 .01 1.00 12/29/2008

5281631410     100 .01 1.00 12/29/2008

DESCRIPTION

ITEM UNITS EA  120835
DRUMS, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4996114      13,500 .50 6,750.00 05/22/2008

AX4145180R     30,000 .01 300.00 06/02/2008

AX4986114      13,500 .50 6,750.00 06/03/2008

AX5006114      13,500 7.50 101,250.00 11/25/2008

DESCRIPTION

ITEM UNITS LF  120845
TEMPORARY MOVABLE TYPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      3,350 103.75 347,562.50 03/20/2008

DESCRIPTION

ITEM UNITS UD  120860
PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      50 80.00 4,000.00 01/03/2008

CE3375180      45 50.00 2,250.00 01/22/2008

HA2525176      90 100.00 9,000.00 01/22/2008

AL3515180      42 85.00 3,570.00 02/04/2008

WO3245180      180 50.00 9,000.00 02/14/2008

AL3825180      30 50.00 1,500.00 02/21/2008

440D41409      50 10.40 520.00 02/28/2008

499D71410      40 80.00 3,200.00 02/29/2008

AA4015180      60 125.00 7,500.00 03/04/2008

AX4695180      144 125.00 18,000.00 03/04/2008
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DESCRIPTION

ITEM UNITS UD  120860
PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      168 125.00 21,000.00 03/04/2008

FR3815180      90 145.50 13,095.00 03/04/2008

GA6315180      28 125.00 3,500.00 03/04/2008

BA6455180      130 25.00 3,250.00 03/14/2008

XX9185177      150 100.00 15,000.00 03/14/2008

TA4595180      180 83.50 15,030.00 03/18/2008

XX9025177      150 105.00 15,750.00 03/18/2008

FR5775176      40 150.00 6,000.00 03/20/2008

SM7965184R     300 85.00 25,500.00 03/20/2008

581D71410      10 144.00 1,440.00 04/04/2008

FR3255176      180 135.00 24,300.00 04/08/2008

FR5025130      20 100.00 2,000.00 04/11/2008

XX9025277      150 105.00 15,750.00 04/14/2008

BA5875177      150 98.00 14,700.00 04/15/2008

XX9015177      10 80.00 800.00 04/15/2008

XX9075177      100 108.00 10,800.00 04/16/2008

XX9045177      150 135.00 20,250.00 04/17/2008

MO2015177      30 135.00 4,050.00 04/18/2008

XX9085177      150 105.00 15,750.00 04/21/2008

HA1315184      200 93.00 18,600.00 05/01/2008

MO4565180      100 50.00 5,000.00 05/13/2008

DO5965180      14 131.00 1,834.00 05/15/2008

HO3715177      60 144.00 8,640.00 05/15/2008

PG5695177      174 90.00 15,660.00 05/21/2008

AX4996114      90 .10 9.00 05/22/2008

BA4335177      160 115.00 18,400.00 05/22/2008

415D41409      50 10.40 520.00 06/02/2008

AX4145180R     50 .01 0.50 06/02/2008

BA4045176      280 98.00 27,440.00 06/02/2008

CL6955184R     550 82.50 45,375.00 06/02/2008

WA1725177      75 110.00 8,250.00 06/02/2008

AX4986114      90 50.00 4,500.00 06/03/2008

TA4455177      75 .01 0.75 06/03/2008

GA3705177      70 90.00 6,300.00 06/18/2008

WA3055177      90 86.00 7,740.00 06/18/2008

AA3515170R     290 125.00 36,250.00 06/19/2008

BA3055177      20 50.00 1,000.00 06/19/2008
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DESCRIPTION

ITEM UNITS UD  120860
PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5375177      50 125.00 6,250.00 06/19/2008

XX1105777      15 175.00 2,625.00 06/19/2008

XX1135877      10 175.00 1,750.00 06/19/2008

AL4145176      120 84.00 10,080.00 06/26/2008

GA3405177      75 110.00 8,250.00 06/26/2008

MO2835177      120 95.00 11,400.00 06/26/2008

MO5705177      30 64.00 1,920.00 06/26/2008

XX1065677      10 175.00 1,750.00 06/26/2008

QA3495177      200 .01 2.00 07/03/2008

WA3225176      10 125.00 1,250.00 07/03/2008

XX9145177      100 100.00 10,000.00 07/03/2008

XX9175177      100 100.00 10,000.00 07/03/2008

MO5555180      14 85.00 1,190.00 07/10/2008

XX9055177      100 100.00 10,000.00 07/14/2008

AX5047414      60 11.00 660.00 07/22/2008

GA3655180      14 125.00 1,750.00 08/05/2008

MO5785177      60 100.00 6,000.00 08/05/2008

AX4805176      150 62.00 9,300.00 08/11/2008

AX5047114      200 10.00 2,000.00 08/11/2008

AX5047214      10 50.00 500.00 08/11/2008

AX5047514      120 11.00 1,320.00 08/11/2008

HO3735176      135 125.00 16,875.00 08/11/2008

AX5047314      50 10.00 500.00 08/13/2008

MO4495180      190 1.00 190.00 08/15/2008

BA8015180      100 200.00 20,000.00 08/27/2008

MO3945187      30 90.00 2,700.00 09/11/2008

WA3235176      30 100.00 3,000.00 09/11/2008

BA8275177      200 90.00 18,000.00 09/16/2008

PG7045126      100 65.00 6,500.00 10/14/2008

AX5047714      10 11.00 110.00 10/27/2008

FR3825280      224 93.00 20,832.00 10/29/2008

AX5006114      90 125.00 11,250.00 11/25/2008

BA9775A72      240 125.00 30,000.00 12/09/2008

MO5325133      50 75.00 3,750.00 12/11/2008

HO4285123      14 150.00 2,100.00 12/19/2008
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DESCRIPTION

ITEM UNITS UD  120880
TRUCK MOUNTED ATTENUATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4261071409     75 373.00 27,975.00 01/07/2008

52861071410    20 50.00 1,000.00 05/22/2008

XX1105777      20 490.41 9,808.20 06/19/2008

XX1135877      10 490.41 4,904.10 06/19/2008

XX1065677      10 490.00 4,900.00 06/26/2008

4260671410     75 75.00 5,625.00 07/22/2008

XX3215185      10 800.00 8,000.00 09/11/2008

406D31410      10 450.00 4,500.00 10/08/2008

XX2245185      10 1,500.00 15,000.00 10/14/2008

XX6315185      10 700.00 7,000.00 10/27/2008

415D11411R2    50 50.00 2,500.00 11/14/2008

DESCRIPTION

ITEM UNITS UD  120890
PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      150 400.00 60,000.00 01/03/2008

WI3285474R     100 160.00 16,000.00 01/07/2008

CE3375180      45 150.00 6,750.00 01/22/2008

HA2525176      30 130.00 3,900.00 01/22/2008

BA7155126      10 385.00 3,850.00 02/04/2008

4260161409     230 373.15 85,824.50 02/14/2008

WO3245180      120 70.00 8,400.00 02/14/2008

AL3825180      60 50.00 3,000.00 02/21/2008

AA5535174      100 250.00 25,000.00 02/26/2008

499D71410      40 500.00 20,000.00 02/29/2008

BA6455180      200 25.00 5,000.00 03/14/2008

XX9185177      150 240.00 36,000.00 03/14/2008

XX9025177      150 200.00 30,000.00 03/18/2008

FR5775176      40 925.00 37,000.00 03/20/2008

HO4015132      120 150.00 18,000.00 03/28/2008

MO4205132      120 100.00 12,000.00 03/28/2008

XX9025277      150 500.00 75,000.00 04/14/2008

BA5875177      30 255.00 7,650.00 04/15/2008

XX9045177      150 525.00 78,750.00 04/17/2008

MO2015177      10 700.00 7,000.00 04/18/2008

XX9085177      150 500.00 75,000.00 04/21/2008
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DESCRIPTION

ITEM UNITS UD  120890
PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      75 100.00 7,500.00 04/29/2008

AA4755180      20 100.00 2,000.00 05/06/2008

BA8046114      10 200.00 2,000.00 05/06/2008

BA8056114      10 20.00 200.00 05/06/2008

MO4565180      100 5.00 500.00 05/13/2008

AT9935132R     180 100.00 18,000.00 05/15/2008

HO3715177      40 300.00 12,000.00 05/15/2008

PG5695177      164 75.00 12,300.00 05/21/2008

AX4996114      150 25.00 3,750.00 05/22/2008

AX4145180R     1,700 .01 17.00 06/02/2008

BA4045176      25 270.00 6,750.00 06/02/2008

WA1725177      70 370.00 25,900.00 06/02/2008

5282161410     15 250.00 3,750.00 06/03/2008

AX4986114      150 120.00 18,000.00 06/03/2008

WA3055177      70 10.00 700.00 06/18/2008

AA3515170R     400 290.00 116,000.00 06/19/2008

FR5375177      50 472.50 23,625.00 06/19/2008

AL4145176      120 182.00 21,840.00 06/26/2008

MO5705177      130 155.00 20,150.00 06/26/2008

QA3495177      100 .01 1.00 07/03/2008

WA3225176      40 650.00 26,000.00 07/03/2008

AX5047414      350 1.00 350.00 07/22/2008

QA2335G76      33 .01 0.33 07/31/2008

CA3165130R     43 825.00 35,475.00 08/05/2008

MO5785177      180 300.00 54,000.00 08/05/2008

AX4805176      150 475.00 71,250.00 08/11/2008

AX5047514      500 50.00 25,000.00 08/11/2008

AX5047314      250 130.00 32,500.00 08/13/2008

MO4495180      190 1.00 190.00 08/15/2008

BA6765177      120 175.00 21,000.00 08/18/2008

AX3225124      15 150.00 2,250.00 08/20/2008

BA8015180      100 200.00 20,000.00 08/27/2008

MO3945187      30 400.00 12,000.00 09/11/2008

WA3235176      60 56.00 3,360.00 09/11/2008

XX4155185      10 100.00 1,000.00 09/12/2008

BA8275177      400 230.00 92,000.00 09/16/2008

WI3815177      30 1.00 30.00 09/19/2008
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DESCRIPTION

ITEM UNITS UD  120890
PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3235124      15 20.00 300.00 09/24/2008

XX3205185      10 50.00 500.00 09/29/2008

BA8075180R     100 100.00 10,000.00 10/02/2008

AX5047714      125 575.00 71,875.00 10/27/2008

XX4165185      20 600.00 12,000.00 10/29/2008

AX5006114      150 475.00 71,250.00 11/25/2008

BA9775A72      200 375.00 75,000.00 12/09/2008

WI3285374      100 133.56 13,356.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  120895
REMOVABLE RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      8,000 3.50 28,000.00 10/29/2008

BA9775A72      2,300 5.25 12,075.00 12/09/2008

DESCRIPTION

ITEM UNITS UD  120900
SPEED DISPLAY TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      180 41.00 7,380.00 10/29/2008

BA9775A72      170 45.00 7,650.00 12/09/2008

DESCRIPTION

ITEM UNITS UD  120905
TRUCK MOUNTED VARIABLE MESSAGE SIGN (TVMS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      80 100.00 8,000.00 05/06/2008

BA5075177      60 129.51 7,770.60 05/22/2008

BA6765177      60 200.00 12,000.00 08/18/2008

BA4855187      30 480.00 14,400.00 09/19/2008

BA9775A72      200 210.00 42,000.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  121031
TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS,ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      2 11,900.00 23,800.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  121060
REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY
 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      3 2,010.00 6,030.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  121114
TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 12 BAYS,UP TO 3 FEET WIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4185187      1 9,000.00 9,000.00 08/18/2008

DESCRIPTION

ITEM UNITS LF  121150
PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2,025 10.00 20,250.00 01/22/2008

AL3515180      810 35.00 28,350.00 02/04/2008

BA7155126      2,000 10.00 20,000.00 02/04/2008

499D71410      313 34.00 10,625.00 02/29/2008

AA4015180      800 16.00 12,800.00 03/04/2008

AX4695180      96 25.00 2,400.00 03/04/2008

FR3815180      70 13.45 941.50 03/04/2008

GA6315180      60 30.00 1,800.00 03/04/2008

TA4595180      60 25.00 1,500.00 03/18/2008

SM7965184R     600 37.00 22,200.00 03/20/2008

FR3255176      1,100 23.00 25,300.00 04/08/2008

HA2685180      50 30.00 1,500.00 04/21/2008

AA4345126      2,600 24.00 62,400.00 04/29/2008

BA5525126      1,880 10.00 18,800.00 05/01/2008

HA1315184      100 52.85 5,285.00 05/01/2008

AA4755180      400 10.00 4,000.00 05/06/2008

DO5965180      50 38.70 1,935.00 05/15/2008

BA4045176      1,100 17.30 19,030.00 06/02/2008

AA3515170R     10,700 18.00 192,600.00 06/19/2008

AL4145176      1,200 21.00 25,200.00 06/26/2008

MO5555180      50 30.00 1,500.00 07/10/2008

CA3165130R     360 18.00 6,480.00 08/05/2008

GA3655180      2,200 15.00 33,000.00 08/05/2008

MO4185187      535 20.00 10,700.00 08/18/2008

HA2825176      625 30.00 18,750.00 09/11/2008

WA3235176      4,800 19.45 93,360.00 09/11/2008
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DESCRIPTION

ITEM UNITS LF  121150
PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7045126      570 30.00 17,100.00 10/14/2008

FR3825280      10,000 15.00 150,000.00 10/29/2008

DESCRIPTION

ITEM UNITS LS  130840
CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1 16,000.00 16,000.00 01/03/2008

WI3285474R     1 12,600.00 12,600.00 01/07/2008

HA2525176      1 16,000.00 16,000.00 01/22/2008

AL3515180      1 30,000.00 30,000.00 02/04/2008

BA7155126      1 20,000.00 20,000.00 02/04/2008

WO3245180      1 4,500.00 4,500.00 02/14/2008

AA5535174      1 25,000.00 25,000.00 02/26/2008

AA4015180      1 2,500.00 2,500.00 03/04/2008

AX4695180      1 26,000.00 26,000.00 03/04/2008

AX4695180      1 10,000.00 10,000.00 03/04/2008

FR3815180      1 31,900.00 31,900.00 03/04/2008

GA6315180      1 10,000.00 10,000.00 03/04/2008

HA2915124      1 17,500.00 17,500.00 03/06/2008

TA4595180      1 8,400.00 8,400.00 03/18/2008

WI3775176      1 9,864.00 9,864.00 03/18/2008

FR5775176      1 16,000.00 16,000.00 03/20/2008

SM7965184R     1 40,000.00 40,000.00 03/20/2008

GA3735176      1 5,985.00 5,985.00 03/26/2008

HO4015132      1 3,787.75 3,787.75 03/28/2008

MO4205132      1 2,000.00 2,000.00 03/28/2008

FR3255176      1 25,000.00 25,000.00 04/08/2008

FR5025130      1 3,000.00 3,000.00 04/11/2008

BA5875177      1 9,500.00 9,500.00 04/15/2008

MO2015177      1 4,610.00 4,610.00 04/18/2008

HA2685180      1 25,000.00 25,000.00 04/21/2008

AA4345126      1 15,000.00 15,000.00 04/29/2008

BA5525126      1 16,500.00 16,500.00 05/01/2008

HA1315184      1 58,000.00 58,000.00 05/01/2008

AA4755180      1 5,500.00 5,500.00 05/06/2008

AT9935132R     1 5,000.00 5,000.00 05/15/2008
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DESCRIPTION

ITEM UNITS LS  130840
CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      1 10,500.00 10,500.00 05/15/2008

HO3715177      1 2,250.00 2,250.00 05/15/2008

PG5695177      1 20,000.00 20,000.00 05/21/2008

BA4335177      1 8,625.00 8,625.00 05/22/2008

BA5075177      1 1.00 1.00 05/22/2008

BA4045176      1 84,000.00 84,000.00 06/02/2008

CL6955184R     1 326,400.00 326,400.00 06/02/2008

WA1725177      1 5,000.00 5,000.00 06/02/2008

TA4455177      1 3,000.00 3,000.00 06/03/2008

GA3705177      1 25,000.00 25,000.00 06/18/2008

WA3055177      1 3,620.00 3,620.00 06/18/2008

AA3515170R     1 160,000.00 160,000.00 06/19/2008

BA3055177      1 8,275.00 8,275.00 06/19/2008

FR5375177      1 4,800.00 4,800.00 06/19/2008

AL4145176      1 11,500.00 11,500.00 06/26/2008

GA3405177      1 35,500.00 35,500.00 06/26/2008

MO2835177      1 7,750.00 7,750.00 06/26/2008

MO5705177      1 58,866.00 58,866.00 06/26/2008

QA3495177      1 1,500.00 1,500.00 07/03/2008

WA3225176      1 5,000.00 5,000.00 07/03/2008

MO5555180      1 18,000.00 18,000.00 07/10/2008

QA2335G76      1 4,500.00 4,500.00 07/31/2008

CA3165130R     1 5,000.00 5,000.00 08/05/2008

GA3655180      1 5,000.00 5,000.00 08/05/2008

MO5785177      1 12,000.00 12,000.00 08/05/2008

HO3735176      1 5,000.00 5,000.00 08/11/2008

BA6765177      1 6,500.00 6,500.00 08/18/2008

MO4185187      1 11,500.00 11,500.00 08/18/2008

HA2825176      1 55,000.00 55,000.00 09/11/2008

MO3945187      1 5,000.00 5,000.00 09/11/2008

WA3235176      1 14,170.00 14,170.00 09/11/2008

BA4855187      1 15,750.00 15,750.00 09/19/2008

AX3765960      1 13,729.87 13,729.87 10/02/2008

PG7045126      1 14,400.00 14,400.00 10/14/2008

FR3825280      1 50,000.00 50,000.00 10/29/2008

415D11411R2    1 5,000.00 5,000.00 11/14/2008

FR5675181      1 5,500.00 5,500.00 12/08/2008
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DESCRIPTION

ITEM UNITS LS  130840
CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 300,000.00 300,000.00 12/09/2008

WI3285374      1 17,880.00 17,880.00 12/09/2008

HO4285123      1 7,500.00 7,500.00 12/19/2008

DESCRIPTION

ITEM UNITS LS  130850
MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1 142,500.00 142,500.00 01/03/2008

WI3285474R     1 304,352.00 304,352.00 01/07/2008

XX4485185      1 250,000.00 250,000.00 01/08/2008

HA2525176      1 207,586.72 207,586.72 01/22/2008

AL3515180      1 88,750.00 88,750.00 02/04/2008

BA7155126      1 235,000.00 235,000.00 02/04/2008

XX4495185      1 250,000.00 250,000.00 02/04/2008

WO3245180      1 109,000.00 109,000.00 02/14/2008

AA5535174      1 95,000.00 95,000.00 02/26/2008

AA4015180      1 38,000.00 38,000.00 03/04/2008

FR3815180      1 58,600.00 58,600.00 03/04/2008

GA6315180      1 78,000.00 78,000.00 03/04/2008

HA2915124      1 33,000.00 33,000.00 03/06/2008

XX9185177      1 250,000.00 250,000.00 03/14/2008

TA4595180      1 110,000.00 110,000.00 03/18/2008

WI3775176      1 22,472.00 22,472.00 03/18/2008

XX9025177      1 408,500.00 408,500.00 03/18/2008

FR5775176      1 126,250.00 126,250.00 03/20/2008

SM7965184R     1 170,240.00 170,240.00 03/20/2008

GA3735176      1 21,897.00 21,897.00 03/26/2008

HO4015132      1 39,894.62 39,894.62 03/28/2008

MO4205132      1 19,688.00 19,688.00 03/28/2008

XX4465185      1 300,000.00 300,000.00 03/28/2008

XX9035277      1 106,500.00 106,500.00 03/28/2008

FR3255176      1 168,000.00 168,000.00 04/08/2008

FR5025130      1 21,000.00 21,000.00 04/11/2008

XX9025277      1 177,500.00 177,500.00 04/14/2008

XX9035177      1 96,017.80 96,017.80 04/14/2008

BA5875177      1 48,000.00 48,000.00 04/15/2008
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DESCRIPTION

ITEM UNITS LS  130850
MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9015177      1 101,500.00 101,500.00 04/15/2008

XX9125177      1 102,000.00 102,000.00 04/15/2008

XX9125277      1 99,394.60 99,394.60 04/15/2008

XX9075177      1 88,500.00 88,500.00 04/16/2008

XX4445185      1 300,000.00 300,000.00 04/17/2008

XX9045177      1 165,000.00 165,000.00 04/17/2008

MO2015177      1 22,100.00 22,100.00 04/18/2008

HA2685180      1 139,800.00 139,800.00 04/21/2008

XX9085177      1 143,000.00 143,000.00 04/21/2008

AA4345126      1 191,000.00 191,000.00 04/29/2008

XX1235277      1 33,560.00 33,560.00 04/29/2008

BA5525126      1 210,000.00 210,000.00 05/01/2008

HA1315184      1 182,000.00 182,000.00 05/01/2008

XX1225277      1 22,560.00 22,560.00 05/01/2008

AA4755180      1 221,465.00 221,465.00 05/06/2008

AT9935132R     1 33,670.40 33,670.40 05/15/2008

DO5965180      1 101,110.00 101,110.00 05/15/2008

HO3715177      1 86,000.00 86,000.00 05/15/2008

XX4455185      1 300,000.00 300,000.00 05/15/2008

XX4475185      1 300,000.00 300,000.00 05/15/2008

PG5695177      1 68,000.00 68,000.00 05/21/2008

BA4335177      1 28,320.00 28,320.00 05/22/2008

BA5075177      1 109,564.05 109,564.05 05/22/2008

BA4045176      1 100,000.00 100,000.00 06/02/2008

CL6955184R     1 700,000.00 700,000.00 06/02/2008

WA1725177      1 35,000.00 35,000.00 06/02/2008

TA4455177      1 35,000.00 35,000.00 06/03/2008

GA3705177      1 77,000.00 77,000.00 06/18/2008

WA3055177      1 98,340.00 98,340.00 06/18/2008

AA3515170R     1 535,000.00 535,000.00 06/19/2008

BA3055177      1 94,000.00 94,000.00 06/19/2008

FR5375177      1 11,500.00 11,500.00 06/19/2008

XX1105777      1 82,384.85 82,384.85 06/19/2008

XX1135877      1 77,400.96 77,400.96 06/19/2008

AL4145176      1 16,450.00 16,450.00 06/26/2008

GA3405177      1 75,600.00 75,600.00 06/26/2008

MO2835177      1 51,000.00 51,000.00 06/26/2008
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DESCRIPTION

ITEM UNITS LS  130850
MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5705177      1 550,000.00 550,000.00 06/26/2008

XX1065677      1 82,900.00 82,900.00 06/26/2008

QA3495177      1 35,000.00 35,000.00 07/03/2008

WA3225176      1 30,000.00 30,000.00 07/03/2008

XX9145177      1 .01 0.01 07/03/2008

XX9175177      1 .01 0.01 07/03/2008

MO5555180      1 79,000.00 79,000.00 07/10/2008

XX9055177      1 .01 0.01 07/14/2008

QA2335G76      1 7,000.00 7,000.00 07/31/2008

XX3945133      1 90,000.00 90,000.00 07/31/2008

XX4245185      1 300,000.00 300,000.00 07/31/2008

XX4435185      1 300,000.00 300,000.00 07/31/2008

GA3655180      1 111,000.00 111,000.00 08/05/2008

MO5785177      1 201,000.00 201,000.00 08/05/2008

XX3365185      1 200,000.00 200,000.00 08/05/2008

AX4805176      1 90,000.00 90,000.00 08/11/2008

HO3735176      1 30,000.00 30,000.00 08/11/2008

MO4495180      1 100,000.00 100,000.00 08/15/2008

BA6765177      1 90,000.00 90,000.00 08/18/2008

MO4185187      1 41,500.00 41,500.00 08/18/2008

HA2825176      1 40,000.00 40,000.00 09/11/2008

MO3945187      1 44,000.00 44,000.00 09/11/2008

WA3235176      1 213,340.00 213,340.00 09/11/2008

XX3215185      1 200,000.00 200,000.00 09/11/2008

XX4155185      1 120,000.00 120,000.00 09/12/2008

BA8275177      1 430,000.00 430,000.00 09/16/2008

BA4855187      1 186,103.03 186,103.03 09/19/2008

XX3205185      1 120,000.00 120,000.00 09/29/2008

AX3765960      1 23,782.63 23,782.63 10/02/2008

PG7045126      1 66,050.00 66,050.00 10/14/2008

XX2245185      1 200,000.00 200,000.00 10/14/2008

XX6315185      1 300,000.00 300,000.00 10/27/2008

FR3825280      1 310,000.00 310,000.00 10/29/2008

XX4165185      1 75,000.00 75,000.00 10/29/2008

FR5675181      1 55,300.00 55,300.00 12/08/2008

BA9775A72      1 3,310,000.00 3,310,000.00 12/09/2008

WI3285374      1 244,394.07 244,394.07 12/09/2008
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DESCRIPTION

ITEM UNITS LS  130850
MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5325133      1 50,000.00 50,000.00 12/11/2008

HO4285123      1 20,000.00 20,000.00 12/19/2008

AX4695180      1 287,000.00 287,000.00 03/04/2008

AX4695180      1 65,000.00 65,000.00 03/04/2008

XX1095177      1 60,000.00 60,000.00 04/29/2008

XX1195277      1 30,365.00 30,365.00 04/29/2008

DESCRIPTION

ITEM UNITS HR  130900
ON-THE-JOB TRAINING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO8305171      4,000 .80 3,200.00 01/04/2008

AL3515180      2,000 .80 1,600.00 02/04/2008

FR5325127      4,000 .80 3,200.00 02/04/2008

WO3245180      1,000 .80 800.00 02/14/2008

AA4015180      1,000 .80 800.00 03/04/2008

GA6315180      2,000 .80 1,600.00 03/04/2008

AA4755180      1,000 .80 800.00 05/06/2008

DO5965180      1,000 .80 800.00 05/15/2008

BA5075177      1,000 .80 800.00 05/22/2008

BA4045176      2,000 .80 1,600.00 06/02/2008

AA3515170R     2,000 .80 1,600.00 06/19/2008

GA3405177      1,000 .80 800.00 06/26/2008

HA2825176      1,000 .80 800.00 09/11/2008

BA8275177      1,000 .80 800.00 09/16/2008

FR3825280      3,000 .80 2,400.00 10/29/2008

BA9775A72      4,000 .80 3,200.00 12/09/2008

WI3285374      2,000 .80 1,600.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  131000
CPM PROJECT SCHEDULE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 5,000.00 5,000.00 02/04/2008

WO3245180      1 8,000.00 8,000.00 02/14/2008

GA6315180      1 5,000.00 5,000.00 03/04/2008

HA2685180      1 11,000.00 11,000.00 04/21/2008

AA4345126      1 6,500.00 6,500.00 04/29/2008
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DESCRIPTION

ITEM UNITS LS  131000
CPM PROJECT SCHEDULE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5525126      1 4,400.00 4,400.00 05/01/2008

HA1315184      1 7,000.00 7,000.00 05/01/2008

AA4755180      1 5,500.00 5,500.00 05/06/2008

DO5965180      1 1.00 1.00 05/15/2008

BA4045176      1 8,300.00 8,300.00 06/02/2008

AA3515170R     1 16,500.00 16,500.00 06/19/2008

BA3055177      1 2,000.00 2,000.00 06/19/2008

HA2825176      1 4,200.00 4,200.00 09/11/2008

PG7045126      1 6,500.00 6,500.00 10/14/2008

FR3825280      1 20,000.00 20,000.00 10/29/2008

BA9775A72      1 53,000.00 53,000.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  199000
CONES FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      1,000 7.50 7,500.00 02/28/2008

499D71410      80 .01 0.80 02/29/2008

XX9035277      200 100.00 20,000.00 03/28/2008

XX9035177      200 100.00 20,000.00 04/14/2008

XX9015177      250 10.00 2,500.00 04/15/2008

XX9125177      200 110.00 22,000.00 04/15/2008

XX9125277      200 400.00 80,000.00 04/15/2008

52861071410    50 .01 0.50 05/22/2008

415D41409      1,000 7.50 7,500.00 06/02/2008

5281241410     250 .01 2.50 06/02/2008

XX1105777      200 10.00 2,000.00 06/19/2008

XX1135877      200 10.00 2,000.00 06/19/2008

XX1065677      200 10.00 2,000.00 06/26/2008

AX5047414      300 6.00 1,800.00 07/22/2008

AX5047114      700 7.50 5,250.00 08/11/2008

AX5047214      100 7.50 750.00 08/11/2008

AX5047514      300 7.13 2,139.00 08/11/2008

415D71410      100 25.00 2,500.00 10/27/2008

AX5047714      500 8.25 4,125.00 10/27/2008

5281531410     200 .01 2.00 12/29/2008

5281631410     200 .01 2.00 12/29/2008
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DESCRIPTION

ITEM UNITS LF  199005
4 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     21,700 1.30 28,210.00 03/20/2008

XX9035277      220,000 .50 110,000.00 03/28/2008

XX9035177      220,000 .45 99,000.00 04/14/2008

XX9125177      220,000 .75 165,000.00 04/15/2008

XX9125277      220,000 .40 88,000.00 04/15/2008

XX9075177      5,000 1.35 6,750.00 04/16/2008

CL6955184R     18,345 1.10 20,179.50 06/02/2008

XX1105777      10,450 .83 8,673.50 06/19/2008

XX1135877      11,000 .88 9,680.00 06/19/2008

XX1065677      10,450 .90 9,405.00 06/26/2008

XX9145177      5,000 1.25 6,250.00 07/03/2008

XX9175177      5,000 1.25 6,250.00 07/03/2008

XX9055177      5,000 1.25 6,250.00 07/14/2008

AX4805176      115,000 1.10 126,500.00 08/11/2008

XX4125477      4,000 1.35 5,400.00 08/11/2008

XX4125377      3,000 2.00 6,000.00 08/20/2008

MO3945187      5,194 1.21 6,284.74 09/11/2008

DESCRIPTION

ITEM UNITS LF  199010
6 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      500 1.00 500.00 03/28/2008

XX9035177      500 1.00 500.00 04/14/2008

XX9015177      5,000 1.45 7,250.00 04/15/2008

XX9125177      500 1.20 600.00 04/15/2008

XX9125277      500 1.00 500.00 04/15/2008

XX4125477      1,000 1.90 1,900.00 08/11/2008

XX4125377      720 3.00 2,160.00 08/20/2008

WI3815177      100 1.00 100.00 09/19/2008

DESCRIPTION

ITEM UNITS LF  199015
REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO3245180      6,080 .55 3,344.00 02/14/2008

XX9035277      220,000 .01 2,200.00 03/28/2008

XX9035177      220,000 .01 2,200.00 04/14/2008
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DESCRIPTION

ITEM UNITS LF  199015
REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125177      220,000 .01 2,200.00 04/15/2008

XX9125277      220,000 .01 2,200.00 04/15/2008

XX9075177      5,000 .22 1,100.00 04/16/2008

MO5705177      53,816 .05 2,690.80 06/26/2008

XX9145177      5,000 .25 1,250.00 07/03/2008

XX9175177      5,000 .25 1,250.00 07/03/2008

XX9055177      5,000 .25 1,250.00 07/14/2008

AX4805176      115,000 .10 11,500.00 08/11/2008

XX4125477      4,000 .25 1,000.00 08/11/2008

XX4125377      3,720 .25 930.00 08/20/2008

MO3945187      5,194 .33 1,714.02 09/11/2008

WI3815177      100 1.00 100.00 09/19/2008

DESCRIPTION

ITEM UNITS LF  199020
REMOVAL OF EXISTING PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     22,000 .40 8,800.00 03/20/2008

AA4755180      1,200 .50 600.00 05/06/2008

BA4045176      8,100 .58 4,698.00 06/02/2008

CL6955184R     32,600 1.00 32,600.00 06/02/2008

BA6765177      2,775 2.10 5,827.50 08/18/2008

479D51409SB    30,000 1.20 36,000.00 09/16/2008

BA9775A72      154,200 1.05 161,910.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  201020
TRIMMING EXISTING DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      500 13.00 6,500.00 01/03/2008

AX4695180      105 10.00 1,050.00 03/04/2008

FR5025130      450 10.00 4,500.00 04/11/2008

BA5875177      180 14.00 2,520.00 04/15/2008

MO2015177      170 17.25 2,932.50 04/18/2008

PG5695177      1,500 7.00 10,500.00 05/21/2008

BA5075177      50 16.00 800.00 05/22/2008

GA3705177      200 8.80 1,760.00 06/18/2008

WA3055177      250 9.90 2,475.00 06/18/2008
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DESCRIPTION

ITEM UNITS LF  201020
TRIMMING EXISTING DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      100 9.00 900.00 06/26/2008

QA3495177      50 38.00 1,900.00 07/03/2008

CA3165130R     20 9.00 180.00 08/05/2008

HO3735176      35 20.00 700.00 08/11/2008

XX6305179      825 10.00 8,250.00 08/18/2008

415D71410      4,000 1.00 4,000.00 10/27/2008

DESCRIPTION

ITEM UNITS CY  201030
CLASS 1 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      375 37.50 14,062.50 01/03/2008

AL3515180      700 49.50 34,650.00 02/04/2008

AA5535174      10,000 4.00 40,000.00 02/26/2008

AA4015180      50 60.00 3,000.00 03/04/2008

AX4695180      555 40.00 22,200.00 03/04/2008

AX4695180      3,039 18.00 54,702.00 03/04/2008

GA6315180      267 60.00 16,020.00 03/04/2008

HA2915124      2,865 5.15 14,754.75 03/06/2008

WI3775176      2,147 20.45 43,906.15 03/18/2008

HA2685180      768 20.00 15,360.00 04/21/2008

AA4755180      490 45.00 22,050.00 05/06/2008

DO5965180      100 48.00 4,800.00 05/15/2008

CL3395129      1,780 20.35 36,223.00 05/22/2008

CL6955184R     28,577 33.15 947,327.55 06/02/2008

AA3515170R     69,500 15.90 1,105,050.00 06/19/2008

MO5705177      2,000 26.00 52,000.00 06/26/2008

MO4185187      2,000 10.00 20,000.00 08/18/2008

MO3945187      426 40.00 17,040.00 09/11/2008

FR3825280      38,500 9.00 346,500.00 10/29/2008

FR5675181      2,350 13.60 31,960.00 12/08/2008

BA9775A72      54,500 23.00 1,253,500.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  201031
CLASS 1-A EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2,000 20.00 40,000.00 01/22/2008
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DESCRIPTION

ITEM UNITS CY  201031
CLASS 1-A EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      20 38.00 760.00 02/04/2008

AA5535174      500 5.00 2,500.00 02/26/2008

AX4695180      50 40.00 2,000.00 03/04/2008

AX4695180      350 60.00 21,000.00 03/04/2008

GA6315180      20 60.00 1,200.00 03/04/2008

XX9185177      100 50.00 5,000.00 03/14/2008

WI3775176      500 5.00 2,500.00 03/18/2008

XX9025177      100 35.00 3,500.00 03/18/2008

FR3255176      500 21.50 10,750.00 04/08/2008

XX9025277      100 35.00 3,500.00 04/14/2008

XX9045177      50 35.00 1,750.00 04/17/2008

HA2685180      77 40.00 3,080.00 04/21/2008

XX9085177      100 35.00 3,500.00 04/21/2008

BA5525126      100 33.00 3,300.00 05/01/2008

HA1315184      200 31.70 6,340.00 05/01/2008

AA4755180      50 45.00 2,250.00 05/06/2008

DO5965180      100 48.00 4,800.00 05/15/2008

PG5695177      50 40.00 2,000.00 05/21/2008

BA4335177      75 44.21 3,315.75 05/22/2008

CL3395129      178 21.37 3,803.86 05/22/2008

BA4045176      735 17.00 12,495.00 06/02/2008

CL6955184R     950 25.00 23,750.00 06/02/2008

AA3515170R     3,700 18.45 68,265.00 06/19/2008

AL4145176      100 29.00 2,900.00 06/26/2008

MO2835177      50 30.00 1,500.00 06/26/2008

QA3495177      300 .01 3.00 07/03/2008

WA3225176      50 40.00 2,000.00 07/03/2008

MO5555180      10 80.00 800.00 07/10/2008

MO4185187      30 9.00 270.00 08/18/2008

HA2825176      1,100 22.00 24,200.00 09/11/2008

MO3945187      50 35.00 1,750.00 09/11/2008

WA3235176      280 17.75 4,970.00 09/11/2008

BA4855187      60 45.66 2,739.60 09/19/2008

FR3825280      2,700 17.50 47,250.00 10/29/2008

FR5675181      75 40.00 3,000.00 12/08/2008

BA9775A72      3,000 18.00 54,000.00 12/09/2008

HO4285123      50 50.00 2,500.00 12/19/2008
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DESCRIPTION

ITEM UNITS CY  201032
CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     10 134.50 1,345.00 01/07/2008

XX4485185      50 40.00 2,000.00 01/08/2008

HA2525176      7,830 18.20 142,506.00 01/22/2008

BA7155126      300 29.00 8,700.00 02/04/2008

XX4495185      50 40.00 2,000.00 02/04/2008

AX4695180      22 60.00 1,320.00 03/04/2008

FR3815180      519 22.00 11,418.00 03/04/2008

XX9185177      200 50.00 10,000.00 03/14/2008

TA4595180      30 48.00 1,440.00 03/18/2008

XX9025177      200 35.00 7,000.00 03/18/2008

FR5775176      25 35.00 875.00 03/20/2008

SM7965184R     578 32.00 18,496.00 03/20/2008

XX4465185      50 150.00 7,500.00 03/28/2008

AL4135124      1,300 26.25 34,125.00 04/08/2008

FR3255176      6,901 26.00 179,426.00 04/08/2008

XX9025277      200 45.00 9,000.00 04/14/2008

BA5875177      15 50.00 750.00 04/15/2008

XX4445185      50 100.00 5,000.00 04/17/2008

XX9045177      100 45.00 4,500.00 04/17/2008

MO2015177      10 32.60 326.00 04/18/2008

XX9085177      200 45.00 9,000.00 04/21/2008

AA4345126      200 35.00 7,000.00 04/29/2008

BA5525126      520 35.00 18,200.00 05/01/2008

HA1315184      2,811 35.50 99,790.50 05/01/2008

AT9935132R     14 100.00 1,400.00 05/15/2008

DO5965180      151 62.00 9,362.00 05/15/2008

HO3715177      35 55.25 1,933.75 05/15/2008

XX4455185      50 250.00 12,500.00 05/15/2008

XX4475185      50 250.00 12,500.00 05/15/2008

BA4335177      25 44.21 1,105.25 05/22/2008

BA5075177      60 150.00 9,000.00 05/22/2008

BA4045176      7,300 19.10 139,430.00 06/02/2008

AL4145176      200 25.00 5,000.00 06/26/2008

MO2835177      50 30.00 1,500.00 06/26/2008

WA3225176      1,355 35.00 47,425.00 07/03/2008

MO5555180      45 65.00 2,925.00 07/10/2008

QA2335G76      99 60.00 5,940.00 07/31/2008
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DESCRIPTION

ITEM UNITS CY  201032
CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3945133      100 25.00 2,500.00 07/31/2008

XX4245185      50 75.00 3,750.00 07/31/2008

XX4435185      50 50.00 2,500.00 07/31/2008

CA3165130R     285 21.25 6,056.25 08/05/2008

HO3735176      780 45.00 35,100.00 08/11/2008

XX6305179      220 20.00 4,400.00 08/18/2008

HA2825176      7,000 22.00 154,000.00 09/11/2008

WA3235176      11,700 15.60 182,520.00 09/11/2008

XX3215185      10 75.00 750.00 09/11/2008

BA4855187      705 57.69 40,671.45 09/19/2008

AX3765960      1,791 39.73 71,156.43 10/02/2008

4151631410     20 50.00 1,000.00 10/09/2008

PG7045126      1 75.00 75.00 10/14/2008

XX2245185      10 5.00 50.00 10/14/2008

4151531410     20 60.00 1,200.00 10/27/2008

415D71410      1,700 25.00 42,500.00 10/27/2008

XX6315185      10 30.00 300.00 10/27/2008

415D11411R2    500 44.00 22,000.00 11/14/2008

MO5325133      80 25.00 2,000.00 12/11/2008

HO4285123      320 30.00 9,600.00 12/19/2008

DESCRIPTION

ITEM UNITS CY  201035
CLASS 5 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      27 79.00 2,133.00 05/01/2008

DESCRIPTION

ITEM UNITS CY  201040
GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2,000 39.00 78,000.00 01/22/2008

AX4695180      350 60.00 21,000.00 03/04/2008

AX4695180      50 50.00 2,500.00 03/04/2008

FR3255176      300 56.50 16,950.00 04/08/2008

HA1315184      200 44.00 8,800.00 05/01/2008

BA4335177      75 44.74 3,355.50 05/22/2008

BA5075177      350 .01 3.50 05/22/2008
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DESCRIPTION

ITEM UNITS CY  201040
GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      735 63.00 46,305.00 06/02/2008

CL6955184R     950 40.00 38,000.00 06/02/2008

AA3515170R     3,700 49.75 184,075.00 06/19/2008

AL4145176      100 59.40 5,940.00 06/26/2008

MO5705177      10 30.00 300.00 06/26/2008

MO4185187      260 45.00 11,700.00 08/18/2008

HA2825176      1,100 35.00 38,500.00 09/11/2008

MO3945187      50 60.00 3,000.00 09/11/2008

WA3235176      2,214 38.00 84,132.00 09/11/2008

BA4855187      60 61.11 3,666.60 09/19/2008

FR3825280      1,500 33.50 50,250.00 10/29/2008

FR5675181      75 72.00 5,400.00 12/08/2008

BA9775A72      3,000 43.00 129,000.00 12/09/2008

HO4285123      50 50.00 2,500.00 12/19/2008

DESCRIPTION

ITEM UNITS TON 201060
DISPOSAL OF PETROLEUM CONTAMINATED MATERIAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       200 55.00 11,000.00 01/07/2008

AX402A53       200 61.60 12,320.00 01/07/2008

AX402A52       200 150.00 30,000.00 02/04/2008

DESCRIPTION

ITEM UNITS CY  202050
SELECT BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     4,000 20.38 81,520.00 01/07/2008

AL3515180      15 47.00 705.00 02/04/2008

AX402A52       2,000 30.00 60,000.00 02/04/2008

AX4695180      3,198 35.00 111,930.00 03/04/2008

FR3815180      143 39.00 5,577.00 03/04/2008

XX9185177      100 50.00 5,000.00 03/14/2008

XX9025177      100 35.00 3,500.00 03/18/2008

SM7965184R     450 44.00 19,800.00 03/20/2008

XX9025277      100 55.00 5,500.00 04/14/2008

XX9045177      100 55.00 5,500.00 04/17/2008

HA2685180      85 44.00 3,740.00 04/21/2008
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DESCRIPTION

ITEM UNITS CY  202050
SELECT BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9085177      100 55.00 5,500.00 04/21/2008

BA5525126      100 25.00 2,500.00 05/01/2008

DO5965180      200 37.00 7,400.00 05/15/2008

PG5695177      100 28.00 2,800.00 05/21/2008

BA5075177      95 36.00 3,420.00 05/22/2008

CL3395129      2,450 28.21 69,114.50 05/22/2008

CL6955184R     675 40.00 27,000.00 06/02/2008

AA3515170R     3,700 24.50 90,650.00 06/19/2008

MO2835177      50 45.00 2,250.00 06/26/2008

QA3495177      300 .01 3.00 07/03/2008

MO5555180      15 80.00 1,200.00 07/10/2008

HA2825176      100 29.00 2,900.00 09/11/2008

HO4285123      185 30.00 5,550.00 12/19/2008

AX402A51       2,000 20.00 40,000.00 01/07/2008

AX402A53       2,000 22.40 44,800.00 01/07/2008

DESCRIPTION

ITEM UNITS CY  202055
CAPPING BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      2,295 14.00 32,130.00 03/18/2008

DO5965180      100 44.00 4,400.00 05/15/2008

AA3515170R     3,100 24.50 75,950.00 06/19/2008

DESCRIPTION

ITEM UNITS CY  202065
COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      150 50.00 7,500.00 02/04/2008

AA5535174      7,650 5.25 40,162.50 02/26/2008

AA4015180      50 50.00 2,500.00 03/04/2008

AX4695180      243 20.00 4,860.00 03/04/2008

AX4695180      647 20.00 12,940.00 03/04/2008

HA2915124      968 12.00 11,616.00 03/06/2008

XX9185177      100 50.00 5,000.00 03/14/2008

XX9025177      100 30.00 3,000.00 03/18/2008

FR5775176      266 80.00 21,280.00 03/20/2008

SM7965184R     6,387 20.00 127,740.00 03/20/2008
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DESCRIPTION

ITEM UNITS CY  202065
COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      5,262 15.00 78,930.00 04/08/2008

XX9025277      100 25.00 2,500.00 04/14/2008

BA5875177      15 50.00 750.00 04/15/2008

XX9045177      100 25.00 2,500.00 04/17/2008

XX9085177      100 25.00 2,500.00 04/21/2008

HA1315184      1,553 17.00 26,401.00 05/01/2008

AT9935132R     35 100.00 3,500.00 05/15/2008

HO3715177      50 51.25 2,562.50 05/15/2008

GA3705177      30 30.00 900.00 06/18/2008

AA3515170R     500 27.00 13,500.00 06/19/2008

AL4145176      1,723 24.45 42,127.35 06/26/2008

MO5705177      100 26.00 2,600.00 06/26/2008

WA3225176      180 1.00 180.00 07/03/2008

XX3945133      150 20.00 3,000.00 07/31/2008

CA3165130R     420 46.50 19,530.00 08/05/2008

MO5785177      75 48.00 3,600.00 08/05/2008

HO3735176      143 30.00 4,290.00 08/11/2008

XX6305179      440 20.00 8,800.00 08/18/2008

WA3235176      5,597 19.00 106,343.00 09/11/2008

BA4855187      170 32.09 5,455.30 09/19/2008

4151631410     100 50.00 5,000.00 10/09/2008

4151531410     100 48.00 4,800.00 10/27/2008

415D11411R2    500 18.00 9,000.00 11/14/2008

FR5675181      200 24.50 4,900.00 12/08/2008

BA9775A72      500 20.00 10,000.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  203030
TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      5 125.00 625.00 01/03/2008

WI3285474R     50 155.00 7,750.00 01/07/2008

XX4485185      200 1.00 200.00 01/08/2008

HA2525176      50 107.00 5,350.00 01/22/2008

BA7155126      10 150.00 1,500.00 02/04/2008

XX4495185      200 1.00 200.00 02/04/2008

AA5535174      10 10.00 100.00 02/26/2008
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DESCRIPTION

ITEM UNITS CY  203030
TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      50 1.00 50.00 03/04/2008

AX4695180      5 200.00 1,000.00 03/04/2008

GA6315180      30 150.00 4,500.00 03/04/2008

XX9185177      50 95.00 4,750.00 03/14/2008

WI3775176      3 150.00 450.00 03/18/2008

XX9025177      50 90.00 4,500.00 03/18/2008

SM7965184R     11 100.00 1,100.00 03/20/2008

HO4015132      20 200.00 4,000.00 03/28/2008

MO4205132      20 200.00 4,000.00 03/28/2008

XX4465185      100 10.00 1,000.00 03/28/2008

FR3255176      8 160.00 1,280.00 04/08/2008

FR5025130      5 200.00 1,000.00 04/11/2008

XX9025277      50 100.00 5,000.00 04/14/2008

BA5875177      10 90.00 900.00 04/15/2008

XX4445185      100 100.00 10,000.00 04/17/2008

XX9045177      100 100.00 10,000.00 04/17/2008

HA2685180      7 110.00 770.00 04/21/2008

XX9085177      50 100.00 5,000.00 04/21/2008

AA4345126      100 10.00 1,000.00 04/29/2008

BA5525126      50 125.00 6,250.00 05/01/2008

HA1315184      23 80.00 1,840.00 05/01/2008

AA4755180      4 250.00 1,000.00 05/06/2008

HO3715177      7 117.75 824.25 05/15/2008

XX4455185      100 35.00 3,500.00 05/15/2008

XX4475185      100 35.00 3,500.00 05/15/2008

PG5695177      50 50.00 2,500.00 05/21/2008

BA4335177      25 120.00 3,000.00 05/22/2008

BA5075177      15 140.00 2,100.00 05/22/2008

BA4045176      180 110.00 19,800.00 06/02/2008

CL6955184R     225 200.00 45,000.00 06/02/2008

WA1725177      10 80.00 800.00 06/02/2008

GA3705177      5 50.00 250.00 06/18/2008

WA3055177      5 71.00 355.00 06/18/2008

AA3515170R     50 100.00 5,000.00 06/19/2008

BA3055177      10 92.75 927.50 06/19/2008

AL4145176      5 100.00 500.00 06/26/2008

GA3405177      5 50.00 250.00 06/26/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 66

DESCRIPTION

ITEM UNITS CY  203030
TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2835177      50 95.00 4,750.00 06/26/2008

MO5705177      50 40.00 2,000.00 06/26/2008

WA3225176      5 200.00 1,000.00 07/03/2008

QA2335G76      5 .01 0.05 07/31/2008

XX3945133      50 50.00 2,500.00 07/31/2008

XX4245185      100 25.00 2,500.00 07/31/2008

XX4435185      100 50.00 5,000.00 07/31/2008

CA3165130R     10 100.00 1,000.00 08/05/2008

MO5785177      60 60.00 3,600.00 08/05/2008

HO3735176      5 150.00 750.00 08/11/2008

BA6765177      10 150.00 1,500.00 08/18/2008

MO4185187      50 90.00 4,500.00 08/18/2008

XX6305179      22 50.00 1,100.00 08/18/2008

HA2825176      40 100.00 4,000.00 09/11/2008

MO3945187      10 50.00 500.00 09/11/2008

WA3235176      10 92.00 920.00 09/11/2008

XX3215185      50 25.00 1,250.00 09/11/2008

XX4155185      50 1.00 50.00 09/12/2008

BA4855187      44 123.02 5,412.88 09/19/2008

XX3205185      50 1.00 50.00 09/29/2008

PG7045126      10 150.00 1,500.00 10/14/2008

XX2245185      50 5.00 250.00 10/14/2008

XX6315185      50 30.00 1,500.00 10/27/2008

FR3825280      100 1.00 100.00 10/29/2008

415D11411R2    10 100.00 1,000.00 11/14/2008

BA9775A72      100 155.00 15,500.00 12/09/2008

WI3285374      56 131.77 7,379.12 12/09/2008

MO5325133      10 10.00 100.00 12/11/2008

HO4285123      78 50.00 3,900.00 12/19/2008

DESCRIPTION

ITEM UNITS LF  210010
REMOVAL OF EXISTING CURB (ANY TYPE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D11411R2    4,000 .50 2,000.00 11/14/2008

BA9775A72      400 10.00 4,000.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  210011
REMOVAL OF EXISTING COMBINATION CURB & GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     3,700 10.00 37,000.00 03/20/2008

MO3945187      1,167 4.00 4,668.00 09/11/2008

415D71410      2,500 3.00 7,500.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  210019
SAW CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      375 2.50 937.50 03/04/2008

TA4595180      70 11.55 808.50 03/18/2008

PG5695177      100 3.00 300.00 05/21/2008

CL6955184R     2,970 5.50 16,335.00 06/02/2008

415D71410      4,000 3.00 12,000.00 10/27/2008

DESCRIPTION

ITEM UNITS CY  210025
REMOVAL OF EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      48 33.00 1,584.00 01/22/2008

XX9185177      100 30.00 3,000.00 03/14/2008

WI3775176      220 17.00 3,740.00 03/18/2008

XX9025177      100 50.00 5,000.00 03/18/2008

FR5775176      186 90.00 16,740.00 03/20/2008

XX9025277      100 55.00 5,500.00 04/14/2008

XX9045177      100 55.00 5,500.00 04/17/2008

XX9085177      100 55.00 5,500.00 04/21/2008

CL3395129      426 47.03 20,034.78 05/22/2008

CL6955184R     2,552 35.00 89,320.00 06/02/2008

CA3165130R     130 62.50 8,125.00 08/05/2008

HO3735176      292 50.00 14,600.00 08/11/2008

BA9775A72      1,850 45.00 83,250.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  210026
REMOVAL OF EXISTING SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     2 322.60 645.20 01/07/2008

HA1315184      4 79.00 316.00 05/01/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 68

DESCRIPTION

ITEM UNITS CY  210026
REMOVAL OF EXISTING SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5 50.00 250.00 06/02/2008

BA3055177      32 180.75 5,784.00 06/19/2008

MO2835177      800 .01 8.00 06/26/2008

MO5785177      2 200.00 400.00 08/05/2008

MO3945187      80 35.00 2,800.00 09/11/2008

415D71410      250 50.00 12,500.00 10/27/2008

WI3285374      11 188.65 2,075.15 12/09/2008

DESCRIPTION

ITEM UNITS CY  210027
REMOVAL OF EXISTING PAVED DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     67 10.00 670.00 03/20/2008

FR3255176      120 40.00 4,800.00 04/08/2008

HO3735176      42 50.00 2,100.00 08/11/2008

BA9775A72      120 42.00 5,040.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  210030
REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      5 200.00 1,000.00 01/03/2008

WI3285474R     20 340.55 6,811.00 01/07/2008

HA2525176      12 78.00 936.00 01/22/2008

XX9185177      50 60.00 3,000.00 03/14/2008

XX9025177      100 50.00 5,000.00 03/18/2008

XX9025277      50 55.00 2,750.00 04/14/2008

XX9045177      100 55.00 5,500.00 04/17/2008

XX9085177      50 55.00 2,750.00 04/21/2008

HA1315184      15 79.00 1,185.00 05/01/2008

BA4335177      20 250.00 5,000.00 05/22/2008

BA4045176      5 370.00 1,850.00 06/02/2008

AA3515170R     191 55.00 10,505.00 06/19/2008

FR3825280      5 500.00 2,500.00 10/29/2008

BA9775A72      50 231.00 11,550.00 12/09/2008
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DESCRIPTION

ITEM UNITS LS  210031
REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 5,000.00 5,000.00 03/20/2008

FR3255176      1 2,500.00 2,500.00 04/08/2008

CL6955184R     1 10,000.00 10,000.00 06/02/2008

WA1725177      1 550.00 550.00 06/02/2008

GA3705177      1 3,250.00 3,250.00 06/18/2008

WA3225176      1 500.00 500.00 07/03/2008

DESCRIPTION

ITEM UNITS LF  210041
REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      364 23.50 8,554.00 06/02/2008

BA9775A72      650 28.50 18,525.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  210081
REMOVE EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 950.00 950.00 05/01/2008

BA9775A72      1 600.00 600.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 301006
STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     60 61.10 3,666.00 01/07/2008

HA2525176      150 20.00 3,000.00 01/22/2008

BA7155126      150 25.00 3,750.00 02/04/2008

AA5535174      620 20.52 12,722.40 02/26/2008

AX4695180      104 30.00 3,120.00 03/04/2008

AX4695180      90 30.00 2,700.00 03/04/2008

FR3815180      45 26.00 1,170.00 03/04/2008

GA6315180      100 30.00 3,000.00 03/04/2008

HA2915124      57 47.50 2,707.50 03/06/2008

WI3775176      40 50.63 2,025.20 03/18/2008

SM7965184R     105 50.00 5,250.00 03/20/2008

GA3735176      500 36.23 18,115.00 03/26/2008

FR3255176      280 37.00 10,360.00 04/08/2008
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DESCRIPTION

ITEM UNITS TON 301006
STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      100 31.00 3,100.00 04/21/2008

AA4345126      150 30.00 4,500.00 04/29/2008

BA5525126      120 1.00 120.00 05/01/2008

HA1315184      400 42.00 16,800.00 05/01/2008

AT9935132R     120 50.00 6,000.00 05/15/2008

DO5965180      60 50.00 3,000.00 05/15/2008

BA5075177      30 20.00 600.00 05/22/2008

BA4045176      200 38.00 7,600.00 06/02/2008

CL6955184R     100 30.00 3,000.00 06/02/2008

WA1725177      50 25.00 1,250.00 06/02/2008

GA3705177      50 30.00 1,500.00 06/18/2008

AA3515170R     1,020 25.00 25,500.00 06/19/2008

AL4145176      50 26.00 1,300.00 06/26/2008

GA3405177      50 25.00 1,250.00 06/26/2008

WA3225176      100 25.00 2,500.00 07/03/2008

MO5555180      140 1.00 140.00 07/10/2008

CA3165130R     45 40.00 1,800.00 08/05/2008

HO3735176      190 25.00 4,750.00 08/11/2008

MO4185187      50 40.00 2,000.00 08/18/2008

HA2825176      400 22.00 8,800.00 09/11/2008

WA3235176      120 30.00 3,600.00 09/11/2008

BA4855187      30 20.50 615.00 09/19/2008

PG7045126      150 27.00 4,050.00 10/14/2008

FR3825280      450 53.00 23,850.00 10/29/2008

FR5675181      70 30.50 2,135.00 12/08/2008

BA9775A72      1,005 52.25 52,511.25 12/09/2008

WI3285374      60 44.65 2,679.00 12/09/2008

HO4285123      20 50.00 1,000.00 12/19/2008

DESCRIPTION

ITEM UNITS TON 301007
REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     60 61.10 3,666.00 01/07/2008

HA2525176      76 15.00 1,140.00 01/22/2008

BA7155126      75 25.00 1,875.00 02/04/2008

AA5535174      840 20.52 17,236.80 02/26/2008
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DESCRIPTION

ITEM UNITS TON 301007
REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      180 20.00 3,600.00 03/04/2008

GA6315180      50 28.00 1,400.00 03/04/2008

HA2915124      57 47.50 2,707.50 03/06/2008

WI3775176      20 50.63 1,012.60 03/18/2008

SM7965184R     105 50.00 5,250.00 03/20/2008

FR3255176      140 33.00 4,620.00 04/08/2008

HA2685180      50 28.00 1,400.00 04/21/2008

AA4345126      240 25.00 6,000.00 04/29/2008

BA5525126      360 1.00 360.00 05/01/2008

HA1315184      200 42.00 8,400.00 05/01/2008

DO5965180      30 45.00 1,350.00 05/15/2008

BA5075177      30 15.00 450.00 05/22/2008

BA4045176      100 39.00 3,900.00 06/02/2008

CL6955184R     50 30.00 1,500.00 06/02/2008

WA1725177      25 20.00 500.00 06/02/2008

GA3705177      25 25.00 625.00 06/18/2008

AA3515170R     2,040 25.00 51,000.00 06/19/2008

GA3405177      25 20.00 500.00 06/26/2008

WA3225176      100 20.00 2,000.00 07/03/2008

MO5555180      70 1.00 70.00 07/10/2008

CA3165130R     60 34.00 2,040.00 08/05/2008

HO3735176      190 20.00 3,800.00 08/11/2008

MO4185187      15 32.50 487.50 08/18/2008

HA2825176      200 20.00 4,000.00 09/11/2008

WA3235176      90 24.25 2,182.50 09/11/2008

PG7045126      38 25.00 950.00 10/14/2008

FR5675181      70 32.00 2,240.00 12/08/2008

BA9775A72      1,005 36.75 36,933.75 12/09/2008

WI3285374      60 1.00 60.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  301010
CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      50 18.50 925.00 01/03/2008

AA5535174      10 12.00 120.00 02/26/2008

HA1315184      50 52.85 2,642.50 05/01/2008
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DESCRIPTION

ITEM UNITS CY  301010
CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      25 40.00 1,000.00 05/22/2008

BA5075177      10 50.00 500.00 05/22/2008

BA4045176      20 60.00 1,200.00 06/02/2008

CL6955184R     7,140 20.00 142,800.00 06/02/2008

WA1725177      5 100.00 500.00 06/02/2008

GA3705177      10 43.00 430.00 06/18/2008

WA3055177      5 71.00 355.00 06/18/2008

AA3515170R     320 48.50 15,520.00 06/19/2008

AL4145176      10 35.00 350.00 06/26/2008

GA3405177      5 43.00 215.00 06/26/2008

WA3235176      5 56.00 280.00 09/11/2008

DESCRIPTION

ITEM UNITS CY  301106
TRENCH BACKFILL USING SELECT BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      100 68.00 6,800.00 03/04/2008

WI3285374      500 24.05 12,025.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  301110
SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     2,000 1.00 2,000.00 01/07/2008

AA5535174      10 31.90 319.00 02/26/2008

AX4695180      160 60.00 9,600.00 03/04/2008

GA6315180      20 50.00 1,000.00 03/04/2008

FR3255176      24 50.00 1,200.00 04/08/2008

HA1315184      50 52.85 2,642.50 05/01/2008

BA4335177      25 40.00 1,000.00 05/22/2008

BA5075177      10 40.00 400.00 05/22/2008

BA4045176      20 50.00 1,000.00 06/02/2008

CL6955184R     7,140 30.00 214,200.00 06/02/2008

WA1725177      5 80.00 400.00 06/02/2008

TA4455177      90 50.00 4,500.00 06/03/2008

GA3705177      10 60.00 600.00 06/18/2008

WA3055177      5 93.00 465.00 06/18/2008

AA3515170R     10 45.50 455.00 06/19/2008
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DESCRIPTION

ITEM UNITS CY  301110
SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4145176      10 35.10 351.00 06/26/2008

GA3405177      5 48.00 240.00 06/26/2008

WA3235176      5 125.00 625.00 09/11/2008

WI3285374      700 51.95 36,365.00 12/09/2008

HO4285123      45 50.00 2,250.00 12/19/2008

DESCRIPTION

ITEM UNITS CY  301112
FLOWABLE BACKFILL FOR UTILITY CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      33 141.00 4,653.00 01/22/2008

BA5875177      2 280.00 560.00 04/15/2008

CL6955184R     870 150.00 130,500.00 06/02/2008

FR5675181      13 124.00 1,612.00 12/08/2008

BA9775A72      14 210.00 2,940.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  301120
SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      60 47.50 2,850.00 01/03/2008

XX6305179      110 50.00 5,500.00 08/18/2008

DESCRIPTION

ITEM UNITS LF  301210
REMOVAL OF EXISTING PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     345 16.75 5,778.75 01/07/2008

HA2525176      30 78.00 2,340.00 01/22/2008

AA5535174      13 50.00 650.00 02/26/2008

SM7965184R     408 25.00 10,200.00 03/20/2008

FR3255176      135 58.00 7,830.00 04/08/2008

HA1315184      552 22.00 12,144.00 05/01/2008

CL6955184R     2,179 25.00 54,475.00 06/02/2008

AA3515170R     16 23.75 380.00 06/19/2008

AL4145176      90 20.00 1,800.00 06/26/2008

HA2825176      479 19.00 9,101.00 09/11/2008

MO3945187      33 20.00 660.00 09/11/2008
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DESCRIPTION

ITEM UNITS LF  301210
REMOVAL OF EXISTING PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71410      400 20.00 8,000.00 10/27/2008

FR3825280      671 27.00 18,117.00 10/29/2008

FR5675181      66 28.75 1,897.50 12/08/2008

BA9775A72      900 23.25 20,925.00 12/09/2008

WI3285374      285 17.26 4,919.10 12/09/2008

DESCRIPTION

ITEM UNITS CY  301311
MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      24 225.00 5,400.00 02/26/2008

WI3775176      2 500.00 1,000.00 03/18/2008

BA5075177      5 800.00 4,000.00 05/22/2008

BA4045176      5 800.00 4,000.00 06/02/2008

WA1725177      5 700.00 3,500.00 06/02/2008

GA3705177      10 835.00 8,350.00 06/18/2008

WA3055177      5 390.00 1,950.00 06/18/2008

AA3515170R     5 810.00 4,050.00 06/19/2008

FR5375177      2 685.00 1,370.00 06/19/2008

AL4145176      5 952.00 4,760.00 06/26/2008

GA3405177      5 865.00 4,325.00 06/26/2008

QA2335G76      1 500.00 500.00 07/31/2008

XX6305179      44 450.00 19,800.00 08/18/2008

WA3235176      2 560.00 1,120.00 09/11/2008

415D11411R2    40 150.00 6,000.00 11/14/2008

FR5675181      2 390.00 780.00 12/08/2008

BA9775A72      14 945.00 13,230.00 12/09/2008

HO4285123      3 500.00 1,500.00 12/19/2008

DESCRIPTION

ITEM UNITS CY  301312
BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      10 750.00 7,500.00 01/03/2008

XX9185177      50 775.00 38,750.00 03/14/2008

XX9025177      50 500.00 25,000.00 03/18/2008

XX9025277      50 850.00 42,500.00 04/14/2008

XX9045177      50 850.00 42,500.00 04/17/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 75

DESCRIPTION

ITEM UNITS CY  301312
BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9085177      50 850.00 42,500.00 04/21/2008

BA5075177      5 900.00 4,500.00 05/22/2008

BA4045176      5 700.00 3,500.00 06/02/2008

MO2835177      50 575.00 28,750.00 06/26/2008

DESCRIPTION

ITEM UNITS CY  301315
MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      10 750.00 7,500.00 01/03/2008

XX9185177      50 1,200.00 60,000.00 03/14/2008

XX9025177      50 700.00 35,000.00 03/18/2008

XX9025277      50 850.00 42,500.00 04/14/2008

XX9045177      50 952.00 47,600.00 04/17/2008

XX9085177      50 850.00 42,500.00 04/21/2008

BA4335177      11 600.00 6,600.00 05/22/2008

BA5075177      5 800.00 4,000.00 05/22/2008

BA4045176      5 800.00 4,000.00 06/02/2008

BA3055177      2 291.25 582.50 06/19/2008

MO2835177      50 575.00 28,750.00 06/26/2008

XX6305179      44 450.00 19,800.00 08/18/2008

HA2825176      25 280.00 7,000.00 09/11/2008

WA3235176      8 130.00 1,040.00 09/11/2008

4151631410     100 500.00 50,000.00 10/09/2008

4151531410     100 400.00 40,000.00 10/27/2008

BA9775A72      59 945.00 55,755.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  301318
MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,999 350.00 699,650.00 06/02/2008

BA4855187      5 367.51 1,837.55 09/19/2008

BA9775A72      2 1,050.00 2,100.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  301320
CLEAN EXISTING PIPE ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      80 55.00 4,400.00 01/03/2008

WI3285474R     218 17.75 3,869.50 01/07/2008

HA2525176      450 16.30 7,335.00 01/22/2008

AA4015180      300 22.00 6,600.00 03/04/2008

FR5775176      70 35.00 2,450.00 03/20/2008

FR5025130      128 8.00 1,024.00 04/11/2008

BA5875177      1,800 15.75 28,350.00 04/15/2008

MO2015177      1,104 8.65 9,549.60 04/18/2008

BA5525126      85 42.00 3,570.00 05/01/2008

HA1315184      29 26.00 754.00 05/01/2008

PG5695177      11,000 11.10 122,100.00 05/21/2008

BA4335177      1,475 7.10 10,472.50 05/22/2008

BA5075177      70 40.00 2,800.00 05/22/2008

BA4045176      2,150 12.00 25,800.00 06/02/2008

CL6955184R     235 12.00 2,820.00 06/02/2008

GA3705177      200 22.50 4,500.00 06/18/2008

WA3055177      100 10.75 1,075.00 06/18/2008

AA3515170R     1,572 13.75 21,615.00 06/19/2008

GA3405177      100 20.50 2,050.00 06/26/2008

MO2835177      3,852 9.25 35,631.00 06/26/2008

MO5705177      2,190 1.00 2,190.00 06/26/2008

QA2335G76      40 20.00 800.00 07/31/2008

MO5785177      6,500 2.80 18,200.00 08/05/2008

HO3735176      24 33.00 792.00 08/11/2008

MO4185187      57 52.00 2,964.00 08/18/2008

XX6305179      220 15.00 3,300.00 08/18/2008

HA2825176      2,355 5.50 12,952.50 09/11/2008

MO3945187      350 22.00 7,700.00 09/11/2008

WA3235176      99 5.70 564.30 09/11/2008

BA4855187      1,137 11.55 13,132.35 09/19/2008

BA9775A72      200 42.00 8,400.00 12/09/2008

WI3285374      4,900 4.83 23,667.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  301322
CLEAN EXISTING INLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2 435.00 870.00 01/22/2008

AA4015180      2 550.00 1,100.00 03/04/2008

FR5775176      2 575.00 1,150.00 03/20/2008

FR5025130      6 200.00 1,200.00 04/11/2008

BA5875177      30 425.00 12,750.00 04/15/2008

MO2015177      12 448.00 5,376.00 04/18/2008

BA5525126      1 650.00 650.00 05/01/2008

PG5695177      3 400.00 1,200.00 05/21/2008

BA4335177      12 120.00 1,440.00 05/22/2008

BA5075177      3 300.00 900.00 05/22/2008

BA4045176      16 425.00 6,800.00 06/02/2008

CL6955184R     2 150.00 300.00 06/02/2008

WA3055177      1 540.00 540.00 06/18/2008

AA3515170R     3 1,700.00 5,100.00 06/19/2008

GA3405177      5 680.00 3,400.00 06/26/2008

MO2835177      24 450.00 10,800.00 06/26/2008

MO5705177      19 200.00 3,800.00 06/26/2008

MO5785177      8 200.00 1,600.00 08/05/2008

HO3735176      1 550.00 550.00 08/11/2008

XX6305179      44 300.00 13,200.00 08/18/2008

HA2825176      12 270.00 3,240.00 09/11/2008

MO3945187      2 120.00 240.00 09/11/2008

415D71410      30 5.00 150.00 10/27/2008

BA9775A72      49 368.00 18,032.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  302412
12 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      8 275.00 2,200.00 01/03/2008

WI3775176      24 47.83 1,147.92 03/18/2008

SM7965184R     80 65.00 5,200.00 03/20/2008

BA9775A72      26 62.25 1,618.50 12/09/2008

WI3285374      6 170.72 1,024.32 12/09/2008
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DESCRIPTION

ITEM UNITS LF  302415
15 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      37 280.00 10,360.00 01/03/2008

HA2525176      8 69.00 552.00 01/22/2008

AX4695180      105 61.00 6,374.50 03/04/2008

FR3255176      95 46.50 4,417.50 04/08/2008

BA5875177      35 83.00 2,905.00 04/15/2008

HA1315184      564 51.80 29,215.20 05/01/2008

BA4335177      16 177.49 2,839.84 05/22/2008

CL6955184R     2,058 87.60 180,280.80 06/02/2008

HA2825176      475 50.00 23,750.00 09/11/2008

WA3235176      23 52.00 1,196.00 09/11/2008

BA9775A72      901 53.50 48,203.50 12/09/2008

WI3285374      24 235.89 5,661.36 12/09/2008

DESCRIPTION

ITEM UNITS LF  302418
18 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      309 300.00 92,700.00 01/03/2008

HA2525176      517 72.00 37,224.00 01/22/2008

AA5535174      57 37.60 2,143.20 02/26/2008

AX4695180      118 67.00 7,906.00 03/04/2008

AX4695180      64 67.00 4,288.00 03/04/2008

SM7965184R     3,116 75.00 233,700.00 03/20/2008

FR3255176      135 46.50 6,277.50 04/08/2008

BA5525126      32 105.00 3,360.00 05/01/2008

HA1315184      3,061 59.40 181,823.40 05/01/2008

BA4335177      96 189.53 18,194.88 05/22/2008

BA4045176      152 74.00 11,248.00 06/02/2008

CL6955184R     3,260 93.00 303,180.00 06/02/2008

AA3515170R     355 69.00 24,495.00 06/19/2008

AL4145176      429 48.25 20,699.25 06/26/2008

XX6305179      44 90.00 3,960.00 08/18/2008

HA2825176      487 65.00 31,655.00 09/11/2008

MO3945187      75 90.00 6,750.00 09/11/2008

BA4855187      230 61.03 14,036.90 09/19/2008

FR3825280      90 64.50 5,805.00 10/29/2008

BA9775A72      2,033 59.00 119,947.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  302421
21 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      24 238.74 5,729.76 05/22/2008

DESCRIPTION

ITEM UNITS LF  302424
24 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      66 325.00 21,450.00 01/03/2008

HA2525176      331 88.00 29,128.00 01/22/2008

AA5535174      149 60.00 8,940.00 02/26/2008

FR3255176      178 91.50 16,287.00 04/08/2008

BA5875177      65 86.00 5,590.00 04/15/2008

HA1315184      430 72.00 30,960.00 05/01/2008

PG5695177      160 127.00 20,320.00 05/21/2008

BA4335177      8 255.92 2,047.36 05/22/2008

BA5075177      70 260.00 18,200.00 05/22/2008

BA4045176      675 77.00 51,975.00 06/02/2008

CL6955184R     3,575 114.25 408,443.75 06/02/2008

AA3515170R     43 77.75 3,343.25 06/19/2008

WA3225176      149 75.00 11,175.00 07/03/2008

CA3165130R     9 105.00 945.00 08/05/2008

HO3735176      266 122.00 32,452.00 08/11/2008

MO4185187      94 195.00 18,330.00 08/18/2008

HA2825176      253 80.00 20,240.00 09/11/2008

WA3235176      87 68.00 5,916.00 09/11/2008

FR3825280      440 95.00 41,800.00 10/29/2008

415D11411R2    90 150.00 13,500.00 11/14/2008

FR5675181      368 62.50 23,000.00 12/08/2008

BA9775A72      1,392 79.50 110,664.00 12/09/2008

WI3285374      40 295.71 11,828.40 12/09/2008

DESCRIPTION

ITEM UNITS LF  302430
30 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      17 200.00 3,400.00 01/22/2008

WI3775176      85 134.00 11,390.00 03/18/2008

FR3255176      20 82.00 1,640.00 04/08/2008

BA4045176      141 100.00 14,100.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  302430
30 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     927 132.25 122,595.75 06/02/2008

AA3515170R     384 100.50 38,592.00 06/19/2008

WA3235176      3 240.00 720.00 09/11/2008

BA4855187      109 83.60 9,112.40 09/19/2008

FR3825280      138 105.00 14,490.00 10/29/2008

FR5675181      4 163.00 652.00 12/08/2008

DESCRIPTION

ITEM UNITS LF  302433
33 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,223 235.23 287,686.29 06/02/2008

DESCRIPTION

ITEM UNITS LF  302436
36 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      389 119.00 46,291.00 01/22/2008

SM7965184R     35 175.00 6,125.00 03/20/2008

BA4045176      30 140.00 4,200.00 06/02/2008

TA4455177      73 250.00 18,250.00 06/03/2008

AA3515170R     36 121.00 4,356.00 06/19/2008

HA2825176      7 160.00 1,120.00 09/11/2008

BA4855187      51 123.91 6,319.41 09/19/2008

FR3825280      211 132.00 27,852.00 10/29/2008

BA9775A72      47 190.00 8,930.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  302442
42 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      215 155.00 33,325.00 01/22/2008

AA3515170R     132 145.75 19,239.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  302448
48 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      5 300.00 1,500.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  302515
15 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      74 108.00 7,992.00 05/21/2008

CL6955184R     455 88.90 40,449.50 06/02/2008

BA4855187      79 54.57 4,311.03 09/19/2008

DESCRIPTION

ITEM UNITS LF  302518
18 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     76 95.00 7,220.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  302524
24 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     146 96.00 14,016.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  302530
30 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3705177      20 155.00 3,100.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  304112
12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      90 77.75 6,997.50 06/26/2008

MO4185187      22 1.00 22.00 08/18/2008
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DESCRIPTION

ITEM UNITS LF  304115
15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      441 133.50 58,873.50 06/26/2008

CA3165130R     20 40.00 800.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  304118
18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      5 105.00 525.00 01/22/2008

BA5525126      54 106.00 5,724.00 05/01/2008

GA3705177      10 100.00 1,000.00 06/18/2008

AL4145176      90 36.20 3,258.00 06/26/2008

GA3405177      552 180.40 99,580.80 06/26/2008

415D71410      100 100.00 10,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  304124
24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71410      100 100.00 10,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  304130
30 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3705177      70 130.00 9,100.00 06/18/2008

DESCRIPTION

ITEM UNITS LF  304218
18 INCH CORRUGATED STEEL PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      12 96.00 1,152.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  305112
12 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      20 47.00 940.00 02/04/2008
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DESCRIPTION

ITEM UNITS LF  305218
18 INCH CORRUGATED ALUMINUM PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      38 65.00 2,470.00 03/04/2008

HA1315184      37 58.00 2,146.00 05/01/2008

DESCRIPTION

ITEM UNITS LF  307436
72 INCH STRUCTURAL PLATE PIPE #10 / #8 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      12 1,500.00 18,000.00 04/08/2008

DESCRIPTION

ITEM UNITS LF  312414
14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      106 325.00 34,450.00 01/03/2008

AX4695180      47 97.00 4,559.00 03/04/2008

HA1315184      102 240.00 24,480.00 05/01/2008

CL6955184R     439 128.05 56,213.95 06/02/2008

HA2825176      204 120.00 24,480.00 09/11/2008

BA4855187      3 117.92 353.76 09/19/2008

WI3285374      115 120.02 13,802.30 12/09/2008

DESCRIPTION

ITEM UNITS LF  312419
19 INCH X 3O INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     2,561 133.50 341,893.50 06/02/2008

HA2825176      223 115.00 25,645.00 09/11/2008

WI3285374      182 131.82 23,991.24 12/09/2008

DESCRIPTION

ITEM UNITS LF  312422
22 INCH X 34 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     128 198.80 25,446.40 06/02/2008
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DESCRIPTION

ITEM UNITS LF  312424
24 INCH X 38 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      75 140.00 10,500.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  312427
27 INCH X 42 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     232 261.20 60,598.40 06/02/2008

DESCRIPTION

ITEM UNITS LF  312429
29 INCH X 45 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,371 216.00 296,136.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  314117
17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      70 110.00 7,700.00 06/02/2008

GA3405177      90 61.60 5,544.00 06/26/2008

415D71410      100 100.00 10,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  314124
24 INCH X 18 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71410      100 100.00 10,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  314235
35 INCH X 24 INCH CORRUGATED STEEL PIPE ARCH, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      13 140.00 1,820.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  314249
49 INCH X 33 INCH CORRUGATED STEEL PIPE ARCH, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     222 106.70 23,687.40 06/02/2008
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DESCRIPTION

ITEM UNITS LF  314264
64 INCH X 43 INCH CORRUGATED STEEL PIPE ARCH, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      13 170.00 2,210.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  320412
12 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      4 1,000.00 4,000.00 01/03/2008

BA9775A72      1 1,890.00 1,890.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  320415
15 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 1,995.00 1,995.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  320418
18 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     2 2,322.00 4,644.00 06/19/2008

BA9775A72      4 2,100.00 8,400.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  320424
24 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     4 3,510.00 14,040.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  320430
30 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 651.00 651.00 01/22/2008

WI3775176      3 1,095.00 3,285.00 03/18/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 86

DESCRIPTION

ITEM UNITS EA  320436
36 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     2 4,050.00 8,100.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  320442
42 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     2 4,536.00 9,072.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  321118
18 INCH CORRUGATED STEEL PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3705177      1 975.00 975.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  330418
18 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     2 2,268.00 4,536.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  330424
24 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      2 2,000.00 4,000.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  330430
30 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      4 2,100.00 8,400.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  331118
18 INCH CORRUGATED STEEL PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 328.00 328.00 01/22/2008

BA5525126      1 650.00 650.00 05/01/2008
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DESCRIPTION

ITEM UNITS EA  334115
15 INCH CORRUGATED POLYETHYLENE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      2 189.00 378.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  338117
17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      2 325.00 650.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  340012
12 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71410      100 100.00 10,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  340015
15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      300 27.00 8,100.00 06/02/2008

BA9775A72      27 36.75 992.25 12/09/2008

DESCRIPTION

ITEM UNITS LF  340018
18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      60 95.00 5,700.00 04/29/2008

DESCRIPTION

ITEM UNITS LF  340024
24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      40 121.00 4,840.00 04/29/2008

415D71410      100 100.00 10,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  340515
15 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     56 146.00 8,176.00 01/07/2008
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DESCRIPTION

ITEM UNITS LF  340518
18 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     547 149.70 81,885.90 01/07/2008

DESCRIPTION

ITEM UNITS LF  340524
24 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     965 152.10 146,776.50 01/07/2008

DESCRIPTION

ITEM UNITS LF  340530
30 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     356 178.40 63,510.40 01/07/2008

DESCRIPTION

ITEM UNITS LF  340536
36 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1,618 185.00 299,330.00 01/07/2008

DESCRIPTION

ITEM UNITS EA  354412
STANDARD TYPE C ENDWALL FOR 12 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     2 1,500.00 3,000.00 03/20/2008

DESCRIPTION

ITEM UNITS EA  354415
STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 1,415.00 1,415.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  354418
STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 1,190.00 1,190.00 01/22/2008

AX4695180      2 1,900.00 3,800.00 03/04/2008

SM7965184R     4 2,000.00 8,000.00 03/20/2008
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DESCRIPTION

ITEM UNITS EA  354418
STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      4 1,550.00 6,200.00 05/01/2008

CL6955184R     1 1,925.00 1,925.00 06/02/2008

AA3515170R     1 3,024.00 3,024.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  354424
STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1 3,150.00 3,150.00 01/03/2008

HA2525176      1 1,480.00 1,480.00 01/22/2008

AA5535174      2 1,874.00 3,748.00 02/26/2008

FR3255176      1 2,000.00 2,000.00 04/08/2008

BA5875177      1 2,300.00 2,300.00 04/15/2008

BA9775A72      1 2,250.00 2,250.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  354430
STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 2,500.00 2,500.00 03/20/2008

HO3735176      1 2,900.00 2,900.00 08/11/2008

DESCRIPTION

ITEM UNITS EA  354436
STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 3,000.00 3,000.00 03/20/2008

TA4455177      1 3,400.00 3,400.00 06/03/2008

HA2825176      1 4,000.00 4,000.00 09/11/2008

WI3285374      1 10,359.38 10,359.38 12/09/2008

DESCRIPTION

ITEM UNITS EA  354442
STANDARD TYPE C ENDWALL FOR 42 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 2,880.00 2,880.00 01/22/2008

AA3515170R     1 3,888.00 3,888.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  354448
STANDARD TYPE C ENDWALL FOR 48 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      1 6,100.00 6,100.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  355531
STANDARD TYPE C ENDWALL FOR 49 INCH X 33 INCH PIPE ARCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 5,385.00 5,385.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  356615
STANDARD TYPE E ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      2 1,300.00 2,600.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  356624
STANDARD TYPE E ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 1,860.00 1,860.00 01/22/2008

DESCRIPTION

ITEM UNITS EA  356642
STANDARD TYPE E ENDWALL FOR 42 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 6,090.00 6,090.00 01/22/2008

DESCRIPTION

ITEM UNITS EA  358818
STANDARD TYPE F ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      1 1,700.00 1,700.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  358830
STANDARD TYPE F ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      1 4,650.00 4,650.00 10/29/2008
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DESCRIPTION

ITEM UNITS EA  358836
STANDARD TYPE F ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1 6,775.60 6,775.60 01/07/2008

HA2525176      1 4,750.00 4,750.00 01/22/2008

HA2825176      1 4,000.00 4,000.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  358842
STANDARD TYPE F ENDWALL FOR 42 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 4,104.00 4,104.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  358848
STANDARD TYPE F ENDWALL FOR 48 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      1 5,500.00 5,500.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  360015
STANDARD TYPE G ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 1,625.00 1,625.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  363114
STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH
 CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      2 1,950.00 3,900.00 01/03/2008

AX4695180      1 1,700.00 1,700.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  363119
STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 19 INCH X 30 INCH
 CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 2,500.00 2,500.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  363127
STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 27 INCH X 42 INCH
 CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 3,825.00 3,825.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  363229
STANDARD END SUPPORT WALL FOR HORIZONTAL ELLIPTICAL 29 INCH X 45 INCH
 CONCRETE PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 2,800.00 2,800.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  368815
15 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      2 1,350.00 2,700.00 01/03/2008

HA2825176      2 650.00 1,300.00 09/11/2008

WA3235176      2 800.00 1,600.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  368818
18 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      12 1,450.00 17,400.00 01/03/2008

AA5535174      2 1,800.00 3,600.00 02/26/2008

AX4695180      2 900.00 1,800.00 03/04/2008

BA5525126      1 1,230.00 1,230.00 05/01/2008

HA1315184      1 1,200.00 1,200.00 05/01/2008

HA2825176      2 750.00 1,500.00 09/11/2008

BA9775A72      2 1,150.00 2,300.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  368824
24 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      2 1,550.00 3,100.00 01/03/2008

AA5535174      4 1,120.00 4,480.00 02/26/2008

BA5075177      1 760.00 760.00 05/22/2008

BA4045176      1 1,200.00 1,200.00 06/02/2008

QA3495177      2 1,800.00 3,600.00 07/03/2008

WA3225176      1 1,100.00 1,100.00 07/03/2008
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DESCRIPTION

ITEM UNITS EA  368824
24 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3165130R     1 1,250.00 1,250.00 08/05/2008

HA2825176      1 900.00 900.00 09/11/2008

WA3235176      1 1,080.00 1,080.00 09/11/2008

415D11411R2    2 1,500.00 3,000.00 11/14/2008

BA9775A72      5 1,625.00 8,125.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  368830
30 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      3 1,300.00 3,900.00 03/18/2008

FR3255176      1 1,700.00 1,700.00 04/08/2008

GA3705177      2 1,890.00 3,780.00 06/18/2008

WA3235176      1 1,550.00 1,550.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  368836
36 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      1 2,150.00 2,150.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  370012
12 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      6 128.50 771.00 06/26/2008

DESCRIPTION

ITEM UNITS EA  370015
15 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      10 145.50 1,455.00 06/26/2008

DESCRIPTION

ITEM UNITS EA  370018
18 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      2 400.00 800.00 03/04/2008

AA4345126      1 480.00 480.00 04/29/2008
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DESCRIPTION

ITEM UNITS EA  370018
18 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3705177      1 270.00 270.00 06/18/2008

GA3405177      13 169.50 2,203.50 06/26/2008

WA3235176      1 520.00 520.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  370024
24 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      1 550.00 550.00 04/29/2008

DESCRIPTION

ITEM UNITS EA  370030
30 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3705177      2 540.00 1,080.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  371011
17 INCH X 13 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      3 175.00 525.00 06/02/2008

GA3405177      3 146.00 438.00 06/26/2008

DESCRIPTION

ITEM UNITS EA  371022
35 INCH X 24 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      1 470.00 470.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  372120
SINGLE WR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      4 3,911.31 15,645.24 05/21/2008

BA4335177      2 3,060.72 6,121.44 05/22/2008

FR5675181      1 2,140.00 2,140.00 12/08/2008
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DESCRIPTION

ITEM UNITS LF  372121
SINGLE WR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      5 500.00 2,500.00 05/21/2008

FR5675181      1 210.00 210.00 12/08/2008

DESCRIPTION

ITEM UNITS EA  372122
STANDARD WR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2 3,970.00 7,940.00 01/22/2008

PG5695177      38 5,223.00 198,474.00 05/21/2008

CL6955184R     6 4,325.00 25,950.00 06/02/2008

BA3055177      1 4,150.00 4,150.00 06/19/2008

MO5785177      1 6,152.00 6,152.00 08/05/2008

HA2825176      3 3,700.00 11,100.00 09/11/2008

MO5705177      10 500.00 5,000.00 06/26/2008

MO5705177      10 500.00 5,000.00 06/26/2008

DESCRIPTION

ITEM UNITS LF  372123
STANDARD WR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      85 600.00 51,000.00 05/21/2008

CL6955184R     4 180.00 720.00 06/02/2008

MO5785177      3 315.00 945.00 08/05/2008

HA2825176      3 250.00 750.00 09/11/2008

MO5705177      15 50.00 750.00 06/26/2008

MO5705177      15 50.00 750.00 06/26/2008

DESCRIPTION

ITEM UNITS EA  372127
ALTERNATE CURVED VANE GRATES FOR STANDARD WR AND WRM INLETS (WR/WRM-CV)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      2 2,000.00 4,000.00 03/04/2008

BA4335177      15 600.00 9,000.00 05/22/2008
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DESCRIPTION

ITEM UNITS EA  372132
STANDARD NR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      19 4,869.10 92,512.90 05/21/2008

MO5785177      3 5,050.00 15,150.00 08/05/2008

BA4855187      1 3,308.93 3,308.93 09/19/2008

DESCRIPTION

ITEM UNITS LF  372133
STANDARD NR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      15 500.00 7,500.00 05/21/2008

MO5785177      5 300.00 1,500.00 08/05/2008

DESCRIPTION

ITEM UNITS EA  372142
STANDARD NRM INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      2 4,688.88 9,377.76 05/22/2008

CL6955184R     2 5,125.00 10,250.00 06/02/2008

MO5785177      28 5,486.00 153,608.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  372143
STANDARD NRM INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      6 360.00 2,160.00 05/22/2008

MO5785177      70 430.00 30,100.00 08/05/2008

DESCRIPTION

ITEM UNITS EA  372145
ALTERNATE CURVED VANE GRATES FOR STANDARD NR AND NRM INLETS (NR/NRM-CV)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      8 660.00 5,280.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  372152
STANDARD WRM INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5 6,690.00 33,450.00 06/02/2008

MO5705177      20 500.00 10,000.00 06/26/2008

MO5705177      20 500.00 10,000.00 06/26/2008
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DESCRIPTION

ITEM UNITS LF  372153
STANDARD WRM INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5 400.00 2,000.00 06/02/2008

MO5705177      47 50.00 2,350.00 06/26/2008

MO5705177      47 50.00 2,350.00 06/26/2008

DESCRIPTION

ITEM UNITS EA  374005
STANDARD 5 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 3,520.00 3,520.00 01/22/2008

SM7965184R     18 3,500.00 63,000.00 03/20/2008

BA4335177      3 3,911.71 11,735.13 05/22/2008

XX6305179      10 3,500.00 35,000.00 08/18/2008

BA4855187      1 3,447.81 3,447.81 09/19/2008

BA9775A72      3 3,700.00 11,100.00 12/09/2008

WI3285374      1 5,622.38 5,622.38 12/09/2008

DESCRIPTION

ITEM UNITS EA  374015
STANDARD 10 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      7 3,950.00 27,650.00 01/22/2008

SM7965184R     3 4,500.00 13,500.00 03/20/2008

FR3255176      4 4,400.00 17,600.00 04/08/2008

HA1315184      6 3,765.00 22,590.00 05/01/2008

PG5695177      1 6,780.00 6,780.00 05/21/2008

BA4045176      2 5,100.00 10,200.00 06/02/2008

CL6955184R     3 5,500.00 16,500.00 06/02/2008

MO5705177      4 6,500.00 26,000.00 06/26/2008

XX6305179      10 5,000.00 50,000.00 08/18/2008

HA2825176      3 4,100.00 12,300.00 09/11/2008

BA9775A72      11 3,995.00 43,945.00 12/09/2008

WI3285374      1 6,361.98 6,361.98 12/09/2008

DESCRIPTION

ITEM UNITS EA  374021
SHALLOW 10 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 3,560.00 3,560.00 01/22/2008
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DESCRIPTION

ITEM UNITS EA  374021
SHALLOW 10 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      2 2,800.00 5,600.00 04/08/2008

HA1315184      5 3,300.00 16,500.00 05/01/2008

HA2825176      2 3,300.00 6,600.00 09/11/2008

BA9775A72      1 3,660.00 3,660.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  374025
STANDARD 15 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      3 6,780.00 20,340.00 01/22/2008

HA1315184      11 5,785.00 63,635.00 05/01/2008

BA4045176      2 5,400.00 10,800.00 06/02/2008

CL6955184R     1 10,125.00 10,125.00 06/02/2008

MO2835177      2 6,900.00 13,800.00 06/26/2008

BA4855187      2 4,755.93 9,511.86 09/19/2008

BA9775A72      11 4,326.00 47,586.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  374035
STANDARD 20 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      3 6,630.00 19,890.00 01/22/2008

HA1315184      7 6,430.00 45,010.00 05/01/2008

CL6955184R     3 7,000.00 21,000.00 06/02/2008

XX6305179      4 6,000.00 24,000.00 08/18/2008

HA2825176      1 5,000.00 5,000.00 09/11/2008

BA4855187      1 6,005.04 6,005.04 09/19/2008

BA9775A72      8 5,780.00 46,240.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  374045
STANDARD COG INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      24 95.00 2,280.00 01/22/2008

SM7965184R     37 350.00 12,950.00 03/20/2008

FR3255176      12 70.00 840.00 04/08/2008

HA1315184      40 228.00 9,120.00 05/01/2008

BA4045176      2 370.00 740.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  374045
STANDARD COG INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 250.00 250.00 06/02/2008

MO5705177      4 150.00 600.00 06/26/2008

XX6305179      22 300.00 6,600.00 08/18/2008

HA2825176      3 270.00 810.00 09/11/2008

BA4855187      4 221.67 886.68 09/19/2008

BA9775A72      25 353.00 8,825.00 12/09/2008

WI3285374      9 1.00 9.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  374100
5 FOOT COG/COS OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 3,180.00 3,180.00 01/22/2008

SM7965184R     2 4,500.00 9,000.00 03/20/2008

BA3055177      7 4,680.00 32,760.00 06/19/2008

MO5785177      1 3,000.00 3,000.00 08/05/2008

XX6305179      10 3,500.00 35,000.00 08/18/2008

WA3235176      3 1,890.00 5,670.00 09/11/2008

BA9775A72      2 4,055.00 8,110.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  374110
10 FOOT COG/COS OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 4,550.00 4,550.00 01/22/2008

SM7965184R     1 5,500.00 5,500.00 03/20/2008

HA1315184      1 4,379.00 4,379.00 05/01/2008

CL6955184R     2 4,500.00 9,000.00 06/02/2008

XX6305179      10 4,000.00 40,000.00 08/18/2008

BA9775A72      5 5,215.00 26,075.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  374221
STANDARD 10 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1 4,800.00 4,800.00 04/08/2008

HA1315184      1 3,860.00 3,860.00 05/01/2008

BA4045176      2 5,800.00 11,600.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  374221
STANDARD 10 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      1 3,800.00 3,800.00 09/11/2008

BA4855187      1 7,617.69 7,617.69 09/19/2008

FR5675181      1 3,360.00 3,360.00 12/08/2008

BA9775A72      2 5,000.00 10,000.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  374235
STANDARD 20 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 5,735.00 5,735.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  374242
STANDARD COS INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      7 70.00 490.00 04/08/2008

HA1315184      2 228.00 456.00 05/01/2008

BA4045176      2 370.00 740.00 06/02/2008

HA2825176      1 185.00 185.00 09/11/2008

BA4855187      4 221.67 886.68 09/19/2008

FR5675181      4 310.00 1,240.00 12/08/2008

DESCRIPTION

ITEM UNITS EA  376101
STANDARD TYPE E COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      1 5,130.00 5,130.00 06/26/2008

DESCRIPTION

ITEM UNITS LF  376102
STANDARD TYPE E COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      1 380.00 380.00 06/26/2008

DESCRIPTION

ITEM UNITS EA  376103
STANDARD TYPE E INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      3 3,885.00 11,655.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  376104
STANDARD TYPE E INLET - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      1 370.00 370.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  376110
STANDARD TYPE H COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3055177      3 4,368.00 13,104.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  376111
STANDARD TYPE H COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3055177      5 291.25 1,456.25 06/19/2008

DESCRIPTION

ITEM UNITS EA  378164
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
 AREAS-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      2 2,550.00 5,100.00 04/08/2008

BA5525126      1 3,400.00 3,400.00 05/01/2008

HA2825176      2 2,800.00 5,600.00 09/11/2008

FR3825280      6 2,450.00 14,700.00 10/29/2008

BA9775A72      3 2,335.00 7,005.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  378165
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
 AREAS-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      2 270.00 540.00 09/11/2008

FR3825280      17 260.00 4,420.00 10/29/2008

BA9775A72      2 363.00 726.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  378167
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
 AREAS-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      1 4,100.00 4,100.00 04/29/2008

BA5525126      1 3,400.00 3,400.00 05/01/2008

FR3825280      1 2,450.00 2,450.00 10/29/2008
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DESCRIPTION

ITEM UNITS LF  378168
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC
 AREAS-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      4 460.00 1,840.00 04/29/2008

FR3825280      2 260.00 520.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  378169
STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3055177      3 4,316.00 12,948.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  378172
STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3055177      1 2,600.00 2,600.00 06/19/2008

FR3825280      2 1,100.00 2,200.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  378175
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 2,900.00 2,900.00 01/22/2008

AX4695180      2 3,400.00 6,800.00 03/04/2008

AA4345126      2 3,800.00 7,600.00 04/29/2008

HA1315184      6 2,168.00 13,008.00 05/01/2008

AA3515170R     4 4,212.00 16,848.00 06/19/2008

AL4145176      5 2,072.00 10,360.00 06/26/2008

GA3405177      2 3,240.00 6,480.00 06/26/2008

WA3225176      1 4,300.00 4,300.00 07/03/2008

MO4185187      1 2,700.00 2,700.00 08/18/2008

BA9775A72      9 2,490.00 22,410.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  378178
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      10 350.00 3,500.00 04/29/2008

HA1315184      9 450.00 4,050.00 05/01/2008

AA3515170R     3 416.00 1,248.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  378178
STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4145176      28 336.00 9,408.00 06/26/2008

GA3405177      2 270.00 540.00 06/26/2008

WA3225176      2 300.00 600.00 07/03/2008

BA9775A72      13 363.00 4,719.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  378190
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 3,160.00 3,160.00 01/22/2008

GA3405177      5 3,725.00 18,625.00 06/26/2008

HO3735176      1 3,800.00 3,800.00 08/11/2008

BA9775A72      1 2,470.00 2,470.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  378191
STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      5 270.00 1,350.00 06/26/2008

DESCRIPTION

ITEM UNITS EA  379110
STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      1 3,200.00 3,200.00 03/04/2008

WI3285374      1 5,892.54 5,892.54 12/09/2008

DESCRIPTION

ITEM UNITS EA  379120
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      7 4,800.00 33,600.00 01/03/2008

WI3285474R     1 6,115.80 6,115.80 01/07/2008

AX4695180      1 4,000.00 4,000.00 03/04/2008

SM7965184R     20 3,800.00 76,000.00 03/20/2008

BA4045176      4 4,200.00 16,800.00 06/02/2008

CL6955184R     64 3,706.00 237,184.00 06/02/2008

MO2835177      17 4,800.00 81,600.00 06/26/2008
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DESCRIPTION

ITEM UNITS EA  379120
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      1 4,300.00 4,300.00 09/11/2008

MO3945187      1 4,300.00 4,300.00 09/11/2008

BA4855187      3 4,297.35 12,892.05 09/19/2008

BA9775A72      1 3,935.00 3,935.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  379122
STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      3 300.00 900.00 03/04/2008

SM7965184R     59 400.00 23,600.00 03/20/2008

BA4045176      4 370.00 1,480.00 06/02/2008

CL6955184R     56 185.00 10,360.00 06/02/2008

MO2835177      32 1,050.00 33,600.00 06/26/2008

HA2825176      1 580.00 580.00 09/11/2008

MO3945187      1 680.00 680.00 09/11/2008

BA4855187      1 214.86 214.86 09/19/2008

BA9775A72      2 315.00 630.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  379125
STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM -  MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      2 4,900.00 9,800.00 01/03/2008

WI3285474R     8 4,490.25 35,922.00 01/07/2008

BA5875177      1 4,100.00 4,100.00 04/15/2008

HA1315184      6 2,615.00 15,690.00 05/01/2008

BA4045176      1 5,600.00 5,600.00 06/02/2008

QA2335G76      1 6,050.00 6,050.00 07/31/2008

WI3285374      16 8,161.74 130,587.84 12/09/2008

DESCRIPTION

ITEM UNITS LF  379126
STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM -VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     12 188.50 2,262.00 01/07/2008

HA1315184      15 423.00 6,345.00 05/01/2008

WI3285374      24 1.00 24.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  380120
STANDARD YARD INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      1 3,124.00 3,124.00 05/21/2008

XX6305179      5 3,500.00 17,500.00 08/18/2008

BA9775A72      1 1,760.00 1,760.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  380122
STANDARD YARD INLET - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      4 500.00 2,000.00 05/21/2008

XX6305179      5 300.00 1,500.00 08/18/2008

BA9775A72      3 175.00 525.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  380201
ADJUST EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      30 2,000.00 60,000.00 03/14/2008

XX9025177      30 500.00 15,000.00 03/18/2008

FR5775176      1 1,700.00 1,700.00 03/20/2008

XX9025277      30 1,500.00 45,000.00 04/14/2008

XX9035177      50 .01 0.50 04/14/2008

XX9035177      50 .01 0.50 04/14/2008

XX9015177      5 425.00 2,125.00 04/15/2008

XX9015177      10 475.00 4,750.00 04/15/2008

XX9125277      50 1.00 50.00 04/15/2008

XX9125277      50 1.00 50.00 04/15/2008

XX9075177      10 500.00 5,000.00 04/16/2008

XX9075177      10 370.00 3,700.00 04/16/2008

XX9045177      30 1,500.00 45,000.00 04/17/2008

XX9085177      30 1,500.00 45,000.00 04/21/2008

AT9935132R     2 1,500.00 3,000.00 05/15/2008

BA4335177      1 960.00 960.00 05/22/2008

AA3515170R     2 1,188.00 2,376.00 06/19/2008

MO5705177      19 500.00 9,500.00 06/26/2008

XX6305179      11 7,000.00 77,000.00 08/18/2008

XX9035277      50 1.00 50.00 03/28/2008

XX9035277      50 1.00 50.00 03/28/2008

XX9125177      50 1.00 50.00 04/15/2008
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DESCRIPTION

ITEM UNITS EA  380201
ADJUST EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125177      50 1.00 50.00 04/15/2008

XX1105777      10 88.10 881.00 06/19/2008

XX1105777      3 293.66 880.98 06/19/2008

XX1135877      3 312.40 937.20 06/19/2008

XX1135877      3 93.72 281.16 06/19/2008

XX1065677      3 93.70 281.10 06/26/2008

XX1065677      3 312.00 936.00 06/26/2008

XX9145177      10 .01 0.10 07/03/2008

XX9145177      10 .01 0.10 07/03/2008

XX9175177      10 .01 0.10 07/03/2008

XX9175177      10 .01 0.10 07/03/2008

XX9055177      10 .01 0.10 07/14/2008

XX9055177      10 .01 0.10 07/14/2008

XX4125477      8 625.00 5,000.00 08/11/2008

XX4125477      8 825.00 6,600.00 08/11/2008

XX4125377      4 800.00 3,200.00 08/20/2008

XX4125377      4 800.00 3,200.00 08/20/2008

DESCRIPTION

ITEM UNITS EA  380202
RECONSTRUCT EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      1 1,600.00 1,600.00 06/02/2008

GA3405177      1 2,500.00 2,500.00 06/26/2008

MO5705177      1 1,570.95 1,570.95 06/26/2008

415D11411R2    160 1,250.00 200,000.00 11/14/2008

415D71410      20 500.00 10,000.00 10/27/2008

415D71410      20 2,500.00 50,000.00 10/27/2008

DESCRIPTION

ITEM UNITS EA  380210
CONVERT EXISTING INLET TO MANHOLE TRAFFIC AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      1 2,650.00 2,650.00 06/02/2008

HA2825176      1 2,100.00 2,100.00 09/11/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 107

DESCRIPTION

ITEM UNITS EA  380500
STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAMEAND COVER-MINIMUM
 DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 4,000.00 4,000.00 03/20/2008

CL6955184R     1 3,100.00 3,100.00 06/02/2008

MO3945187      2 4,300.00 8,600.00 09/11/2008

BA9775A72      3 3,650.00 10,950.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  380510
STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE D FRAME AND COVER-MINIMUM
 DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     2 4,000.00 8,000.00 03/20/2008

FR3255176      1 3,000.00 3,000.00 04/08/2008

HA1315184      3 3,495.00 10,485.00 05/01/2008

HA2825176      2 3,200.00 6,400.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  380520
STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     5 400.00 2,000.00 03/20/2008

CL6955184R     1 250.00 250.00 06/02/2008

HA2825176      1 240.00 240.00 09/11/2008

MO3945187      4 500.00 2,000.00 09/11/2008

BA9775A72      9 311.00 2,799.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  380600
48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM  DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      4 1,342.00 5,368.00 02/26/2008

AX4695180      1 3,200.00 3,200.00 03/04/2008

SM7965184R     1 3,500.00 3,500.00 03/20/2008

BA5875177      1 4,600.00 4,600.00 04/15/2008

AA4345126      1 3,400.00 3,400.00 04/29/2008

HA1315184      20 4,420.00 88,400.00 05/01/2008

CL6955184R     20 2,900.00 58,000.00 06/02/2008

AA3515170R     5 3,780.00 18,900.00 06/19/2008

QA2335G76      1 6,600.00 6,600.00 07/31/2008

HO3735176      1 3,600.00 3,600.00 08/11/2008
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DESCRIPTION

ITEM UNITS EA  380600
48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM  DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      5 2,700.00 13,500.00 09/11/2008

BA4855187      2 3,021.43 6,042.86 09/19/2008

FR3825280      2 3,050.00 6,100.00 10/29/2008

BA9775A72      3 6,042.00 18,126.00 12/09/2008

WI3285374      1 3,747.43 3,747.43 12/09/2008

DESCRIPTION

ITEM UNITS LF  380605
48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      1 390.00 390.00 04/15/2008

AA4345126      6 280.00 1,680.00 04/29/2008

HA1315184      1 228.00 228.00 05/01/2008

CL6955184R     1 130.00 130.00 06/02/2008

AA3515170R     1 378.00 378.00 06/19/2008

HA2825176      1 240.00 240.00 09/11/2008

FR3825280      3 61.00 183.00 10/29/2008

BA9775A72      27 205.00 5,535.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  380610
60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     12 5,194.70 62,336.40 01/07/2008

SM7965184R     1 5,000.00 5,000.00 03/20/2008

HA1315184      2 4,800.00 9,600.00 05/01/2008

BA4045176      1 6,600.00 6,600.00 06/02/2008

CL6955184R     7 4,860.00 34,020.00 06/02/2008

AA3515170R     3 4,968.00 14,904.00 06/19/2008

BA4855187      2 4,297.35 8,594.70 09/19/2008

FR3825280      2 3,900.00 7,800.00 10/29/2008

FR5675181      1 3,160.00 3,160.00 12/08/2008

WI3285374      2 6,509.37 13,018.74 12/09/2008
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DESCRIPTION

ITEM UNITS LF  380615
60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     47 163.00 7,661.00 01/07/2008

SM7965184R     6 550.00 3,300.00 03/20/2008

BA4045176      3 480.00 1,440.00 06/02/2008

CL6955184R     4 250.00 1,000.00 06/02/2008

BA4855187      3 692.98 2,078.94 09/19/2008

FR3825280      18 70.00 1,260.00 10/29/2008

FR5675181      1 430.00 430.00 12/08/2008

WI3285374      10 1.00 10.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  380620
72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1 8,163.15 8,163.15 01/07/2008

HA2525176      2 4,900.00 9,800.00 01/22/2008

BA4045176      1 8,400.00 8,400.00 06/02/2008

CL6955184R     9 6,190.00 55,710.00 06/02/2008

AA3515170R     1 5,940.00 5,940.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  380625
72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     6 392.40 2,354.40 01/07/2008

HA2525176      5 66.00 330.00 01/22/2008

BA4045176      5 475.00 2,137.50 06/02/2008

CL6955184R     1 300.00 300.00 06/02/2008

AA3515170R     4 459.00 1,836.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  380630
84 INCH DIAMETER MANHOLE FOR 54 INCH AND 60 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 7,870.00 7,870.00 01/22/2008

CL6955184R     1 9,625.00 9,625.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  380635
84 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 66.00 66.00 01/22/2008

CL6955184R     1 500.00 500.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  380640
96 INCH DIAMETER MANHOLE FOR 72 INCH PIPE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 10,200.00 10,200.00 01/22/2008

CL6955184R     1 9,625.00 9,625.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  380645
96 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 66.00 66.00 01/22/2008

CL6955184R     1 500.00 500.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  380700
48 INCH DIAMETER DROP MANHOLE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      1 3,500.00 3,500.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  380705
48 INCH DIAMETER DROP MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      3 300.00 900.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  380850
ADJUST EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6305179      10 500.00 5,000.00 08/18/2008

BA4855187      1 706.23 706.23 09/19/2008
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DESCRIPTION

ITEM UNITS EA  386001
STANDARD JUNCTION BOX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      1 1,000.00 1,000.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  387001
SUBGRADE DRAINS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31410      100 1.00 100.00 10/08/2008

DESCRIPTION

ITEM UNITS LF  387106
6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1,225 12.10 14,822.50 01/22/2008

AX4695180      1,125 13.00 14,625.00 03/04/2008

HA2685180      300 22.00 6,600.00 04/21/2008

HA1315184      8,053 8.00 64,424.00 05/01/2008

CL6955184R     11,374 9.15 104,072.10 06/02/2008

TA4455177      500 .01 5.00 06/03/2008

AA3515170R     13,500 11.75 158,625.00 06/19/2008

GA3405177      2,080 25.00 52,000.00 06/26/2008

QA3495177      500 .01 5.00 07/03/2008

WA3225176      1,100 15.00 16,500.00 07/03/2008

CA3165130R     100 20.00 2,000.00 08/05/2008

HO3735176      608 12.00 7,296.00 08/11/2008

HA2825176      3,115 8.00 24,920.00 09/11/2008

WA3235176      3,416 15.50 52,948.00 09/11/2008

BA4855187      867 16.31 14,140.77 09/19/2008

FR3825280      1,775 16.00 28,400.00 10/29/2008

BA9775A72      5,650 15.65 88,422.50 12/09/2008

DESCRIPTION

ITEM UNITS LF  387107
6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      300 9.00 2,700.00 03/28/2008

FR3255176      3,120 14.00 43,680.00 04/08/2008

XX9035177      300 .01 3.00 04/14/2008

XX9125177      300 9.00 2,700.00 04/15/2008
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DESCRIPTION

ITEM UNITS LF  387107
6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125277      300 .01 3.00 04/15/2008

GA3405177      330 132.25 43,642.50 06/26/2008

MO4185187      650 1.00 650.00 08/18/2008

406D31410      300 1.00 300.00 10/08/2008

HO4285123      150 10.00 1,500.00 12/19/2008

DESCRIPTION

ITEM UNITS LF  387109
6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      50 16.45 822.50 01/22/2008

AX4695180      150 20.00 3,000.00 03/04/2008

FR3255176      10 24.00 240.00 04/08/2008

HA2685180      40 33.00 1,320.00 04/21/2008

AA4345126      150 20.00 3,000.00 04/29/2008

TA4455177      100 .01 1.00 06/03/2008

AA3515170R     1,050 23.00 24,150.00 06/19/2008

GA3405177      135 40.00 5,400.00 06/26/2008

QA3495177      100 .01 1.00 07/03/2008

WA3225176      45 20.00 900.00 07/03/2008

CA3165130R     40 19.00 760.00 08/05/2008

HO3735176      76 15.00 1,140.00 08/11/2008

MO4185187      190 1.00 190.00 08/18/2008

XX6305179      110 20.00 2,200.00 08/18/2008

HA2825176      167 8.00 1,336.00 09/11/2008

WA3235176      730 21.75 15,877.50 09/11/2008

406D31410      100 1.00 100.00 10/08/2008

FR3825280      20 14.00 280.00 10/29/2008

BA9775A72      190 26.25 4,987.50 12/09/2008

HO4285123      75 20.00 1,500.00 12/19/2008

DESCRIPTION

ITEM UNITS SY  387125
GEOTEXTILE FOR UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4285123      83 1.00 83.00 12/19/2008
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DESCRIPTION

ITEM UNITS LF  388042
12 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      31 95.00 2,945.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  388043
18 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      145 20.00 2,900.00 02/26/2008

AA3515170R     298 48.50 14,453.00 06/19/2008

HA2825176      14 26.00 364.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  388045
24 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      605 27.00 16,335.00 02/26/2008

FR3255176      65 32.00 2,080.00 04/08/2008

BA5525126      362 33.00 11,946.00 05/01/2008

WI3285374      140 1.00 140.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  388058
EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     15 20.00 300.00 03/20/2008

AA3515170R     10 60.00 600.00 06/19/2008

FR5675181      14 32.25 451.50 12/08/2008

BA9775A72      1,400 18.50 25,900.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  388059
EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     15 105.00 1,575.00 01/07/2008

HA2525176      113 23.40 2,644.20 01/22/2008

BA7155126      150 25.00 3,750.00 02/04/2008

AX4695180      124 20.00 2,480.00 03/04/2008

HA2915124      17 75.00 1,275.00 03/06/2008

SM7965184R     15 60.00 900.00 03/20/2008
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DESCRIPTION

ITEM UNITS CY  388059
EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      25 55.00 1,375.00 04/21/2008

AA4345126      200 5.00 1,000.00 04/29/2008

AA4755180      10 45.00 450.00 05/06/2008

DO5965180      25 52.00 1,300.00 05/15/2008

BA4045176      50 50.00 2,500.00 06/02/2008

AA3515170R     1,499 31.50 47,218.50 06/19/2008

WA3225176      90 15.00 1,350.00 07/03/2008

WA3235176      290 1.10 319.00 09/11/2008

FR5675181      7 40.00 280.00 12/08/2008

BA9775A72      500 29.00 14,500.00 12/09/2008

WI3285374      20 81.99 1,639.80 12/09/2008

DESCRIPTION

ITEM UNITS EA  388061
BULKHEAD EXISTING STORM DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      7 110.00 770.00 01/22/2008

CL6955184R     14 400.00 5,600.00 06/02/2008

WA3225176      1 500.00 500.00 07/03/2008

DESCRIPTION

ITEM UNITS LF  388062
EARTH DIKE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      70 6.15 430.50 01/22/2008

AA5535174      154 10.00 1,540.00 02/26/2008

HA2915124      1,220 2.70 3,294.00 03/06/2008

SM7965184R     205 7.00 1,435.00 03/20/2008

FR3255176      1,055 7.00 7,385.00 04/08/2008

BA5525126      227 11.50 2,610.50 05/01/2008

BA4045176      450 7.00 3,150.00 06/02/2008

AA3515170R     55 8.00 440.00 06/19/2008

AL4145176      50 6.00 300.00 06/26/2008

CA3165130R     35 8.50 297.50 08/05/2008

HA2825176      270 4.75 1,282.50 09/11/2008

WA3235176      263 4.00 1,052.00 09/11/2008

FR3825280      566 11.00 6,226.00 10/29/2008

FR5675181      205 1.75 358.75 12/08/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 115

DESCRIPTION

ITEM UNITS LF  388062
EARTH DIKE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1,020 16.50 16,830.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  388063
PORTABLE SEDIMENT TANK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     6 1.00 6.00 01/07/2008

HA2525176      7 239.00 1,673.00 01/22/2008

AA5535174      7 3,400.00 23,800.00 02/26/2008

AX4695180      5 2,000.00 10,000.00 03/04/2008

FR3815180      3 2,250.00 6,750.00 03/04/2008

GA6315180      2 2,500.00 5,000.00 03/04/2008

HA2915124      1 750.00 750.00 03/06/2008

SM7965184R     1 2,400.00 2,400.00 03/20/2008

AA4345126      2 1,800.00 3,600.00 04/29/2008

HA1315184      1 792.00 792.00 05/01/2008

AA4755180      2 500.00 1,000.00 05/06/2008

DO5965180      1 1,100.00 1,100.00 05/15/2008

CL6955184R     4 1,000.00 4,000.00 06/02/2008

AA3515170R     10 500.00 5,000.00 06/19/2008

WA3225176      1 1,000.00 1,000.00 07/03/2008

HO3735176      1 1,000.00 1,000.00 08/11/2008

MO4185187      1 500.00 500.00 08/18/2008

HA2825176      4 1,700.00 6,800.00 09/11/2008

MO3945187      1 3,200.00 3,200.00 09/11/2008

WA3235176      1 405.00 405.00 09/11/2008

AX3765960      8 439.99 3,519.92 10/02/2008

FR3825280      4 3,800.00 15,200.00 10/29/2008

FR5675181      1 1,480.00 1,480.00 12/08/2008

WI3285374      11 .10 1.10 12/09/2008

DESCRIPTION

ITEM UNITS LF  388064
PERIMETER DIKE/SWALE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     100 7.00 700.00 03/20/2008

FR5675181      340 1.75 595.00 12/08/2008
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DESCRIPTION

ITEM UNITS LF  388065
DIVERSION DIKE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4185187      415 7.50 3,112.50 08/18/2008

DESCRIPTION

ITEM UNITS EA  388066
INLET PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      10 211.00 2,110.00 01/22/2008

AL3515180      4 375.00 1,500.00 02/04/2008

BA7155126      1 150.00 150.00 02/04/2008

AA4015180      2 210.00 420.00 03/04/2008

AX4695180      1 300.00 300.00 03/04/2008

SM7965184R     31 150.00 4,650.00 03/20/2008

FR3255176      9 160.00 1,440.00 04/08/2008

BA5525126      3 165.00 495.00 05/01/2008

HA1315184      40 100.00 4,000.00 05/01/2008

BA4045176      20 265.00 5,300.00 06/02/2008

CL6955184R     126 215.00 27,090.00 06/02/2008

WA1725177      4 275.00 1,100.00 06/02/2008

WA3055177      5 220.00 1,100.00 06/18/2008

AA3515170R     10 165.00 1,650.00 06/19/2008

AL4145176      9 200.00 1,800.00 06/26/2008

GA3405177      9 162.00 1,458.00 06/26/2008

HO3735176      2 220.00 440.00 08/11/2008

MO4185187      1 225.00 225.00 08/18/2008

HA2825176      28 130.00 3,640.00 09/11/2008

MO3945187      5 200.00 1,000.00 09/11/2008

WA3235176      2 285.00 570.00 09/11/2008

BA4855187      3 305.00 915.00 09/19/2008

FR3825280      20 200.00 4,000.00 10/29/2008

415D11411R2    25 200.00 5,000.00 11/14/2008

BA9775A72      11 258.00 2,838.00 12/09/2008

HO4285123      2 250.00 500.00 12/19/2008

DESCRIPTION

ITEM UNITS LF  388068
TEMPORARY SWALE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      300 7.00 2,100.00 06/02/2008
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DESCRIPTION

ITEM UNITS LF  388068
TEMPORARY SWALE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1,010 3.00 3,030.00 06/19/2008

BA9775A72      385 36.50 14,052.50 12/09/2008

DESCRIPTION

ITEM UNITS LF  388070
STRAW BALES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4455185      50 3.00 150.00 05/15/2008

XX4245185      50 4.00 200.00 07/31/2008

XX4435185      50 4.00 200.00 07/31/2008

XX3215185      100 4.00 400.00 09/11/2008

XX4155185      50 4.00 200.00 09/12/2008

XX3205185      50 1.00 50.00 09/29/2008

XX2245185      100 1.00 100.00 10/14/2008

XX6315185      100 4.00 400.00 10/27/2008

DESCRIPTION

ITEM UNITS EA  388080
REMOVABLE PUMPING STATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      1 1,000.00 1,000.00 04/15/2008

WI3285374      1 6,360.00 6,360.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  388085
SUMP PIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      2 500.00 1,000.00 02/26/2008

AA3515170R     1 1,150.00 1,150.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  388120
TEMPORARY RISER MODIFICATION FOR SEDIMENT BASINS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     4 1,350.00 5,400.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  388130
QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      2 765.00 1,530.00 03/04/2008

GA6315180      2 791.00 1,582.00 03/04/2008

BA5875177      2 500.00 1,000.00 04/15/2008

HA2685180      3 583.00 1,749.00 04/21/2008

AA4345126      4 220.25 881.00 04/29/2008

BA5525126      4 351.00 1,404.00 05/01/2008

HA1315184      6 500.00 3,000.00 05/01/2008

DO5965180      4 625.00 2,500.00 05/15/2008

PG5695177      4 500.00 2,000.00 05/21/2008

BA4335177      2 163.00 326.00 05/22/2008

AL4145176      2 334.00 668.00 06/26/2008

WA3225176      1 818.00 818.00 07/03/2008

MO5555180      1 137.00 137.00 07/10/2008

HO3735176      2 500.00 1,000.00 08/11/2008

MO4185187      2 500.00 1,000.00 08/18/2008

HA2825176      4 820.00 3,280.00 09/11/2008

MO3945187      2 502.00 1,004.00 09/11/2008

WA3235176      3 1,800.00 5,400.00 09/11/2008

BA4855187      3 500.00 1,500.00 09/19/2008

AX3765960      3 524.00 1,572.00 10/02/2008

FR3825280      5 2,200.00 11,000.00 10/29/2008

FR5675181      2 500.00 1,000.00 12/08/2008

BA9775A72      13 2,300.00 29,900.00 12/09/2008

WI3285374      8 250.00 2,000.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  388135
FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      1 1,530.00 1,530.00 03/04/2008

GA6315180      1 1,582.00 1,582.00 03/04/2008

BA5875177      1 1,000.00 1,000.00 04/15/2008

HA2685180      1 1,749.00 1,749.00 04/21/2008

AA4345126      1 881.00 881.00 04/29/2008

BA5525126      1 1,404.00 1,404.00 05/01/2008

HA1315184      1 3,000.00 3,000.00 05/01/2008

DO5965180      1 2,500.00 2,500.00 05/15/2008
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DESCRIPTION

ITEM UNITS LS  388135
FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      1 2,000.00 2,000.00 05/21/2008

BA4335177      1 326.00 326.00 05/22/2008

AL4145176      1 668.00 668.00 06/26/2008

WA3225176      1 818.00 818.00 07/03/2008

MO5555180      1 274.00 274.00 07/10/2008

HO3735176      1 1,000.00 1,000.00 08/11/2008

MO4185187      1 1,000.00 1,000.00 08/18/2008

HA2825176      1 3,280.00 3,280.00 09/11/2008

MO3945187      1 1,004.00 1,004.00 09/11/2008

WA3235176      1 5,400.00 5,400.00 09/11/2008

BA4855187      1 1,500.00 1,500.00 09/19/2008

AX3765960      1 1,572.00 1,572.00 10/02/2008

FR3825280      1 11,000.00 11,000.00 10/29/2008

FR5675181      1 1,000.00 1,000.00 12/08/2008

BA9775A72      1 29,900.00 29,900.00 12/09/2008

WI3285374      1 2,000.00 2,000.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  389105
5 INCH CONCRETE DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      4 600.00 2,400.00 03/20/2008

BA5525126      15 95.00 1,425.00 05/01/2008

AT9935132R     4 800.00 3,200.00 05/15/2008

GA3705177      50 135.00 6,750.00 06/18/2008

AL4145176      18 112.00 2,016.00 06/26/2008

GA3405177      5 200.00 1,000.00 06/26/2008

FR3825280      34 69.50 2,363.00 10/29/2008

BA9775A72      22 58.00 1,276.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  389116
5 INCH HOT MIX ASPHALT GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      25 60.00 1,500.00 06/02/2008
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DESCRIPTION

ITEM UNITS CY  389406
6 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D71410      100 200.00 20,000.00 10/27/2008

DESCRIPTION

ITEM UNITS CY  389409
9 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     8 200.00 1,600.00 03/20/2008

AA3515170R     64 220.00 14,080.00 06/19/2008

HA2825176      6 90.00 540.00 09/11/2008

FR5675181      8 175.00 1,400.00 12/08/2008

DESCRIPTION

ITEM UNITS CY  389412
12 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      7 90.00 630.00 09/11/2008

WA3235176      8 10.00 80.00 09/11/2008

BA9775A72      8 273.00 2,184.00 12/09/2008

DESCRIPTION

ITEM UNITS CY  389418
18 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      450 64.00 28,800.00 04/29/2008

DESCRIPTION

ITEM UNITS CY  389436
36 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      8 150.00 1,200.00 02/26/2008

SM7965184R     8 300.00 2,400.00 03/20/2008

BA4045176      27 190.00 5,130.00 06/02/2008

AA3515170R     76 230.00 17,480.00 06/19/2008

WA3235176      475 10.00 4,750.00 09/11/2008

FR5675181      8 97.00 776.00 12/08/2008

BA9775A72      52 212.00 11,024.00 12/09/2008
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DESCRIPTION

ITEM UNITS CY  390130
CLAY BACKFILL FOR CORE TRENCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      433 60.00 25,980.00 02/26/2008

HA2825176      31 45.00 1,395.00 09/11/2008

WA3235176      120 20.25 2,430.00 09/11/2008

BA9775A72      170 63.00 10,710.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  390221
CLASS I RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      55 61.00 3,355.00 01/22/2008

AA5535174      630 54.00 34,020.00 02/26/2008

FR5775176      1,105 91.50 101,107.50 03/20/2008

FR3255176      210 84.00 17,640.00 04/08/2008

AA4345126      81 80.00 6,480.00 04/29/2008

BA5525126      10 105.00 1,050.00 05/01/2008

BA5075177      10 111.00 1,110.00 05/22/2008

BA4045176      10 100.00 1,000.00 06/02/2008

WA1725177      10 33.00 330.00 06/02/2008

GA3705177      270 94.50 25,515.00 06/18/2008

WA3055177      250 30.50 7,625.00 06/18/2008

AA3515170R     705 60.00 42,300.00 06/19/2008

BA3055177      48 86.50 4,152.00 06/19/2008

GA3405177      1,675 39.65 66,413.75 06/26/2008

HO3735176      48 78.00 3,744.00 08/11/2008

XX6305179      110 40.00 4,400.00 08/18/2008

WA3235176      273 82.00 22,386.00 09/11/2008

415D71410      2,400 20.00 48,000.00 10/27/2008

BA9775A72      636 74.00 47,064.00 12/09/2008

WI3285374      117 72.26 8,454.42 12/09/2008

DESCRIPTION

ITEM UNITS SY  390222
CLASS II RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      400 91.00 36,400.00 04/08/2008

BA4045176      30 120.00 3,600.00 06/02/2008

BA9775A72      265 126.50 33,522.50 12/09/2008
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DESCRIPTION

ITEM UNITS SY  390320
CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3165130R     3 88.00 264.00 08/05/2008

DESCRIPTION

ITEM UNITS SY  390321
CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1,000 90.00 90,000.00 01/03/2008

WI3285474R     33 184.55 6,090.15 01/07/2008

HA2525176      169 61.00 10,309.00 01/22/2008

AX4695180      137 70.00 9,590.00 03/04/2008

AX4695180      30 70.00 2,100.00 03/04/2008

WI3775176      37 73.00 2,701.00 03/18/2008

SM7965184R     81 120.00 9,720.00 03/20/2008

FR3255176      108 65.00 7,020.00 04/08/2008

BA5875177      20 100.00 2,000.00 04/15/2008

HA1315184      39 79.00 3,081.00 05/01/2008

HO3715177      40 43.00 1,720.00 05/15/2008

CL6955184R     46 60.00 2,760.00 06/02/2008

WA3225176      20 100.00 2,000.00 07/03/2008

MO5555180      10 90.00 900.00 07/10/2008

MO5785177      50 30.00 1,500.00 08/05/2008

HA2825176      167 37.00 6,179.00 09/11/2008

FR3825280      94 65.50 6,157.00 10/29/2008

BA9775A72      1,625 54.00 87,750.00 12/09/2008

HO4285123      34 100.00 3,400.00 12/19/2008

DESCRIPTION

ITEM UNITS SY  390322
CLASS II RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      73 74.00 5,402.00 03/04/2008

DESCRIPTION

ITEM UNITS TON 390330
RIPRAP FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      140 68.00 9,520.00 02/26/2008

FR3255176      10 50.00 500.00 04/08/2008
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DESCRIPTION

ITEM UNITS TON 390330
RIPRAP FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      40 79.00 3,160.00 05/01/2008

BA4045176      10 60.00 600.00 06/02/2008

AA3515170R     307 53.00 16,271.00 06/19/2008

BA9775A72      25 63.00 1,575.00 12/09/2008

HO4285123      20 40.00 800.00 12/19/2008

HA2825176      40 37.00 1,480.00 09/11/2008

HA2825176      20 37.00 740.00 09/11/2008

DESCRIPTION

ITEM UNITS TON 390340
NO. 57 STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      20 60.00 1,200.00 01/03/2008

BA4045176      25 50.00 1,250.00 06/02/2008

MO3945187      50 40.00 2,000.00 09/11/2008

DESCRIPTION

ITEM UNITS TON 390345
3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      20 45.35 907.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 390350
2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      25 32.00 800.00 02/26/2008

AX4695180      10 60.00 600.00 03/04/2008

AX4695180      6 60.00 360.00 03/04/2008

SM7965184R     40 120.00 4,800.00 03/20/2008

FR3255176      50 30.00 1,500.00 04/08/2008

AA4345126      50 50.00 2,500.00 04/29/2008

AA3515170R     12 60.00 720.00 06/19/2008

AL4145176      8 25.00 200.00 06/26/2008

WA3225176      2 100.00 200.00 07/03/2008

CA3165130R     15 60.00 900.00 08/05/2008

HA2825176      18 30.00 540.00 09/11/2008

MO3945187      5 40.00 200.00 09/11/2008
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DESCRIPTION

ITEM UNITS TON 390350
2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3235176      15 40.00 600.00 09/11/2008

BA9775A72      40 45.35 1,814.00 12/09/2008

WI3285374      7 52.89 370.23 12/09/2008

DESCRIPTION

ITEM UNITS TON 390355
4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      30 95.60 2,868.00 03/04/2008

HA2915124      235 34.00 7,990.00 03/06/2008

BA5875177      4 80.00 320.00 04/15/2008

AA4345126      460 33.00 15,180.00 04/29/2008

BA5525126      2 55.00 110.00 05/01/2008

AA3515170R     10 60.00 600.00 06/19/2008

XX1105777      200 9.67 1,934.00 06/19/2008

XX1135877      100 12.79 1,279.00 06/19/2008

XX1065677      200 23.10 4,620.00 06/26/2008

415D71410      200 30.00 6,000.00 10/27/2008

BA9775A72      155 57.00 8,835.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  390525
SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     415 3.95 1,639.25 01/07/2008

HA2525176      1,100 1.90 2,090.00 01/22/2008

AL3515180      1,050 5.00 5,250.00 02/04/2008

BA7155126      2,912 1.65 4,804.80 02/04/2008

AA5535174      790 2.50 1,975.00 02/26/2008

AX4695180      56 5.00 280.00 03/04/2008

AX4695180      69 5.00 345.00 03/04/2008

FR3815180      200 3.90 780.00 03/04/2008

HA2915124      637 1.60 1,019.20 03/06/2008

WI3775176      2,193 1.60 3,508.80 03/18/2008

FR3255176      1,215 2.00 2,430.00 04/08/2008

BA5875177      25 5.50 137.50 04/15/2008

MO2015177      200 3.25 650.00 04/18/2008

HA2685180      368 2.75 1,012.00 04/21/2008
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DESCRIPTION

ITEM UNITS LF  390525
SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5525126      360 1.65 594.00 05/01/2008

HA1315184      1,341 1.35 1,810.35 05/01/2008

DO5965180      275 3.15 866.25 05/15/2008

XX4455185      200 3.00 600.00 05/15/2008

BA5075177      200 3.80 760.00 05/22/2008

BA4045176      570 2.20 1,254.00 06/02/2008

CL6955184R     1,014 1.35 1,368.90 06/02/2008

AA3515170R     805 1.65 1,328.25 06/19/2008

MO2835177      880 2.25 1,980.00 06/26/2008

MO5705177      500 .50 250.00 06/26/2008

WA3225176      1,800 2.20 3,960.00 07/03/2008

MO5555180      500 3.00 1,500.00 07/10/2008

XX3945133      500 5.00 2,500.00 07/31/2008

XX4245185      200 3.00 600.00 07/31/2008

XX4435185      200 5.00 1,000.00 07/31/2008

CA3165130R     900 1.00 900.00 08/05/2008

HO3735176      113 2.00 226.00 08/11/2008

MO4185187      117 5.50 643.50 08/18/2008

XX6305179      220 3.00 660.00 08/18/2008

HA2825176      17 5.00 85.00 09/11/2008

XX3215185      200 3.00 600.00 09/11/2008

XX4155185      200 4.00 800.00 09/12/2008

XX3205185      200 1.00 200.00 09/29/2008

PG7045126      1,344 1.65 2,217.60 10/14/2008

XX2245185      200 5.00 1,000.00 10/14/2008

XX6315185      200 4.00 800.00 10/27/2008

FR3825280      3,526 1.50 5,289.00 10/29/2008

415D11411R2    1,900 3.50 6,650.00 11/14/2008

FR5675181      245 1.35 330.75 12/08/2008

BA9775A72      220 3.15 693.00 12/09/2008

WI3285374      125 5.84 730.00 12/09/2008

HO4285123      162 2.00 324.00 12/19/2008
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DESCRIPTION

ITEM UNITS LF  390527
REMOVE AND RESET SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      275 1.90 522.50 01/22/2008

HA2915124      637 1.60 1,019.20 03/06/2008

FR3255176      300 3.00 900.00 04/08/2008

CL6955184R     502 1.35 677.70 06/02/2008

AA3515170R     46 1.65 75.90 06/19/2008

WA3225176      900 2.20 1,980.00 07/03/2008

XX3945133      500 5.00 2,500.00 07/31/2008

CA3165130R     150 1.00 150.00 08/05/2008

PG7045126      336 1.65 554.40 10/14/2008

FR5675181      60 2.10 126.00 12/08/2008

BA9775A72      55 3.15 173.25 12/09/2008

DESCRIPTION

ITEM UNITS LF  390535
SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1,100 7.50 8,250.00 01/03/2008

HA2525176      800 8.70 6,960.00 01/22/2008

AA5535174      900 7.50 6,750.00 02/26/2008

AX4695180      1,938 8.00 15,504.00 03/04/2008

AX4695180      492 8.00 3,936.00 03/04/2008

GA6315180      1,109 12.00 13,308.00 03/04/2008

HA2915124      1,158 7.40 8,569.20 03/06/2008

TA4595180      220 7.50 1,650.00 03/18/2008

SM7965184R     1,135 9.00 10,215.00 03/20/2008

FR3255176      1,800 6.50 11,700.00 04/08/2008

HA2685180      108 8.80 950.40 04/21/2008

AA4345126      2,650 7.70 20,405.00 04/29/2008

HA1315184      231 10.40 2,402.40 05/01/2008

AA4755180      445 7.50 3,337.50 05/06/2008

DO5965180      25 9.45 236.25 05/15/2008

HO3715177      130 9.55 1,241.50 05/15/2008

CL6955184R     463 8.00 3,704.00 06/02/2008

AA3515170R     1,517 7.70 11,680.90 06/19/2008

AL4145176      438 11.00 4,818.00 06/26/2008

CA3165130R     130 7.00 910.00 08/05/2008

HA2825176      3,995 8.00 31,960.00 09/11/2008
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DESCRIPTION

ITEM UNITS LF  390535
SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3235176      5,492 8.30 45,583.60 09/11/2008

FR3825280      1,784 7.00 12,488.00 10/29/2008

BA9775A72      5,250 7.25 38,062.50 12/09/2008

WI3285374      6 12.72 76.32 12/09/2008

DESCRIPTION

ITEM UNITS LF  390540
REMOVE AND RESET SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      200 8.70 1,740.00 01/22/2008

HA2915124      1,158 7.40 8,569.20 03/06/2008

SM7965184R     240 7.00 1,680.00 03/20/2008

FR3255176      450 4.50 2,025.00 04/08/2008

AA4755180      445 7.50 3,337.50 05/06/2008

CL6955184R     232 8.00 1,856.00 06/02/2008

BA9775A72      1,375 7.25 9,968.75 12/09/2008

DESCRIPTION

ITEM UNITS CY  390600
MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      4 400.00 1,520.00 03/04/2008

DESCRIPTION

ITEM UNITS LF  391001
BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      65 32.50 2,112.50 01/03/2008

WI3285474R     40 82.10 3,284.00 01/07/2008

AA5535174      215 49.00 10,535.00 02/26/2008

SM7965184R     61 50.00 3,050.00 03/20/2008

AA4345126      25 25.00 625.00 04/29/2008

BA5525126      8 38.50 308.00 05/01/2008

BA4045176      6 42.00 252.00 06/02/2008

AA3515170R     82 49.00 4,018.00 06/19/2008

BA3055177      48 59.00 2,832.00 06/19/2008

BA9775A72      44 21.50 946.00 12/09/2008

WI3285374      25 95.76 2,394.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  391002
BOTTOM CUTOFF WALLS FOR CLASS II RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      32 50.00 1,600.00 06/02/2008

DESCRIPTION

ITEM UNITS LS  410005
MAINTENANCE OF STREAM FLOW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1 10,821.00 10,821.00 01/07/2008

AX4695180      1 50,000.00 50,000.00 03/04/2008

AX4695180      1 142,000.00 142,000.00 03/04/2008

FR3815180      1 51,500.00 51,500.00 03/04/2008

GA6315180      1 99,000.00 99,000.00 03/04/2008

HA2915124      1 8,000.00 8,000.00 03/06/2008

TA4595180      1 23,100.00 23,100.00 03/18/2008

FR3255176      1 64,000.00 64,000.00 04/08/2008

HA2685180      1 37,000.00 37,000.00 04/21/2008

HA1315184      1 100,000.00 100,000.00 05/01/2008

DO5965180      1 18,200.00 18,200.00 05/15/2008

HA2825176      1 5,500.00 5,500.00 09/11/2008

WA3235176      1 5,830.00 5,830.00 09/11/2008

WI3285374      1 8,000.00 8,000.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  410010
MAINTENANCE OF TRAFFIC FOR BRIDGE PATCHING OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      6 800.00 4,800.00 02/04/2008

DESCRIPTION

ITEM UNITS SF  410015
PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      300 55.00 16,500.00 02/04/2008

DESCRIPTION

ITEM UNITS SY  410105
REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2015177      190 17.50 3,325.00 04/18/2008
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DESCRIPTION

ITEM UNITS SY  410105
REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3705177      350 6.00 2,100.00 06/18/2008

WA3055177      700 12.25 8,575.00 06/18/2008

WA3235176      895 13.75 12,306.25 09/11/2008

BA9775A72      2,510 13.00 32,630.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  410110
REMOVAL OF PORTIONS OF EXISTING CONCRETE BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1,970 125.00 246,250.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  410205
REMOVAL OF PORTIONS OF EXISTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 470,000.00 470,000.00 02/04/2008

AX4695180      1 60,000.00 60,000.00 03/04/2008

GA6315180      1 160,000.00 160,000.00 03/04/2008

FR3255176      1 20,000.00 20,000.00 04/08/2008

AA4755180      1 265,000.00 265,000.00 05/06/2008

MO5555180      1 199,350.00 199,350.00 07/10/2008

FR3825280      1 500,000.00 500,000.00 10/29/2008

DESCRIPTION

ITEM UNITS LS  410215
REMOVAL OF EXISTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      1 50,100.00 50,100.00 03/04/2008

TA4595180      1 45,000.00 45,000.00 03/18/2008

HA1315184      1 16,400.00 16,400.00 05/01/2008

DESCRIPTION

ITEM UNITS LS  410220
REMOVAL OF EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      1 62,000.00 62,000.00 03/04/2008

HA2685180      1 43,000.00 43,000.00 04/21/2008

DO5965180      1 35,600.00 35,600.00 05/15/2008
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DESCRIPTION

ITEM UNITS LS  410220
REMOVAL OF EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 425,000.00 425,000.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  412115
PROTECTIVE BARRIER FOR PORTION OF BRIDGE OVER ELECTRIFIED RAILROAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 79,000.00 79,000.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  417100
TURBIDITY CURTAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      295 18.50 5,457.50 05/15/2008

DESCRIPTION

ITEM UNITS CY  417105
CLASS 3 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      125 36.00 4,500.00 02/04/2008

AX4695180      200 40.00 8,000.00 03/04/2008

AX4695180      200 35.00 7,000.00 03/04/2008

FR3815180      312 52.00 16,224.00 03/04/2008

GA6315180      300 35.00 10,500.00 03/04/2008

TA4595180      43 115.00 4,945.00 03/18/2008

FR3255176      740 10.00 7,400.00 04/08/2008

HA2685180      350 45.50 15,925.00 04/21/2008

HA1315184      480 30.00 14,400.00 05/01/2008

AA4755180      90 120.00 10,800.00 05/06/2008

DO5965180      27 142.00 3,834.00 05/15/2008

CL6955184R     180 26.00 4,680.00 06/02/2008

MO5555180      63 50.00 3,150.00 07/10/2008

FR3825280      5,830 21.00 122,430.00 10/29/2008

BA9775A72      6,312 22.00 138,864.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  419105
SUBFOUNDATION INVESTIGATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      200 50.00 10,000.00 03/04/2008

BA9775A72      400 50.00 20,000.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  421130
STEEL HP 10 X 42 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      4,069 57.00 231,933.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  421140
STEEL HP 12 X 53 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      542 140.00 75,880.00 03/04/2008

TA4595180      1,144 .01 11.44 03/18/2008

HA2685180      1,645 70.00 115,150.00 04/21/2008

DESCRIPTION

ITEM UNITS LF  421150
STEEL HP 14 X 73 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      9,764 72.00 703,008.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  421169
STEEL HP 12 X 63 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      1,844 51.85 95,611.40 05/15/2008

DESCRIPTION

ITEM UNITS LF  421175
STEEL HP 10 X 42 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      151 81.00 12,231.00 10/29/2008
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DESCRIPTION

ITEM UNITS LF  421185
STEEL HP 12 X 53 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4595180      116 64.00 7,424.00 03/18/2008

HA2685180      118 100.00 11,800.00 04/21/2008

DESCRIPTION

ITEM UNITS LF  421187
STEEL HP 12 X 63 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      231 65.00 14,982.50 05/15/2008

DESCRIPTION

ITEM UNITS LF  421195
STEEL HP 14 X 73 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      196 80.00 15,680.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  421230
PILE POINT FOR 14 INCH STEEL HP BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      278 105.00 29,190.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  421641
PROTECTIVE JACKET FOR 20 INCH DIAMETER PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      72 1,000.00 72,000.00 05/06/2008

DESCRIPTION

ITEM UNITS LS  423168
TEMPORARY SHEET PILING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      1 61,000.00 61,000.00 03/04/2008

TA4595180      1 63,000.00 63,000.00 03/18/2008

BA9775A72      1 225,000.00 225,000.00 12/09/2008
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DESCRIPTION

ITEM UNITS LS  423175
STEEL SHEET PILING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4595180      1 204,000.00 204,000.00 03/18/2008

DO5965180      1 300,000.00 300,000.00 05/15/2008

DESCRIPTION

ITEM UNITS CY  424121
SUBSTRUCTURE REPAIR USING MIX #6 CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      4 200.00 800.00 03/04/2008

DESCRIPTION

ITEM UNITS CY  428105
FOOTING CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      312 610.00 190,320.00 03/04/2008

AA4755180      20 1,450.00 29,000.00 05/06/2008

FR3825280      662 490.00 324,380.00 10/29/2008

BA9775A72      1,277 535.00 683,195.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  431110
SUBSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 138,000.00 138,000.00 02/04/2008

AX4695180      1 115,000.00 115,000.00 03/04/2008

AX4695180      1 155,000.00 155,000.00 03/04/2008

FR3815180      1 220,000.00 220,000.00 03/04/2008

GA6315180      1 150,000.00 150,000.00 03/04/2008

TA4595180      1 56,400.00 56,400.00 03/18/2008

HA2685180      1 100,000.00 100,000.00 04/21/2008

AA4755180      1 121,000.00 121,000.00 05/06/2008

DO5965180      1 129,100.00 129,100.00 05/15/2008

MO5555180      1 48,976.00 48,976.00 07/10/2008

FR3825280      1 590,000.00 590,000.00 10/29/2008

BA9775A72      1 2,200,000.00 2,200,000.00 12/09/2008
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DESCRIPTION

ITEM UNITS LS  433090
PRESTRESSED CONCRETE BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      1 92,200.00 92,200.00 04/21/2008

DESCRIPTION

ITEM UNITS LS  433095
PRESTRESSED CONCRETE SLAB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      1 145,000.00 145,000.00 03/04/2008

AX4695180      1 264,000.00 264,000.00 03/04/2008

FR3815180      1 90,000.00 90,000.00 03/04/2008

TA4595180      1 80,300.00 80,300.00 03/18/2008

DO5965180      1 92,700.00 92,700.00 05/15/2008

DESCRIPTION

ITEM UNITS LS  433155
SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 490,000.00 490,000.00 02/04/2008

AX4695180      1 84,000.00 84,000.00 03/04/2008

AX4695180      1 80,000.00 80,000.00 03/04/2008

FR3815180      1 19,000.00 19,000.00 03/04/2008

GA6315180      1 194,000.00 194,000.00 03/04/2008

TA4595180      1 42,300.00 42,300.00 03/18/2008

HA2685180      1 70,000.00 70,000.00 04/21/2008

AA4755180      1 450,000.00 450,000.00 05/06/2008

DO5965180      1 40,600.00 40,600.00 05/15/2008

GA3705177      1 10,500.00 10,500.00 06/18/2008

MO5555180      1 180,000.00 180,000.00 07/10/2008

FR3825280      1 300,000.00 300,000.00 10/29/2008

BA9775A72      1 975,000.00 975,000.00 12/09/2008

BA9775A72      1 505,000.00 505,000.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  433157
CONCRETE PARAPET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 150,000.00 150,000.00 02/04/2008

FR3815180      1 26,000.00 26,000.00 03/04/2008

HA2685180      1 30,000.00 30,000.00 04/21/2008
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DESCRIPTION

ITEM UNITS LS  433157
CONCRETE PARAPET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5555180      1 80,000.00 80,000.00 07/10/2008

FR3825280      1 93,000.00 93,000.00 10/29/2008

BA9775A72      1 146,000.00 146,000.00 12/09/2008

BA9775A72      1 600,000.00 600,000.00 12/09/2008

BA9775A72      1 730,000.00 730,000.00 12/09/2008

BA9775A72      1 540,000.00 540,000.00 12/09/2008

BA9775A72      1 91,000.00 91,000.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  434000
DRAINAGE INLET AT END OF BRIDGE STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5555180      1 8,000.00 8,000.00 07/10/2008

DESCRIPTION

ITEM UNITS CF  435125
TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      150 330.00 49,500.00 03/04/2008

DESCRIPTION

ITEM UNITS SF  435128
TYPE I DECK REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      50 50.00 2,500.00 02/21/2008

DESCRIPTION

ITEM UNITS SF  435130
TYPE II DECK REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      50 90.00 4,500.00 02/21/2008

DESCRIPTION

ITEM UNITS SF  435135
TYPE III DECK REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      50 110.00 5,500.00 02/21/2008
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DESCRIPTION

ITEM UNITS SF  435140
TYPE IV DECK REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      50 120.00 6,000.00 02/21/2008

DESCRIPTION

ITEM UNITS CF  438112
PNEUMATICALLY APPLIED MORTAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      300 310.00 93,000.00 02/21/2008

AA4015180      125 220.00 27,500.00 03/04/2008

BA9775A72      9 1,000.00 9,000.00 12/09/2008

DESCRIPTION

ITEM UNITS CF  438125
NONSHRINK GROUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      3 800.00 2,400.00 02/21/2008

MO5555180      1 400.00 400.00 07/10/2008

DESCRIPTION

ITEM UNITS LS  440105
SINGLE REINFORCED CONCRETE BOX CULVERT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 156,000.00 156,000.00 05/01/2008

DESCRIPTION

ITEM UNITS LS  440110
DOUBLE REINFORCED CONCRETE BOX CULVERT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1 170,000.00 170,000.00 04/08/2008

DESCRIPTION

ITEM UNITS LS  445102
RETAINING WALL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 340,000.00 340,000.00 12/09/2008

BA9775A72      1 280,000.00 280,000.00 12/09/2008

BA9775A72      1 1,575,000.00 1,575,000.00 12/09/2008

BA9775A72      1 55,000.00 55,000.00 12/09/2008

BA9775A72      1 28,000.00 28,000.00 12/09/2008

BA9775A72      1 855,000.00 855,000.00 12/09/2008
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DESCRIPTION

ITEM UNITS SF  445302
NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      42,160 30.00 1,264,800.00 04/29/2008

BA5525126      32,432 22.00 713,504.00 05/01/2008

PG7045126      7,744 35.00 271,040.00 10/14/2008

DESCRIPTION

ITEM UNITS SF  445306
NOISE BARRIER SYSTEM HEIGHT OVER 24 FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      585 30.00 17,550.00 04/29/2008

BA5525126      6,012 22.00 132,264.00 05/01/2008

DESCRIPTION

ITEM UNITS SF  445308
NOISE BARRIER SYSTEM PANELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      48,429 21.00 1,017,009.00 02/04/2008

DESCRIPTION

ITEM UNITS LS  445330
GRADE BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      1 52,000.00 52,000.00 04/29/2008

DESCRIPTION

ITEM UNITS LS  445340
OFFSET BRACKET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      1 4,000.00 4,000.00 02/04/2008

BA7155126      1 4,000.00 4,000.00 02/04/2008

BA7155126      1 4,000.00 4,000.00 02/04/2008

DESCRIPTION

ITEM UNITS SY  449195
LINSEED OIL PROTECTIVE COATING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      2,320 1.50 3,480.00 02/04/2008
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DESCRIPTION

ITEM UNITS LF  456120
DRILLED SHAFTS 30 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      3,948 95.00 375,060.00 02/04/2008

DESCRIPTION

ITEM UNITS LF  456122
DRILLED SHAFTS 36 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      3,330 103.00 342,990.00 04/29/2008

PG7045126      400 150.00 60,000.00 10/14/2008

DESCRIPTION

ITEM UNITS LF  456123
DRILLED SHAFT 42 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      28 180.00 5,040.00 04/29/2008

PG7045126      50 170.00 8,500.00 10/14/2008

DESCRIPTION

ITEM UNITS LS  456130
EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 270,000.00 270,000.00 02/04/2008

GA6315180      1 60,000.00 60,000.00 03/04/2008

HA2685180      1 26,500.00 26,500.00 04/21/2008

AA4755180      1 161,000.00 161,000.00 05/06/2008

DO5965180      1 12,060.00 12,060.00 05/15/2008

MO5555180      1 152,510.00 152,510.00 07/10/2008

FR3825280      1 100,000.00 100,000.00 10/29/2008

BA9775A72      1 399,241.50 399,241.50 12/09/2008

DESCRIPTION

ITEM UNITS LF  456140
REPAIR BAR FOR DECK REINFORCEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO3245180      7,000 2.00 14,000.00 02/14/2008

AA4015180      125 20.00 2,500.00 03/04/2008

GA3655180      100 20.00 2,000.00 08/05/2008

GA3655180      100 20.00 2,000.00 08/05/2008

GA3655180      100 20.00 2,000.00 08/05/2008
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DESCRIPTION

ITEM UNITS EA  459095
ANCHOR BOLT REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281531410     100 110.00 11,000.00 12/29/2008

5281631410     100 110.00 11,000.00 12/29/2008

DESCRIPTION

ITEM UNITS LS  459110
FABRICATED STRUCTURAL STEEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      1 49,000.00 49,000.00 02/21/2008

GA6315180      1 616,000.00 616,000.00 03/04/2008

FR3825280      1 905,000.00 905,000.00 10/29/2008

BA9775A72      1 4,450,000.00 4,450,000.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  459310
STEEL STUD SHEAR DEVELOPERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      1 9,000.00 9,000.00 03/04/2008

AA4755180      1 28,000.00 28,000.00 05/06/2008

MO5555180      1 8,000.00 8,000.00 07/10/2008

FR3825280      1 17,000.00 17,000.00 10/29/2008

BA9775A72      1 28,273.35 28,273.35 12/09/2008

BA9775A72      1 33,472.95 33,472.95 12/09/2008

DESCRIPTION

ITEM UNITS LF  463125
MODIFYING EXISTING BRIDGE ROADWAY JOINTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO3245180      1,200 21.00 25,200.00 02/14/2008

AA4015180      150 306.00 45,900.00 03/04/2008

DESCRIPTION

ITEM UNITS LS  463130
MODIFYING EXISTING BRIDGE ROADWAY JOINTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 50,000.00 50,000.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  463132
BRIDGE ROADWAY SEAL REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      30 140.00 4,200.00 02/21/2008

BA9775A72      924 35.00 32,340.00 12/09/2008

GA3655180      145 57.00 8,265.00 08/05/2008

GA3655180      130 76.00 9,880.00 08/05/2008

GA3655180      175 53.00 9,275.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  463136
DRAINAGE TROUGH FOR EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      70 200.00 14,000.00 02/21/2008

BA9775A72      924 140.00 129,360.00 12/09/2008

GA3655180      130 275.00 35,750.00 08/05/2008

GA3655180      175 227.00 39,725.00 08/05/2008

GA3655180      145 226.00 32,770.00 08/05/2008

DESCRIPTION

ITEM UNITS SF  466112
EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      680 5.85 3,978.00 05/15/2008

DESCRIPTION

ITEM UNITS LS  466115
EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 9,000.00 9,000.00 02/04/2008

AX4695180      1 1,000.00 1,000.00 03/04/2008

FR3815180      1 3,700.00 3,700.00 03/04/2008

GA6315180      1 5,500.00 5,500.00 03/04/2008

BA9775A72      1 9,500.00 9,500.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  466117
EPOXY PROTECTIVE COATINGS ON PIERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      1 8,000.00 8,000.00 03/04/2008
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DESCRIPTION

ITEM UNITS LS  466125
EPOXY PROTECTIVE COATINGS ON ABUTMENTS AND PIERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      1 20,000.00 20,000.00 05/06/2008

FR3825280      1 1,000.00 1,000.00 10/29/2008

DESCRIPTION

ITEM UNITS LS  472130
METAL RAILING TWO STRAND

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      1 32,000.00 32,000.00 03/04/2008

AX4695180      1 24,000.00 24,000.00 03/04/2008

GA6315180      1 84,000.00 84,000.00 03/04/2008

TA4595180      1 21,000.00 21,000.00 03/18/2008

AA4755180      1 137,000.00 137,000.00 05/06/2008

DO5965180      1 21,000.00 21,000.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  472155
TRAFFIC BARRIER W BEAM FOR BOX CULVERT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      36 17.70 637.20 05/01/2008

DESCRIPTION

ITEM UNITS LF  475115
CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      55 67.65 3,720.75 05/01/2008

DESCRIPTION

ITEM UNITS LS  475120
CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 22,000.00 22,000.00 02/04/2008

AA4015180      1 62,000.00 62,000.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  475295
CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      4 350.00 1,400.00 02/04/2008

AA4015180      4 600.00 2,400.00 03/04/2008
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DESCRIPTION

ITEM UNITS LS  475305
CHAIN LINK FENCE  - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1 7,300.00 7,300.00 04/08/2008

BA9775A72      1 27,500.00 27,500.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  475400
3 FOOT ORNAMENTAL FENCE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 12,800.00 12,800.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  475405
5 FOOT ORNAMENTAL FENCE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 41,000.00 41,000.00 12/09/2008

DESCRIPTION

ITEM UNITS NU  478153
FLOODLIGHTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      6 325.00 1,950.00 02/04/2008

WO3245180      20 50.00 1,000.00 02/14/2008

AA4015180      4 1.00 4.00 03/04/2008

AX4695180      1 1.00 1.00 03/04/2008

FR3815180      30 630.00 18,900.00 03/04/2008

GA6315180      1 1.00 1.00 03/04/2008

HA2685180      1 550.00 550.00 04/21/2008

AA4755180      8 30.00 240.00 05/06/2008

MO5555180      10 150.00 1,500.00 07/10/2008

BA9775A72      12 525.00 6,300.00 12/09/2008

BA9775A72      15 525.00 7,875.00 12/09/2008

GA3655180      1 1.00 1.00 08/05/2008

GA3655180      2 1.00 2.00 08/05/2008

GA3655180      2 1.00 2.00 08/05/2008

GA3655180      1 1.00 1.00 08/05/2008
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DESCRIPTION

ITEM UNITS TON 490106
HOT MIX ASPHALT FOR BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3705177      30 101.85 3,055.50 06/18/2008

WA3055177      85 200.00 17,000.00 06/18/2008

WA3235176      75 240.00 18,000.00 09/11/2008

BA9775A72      532 157.50 83,790.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 492035
CLASS II RIPRAP FOR SCOUR PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      400 60.00 24,000.00 03/04/2008

FR3815180      200 48.50 9,700.00 03/04/2008

GA6315180      515 51.00 26,265.00 03/04/2008

DESCRIPTION

ITEM UNITS SY  492045
RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      613 1.00 613.00 03/04/2008

TA4595180      110 131.00 14,410.00 03/18/2008

HA2685180      266 167.00 44,422.00 04/21/2008

HA1315184      69 79.00 5,451.00 05/01/2008

FR3825280      533 57.00 30,381.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  492047
BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      98 48.00 4,704.00 04/21/2008

DESCRIPTION

ITEM UNITS LF  492049
SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      130 48.00 6,240.00 04/21/2008
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DESCRIPTION

ITEM UNITS UW  492535
STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047114      104 10.00 1,040.00 08/11/2008

AX5047214      20 10.00 200.00 08/11/2008

AX5047514      104 10.00 1,040.00 08/11/2008

AX5047314      104 10.00 1,040.00 08/13/2008

AX5047714      120 15.00 1,800.00 10/27/2008

DESCRIPTION

ITEM UNITS LS  492557
BLAST CLEANING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      1 405,000.00 405,000.00 03/04/2008

DESCRIPTION

ITEM UNITS LS  492585
CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CE3375180      1 100,000.00 100,000.00 01/22/2008

AL3825180      1 355,000.00 355,000.00 02/21/2008

AA4015180      1 25,000.00 25,000.00 03/04/2008

GA6315180      1 528,000.00 528,000.00 03/04/2008

BA6455180      1 45,000.00 45,000.00 03/14/2008

BA6455180      1 32,000.00 32,000.00 03/14/2008

BA6455180      1 200,000.00 200,000.00 03/14/2008

BA6455180      1 45,000.00 45,000.00 03/14/2008

BA6455180      1 65,000.00 65,000.00 03/14/2008

BA6455180      1 80,000.00 80,000.00 03/14/2008

AA4755180      1 106,000.00 106,000.00 05/06/2008

MO4495180      1 1,093,120.00 1,093,120.00 08/15/2008

CE3375180      1 100,000.00 100,000.00 01/22/2008

CE3375180      1 100,000.00 100,000.00 01/22/2008

BA6455180      1 55,000.00 55,000.00 03/14/2008

BA6455180      1 25,000.00 25,000.00 03/14/2008

BA6455180      1 40,000.00 40,000.00 03/14/2008

BA6455180      1 200,000.00 200,000.00 03/14/2008

BA6455180      1 245,000.00 245,000.00 03/14/2008

BA6455180      1 80,000.00 80,000.00 03/14/2008

BA8075180R     1 365,000.00 365,000.00 10/02/2008

BA8075180R     1 90,000.00 90,000.00 10/02/2008
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DESCRIPTION

ITEM UNITS LS  492585
CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6455180      1 45,000.00 45,000.00 03/14/2008

BA6455180      1 25,000.00 25,000.00 03/14/2008

BA6455180      1 100,000.00 100,000.00 03/14/2008

MO4565180      1 670,000.00 670,000.00 05/13/2008

MO4565180      1 35,000.00 35,000.00 05/13/2008

MO4565180      1 250,000.00 250,000.00 05/13/2008

MO4565180      1 153,000.00 153,000.00 05/13/2008

BA8015180      1 120,000.00 120,000.00 08/27/2008

BA8015180      1 250,000.00 250,000.00 08/27/2008

BA8015180      1 140,000.00 140,000.00 08/27/2008

BA8015180      1 140,000.00 140,000.00 08/27/2008

BA8015180      1 90,000.00 90,000.00 08/27/2008

BA8015180      1 90,000.00 90,000.00 08/27/2008

DESCRIPTION

ITEM UNITS LS  492586
CLEANING AND PAINTING PORTIONS OF EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1 105,000.00 105,000.00 02/04/2008

BA9775A72      1 357,000.00 357,000.00 12/09/2008

DESCRIPTION

ITEM UNITS HR  492620
BRIDGE REPAIR FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4416114      12,000 48.50 582,000.00 02/04/2008

AX4996114      18,000 50.00 900,000.00 05/22/2008

AX4986114      18,000 40.00 720,000.00 06/03/2008

AX5047414      7,500 17.00 127,500.00 07/22/2008

AX5047114      4,000 24.25 97,000.00 08/11/2008

AX5047214      4,000 28.00 112,000.00 08/11/2008

AX5047514      4,300 16.50 70,950.00 08/11/2008

AX5047314      8,000 15.00 120,000.00 08/13/2008

AX5047714      5,760 28.00 161,280.00 10/27/2008

AX5006114      18,000 .01 180.00 11/25/2008
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DESCRIPTION

ITEM UNITS HR  492627
WELDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4416114      1,000 28.00 28,000.00 02/04/2008

WD0051410SB    2,000 49.75 99,500.00 03/27/2008

WD0251410SB    1,800 55.00 99,000.00 04/21/2008

AX4996114      1,800 50.00 90,000.00 05/22/2008

AX4986114      1,800 50.00 90,000.00 06/03/2008

AX5006114      1,800 44.50 80,100.00 11/25/2008

DESCRIPTION

ITEM UNITS HR  492645
CONCRETE FINISHERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      650 13.00 8,450.00 07/22/2008

DESCRIPTION

ITEM UNITS HR  492651
SKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4261071409     3,000 22.20 66,600.00 01/07/2008

AX4416114      35,000 46.00 1,610,000.00 02/04/2008

440D41409      25,000 25.00 625,000.00 02/28/2008

499D71410      1,800 12.00 21,600.00 02/29/2008

AX4996114      79,000 30.00 2,370,000.00 05/22/2008

415D41409      5,000 30.00 150,000.00 06/02/2008

AX4986114      79,000 31.00 2,449,000.00 06/03/2008

4260671410     3,000 13.00 39,000.00 07/22/2008

AX5047414      20,000 14.00 280,000.00 07/22/2008

AX5047114      4,500 33.00 148,500.00 08/11/2008

AX5047214      25,000 26.00 650,000.00 08/11/2008

AX5047514      8,600 65.00 559,000.00 08/11/2008

AX5047314      16,000 12.00 192,000.00 08/13/2008

AX5047714      28,800 28.50 820,800.00 10/27/2008

AX5006114      79,000 44.35 3,503,650.00 11/25/2008

DESCRIPTION

ITEM UNITS HR  492652
INTERMEDIATE SKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      20,000 18.00 360,000.00 02/28/2008
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DESCRIPTION

ITEM UNITS HR  492652
INTERMEDIATE SKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

499D71410      4,000 12.00 48,000.00 02/29/2008

415D41409      5,000 19.30 96,500.00 06/02/2008

AX5047414      30,000 12.00 360,000.00 07/22/2008

AX5047114      7,500 12.00 90,000.00 08/11/2008

AX5047514      12,900 11.00 141,900.00 08/11/2008

AX5047314      16,000 10.00 160,000.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  492654
UNSKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      20,000 11.30 226,000.00 02/28/2008

5491161409     70,000 10.20 714,000.00 03/18/2008

5492161410     55,000 11.39 626,450.00 05/06/2008

415D41409      5,000 18.30 91,500.00 06/02/2008

AX5047414      6,000 11.30 67,800.00 07/22/2008

5492G51409SB   67,000 11.81 791,002.00 08/11/2008

AX5047114      7,500 8.50 63,750.00 08/11/2008

AX5047314      4,000 8.00 32,000.00 08/13/2008

5491371410     80,000 13.15 1,052,000.00 09/12/2008

5492A51410     25,600 11.45 293,120.00 10/08/2008

5491531410SB   75,000 12.00 900,000.00 04/04/2008

5491531410SB   75,000 12.00 900,000.00 04/04/2008

5490051410SB   12,800 12.00 153,600.00 07/03/2008

5490051410SB   12,800 12.00 153,600.00 07/03/2008

5490051410SB   12,800 12.00 153,600.00 07/03/2008

549D41409R     30,000 12.75 382,500.00 09/16/2008

549D41409R     30,000 12.75 382,500.00 09/16/2008

549D41409R     30,000 12.75 382,500.00 09/16/2008

549D41409R     30,000 12.75 382,500.00 09/16/2008

DESCRIPTION

ITEM UNITS HR  492655
LABORERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WD0051410SB    300 29.75 8,925.00 03/27/2008

5490161409     30,000 11.19 335,700.00 04/18/2008

WD0251410SB    250 55.00 13,750.00 04/21/2008
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DESCRIPTION

ITEM UNITS HR  492655
LABORERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241410     150 .01 1.50 06/02/2008

5282161410     500 .10 50.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  492660
ELECTRICIANS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4416114      8,000 58.00 464,000.00 02/04/2008

DESCRIPTION

ITEM UNITS HR  492661
DRAWBRIDGE OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

527D41410SB    17,520 17.05 298,716.00 11/25/2008

5271721411SB   4,934 13.69 67,546.46 09/16/2008

5271721411SB   4,934 13.69 67,546.46 09/16/2008

DESCRIPTION

ITEM UNITS MO  492662
DRAWBRIDGE OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5272300411SB   36 6,980.00 251,280.00 09/12/2008

5271421410SB   6 4,260.00 25,560.00 02/04/2008

5271421410SB   6 4,260.00 25,560.00 02/04/2008

5271421410SB   7 7,280.00 50,960.00 02/04/2008

5271421410SB   5 7,280.00 36,400.00 02/04/2008

5271421410SB   5 7,280.00 36,400.00 02/04/2008

5271421410SB   7 7,280.00 50,960.00 02/04/2008

5272021410SB   7 4,273.93 29,917.51 02/28/2008

5272021410SB   12 8,504.58 102,054.96 02/28/2008

5272021410SB   7 4,273.93 29,917.51 02/28/2008

5272021410SB   12 8,504.58 102,054.96 02/28/2008

5272021410SB   12 4,252.29 51,027.48 02/28/2008

5272021410SB   12 4,252.29 51,027.48 02/28/2008
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DESCRIPTION

ITEM UNITS HR  492705
PICKUP TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      10,000 9.00 90,000.00 02/28/2008

499D71410      1,000 70.00 70,000.00 02/29/2008

4292021409R    3,240 8.06 26,114.40 05/29/2008

415D41409      2,000 6.20 12,400.00 06/02/2008

4291421409R2   3,500 7.99 27,965.00 06/18/2008

4290521410     2,200 7.99 17,578.00 07/03/2008

4290721410     3,500 7.99 27,965.00 07/03/2008

AX5047414      5,500 7.50 41,250.00 07/22/2008

AX5047114      4,500 7.00 31,500.00 08/11/2008

AX5047214      4,000 17.00 68,000.00 08/11/2008

AX5047514      4,800 7.00 33,600.00 08/11/2008

AX5047314      8,000 6.00 48,000.00 08/13/2008

4290451409     3,500 7.57 26,495.00 10/27/2008

AX5047714      7,500 7.00 52,500.00 10/27/2008

5281531410     12,000 .01 120.00 12/29/2008

5281631410     12,000 .01 120.00 12/29/2008

DESCRIPTION

ITEM UNITS HR  492710
FLATBED TRUCK 2 TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281531410     200 .01 2.00 12/29/2008

5281631410     200 .01 2.00 12/29/2008

DESCRIPTION

ITEM UNITS HR  492711
FLATBED TRUCK 15 TON GVW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      2,000 10.50 21,000.00 02/28/2008

415D41409      1,000 10.50 10,500.00 06/02/2008

AX5047114      3,000 40.00 120,000.00 08/11/2008

AX5047214      4,000 17.00 68,000.00 08/11/2008

DESCRIPTION

ITEM UNITS UD  492712
FLATBED TRUCK 26,000 LB OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047514      920 15.00 13,800.00 08/11/2008
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DESCRIPTION

ITEM UNITS HR  492716
4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       300 25.00 7,500.00 01/07/2008

AX402A53       300 28.00 8,400.00 01/07/2008

AX402A52       300 50.00 15,000.00 02/04/2008

440D41409      5,000 25.00 125,000.00 02/28/2008

AX4996114      3,000 8.00 24,000.00 05/22/2008

415D41409      2,000 16.05 32,100.00 06/02/2008

AX4986114      3,000 28.00 84,000.00 06/03/2008

AX5047414      3,500 18.00 63,000.00 07/22/2008

AX5047114      3,000 50.00 150,000.00 08/11/2008

AX5047214      4,000 22.35 89,400.00 08/11/2008

AX5047514      4,600 15.25 70,150.00 08/11/2008

AX5047314      500 200.00 100,000.00 08/13/2008

AX5047714      6,000 17.65 105,900.00 10/27/2008

AX5006114      3,000 .01 30.00 11/25/2008

DESCRIPTION

ITEM UNITS HR  492721
10-18 CUBIC YARD TANDEM DUMP TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      750 18.05 13,537.50 02/28/2008

415D41409      750 46.55 34,912.50 06/02/2008

AX5047414      500 20.00 10,000.00 07/22/2008

AX5047314      200 10.00 2,000.00 08/13/2008

AX5047714      50 20.00 1,000.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  492726
LOADER CRAWLER FRONT END 2 1/2 CY OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047114      150 20.00 3,000.00 08/11/2008

AX5047514      220 25.00 5,500.00 08/11/2008

AX5047314      200 10.00 2,000.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  492731
HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      200 15.00 3,000.00 07/22/2008
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DESCRIPTION

ITEM UNITS HR  492731
HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047114      20 15.00 300.00 08/11/2008

AX5047514      200 27.50 5,500.00 08/11/2008

AX5047314      100 10.00 1,000.00 08/13/2008

AX5047714      50 13.00 650.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  492732
ARTICULATED WHEEL LOADER FRONT END, 3 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047114      150 12.00 1,800.00 08/11/2008

AX5047514      200 25.00 5,000.00 08/11/2008

AX5047314      100 10.00 1,000.00 08/13/2008

AX5047714      25 12.00 300.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  492735
LOADER WHEELED WITH BACKHOE ATTACHMENT 7/8 CUBIC YARD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047314      500 10.00 5,000.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  492736
TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       1,200 35.00 42,000.00 01/07/2008

AX402A53       1,200 39.20 47,040.00 01/07/2008

AX402A52       1,200 40.00 48,000.00 02/04/2008

440D41409      5,000 5.75 28,750.00 02/28/2008

415D41409      2,500 5.75 14,375.00 06/02/2008

AX5047414      40 25.00 1,000.00 07/22/2008

AX5047114      25 10.00 250.00 08/11/2008

AX5047314      200 10.00 2,000.00 08/13/2008

AX5047714      75 6.25 468.75 10/27/2008
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DESCRIPTION

ITEM UNITS HR  492741
CRANE 35 TON OR UNDER (HYDRAULIC)BOOM RANGE 80 FEET OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      50 30.00 1,500.00 07/22/2008

AX5047114      50 30.00 1,500.00 08/11/2008

AX5047214      100 35.00 3,500.00 08/11/2008

AX5047514      160 26.00 4,160.00 08/11/2008

AX5047314      50 20.00 1,000.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  492742
HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071410    100 .01 1.00 05/22/2008

AX5047414      20 31.00 620.00 07/22/2008

AX5047114      20 50.00 1,000.00 08/11/2008

AX5047514      80 28.00 2,240.00 08/11/2008

AX5047314      20 25.00 500.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  492746
AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071410    100 .01 1.00 05/22/2008

AX5047214      3,000 12.00 36,000.00 08/11/2008

AX5047514      4,800 8.00 38,400.00 08/11/2008

AX5047314      2,000 3.00 6,000.00 08/13/2008

AX5047714      4,500 8.00 36,000.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  492747
AIR COMPRESSOR 750 CFM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      2,500 17.40 43,500.00 02/28/2008

415D41409      1,000 17.40 17,400.00 06/02/2008

AX5047414      2,000 10.00 20,000.00 07/22/2008

AX5047114      700 8.00 5,600.00 08/11/2008

AX5047314      2,000 7.00 14,000.00 08/13/2008

AX5047714      50 19.00 950.00 10/27/2008
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DESCRIPTION

ITEM UNITS HR  492761
ELECTRICAL GENERATOR, 10 KW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047214      3,000 1.42 4,260.00 08/11/2008

DESCRIPTION

ITEM UNITS HR  492762
ELECTRICAL GENERATOR, 20 KW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047314      4,000 6.00 24,000.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  492771
300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      60 3.50 210.00 07/22/2008

AX5047114      60 4.00 240.00 08/11/2008

AX5047514      120 6.75 810.00 08/11/2008

AX5047314      200 4.00 800.00 08/13/2008

AX5047714      200 3.75 750.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  492776
PORTABLE CONCRETE MIXER, 9 CUBIC FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      750 1.05 787.50 02/28/2008

415D41409      750 1.05 787.50 06/02/2008

AX5047414      3,500 1.05 3,675.00 07/22/2008

AX5047114      3,500 5.00 17,500.00 08/11/2008

AX5047214      1,000 1.75 1,750.00 08/11/2008

AX5047514      4,800 1.00 4,800.00 08/11/2008

AX5047314      3,000 1.00 3,000.00 08/13/2008

AX5047714      4,500 1.25 5,625.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  492795
CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      500 .60 300.00 07/22/2008

AX5047114      100 .60 60.00 08/11/2008

AX5047514      160 1.20 192.00 08/11/2008
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DESCRIPTION

ITEM UNITS HR  492795
CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047314      3,000 .50 1,500.00 08/13/2008

AX5047714      50 .65 32.50 10/27/2008

DESCRIPTION

ITEM UNITS HR  492805
SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      100 .20 20.00 07/22/2008

AX5047114      400 .20 80.00 08/11/2008

AX5047214      100 1.00 100.00 08/11/2008

AX5047514      160 .20 32.00 08/11/2008

AX5047314      100 .20 20.00 08/13/2008

AX5047714      200 .25 50.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  492810
AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      3,000 .20 600.00 02/28/2008

AX4996114      3,200 .01 32.00 05/22/2008

415D41409      3,000 .20 600.00 06/02/2008

AX4986114      3,200 .25 800.00 06/03/2008

AX5047414      500 .20 100.00 07/22/2008

AX5047114      1,000 .20 200.00 08/11/2008

AX5047214      2,500 1.00 2,500.00 08/11/2008

AX5047514      3,000 .20 600.00 08/11/2008

AX5047314      4,500 .20 900.00 08/13/2008

AX5047714      1,000 .25 250.00 10/27/2008

AX5006114      3,200 .01 32.00 11/25/2008

DESCRIPTION

ITEM UNITS HR  492815
AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       200 4.00 800.00 01/07/2008

AX402A53       200 4.50 900.00 01/07/2008

AX402A52       200 20.00 4,000.00 02/04/2008

AX4416114      3,600 1.50 5,400.00 02/04/2008
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DESCRIPTION

ITEM UNITS HR  492815
AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      3,000 .20 600.00 02/28/2008

AX4996114      3,600 .01 36.00 05/22/2008

415D41409      3,000 .20 600.00 06/02/2008

AX4986114      3,600 .25 900.00 06/03/2008

AX5047414      5,500 .20 1,100.00 07/22/2008

AX5047114      3,000 .35 1,050.00 08/11/2008

AX5047214      4,000 1.00 4,000.00 08/11/2008

AX5047514      9,600 .20 1,920.00 08/11/2008

AX5047314      4,500 .20 900.00 08/13/2008

AX5047714      12,000 .25 3,000.00 10/27/2008

AX5006114      3,600 .01 36.00 11/25/2008

DESCRIPTION

ITEM UNITS UD  496270
6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITHPLANKING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      500 .10 50.00 07/22/2008

AX5047114      150 .10 15.00 08/11/2008

AX5047214      50 .10 5.00 08/11/2008

AX5047514      200 .10 20.00 08/11/2008

AX5047314      200 .10 20.00 08/13/2008

DESCRIPTION

ITEM UNITS EA  499000
PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RETAL/NIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      200 12.00 2,400.00 02/28/2008

581D71410      40 155.00 6,200.00 04/04/2008

415D41409      200 12.00 2,400.00 06/02/2008

AX5047414      175 12.00 2,100.00 07/22/2008

AX5047114      3,000 12.00 36,000.00 08/11/2008

AX5047514      80 11.00 880.00 08/11/2008

AX5047314      2,000 10.00 20,000.00 08/13/2008

AX5047714      200 13.00 2,600.00 10/27/2008
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DESCRIPTION

ITEM UNITS HR  499005
CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      1,000 .90 900.00 02/28/2008

415D41409      1,000 .90 900.00 06/02/2008

AX5047414      400 .90 360.00 07/22/2008

AX5047114      100 1.00 100.00 08/11/2008

AX5047214      400 .60 240.00 08/11/2008

AX5047514      500 2.00 1,000.00 08/11/2008

AX5047314      500 .90 450.00 08/13/2008

AX5047714      50 1.00 50.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  499010
CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCHENGINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      5,000 4.00 20,000.00 02/28/2008

415D41409      5,000 .85 4,250.00 06/02/2008

AX5047114      2,000 .85 1,700.00 08/11/2008

AX5047214      1,000 4.00 4,000.00 08/11/2008

AX5047514      2,000 24.00 48,000.00 08/11/2008

AX5047314      2,000 .75 1,500.00 08/13/2008

AX5047714      3,500 1.00 3,500.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  499015
ELECTRIC GENERATOR 30 KILOWATT OR LESS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      5,000 6.35 31,750.00 02/28/2008

415D41409      2,500 6.35 15,875.00 06/02/2008

AX5047414      2,500 6.35 15,875.00 07/22/2008

AX5047114      500 7.00 3,500.00 08/11/2008

AX5047514      5,000 6.25 31,250.00 08/11/2008

AX5047314      4,000 6.00 24,000.00 08/13/2008

AX5047714      1,400 33.00 46,200.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  499020
FORK LIFT 5000 POUNDS DIESEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047514      250 58.00 14,500.00 08/11/2008
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DESCRIPTION

ITEM UNITS HR  499020
FORK LIFT 5000 POUNDS DIESEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047714      2,700 10.00 27,000.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  499025
GUNITE OPERATION WITH SUPPLY HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      500 20.00 10,000.00 07/22/2008

AX5047114      500 20.00 10,000.00 08/11/2008

AX5047514      500 20.00 10,000.00 08/11/2008

AX5047314      200 20.00 4,000.00 08/13/2008

AX5047714      200 22.00 4,400.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  499030
VIBRATORY PLATE TAMPER 5 HORSEPOWER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047514      400 20.00 8,000.00 08/11/2008

AX5047314      200 .80 160.00 08/13/2008

AX5047714      300 .90 270.00 10/27/2008

DESCRIPTION

ITEM UNITS UD  499035
LEAD PROTECTION FOR MINIMUM CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      10 50.00 500.00 07/22/2008

AX5047114      10 50.00 500.00 08/11/2008

AX5047214      10 50.00 500.00 08/11/2008

AX5047714      10 55.00 550.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  499040
SELF-PROPELLED SCISSOR LIFT / GAS UP TO 40 FOOT LIFT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047114      1,000 3.35 3,350.00 08/11/2008

AX5047314      2,000 3.50 7,000.00 08/13/2008

AX5047714      700 25.00 17,500.00 10/27/2008
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DESCRIPTION

ITEM UNITS HR  499045
SELF-PROPELLED SCISSOR LIFT / GAS UP TO 21-30 FOOT LIFT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      500 3.55 1,775.00 07/22/2008

AX5047514      320 3.50 1,120.00 08/11/2008

AX5047314      2,000 3.50 7,000.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  499050
SELF-PROPELLED TELE BOOM AERIAL OVER 40 FOOT GAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047314      200 4.50 900.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  499055
SELF-PROPELLED TELE BOOM AERIAL OVER 25 FOOT GAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047414      500 4.15 2,075.00 07/22/2008

AX5047114      1,000 5.00 5,000.00 08/11/2008

AX5047514      400 4.15 1,660.00 08/11/2008

AX5047314      1,000 4.00 4,000.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  499060
CONCRETE SAW 18 HORSEPOWER GAS POWERED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       200 10.00 2,000.00 01/07/2008

AX402A53       200 11.20 2,240.00 01/07/2008

AX402A52       200 20.00 4,000.00 02/04/2008

440D41409      500 2.40 1,200.00 02/28/2008

415D41409      500 2.40 1,200.00 06/02/2008

AX5047414      5,000 4.00 20,000.00 07/22/2008

AX5047114      200 2.40 480.00 08/11/2008

AX5047514      5,000 8.50 42,500.00 08/11/2008

AX5047314      200 3.00 600.00 08/13/2008

DESCRIPTION

ITEM UNITS HR  499065
WORK BARGE 8 FOOT X 16 FOOT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5047514      80 10.80 864.00 08/11/2008
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DESCRIPTION

ITEM UNITS HR  499070
HAND HELD PLATE COMPRESSOR 17 INCH MINIMUM WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      5,000 .75 3,750.00 02/28/2008

415D41409      5,000 .75 3,750.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  499075
HAND HELD RAMMER UP TO 13 INCHES WIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      5,000 .75 3,750.00 02/28/2008

415D41409      5,000 .75 3,750.00 06/02/2008

DESCRIPTION

ITEM UNITS HR  499080
NON-TILT DECK TRAILER 10 TON MINIMUM 24 FOOT LONG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41409      2,000 1.40 2,800.00 02/28/2008

AX5047314      200 3.60 720.00 08/13/2008

DESCRIPTION

ITEM UNITS TON 504012
HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7045126      100 130.00 13,000.00 10/14/2008

DESCRIPTION

ITEM UNITS TON 504014
HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      500 85.50 42,750.00 03/14/2008

XX9025177      500 78.00 39,000.00 03/18/2008

XX9035277      2,500 65.00 162,500.00 03/28/2008

XX9025277      500 94.00 47,000.00 04/14/2008

XX9035177      2,000 64.00 128,000.00 04/14/2008

XX9125177      3,000 63.00 189,000.00 04/15/2008

XX9125277      2,000 64.00 128,000.00 04/15/2008

XX9045177      500 95.00 47,500.00 04/17/2008

XX9085177      500 90.00 45,000.00 04/21/2008

XX1105777      7,500 51.26 384,450.00 06/19/2008

XX1135877      100 71.79 7,179.00 06/19/2008
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DESCRIPTION

ITEM UNITS TON 504014
HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1065677      7,000 65.15 456,050.00 06/26/2008

DESCRIPTION

ITEM UNITS TON 504020
HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      5,500 55.00 302,500.00 04/16/2008

CL3395129      44 74.79 3,290.76 05/22/2008

XX9145177      7,500 81.00 607,500.00 07/03/2008

XX9175177      7,000 82.00 574,000.00 07/03/2008

XX9055177      7,500 76.50 573,750.00 07/14/2008

DESCRIPTION

ITEM UNITS TON 504028
HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     200 95.00 19,000.00 10/09/2008

4151531410     200 115.00 23,000.00 10/27/2008

DESCRIPTION

ITEM UNITS TON 504072
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-28,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      3,300 95.40 314,820.00 06/26/2008

DESCRIPTION

ITEM UNITS TON 504084
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       100 65.00 6,500.00 01/07/2008

AX402A53       100 73.00 7,300.00 01/07/2008

AX402A52       100 70.00 7,000.00 02/04/2008

WA3225176      280 76.00 21,280.00 07/03/2008

DESCRIPTION

ITEM UNITS TON 504086
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      500 84.00 42,000.00 02/04/2008
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DESCRIPTION

ITEM UNITS TON 504086
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      60 250.00 15,000.00 03/04/2008

AX4695180      520 88.00 45,760.00 03/04/2008

AX4695180      110 88.00 9,680.00 03/04/2008

XX9185177      20,000 69.00 1,380,000.00 03/14/2008

TA4595180      27 193.25 5,217.75 03/18/2008

XX9025177      15,000 66.00 990,000.00 03/18/2008

SM7965184R     1,490 95.00 141,550.00 03/20/2008

XX9035277      4,500 66.00 297,000.00 03/28/2008

FR5025130      700 74.00 51,800.00 04/11/2008

XX9025277      15,000 68.25 1,023,750.00 04/14/2008

XX9035177      3,500 63.00 220,500.00 04/14/2008

XX9015177      600 70.00 42,000.00 04/15/2008

XX9125177      4,000 63.00 252,000.00 04/15/2008

XX9125277      6,500 62.00 403,000.00 04/15/2008

XX9075177      20,000 53.50 1,070,000.00 04/16/2008

XX9045177      15,000 70.00 1,050,000.00 04/17/2008

MO2015177      11 146.00 1,606.00 04/18/2008

XX9085177      15,000 65.00 975,000.00 04/21/2008

HA1315184      2,537 66.30 168,203.10 05/01/2008

AA4755180      55 200.00 11,000.00 05/06/2008

DO5965180      53 241.00 12,773.00 05/15/2008

HO3715177      7,935 67.75 537,596.25 05/15/2008

XX1105777      10,700 51.81 554,367.00 06/19/2008

XX1135877      300 64.92 19,476.00 06/19/2008

XX1065677      1,500 71.45 107,175.00 06/26/2008

XX9145177      5,000 72.00 360,000.00 07/03/2008

XX9175177      7,000 73.50 514,500.00 07/03/2008

XX9055177      15,000 73.50 1,102,500.00 07/14/2008

QA2335G76      45 180.00 8,100.00 07/31/2008

HO3735176      258 98.00 25,284.00 08/11/2008

XX6305179      44 200.00 8,800.00 08/18/2008

MO3945187      50 110.00 5,500.00 09/11/2008

FR3825280      630 71.00 44,730.00 10/29/2008

FR5675181      728 77.00 56,056.00 12/08/2008

WA1725177      6,200 71.25 441,750.00 06/02/2008

WA1725177      1,880 86.05 161,774.00 06/02/2008
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DESCRIPTION

ITEM UNITS TON 504089
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5375177      10,750 59.25 636,937.50 06/19/2008

MO5325133      12 200.00 2,400.00 12/11/2008

DESCRIPTION

ITEM UNITS TON 504092
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3165130R     236 93.25 22,007.00 08/05/2008

MO5325133      12 200.00 2,400.00 12/11/2008

DESCRIPTION

ITEM UNITS TON 504096
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     730 65.50 47,815.00 06/19/2008

DESCRIPTION

ITEM UNITS TON 504102
HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      175 70.00 12,250.00 01/03/2008

HA2525176      25 96.00 2,400.00 01/22/2008

AL3515180      25 86.00 2,150.00 02/04/2008

AX4695180      20 99.00 1,980.00 03/04/2008

FR3815180      50 78.10 3,905.00 03/04/2008

GA6315180      35 100.00 3,500.00 03/04/2008

XX9185177      3,000 75.00 225,000.00 03/14/2008

WI3775176      182 69.87 12,716.34 03/18/2008

XX9025177      2,000 74.00 148,000.00 03/18/2008

SM7965184R     350 130.00 45,500.00 03/20/2008

XX9035277      6,000 66.00 396,000.00 03/28/2008

XX9025277      5,000 69.00 345,000.00 04/14/2008

XX9035177      5,000 65.00 325,000.00 04/14/2008

BA5875177      5 125.00 625.00 04/15/2008

XX9015177      15,000 60.50 907,500.00 04/15/2008

XX9125177      5,000 66.00 330,000.00 04/15/2008

XX9125277      5,000 60.50 302,500.00 04/15/2008

XX9075177      5,500 53.00 291,500.00 04/16/2008
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DESCRIPTION

ITEM UNITS TON 504102
HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9045177      5,000 70.00 350,000.00 04/17/2008

HA2685180      25 105.00 2,625.00 04/21/2008

XX9085177      2,000 66.00 132,000.00 04/21/2008

HA1315184      5,000 68.95 344,750.00 05/01/2008

BA5075177      20 100.00 2,000.00 05/22/2008

CL6955184R     1,250 74.00 92,500.00 06/02/2008

TA4455177      585 76.00 44,460.00 06/03/2008

XX1105777      1,000 50.76 50,760.00 06/19/2008

XX1135877      7,000 56.49 395,430.00 06/19/2008

GA3405177      350 108.60 38,010.00 06/26/2008

MO5705177      1,500 60.00 90,000.00 06/26/2008

XX1065677      1,000 70.10 70,100.00 06/26/2008

QA3495177      500 77.00 38,500.00 07/03/2008

XX9145177      5,000 68.50 342,500.00 07/03/2008

XX9175177      7,000 75.60 529,200.00 07/03/2008

XX9055177      6,000 70.25 421,500.00 07/14/2008

CA3165130R     50 90.00 4,500.00 08/05/2008

HA2825176      800 75.00 60,000.00 09/11/2008

MO3945187      110 110.00 12,100.00 09/11/2008

BA4855187      200 128.71 25,742.00 09/19/2008

FR3825280      100 71.00 7,100.00 10/29/2008

BA9775A72      700 128.00 89,600.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 504106
HOT MIX ASPHALT SUPERPAVE 9.5mm FOR WEDGE/LEVEL,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      1,314 68.50 90,009.00 03/20/2008

FR3255176      1,350 63.00 85,050.00 04/08/2008

BA4045176      40 102.00 4,080.00 06/02/2008

GA3705177      1,300 76.15 98,995.00 06/18/2008

WA3055177      9,500 65.00 617,500.00 06/18/2008

AA3515170R     1,320 69.00 91,080.00 06/19/2008

AL4145176      250 59.50 14,875.00 06/26/2008

WA3235176      280 115.00 32,200.00 09/11/2008
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DESCRIPTION

ITEM UNITS TON 504110
HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      258 75.50 19,479.00 03/04/2008

WI3775176      1,820 70.69 128,655.80 03/18/2008

MO5555180      40 200.00 8,000.00 07/10/2008

CA3165130R     236 103.50 24,426.00 08/05/2008

DESCRIPTION

ITEM UNITS TON 504114
HOT MIX ASPHALT SUPERPAVE 9.5mm, PG64-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      7,000 78.00 546,000.00 03/14/2008

XX9025177      10,000 71.00 710,000.00 03/18/2008

XX9025277      20,000 75.00 1,500,000.00 04/14/2008

XX9045177      10,000 79.00 790,000.00 04/17/2008

XX9085177      5,000 75.00 375,000.00 04/21/2008

DESCRIPTION

ITEM UNITS TON 504118
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      5,500 53.00 291,500.00 04/16/2008

XX9145177      5,000 67.75 338,750.00 07/03/2008

XX9175177      7,000 76.00 532,000.00 07/03/2008

XX9055177      3,000 74.00 222,000.00 07/14/2008

DESCRIPTION

ITEM UNITS TON 504120
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG70-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     20 95.00 1,900.00 10/09/2008

4151531410     20 120.00 2,400.00 10/27/2008

DESCRIPTION

ITEM UNITS TON 504156
HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG76-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025177      5,000 77.00 385,000.00 03/18/2008

MO2835177      2,463 77.00 189,651.00 06/26/2008

MO5785177      4,800 93.00 446,400.00 08/05/2008
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DESCRIPTION

ITEM UNITS TON 504168
HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      8,000 75.00 600,000.00 01/03/2008

PG5695177      6,550 85.00 556,750.00 05/21/2008

MO5705177      14,450 74.50 1,076,525.00 06/26/2008

MO3945187      800 136.00 108,800.00 09/11/2008

DESCRIPTION

ITEM UNITS TON 504172
HOT MIX ASPHALT SUPERPAVE 9.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135877      500 82.75 41,375.00 06/19/2008

MO2835177      2,463 79.00 194,577.00 06/26/2008

MO5785177      5,400 106.60 575,640.00 08/05/2008

AX4805176      14,000 96.75 1,354,500.00 08/11/2008

MO4185187      1,317 94.25 124,127.25 08/18/2008

BA8275177      9,300 123.75 1,150,875.00 09/16/2008

WI3815177      6,400 101.42 649,088.00 09/19/2008

DESCRIPTION

ITEM UNITS TON 504176
HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      2,000 97.50 195,000.00 03/14/2008

XX9025177      5,000 93.00 465,000.00 03/18/2008

XX9025277      10,000 91.00 910,000.00 04/14/2008

XX9045177      5,000 95.00 475,000.00 04/17/2008

XX9085177      7,000 93.00 651,000.00 04/21/2008

WA3055177      14,200 80.25 1,139,550.00 06/18/2008

DESCRIPTION

ITEM UNITS TON 504192
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-28,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      130 131.00 17,030.00 02/04/2008

GA6315180      65 190.00 12,350.00 03/04/2008
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DESCRIPTION

ITEM UNITS TON 504206
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO3245180      30 300.00 9,000.00 02/14/2008

AL3825180      8 600.00 4,800.00 02/21/2008

XX9185177      5,000 69.50 347,500.00 03/14/2008

XX9025177      5,000 66.00 330,000.00 03/18/2008

XX9035277      12,000 76.00 912,000.00 03/28/2008

XX9025277      5,000 66.50 332,500.00 04/14/2008

XX9035177      12,000 69.75 837,000.00 04/14/2008

XX9015177      25,000 59.15 1,478,750.00 04/15/2008

XX9125177      12,000 70.00 840,000.00 04/15/2008

XX9125277      16,000 72.00 1,152,000.00 04/15/2008

XX9045177      5,000 70.00 350,000.00 04/17/2008

XX9085177      6,000 65.00 390,000.00 04/21/2008

CL3395129      240 69.44 16,665.60 05/22/2008

BA3055177      16,000 64.25 1,028,000.00 06/19/2008

XX1105777      2,000 50.37 100,740.00 06/19/2008

XX1065677      2,000 66.50 133,000.00 06/26/2008

XX6305179      220 185.00 40,700.00 08/18/2008

HA2825176      2,600 76.00 197,600.00 09/11/2008

BA9775A72      355 128.00 45,440.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 504208
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3945133      80 100.00 8,000.00 07/31/2008

DESCRIPTION

ITEM UNITS TON 504209
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4455177      3,500 64.50 225,750.00 06/03/2008

HO4285123      45 100.00 4,500.00 12/19/2008

DESCRIPTION

ITEM UNITS TON 504210
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       300 60.00 18,000.00 01/07/2008
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DESCRIPTION

ITEM UNITS TON 504210
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A53       300 67.00 20,100.00 01/07/2008

AX402A52       300 60.00 18,000.00 02/04/2008

DESCRIPTION

ITEM UNITS TON 504220
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2015177      5,257 58.30 306,483.10 04/18/2008

BA4335177      3,300 84.00 277,200.00 05/22/2008

BA4855187      1,980 89.89 177,982.20 09/19/2008

BA9775A72      6,065 118.00 715,670.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 504224
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3495177      8,042 70.00 562,940.00 07/03/2008

DESCRIPTION

ITEM UNITS TON 504228
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG70-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      5,500 53.00 291,500.00 04/16/2008

XX9145177      5,000 64.75 323,750.00 07/03/2008

XX9175177      7,000 72.50 507,500.00 07/03/2008

XX9055177      5,750 70.50 405,375.00 07/14/2008

DESCRIPTION

ITEM UNITS TON 504250
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      3,818 71.00 271,078.00 01/22/2008

HA2685180      82 95.00 7,790.00 04/21/2008

BA5075177      4,600 61.60 283,360.00 05/22/2008
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DESCRIPTION

ITEM UNITS TON 504251
HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1,675 74.50 124,787.50 04/08/2008

BA4045176      5,500 68.00 374,000.00 06/02/2008

GA3705177      4,100 83.75 343,375.00 06/18/2008

XX1105777      2,800 58.24 163,072.00 06/19/2008

XX1135877      500 69.87 34,935.00 06/19/2008

XX1065677      1,000 78.80 78,800.00 06/26/2008

DESCRIPTION

ITEM UNITS TON 504254
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      3,600 79.75 287,100.00 04/15/2008

CL6955184R     6,585 72.00 474,120.00 06/02/2008

DESCRIPTION

ITEM UNITS TON 504258
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8275177      6,000 209.32 1,255,920.00 09/16/2008

DESCRIPTION

ITEM UNITS TON 504262
HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, GAP GRADED,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025177      25,000 86.85 2,171,250.00 03/18/2008

FR5775176      1,218 92.25 112,360.50 03/20/2008

TA4455177      7,500 97.00 727,500.00 06/03/2008

AL4145176      2,155 90.30 194,596.50 06/26/2008

WA3235176      1,176 138.50 162,876.00 09/11/2008

FR3825280      5,000 98.00 490,000.00 10/29/2008

BA9775A72      12,285 144.00 1,769,040.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 504292
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9015177      1,000 63.25 63,250.00 04/15/2008

FR3825280      300 70.00 21,000.00 10/29/2008
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DESCRIPTION

ITEM UNITS TON 504296
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3225176      428 69.00 29,532.00 07/03/2008

DESCRIPTION

ITEM UNITS TON 504298
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2,509 69.00 173,121.00 01/22/2008

AL3515180      940 90.50 85,070.00 02/04/2008

AX4695180      1,800 72.00 129,600.00 03/04/2008

AX4695180      265 83.00 21,995.00 03/04/2008

FR3815180      81 85.00 6,885.00 03/04/2008

GA6315180      186 100.00 18,600.00 03/04/2008

XX9185177      2,000 62.00 124,000.00 03/14/2008

TA4595180      42 185.65 7,797.30 03/18/2008

WI3775176      2,093 67.19 140,628.67 03/18/2008

SM7965184R     2,642 81.00 214,002.00 03/20/2008

XX9025277      2,000 61.00 122,000.00 04/14/2008

BA5875177      30 135.00 4,050.00 04/15/2008

XX9075177      500 52.00 26,000.00 04/16/2008

XX9045177      1,000 63.00 63,000.00 04/17/2008

HA2685180      259 80.00 20,720.00 04/21/2008

XX9085177      2,000 57.00 114,000.00 04/21/2008

HA1315184      503 68.50 34,455.50 05/01/2008

AA4755180      70 160.00 11,200.00 05/06/2008

DO5965180      78 183.00 14,274.00 05/15/2008

CL3395129      715 65.17 46,596.55 05/22/2008

BA4045176      5,800 60.00 348,000.00 06/02/2008

CL6955184R     17,875 52.00 929,500.00 06/02/2008

AA3515170R     13,200 56.00 739,200.00 06/19/2008

XX1105777      100 59.26 5,926.00 06/19/2008

XX1135877      200 65.54 13,108.00 06/19/2008

XX1065677      500 74.30 37,150.00 06/26/2008

XX9145177      500 73.50 36,750.00 07/03/2008

XX9175177      500 77.00 38,500.00 07/03/2008

MO5555180      52 225.00 11,700.00 07/10/2008

XX9055177      500 70.00 35,000.00 07/14/2008

QA2335G76      36 170.00 6,120.00 07/31/2008
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DESCRIPTION

ITEM UNITS TON 504298
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3165130R     176 93.50 16,456.00 08/05/2008

HO3735176      223 94.00 20,962.00 08/11/2008

XX6305179      110 180.00 19,800.00 08/18/2008

HA2825176      3,100 66.00 204,600.00 09/11/2008

MO3945187      285 140.00 39,900.00 09/11/2008

WA3235176      3,264 80.75 263,568.00 09/11/2008

BA4855187      200 132.34 26,468.00 09/19/2008

WI3815177      12,700 82.97 1,053,719.00 09/19/2008

FR3825280      10,200 57.00 581,400.00 10/29/2008

FR5675181      1,042 73.50 76,587.00 12/08/2008

BA9775A72      12,975 101.00 1,310,475.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 504302
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR BASE, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      1,975 63.50 125,412.50 04/08/2008

AL4145176      290 53.35 15,471.50 06/26/2008

HO4285123      215 100.00 21,500.00 12/19/2008

DESCRIPTION

ITEM UNITS TON 504306
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4455177      850 74.00 62,900.00 06/03/2008

AA3515170R     1,980 62.00 122,760.00 06/19/2008

HO3735176      86 90.00 7,740.00 08/11/2008

MO3945187      140 100.00 14,000.00 09/11/2008

BA4855187      20 133.28 2,665.60 09/19/2008

BA9775A72      3,250 95.00 308,750.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 504310
HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      1,100 63.00 69,300.00 03/20/2008

AL4145176      750 53.35 40,012.50 06/26/2008
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DESCRIPTION

ITEM UNITS TON 504312
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1,930 86.50 166,945.00 01/07/2008

AX4695180      60 165.00 9,900.00 03/04/2008

XX9185177      1,200 215.00 258,000.00 03/14/2008

XX9025177      1,200 150.00 180,000.00 03/18/2008

SM7965184R     222 130.00 28,860.00 03/20/2008

XX9025277      1,200 185.00 222,000.00 04/14/2008

XX9045177      1,200 190.00 228,000.00 04/17/2008

XX9085177      1,200 185.00 222,000.00 04/21/2008

BA4335177      231 148.27 34,250.37 05/22/2008

CL6955184R     1,545 107.00 165,315.00 06/02/2008

WA1725177      500 106.50 53,250.00 06/02/2008

BA3055177      1,204 114.50 137,858.00 06/19/2008

FR5375177      315 150.00 47,250.00 06/19/2008

QA3495177      1,458 115.00 167,670.00 07/03/2008

GA3655180      500 240.00 120,000.00 08/05/2008

HO3735176      25 250.00 6,250.00 08/11/2008

XX4125477      1,000 106.00 106,000.00 08/11/2008

XX4125377      500 106.00 53,000.00 08/20/2008

WI3285374      3,500 98.62 345,170.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 504316
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      500 1.00 500.00 04/08/2008

TA4455177      54 100.00 5,400.00 06/03/2008

GA3705177      175 105.75 18,506.25 06/18/2008

XX4125477      500 104.00 52,000.00 08/11/2008

XX4125377      300 106.00 31,800.00 08/20/2008

BA8275177      1,500 193.88 290,820.00 09/16/2008

DESCRIPTION

ITEM UNITS SY  504318
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      2 147.00 294.00 03/04/2008

BA5875177      620 80.00 49,600.00 04/15/2008

HA1315184      350 120.00 42,000.00 05/01/2008
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DESCRIPTION

ITEM UNITS SY  504318
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5075177      2,600 73.00 189,800.00 05/22/2008

BA4045176      345 77.00 26,565.00 06/02/2008

AA3515170R     230 138.00 31,740.00 06/19/2008

BA4855187      210 110.85 23,278.50 09/19/2008

DESCRIPTION

ITEM UNITS TON 504324
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      25 250.00 6,250.00 03/04/2008

AX4695180      10 165.00 1,650.00 03/04/2008

XX9185177      1,500 215.00 322,500.00 03/14/2008

XX9025177      1,500 150.00 225,000.00 03/18/2008

SM7965184R     50 130.00 6,500.00 03/20/2008

FR5025130      50 200.00 10,000.00 04/11/2008

XX9025277      1,500 112.00 168,000.00 04/14/2008

XX9045177      1,500 122.50 183,750.00 04/17/2008

MO2015177      200 114.50 22,900.00 04/18/2008

XX9085177      1,500 102.50 153,750.00 04/21/2008

HO3715177      400 111.50 44,600.00 05/15/2008

BA4335177      165 154.30 25,459.50 05/22/2008

CL6955184R     1,400 109.00 152,600.00 06/02/2008

WA1725177      100 112.00 11,200.00 06/02/2008

GA3405177      700 121.25 84,875.00 06/26/2008

HO3735176      31 250.00 7,750.00 08/11/2008

XX4125477      1,500 99.00 148,500.00 08/11/2008

XX4125377      1,350 100.00 135,000.00 08/20/2008

MO3945187      20 130.00 2,600.00 09/11/2008

WA3235176      418 116.25 48,592.50 09/11/2008

DESCRIPTION

ITEM UNITS TON 504328
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3705177      50 168.40 8,420.00 06/18/2008

WA3055177      900 74.00 66,600.00 06/18/2008

XX4125477      750 97.00 72,750.00 08/11/2008

XX4125377      500 106.00 53,000.00 08/20/2008
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DESCRIPTION

ITEM UNITS TON 504328
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8275177      5,400 179.16 967,464.00 09/16/2008

BA8275177      3,600 179.16 644,976.00 09/16/2008

DESCRIPTION

ITEM UNITS SY  504330
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1,800 31.55 56,790.00 01/22/2008

HA2525176      100 72.00 7,200.00 01/22/2008

HA1315184      2,090 74.00 154,660.00 05/01/2008

BA5075177      1,500 32.00 48,000.00 05/22/2008

BA4045176      195 63.00 12,285.00 06/02/2008

AA3515170R     1,100 84.50 92,950.00 06/19/2008

BA3055177      300 26.00 7,800.00 06/19/2008

BA6765177      800 82.00 65,600.00 08/18/2008

HA2825176      800 45.00 36,000.00 09/11/2008

DESCRIPTION

ITEM UNITS SY  504332
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      50 260.00 13,000.00 03/04/2008

DESCRIPTION

ITEM UNITS SY  504334
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      500 36.50 18,250.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 504364
HOT MIX ASPHALT SUPERPAVE 19.0mm FOR FULL DEPTH PATCH,PG70-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135877      1,000 78.50 78,500.00 06/19/2008
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DESCRIPTION

ITEM UNITS TON 504422
HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      750 54.00 40,500.00 03/28/2008

XX9035177      750 50.00 37,500.00 04/14/2008

XX9125177      750 50.00 37,500.00 04/15/2008

XX9125277      750 45.00 33,750.00 04/15/2008

MO5705177      66 60.00 3,960.00 06/26/2008

MO4185187      315 71.00 22,365.00 08/18/2008

DESCRIPTION

ITEM UNITS TON 504426
HOT MIX ASPHALT SUPERPAVE 25.0mm FOR BASE, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      5,250 83.00 435,750.00 12/09/2008

DESCRIPTION

ITEM UNITS TON 504428
HOT MIX ASPHALT SUPERPAVE 25.0mm FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1,500 145.00 217,500.00 01/03/2008

PG5695177      70 260.00 18,200.00 05/21/2008

AX4805176      105 265.00 27,825.00 08/11/2008

DESCRIPTION

ITEM UNITS TON 504440
HOT MIX ASPHALT SUPERPAVE 25.0mm FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      150 145.00 21,750.00 01/03/2008

XX9185177      500 215.00 107,500.00 03/14/2008

XX9025177      500 150.00 75,000.00 03/18/2008

XX9025277      500 175.00 87,500.00 04/14/2008

XX9045177      500 180.00 90,000.00 04/17/2008

XX9085177      500 180.00 90,000.00 04/21/2008

PG5695177      140 170.00 23,800.00 05/21/2008

MO5705177      50 60.00 3,000.00 06/26/2008

AX4805176      70 185.00 12,950.00 08/11/2008

MO4185187      20 275.00 5,500.00 08/18/2008
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DESCRIPTION

ITEM UNITS SY  520109
3 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3945133      50 20.00 1,000.00 07/31/2008

BA4855187      355 12.72 4,515.60 09/19/2008

FR5675181      5,906 3.30 19,489.80 12/08/2008

DESCRIPTION

ITEM UNITS SY  520111
4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2,634 5.00 13,170.00 01/22/2008

AX4695180      138 12.00 1,656.00 03/04/2008

FR3815180      440 6.35 2,794.00 03/04/2008

SM7965184R     133 7.00 931.00 03/20/2008

MO2015177      400 6.95 2,780.00 04/18/2008

HA1315184      925 8.00 7,400.00 05/01/2008

CA3165130R     1,221 8.00 9,768.00 08/05/2008

HA2825176      500 8.50 4,250.00 09/11/2008

FR5675181      5,906 6.30 37,207.80 12/08/2008

BA9775A72      2,310 5.50 12,705.00 12/09/2008

HO4285123      225 10.00 2,250.00 12/19/2008

DESCRIPTION

ITEM UNITS SY  520112
5 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      900 9.80 8,820.00 04/08/2008

HA1315184      2,509 7.70 19,319.30 05/01/2008

BA4045176      1,100 9.00 9,900.00 06/02/2008

AL4145176      1,112 6.95 7,728.40 06/26/2008

DESCRIPTION

ITEM UNITS SY  520113
6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       1,500 12.00 18,000.00 01/07/2008

AX402A53       1,500 13.45 20,175.00 01/07/2008

HA2525176      7,539 8.50 64,081.50 01/22/2008

AL3515180      2,410 11.50 27,715.00 02/04/2008

AX402A52       1,500 4.00 6,000.00 02/04/2008
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DESCRIPTION

ITEM UNITS SY  520113
6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      100 20.00 2,000.00 03/04/2008

AX4695180      2,000 8.00 16,000.00 03/04/2008

AX4695180      12,000 9.00 108,000.00 03/04/2008

GA6315180      580 15.00 8,700.00 03/04/2008

XX9185177      500 20.00 10,000.00 03/14/2008

TA4595180      138 18.60 2,566.80 03/18/2008

XX9025177      500 10.00 5,000.00 03/18/2008

SM7965184R     12,230 8.00 97,840.00 03/20/2008

FR3255176      9,362 7.75 72,555.50 04/08/2008

XX9025277      500 9.50 4,750.00 04/14/2008

BA5875177      210 20.00 4,200.00 04/15/2008

XX9045177      500 8.00 4,000.00 04/17/2008

HA2685180      500 14.45 7,225.00 04/21/2008

XX9085177      500 9.50 4,750.00 04/21/2008

AA4755180      1,440 15.00 21,600.00 05/06/2008

BA5075177      61 18.00 1,098.00 05/22/2008

BA4045176      15,500 7.80 120,900.00 06/02/2008

CL6955184R     68,050 7.00 476,350.00 06/02/2008

AA3515170R     79,600 7.75 616,900.00 06/19/2008

MO5705177      132 5.00 660.00 06/26/2008

WA3225176      2,160 9.50 20,520.00 07/03/2008

MO5555180      635 17.00 10,795.00 07/10/2008

QA2335G76      275 15.00 4,125.00 07/31/2008

HO3735176      1,164 12.00 13,968.00 08/11/2008

MO4185187      1,337 9.00 12,033.00 08/18/2008

XX6305179      110 12.00 1,320.00 08/18/2008

HA2825176      9,900 10.50 103,950.00 09/11/2008

MO3945187      814 12.00 9,768.00 09/11/2008

WA3235176      11,606 8.50 98,651.00 09/11/2008

BA4855187      1,480 12.13 17,952.40 09/19/2008

FR3825280      51,100 6.00 306,600.00 10/29/2008

BA9775A72      65,175 5.75 374,756.25 12/09/2008

MO5325133      140 10.00 1,400.00 12/11/2008

HO4285123      380 10.00 3,800.00 12/19/2008
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DESCRIPTION

ITEM UNITS SY  520155
CALCIUM OR MAGNESIUM CHLORIDE FOR 4 INCH GRADEDAGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      2,310 .15 346.50 12/09/2008

DESCRIPTION

ITEM UNITS SY  520157
CALCIUM OR MAGNESIUM CHLORIDE FOR 6 INCH GRADEDAGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      65,175 .15 9,776.25 12/09/2008

DESCRIPTION

ITEM UNITS TON 524525
CRUSHER RUN AGGREGATE CR-6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     50 28.00 1,400.00 10/09/2008

4151531410     50 45.00 2,250.00 10/27/2008

415D11411R2    600 38.00 22,800.00 11/14/2008

DESCRIPTION

ITEM UNITS TON 526410
NO. 7 AGGREGATE FOR SINGLE COAT CHIP SEAL SURFACETREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5555180      4 250.00 1,000.00 07/10/2008

DESCRIPTION

ITEM UNITS GAL 526440
EMULSIFIED ASPHALT FOR SEAL COAT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5555180      70 13.00 910.00 07/10/2008

DESCRIPTION

ITEM UNITS SY  530100
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      67,700 1.90 128,630.00 01/03/2008

HA2525176      23,293 1.20 27,951.60 01/22/2008

AL3515180      4,000 4.25 17,000.00 02/04/2008

WO3245180      260 4.50 1,170.00 02/14/2008

AA4015180      300 30.00 9,000.00 03/04/2008

AX4695180      350 20.00 7,000.00 03/04/2008

FR3815180      2,152 5.00 10,760.00 03/04/2008
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DESCRIPTION

ITEM UNITS SY  530100
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      243 37.00 8,991.00 03/04/2008

XX9185177      200,000 1.90 380,000.00 03/14/2008

TA4595180      154 23.10 3,557.40 03/18/2008

XX9025177      200,000 1.95 390,000.00 03/18/2008

FR5775176      967 6.25 6,043.75 03/20/2008

SM7965184R     25,554 1.50 38,331.00 03/20/2008

XX9035277      60,000 1.65 99,000.00 03/28/2008

FR3255176      10,394 2.30 23,906.20 04/08/2008

XX9025277      200,000 1.95 390,000.00 04/14/2008

XX9035177      60,000 1.80 108,000.00 04/14/2008

BA5875177      30,400 2.20 66,880.00 04/15/2008

XX9125177      60,000 1.65 99,000.00 04/15/2008

XX9125277      60,000 1.60 96,000.00 04/15/2008

XX9075177      1,000 7.00 7,000.00 04/16/2008

XX9045177      200,000 2.40 480,000.00 04/17/2008

MO2015177      47,806 2.00 95,612.00 04/18/2008

HA2685180      150 45.00 6,750.00 04/21/2008

XX9085177      200,000 1.95 390,000.00 04/21/2008

HA1315184      24,746 .99 24,498.54 05/01/2008

AA4755180      175 35.00 6,125.00 05/06/2008

DO5965180      430 11.15 4,794.50 05/15/2008

PG5695177      74,500 3.00 223,500.00 05/21/2008

BA4335177      28,000 1.58 44,240.00 05/22/2008

BA5075177      35,950 1.44 51,768.00 05/22/2008

BA4045176      27,900 1.25 34,875.00 06/02/2008

CL6955184R     23,850 3.50 83,475.00 06/02/2008

WA1725177      69,500 1.45 100,775.00 06/02/2008

TA4455177      140,000 .40 56,000.00 06/03/2008

GA3705177      47,700 1.40 66,780.00 06/18/2008

WA3055177      17,348 2.30 39,900.40 06/18/2008

AA3515170R     99,800 1.82 181,636.00 06/19/2008

BA3055177      117,500 2.01 236,175.00 06/19/2008

FR5375177      119,000 1.35 160,650.00 06/19/2008

XX1105777      1,000 7.75 7,750.00 06/19/2008

XX1135877      1,000 8.24 8,240.00 06/19/2008

AL4145176      11,565 1.70 19,660.50 06/26/2008

MO2835177      29,070 1.65 47,965.50 06/26/2008
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DESCRIPTION

ITEM UNITS SY  530100
GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1065677      1,000 8.25 8,250.00 06/26/2008

QA3495177      65,054 .48 31,225.92 07/03/2008

XX9145177      1,000 2.00 2,000.00 07/03/2008

XX9175177      1,000 2.00 2,000.00 07/03/2008

MO5555180      175 29.00 5,075.00 07/10/2008

XX9055177      1,000 2.00 2,000.00 07/14/2008

QA2335G76      337 8.20 2,763.40 07/31/2008

CA3165130R     275 4.00 1,100.00 08/05/2008

MO5785177      60,000 2.40 144,000.00 08/05/2008

AX4805176      80,000 2.40 192,000.00 08/11/2008

HO3735176      3,082 3.60 11,095.20 08/11/2008

XX4125477      19,000 3.55 67,450.00 08/11/2008

BA6765177      262,044 .90 235,839.60 08/18/2008

MO4185187      10,526 2.25 23,683.50 08/18/2008

XX4125377      16,000 5.00 80,000.00 08/20/2008

HA2825176      13,500 2.50 33,750.00 09/11/2008

MO3945187      5,650 3.00 16,950.00 09/11/2008

WA3235176      8,386 3.95 33,124.70 09/11/2008

BA8275177      105,000 1.28 134,400.00 09/16/2008

BA4855187      16,260 3.46 56,259.60 09/19/2008

FR5675181      282 5.40 1,522.80 12/08/2008

BA9775A72      115,800 2.00 231,600.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  530110
GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5705177      65,020 2.85 185,307.00 06/26/2008

CA3165130R     1,400 5.30 7,420.00 08/05/2008

DESCRIPTION

ITEM UNITS SY  530160
MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      70 30.00 2,100.00 02/21/2008

WI3775176      21,912 1.00 21,912.00 03/18/2008

XX1105777      55,000 1.22 67,100.00 06/19/2008

XX1135877      20,000 1.75 35,000.00 06/19/2008
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DESCRIPTION

ITEM UNITS SY  530160
MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1065677      6,000 4.00 24,000.00 06/26/2008

DESCRIPTION

ITEM UNITS SY  530164
MILLING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4125477      5,000 6.90 34,500.00 08/11/2008

XX4125377      3,500 6.00 21,000.00 08/20/2008

DESCRIPTION

ITEM UNITS SY  556320
SLURRY SEAL USING TYPE II MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      120,000 1.58 189,600.00 05/15/2008

XX1245277      165,000 1.56 257,400.00 06/02/2008

XX1245477      120,000 1.87 224,400.00 07/31/2008

DESCRIPTION

ITEM UNITS SY  556322
SLURRY SEAL USING TYPE III MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      150,000 1.66 249,000.00 05/15/2008

XX1245277      210,000 1.65 346,500.00 06/02/2008

XX1245477      120,000 1.98 237,600.00 07/31/2008

DESCRIPTION

ITEM UNITS SY  556324
LATEX MODIFIED SLURRY SEAL USING TYPE II MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      120,000 1.99 238,800.00 05/15/2008

XX1245277      165,000 1.99 328,350.00 06/02/2008

XX1245477      120,000 2.43 291,600.00 07/31/2008

DESCRIPTION

ITEM UNITS SY  556326
LATEX MODIFIED SLURRY SEAL USING TYPE III MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      150,000 2.09 313,500.00 05/15/2008

XX1245277      210,000 2.08 436,800.00 06/02/2008
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DESCRIPTION

ITEM UNITS SY  556326
LATEX MODIFIED SLURRY SEAL USING TYPE III MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245477      120,000 2.83 339,600.00 07/31/2008

DESCRIPTION

ITEM UNITS SY  556328
LATEX MODIFIED SLURRY SEAL USING TYPE II MIX (FIRST COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135877      165,000 2.32 382,800.00 06/19/2008

XX1065677      60,000 2.80 168,000.00 06/26/2008

XX1245477      120,000 2.43 291,600.00 07/31/2008

DESCRIPTION

ITEM UNITS SY  556330
LATEX MODIFIED SLURRY SEAL USING TYPE III MIX (SECOND COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245177      150,000 1.96 294,000.00 05/15/2008

XX1245277      210,000 1.94 407,400.00 06/02/2008

XX1245477      120,000 2.46 295,200.00 07/31/2008

DESCRIPTION

ITEM UNITS SY  560105
5 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      65 78.46 5,099.90 09/19/2008

DESCRIPTION

ITEM UNITS SY  560109
9 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      852 148.00 126,096.00 04/08/2008

BA5075177      57 74.00 4,218.00 05/22/2008

DESCRIPTION

ITEM UNITS SY  561114
6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      50 90.00 4,500.00 05/21/2008

MO5705177      40 42.00 1,680.00 06/26/2008

XX6305179      440 80.00 35,200.00 08/18/2008

415D11411R2    1,000 85.00 85,000.00 11/14/2008
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DESCRIPTION

ITEM UNITS SY  561114
6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5325133      1,150 58.00 66,700.00 12/11/2008

DESCRIPTION

ITEM UNITS SY  561115
7 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      141 73.00 10,293.00 06/02/2008

DESCRIPTION

ITEM UNITS SY  561116
8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     2,484 62.00 154,008.00 03/20/2008

CL6955184R     2,125 53.00 112,625.00 06/02/2008

XX3945133      1,500 80.00 120,000.00 07/31/2008

XX6305179      440 90.00 39,600.00 08/18/2008

4151631410     1,000 67.50 67,500.00 10/09/2008

4151531410     1,000 57.00 57,000.00 10/27/2008

415D11411R2    1,500 95.00 142,500.00 11/14/2008

WI3285374      685 117.43 80,439.55 12/09/2008

MO5325133      530 65.00 34,450.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  562505
REPLACING TERMINAL JOINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31410      50 1,000.00 50,000.00 10/08/2008

DESCRIPTION

ITEM UNITS SY  571015
PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5705177      1,000 72.50 72,500.00 06/26/2008

406D31410      200 150.00 30,000.00 10/08/2008
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DESCRIPTION

ITEM UNITS SY  571020
PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5705177      600 72.50 43,500.00 06/26/2008

406D31410      200 1.00 200.00 10/08/2008

HO4285123      185 100.00 18,500.00 12/19/2008

DESCRIPTION

ITEM UNITS SY  571025
CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE I
 REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31410      200 150.00 30,000.00 10/08/2008

DESCRIPTION

ITEM UNITS SY  571030
CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE II
 REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31410      200 200.00 40,000.00 10/08/2008

DESCRIPTION

ITEM UNITS SY  571035
CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE I
 REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31410      200 170.00 34,000.00 10/08/2008

DESCRIPTION

ITEM UNITS SY  571040
CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE II
 REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31410      200 395.00 79,000.00 10/08/2008

DESCRIPTION

ITEM UNITS SY  571050
PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I(12 HOURS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2835177      95 220.00 20,900.00 06/26/2008

MO5325133      140 115.00 16,100.00 12/11/2008
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DESCRIPTION

ITEM UNITS BAG 571070
RAPID HARDENING CEMENTITIOUS MATERIALS FOR SPALL REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5705177      100 20.00 2,000.00 06/26/2008

406D31410      10 300.00 3,000.00 10/08/2008

DESCRIPTION

ITEM UNITS LF  571150
CRACK FILLING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8275177      30,000 2.50 75,000.00 09/16/2008

DESCRIPTION

ITEM UNITS LF  571200
SAW CUTTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3395129      600 1.34 804.00 05/22/2008

415D11411R2    10,000 .50 5,000.00 11/14/2008

HO4285123      295 10.00 2,950.00 12/19/2008

DESCRIPTION

ITEM UNITS CY  571205
REMOVAL OF UNSUITABLE MATERIAL AND REFILL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      5 60.00 300.00 03/04/2008

SM7965184R     10 40.00 400.00 03/20/2008

FR3255176      45 95.00 4,275.00 04/08/2008

HA1315184      20 84.50 1,690.00 05/01/2008

WA1725177      50 55.00 2,750.00 06/02/2008

GA3705177      25 90.00 2,250.00 06/18/2008

AA3515170R     25 110.00 2,750.00 06/19/2008

AX4805176      10 180.00 1,800.00 08/11/2008

HO3735176      5 80.00 400.00 08/11/2008

BA8275177      300 58.00 17,400.00 09/16/2008

406D31410      100 60.00 6,000.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  585340
SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

495D41410SB    2,000 22.80 45,600.00 02/29/2008
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DESCRIPTION

ITEM UNITS EA  585340
SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      500 26.80 13,400.00 03/14/2008

WI3775176      17 61.20 1,040.40 03/18/2008

XX9025177      700 28.50 19,950.00 03/18/2008

FR5775176      34 87.00 2,958.00 03/20/2008

XX9035277      550 35.00 19,250.00 03/28/2008

XX9025277      500 33.50 16,750.00 04/14/2008

XX9035177      550 26.50 14,575.00 04/14/2008

BA5875177      100 45.00 4,500.00 04/15/2008

XX9125177      550 33.00 18,150.00 04/15/2008

XX9125277      550 26.00 14,300.00 04/15/2008

XX9075177      750 24.84 18,630.00 04/16/2008

XX9045177      500 30.00 15,000.00 04/17/2008

MO2015177      1,000 20.00 20,000.00 04/18/2008

XX9085177      500 34.00 17,000.00 04/21/2008

HA1315184      375 21.00 7,875.00 05/01/2008

HO3715177      790 22.75 17,972.50 05/15/2008

BA4335177      200 23.00 4,600.00 05/22/2008

BA5075177      150 35.00 5,250.00 05/22/2008

TA4455177      442 21.00 9,282.00 06/03/2008

AA3515170R     490 22.00 10,780.00 06/19/2008

BA3055177      1,025 19.00 19,475.00 06/19/2008

FR5375177      600 21.00 12,600.00 06/19/2008

XX1105777      1,200 20.00 24,000.00 06/19/2008

XX1135877      250 22.00 5,500.00 06/19/2008

XX1065677      50 40.00 2,000.00 06/26/2008

QA3495177      200 24.50 4,900.00 07/03/2008

XX9145177      1,000 30.00 30,000.00 07/03/2008

XX9175177      1,000 30.00 30,000.00 07/03/2008

XX9055177      1,000 30.00 30,000.00 07/14/2008

XX1245477      2,500 28.00 70,000.00 07/31/2008

XX4255176      10,000 20.80 208,000.00 07/31/2008

XX4255276      21,000 21.80 457,800.00 07/31/2008

XX4255576      5,500 20.40 112,200.00 07/31/2008

CA3165130R     43 55.00 2,365.00 08/05/2008

XX4125477      40 70.00 2,800.00 08/11/2008

BA6765177      1,025 20.00 20,500.00 08/18/2008

XX4125377      25 60.00 1,500.00 08/20/2008
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DESCRIPTION

ITEM UNITS EA  585340
SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      115 45.00 5,175.00 09/11/2008

BA8275177      50 54.00 2,700.00 09/16/2008

BA4855187      230 30.45 7,003.50 09/19/2008

FR3825280      4 50.00 200.00 10/29/2008

BA9775A72      1,243 24.15 30,018.45 12/09/2008

DESCRIPTION

ITEM UNITS EA  585342
REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      750 2.16 1,620.00 04/16/2008

WA3055177      50 32.50 1,625.00 06/18/2008

XX9145177      1,000 5.00 5,000.00 07/03/2008

XX9175177      1,000 5.00 5,000.00 07/03/2008

XX9055177      1,000 5.00 5,000.00 07/14/2008

XX1245477      2,500 15.00 37,500.00 07/31/2008

DESCRIPTION

ITEM UNITS EA  585344
REPLACEMENT OF PLOWABLE RAISED PAVEMENT MARKER REFLECTIVE ELEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

495D41410SB    10,000 8.00 80,000.00 02/29/2008

XX4255176      15,000 8.00 120,000.00 07/31/2008

XX4255276      2,500 10.50 26,250.00 07/31/2008

XX4255576      2,500 9.20 23,000.00 07/31/2008

DESCRIPTION

ITEM UNITS LF  585360
RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4455177      62,500 .10 6,250.00 06/03/2008

QA3495177      29,394 .23 6,760.62 07/03/2008

XX6325176      1,250,000 .40 500,000.00 08/15/2008

XX6325176      750,000 .55 412,500.00 08/15/2008
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DESCRIPTION

ITEM UNITS LF  585405
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      50,000 .50 25,000.00 01/03/2008

XX4485185      3,000 2.00 6,000.00 01/08/2008

HA2525176      7,297 .80 5,837.60 01/22/2008

XX4495185      3,000 2.00 6,000.00 02/04/2008

AA4015180      3,500 1.10 3,850.00 03/04/2008

AX4695180      830 .65 539.50 03/04/2008

FR3815180      1,560 .60 936.00 03/04/2008

XX9185177      15,000 .60 9,000.00 03/14/2008

XX9025177      25,000 .90 22,500.00 03/18/2008

SM7965184R     9,900 .83 8,217.00 03/20/2008

479D221409R    5,000 .90 4,500.00 04/07/2008

479D71409      1,000 1.00 1,000.00 04/07/2008

FR3255176      6,800 .70 4,760.00 04/08/2008

FR5025130      3,485 1.25 4,356.25 04/11/2008

XX9025277      25,000 .50 12,500.00 04/14/2008

BA5875177      8,000 .57 4,560.00 04/15/2008

XX9045177      15,000 .55 8,250.00 04/17/2008

MO2015177      34,000 .50 17,000.00 04/18/2008

HA2685180      402 2.20 884.40 04/21/2008

XX9085177      20,000 .50 10,000.00 04/21/2008

HA1315184      13,030 .55 7,166.50 05/01/2008

HO3715177      40,375 .53 21,398.75 05/15/2008

PG5695177      30,000 .49 14,700.00 05/21/2008

4921371410     200,000 .38 76,000.00 05/22/2008

492D71410      220,000 .21 46,200.00 05/22/2008

BA4335177      11,000 .58 6,380.00 05/22/2008

BA5075177      16,076 .55 8,841.80 05/22/2008

BA4045176      8,800 .66 5,808.00 06/02/2008

CL6955184R     24,000 .63 15,120.00 06/02/2008

FR5375177      36,750 .55 20,212.50 06/19/2008

XX1105777      86,000 .50 43,000.00 06/19/2008

XX1135877      90,000 .45 40,500.00 06/19/2008

MO2835177      5,350 .55 2,942.50 06/26/2008

MO5705177      36,990 .50 18,495.00 06/26/2008

XX1065677      50,000 .50 25,000.00 06/26/2008

XX3945133      500 5.00 2,500.00 07/31/2008

CA3165130R     2,523 2.15 5,424.45 08/05/2008
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DESCRIPTION

ITEM UNITS LF  585405
5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5785177      9,106 .61 5,554.66 08/05/2008

AX4805176      66,000 .50 33,000.00 08/11/2008

HO3735176      2,273 1.40 3,182.20 08/11/2008

MO4185187      4,598 .55 2,528.90 08/18/2008

HA2825176      6,500 .90 5,850.00 09/11/2008

MO3945187      2,460 .77 1,894.20 09/11/2008

BA8275177      57,000 .55 31,350.00 09/16/2008

BA4855187      6,700 .95 6,365.00 09/19/2008

4791531410SB   40,000 .40 16,000.00 09/22/2008

4791631410SB   40,000 .55 22,000.00 10/27/2008

FR3825280      7,500 .55 4,125.00 10/29/2008

FR5675181      6,443 .70 4,510.10 12/08/2008

BA9775A72      829 1.89 1,566.81 12/09/2008

MO5555180      85 10.00 850.00 07/10/2008

MO5555180      124 8.00 992.00 07/10/2008

DESCRIPTION

ITEM UNITS LF  585407
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      50,000 .50 25,000.00 01/03/2008

HA2525176      5,071 .80 4,056.80 01/22/2008

AA4015180      3,500 1.10 3,850.00 03/04/2008

AX4695180      110 .65 71.50 03/04/2008

FR3815180      1,560 .60 936.00 03/04/2008

XX9185177      15,000 .60 9,000.00 03/14/2008

XX9025177      25,000 .90 22,500.00 03/18/2008

SM7965184R     10,200 .83 8,466.00 03/20/2008

479D221409R    3,750 .90 3,375.00 04/07/2008

479D71409      1,000 1.00 1,000.00 04/07/2008

FR3255176      3,600 .70 2,520.00 04/08/2008

FR5025130      3,590 1.25 4,487.50 04/11/2008

XX9025277      25,000 .50 12,500.00 04/14/2008

BA5875177      9,100 .57 5,187.00 04/15/2008

XX9045177      15,000 .55 8,250.00 04/17/2008

MO2015177      34,000 .50 17,000.00 04/18/2008

HA2685180      402 2.20 884.40 04/21/2008
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DESCRIPTION

ITEM UNITS LF  585407
5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9085177      20,000 .50 10,000.00 04/21/2008

HA1315184      13,035 .55 7,169.25 05/01/2008

HO3715177      16,000 .53 8,480.00 05/15/2008

PG5695177      15,000 .49 7,350.00 05/21/2008

4921371410     200,000 .38 76,000.00 05/22/2008

492D71410      220,000 .21 46,200.00 05/22/2008

BA4335177      10,000 .58 5,800.00 05/22/2008

BA5075177      16,626 .55 9,144.30 05/22/2008

BA4045176      9,000 .66 5,940.00 06/02/2008

CL6955184R     21,425 .63 13,497.75 06/02/2008

FR5375177      27,800 .55 15,290.00 06/19/2008

XX1105777      125,000 .50 62,500.00 06/19/2008

XX1135877      90,000 .45 40,500.00 06/19/2008

MO2835177      5,280 .55 2,904.00 06/26/2008

MO5705177      15,590 .50 7,795.00 06/26/2008

XX1065677      40,000 .50 20,000.00 06/26/2008

MO5555180      124 8.00 992.00 07/10/2008

MO5785177      12,143 .61 7,407.23 08/05/2008

AX4805176      40,000 .50 20,000.00 08/11/2008

HO3735176      662 1.40 926.80 08/11/2008

MO4185187      5,603 .55 3,081.65 08/18/2008

HA2825176      7,000 .90 6,300.00 09/11/2008

MO3945187      1,300 .77 1,001.00 09/11/2008

BA8275177      7,500 .85 6,375.00 09/16/2008

BA4855187      3,800 .95 3,610.00 09/19/2008

4791531410SB   10,000 .45 4,500.00 09/22/2008

4791631410SB   10,000 .60 6,000.00 10/27/2008

FR3825280      6,600 .55 3,630.00 10/29/2008

FR5675181      90 .70 63.00 12/08/2008

BA9775A72      2,719 1.89 5,138.91 12/09/2008

DESCRIPTION

ITEM UNITS LF  585408
10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      140 1.75 245.00 01/03/2008

HA2525176      866 1.65 1,428.90 01/22/2008
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DESCRIPTION

ITEM UNITS LF  585408
10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4015180      400 1.70 680.00 03/04/2008

XX9185177      5,000 1.20 6,000.00 03/14/2008

XX9025177      10,000 1.55 15,500.00 03/18/2008

479D221409R    3,750 1.10 4,125.00 04/07/2008

479D71409      10,000 1.50 15,000.00 04/07/2008

FR3255176      880 1.05 924.00 04/08/2008

XX9025277      10,000 .85 8,500.00 04/14/2008

BA5875177      3,500 1.15 4,025.00 04/15/2008

XX9045177      5,000 1.10 5,500.00 04/17/2008

XX9085177      5,000 1.10 5,500.00 04/21/2008

HO3715177      2,760 1.00 2,760.00 05/15/2008

4921371410     50,000 .76 38,000.00 05/22/2008

492D71410      50,000 .35 17,500.00 05/22/2008

BA5075177      75 5.40 405.00 05/22/2008

CL6955184R     415 1.32 547.80 06/02/2008

FR5375177      1,000 1.10 1,100.00 06/19/2008

XX1105777      50,000 1.00 50,000.00 06/19/2008

XX1135877      38,000 .85 32,300.00 06/19/2008

XX1065677      25,000 .85 21,250.00 06/26/2008

MO5555180      800 11.00 8,800.00 07/10/2008

CA3165130R     1,475 1.05 1,548.75 08/05/2008

MO5785177      300 1.34 402.00 08/05/2008

AX4805176      6,200 1.10 6,820.00 08/11/2008

HO3735176      1,975 2.50 4,937.50 08/11/2008

BA4855187      200 1.89 378.00 09/19/2008

4791531410SB   10,000 .69 6,900.00 09/22/2008

4791631410SB   10,000 .69 6,900.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  585410
10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      70 1.65 115.50 01/22/2008

XX9185177      5,000 1.20 6,000.00 03/14/2008

XX9025177      5,000 2.00 10,000.00 03/18/2008

479D221409R    3,750 1.10 4,125.00 04/07/2008

479D71409      1,000 1.50 1,500.00 04/07/2008
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DESCRIPTION

ITEM UNITS LF  585410
10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      2,830 1.05 2,971.50 04/08/2008

FR5025130      120 4.00 480.00 04/11/2008

XX9025277      5,000 .85 4,250.00 04/14/2008

XX9045177      5,000 1.10 5,500.00 04/17/2008

XX9085177      5,000 1.10 5,500.00 04/21/2008

HO3735176      106 2.50 265.00 08/11/2008

DESCRIPTION

ITEM UNITS LF  585412
12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      8,000 7.00 56,000.00 01/08/2008

XX4495185      8,000 7.00 56,000.00 02/04/2008

479D71409      20,000 2.40 48,000.00 04/07/2008

FR3255176      110 2.70 297.00 04/08/2008

XX1105777      200 3.00 600.00 06/19/2008

XX1135877      500 3.00 1,500.00 06/19/2008

MO2835177      3,325 3.15 10,473.75 06/26/2008

MO5705177      540 5.00 2,700.00 06/26/2008

XX1065677      200 3.00 600.00 06/26/2008

MO5555180      155 12.00 1,860.00 07/10/2008

XX3945133      800 15.00 12,000.00 07/31/2008

MO5785177      6,211 2.68 16,645.48 08/05/2008

MO3945187      1,800 2.75 4,950.00 09/11/2008

4791531410SB   10,000 1.80 18,000.00 09/22/2008

4791631410SB   10,000 2.10 21,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  585414
12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D71409      10,000 2.40 24,000.00 04/07/2008

FR3255176      160 2.70 432.00 04/08/2008

XX1105777      200 3.00 600.00 06/19/2008

XX1135877      500 3.00 1,500.00 06/19/2008

XX1065677      200 3.00 600.00 06/26/2008
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DESCRIPTION

ITEM UNITS LF  585416
16 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D221409R    10,000 2.84 28,400.00 04/07/2008

479D71409      20,000 3.00 60,000.00 04/07/2008

XX1105777      100 4.00 400.00 06/19/2008

XX1135877      100 4.00 400.00 06/19/2008

XX1065677      100 4.00 400.00 06/26/2008

MO5785177      252 3.20 806.40 08/05/2008

MO4185187      120 4.50 540.00 08/18/2008

4791531410SB   5,000 1.90 9,500.00 09/22/2008

4791631410SB   5,000 2.20 11,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  585424
24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      4,000 12.00 48,000.00 01/08/2008

HA2525176      144 10.85 1,562.40 01/22/2008

XX4495185      4,000 12.00 48,000.00 02/04/2008

XX9185177      1,500 6.00 9,000.00 03/14/2008

XX9025177      1,500 10.20 15,300.00 03/18/2008

479D221409R    5,000 2.85 14,250.00 04/07/2008

479D71409      10,000 4.00 40,000.00 04/07/2008

XX9025277      1,500 5.25 7,875.00 04/14/2008

XX9045177      1,500 5.50 8,250.00 04/17/2008

MO2015177      60 5.40 324.00 04/18/2008

XX9085177      1,500 5.50 8,250.00 04/21/2008

TA4455177      338 6.60 2,230.80 06/03/2008

XX1105777      200 5.00 1,000.00 06/19/2008

XX1135877      300 5.00 1,500.00 06/19/2008

MO2835177      450 5.25 2,362.50 06/26/2008

XX1065677      200 4.50 900.00 06/26/2008

QA3495177      60 20.00 1,200.00 07/03/2008

MO5785177      445 4.30 1,913.50 08/05/2008

MO4185187      138 5.50 759.00 08/18/2008

MO3945187      390 5.50 2,145.00 09/11/2008

4791531410SB   5,000 1.90 9,500.00 09/22/2008

4791631410SB   5,000 2.30 11,500.00 10/27/2008
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DESCRIPTION

ITEM UNITS EA  585426
LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING LETTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      8 46.00 368.00 05/22/2008

4791531410SB   200 20.00 4,000.00 09/22/2008

4791631410SB   200 25.00 5,000.00 10/27/2008

DESCRIPTION

ITEM UNITS EA  585427
LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING SYMBOL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3495177      60 50.00 3,000.00 07/03/2008

4791531410SB   200 50.00 10,000.00 09/22/2008

4791631410SB   200 110.00 22,000.00 10/27/2008

DESCRIPTION

ITEM UNITS EA  585428
LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING ARROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2015177      45 64.80 2,916.00 04/18/2008

BA4335177      34 92.00 3,128.00 05/22/2008

MO5555180      3 300.00 900.00 07/10/2008

MO4185187      7 75.00 525.00 08/18/2008

4791531410SB   200 50.00 10,000.00 09/22/2008

4791631410SB   200 110.00 22,000.00 10/27/2008

DESCRIPTION

ITEM UNITS EA  585429
LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKING NUMBER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791531410SB   200 5.00 1,000.00 09/22/2008

4791631410SB   200 10.00 2,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  585431
5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3825180      700 2.00 1,400.00 02/21/2008

492D31410      1,000,000 .02 20,000.00 02/28/2008

AX4695180      2,700 .65 1,755.00 03/04/2008

GA6315180      90 5.00 450.00 03/04/2008
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DESCRIPTION

ITEM UNITS LF  585431
5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4595180      345 1.30 448.50 03/18/2008

492D61410      10,500,000 .06 641,550.00 04/04/2008

492D41409SB    150,000 .04 6,000.00 04/07/2008

XX9015177      200,000 .13 26,000.00 04/15/2008

XX9075177      220,000 .18 39,600.00 04/16/2008

492D51410      5,250,000 .06 299,250.00 04/18/2008

4922161410     6,840,000 .06 402,876.00 04/21/2008

4921371410     5,000 .15 750.00 05/22/2008

4921371410     3,200,000 .08 252,800.00 05/22/2008

WA1725177      42,500 .27 11,475.00 06/02/2008

GA3705177      32,780 .13 4,261.40 06/18/2008

XX1105777      50,000 .15 7,500.00 06/19/2008

XX1135877      110,000 .17 18,700.00 06/19/2008

GA3405177      46,568 .13 6,053.84 06/26/2008

XX1065677      70,000 .15 10,500.00 06/26/2008

XX9145177      275,000 .01 2,750.00 07/03/2008

XX9175177      175,000 .01 1,750.00 07/03/2008

XX9055177      150,000 .01 1,500.00 07/14/2008

XX1245477      50,000 .39 19,500.00 07/31/2008

GA3655180      1,680 3.00 5,040.00 08/05/2008

492D21411      6,000,000 .07 444,000.00 11/25/2008

492D71410      40,000 .13 5,200.00 05/22/2008

492D71410      12,100,000 .07 816,750.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  585433
5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D31410      1,000,000 .02 20,000.00 02/28/2008

AX4695180      2,590 .65 1,683.50 03/04/2008

GA6315180      500 5.00 2,500.00 03/04/2008

TA4595180      345 1.30 448.50 03/18/2008

492D61410      10,800,000 .06 659,880.00 04/04/2008

492D41409SB    150,000 .04 6,000.00 04/07/2008

XX9015177      200,000 .13 26,000.00 04/15/2008

XX9075177      220,000 .18 39,600.00 04/16/2008

492D51410      10,687,500 .06 609,187.50 04/18/2008
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DESCRIPTION

ITEM UNITS LF  585433
5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4922161410     7,680,000 .06 452,352.00 04/21/2008

4921371410     5,000 .15 750.00 05/22/2008

4921371410     3,200,000 .08 252,800.00 05/22/2008

WA1725177      42,200 .27 11,394.00 06/02/2008

GA3705177      44,380 .13 5,769.40 06/18/2008

XX1105777      60,000 .15 9,000.00 06/19/2008

XX1135877      90,000 .17 15,300.00 06/19/2008

GA3405177      46,566 .13 6,053.58 06/26/2008

XX1065677      60,000 .15 9,000.00 06/26/2008

XX9145177      275,000 .01 2,750.00 07/03/2008

XX9175177      175,000 .01 1,750.00 07/03/2008

XX9055177      150,000 .01 1,500.00 07/14/2008

XX1245477      50,000 .68 34,000.00 07/31/2008

GA3655180      1,610 3.00 4,830.00 08/05/2008

492D21411      6,000,000 .07 444,000.00 11/25/2008

492D71410      50,000 .13 6,500.00 05/22/2008

492D71410      12,100,000 .07 816,750.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  585435
10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D31410      1,000,000 .02 23,000.00 02/28/2008

492D61410      1,800,000 .12 216,000.00 04/04/2008

492D41409SB    60,000 .07 4,200.00 04/07/2008

492D51410      394,500 .11 43,789.50 04/18/2008

4922161410     750,000 .10 75,000.00 04/21/2008

GA3705177      1,050 .26 273.00 06/18/2008

XX1105777      10,000 .20 2,000.00 06/19/2008

XX1135877      50,000 .28 14,000.00 06/19/2008

XX1065677      3,000 .25 750.00 06/26/2008

XX1245477      25,000 .39 9,750.00 07/31/2008

492D21411      600,000 .15 87,000.00 11/25/2008

4921371410     1,000,000 .18 180,000.00 05/22/2008

4921371410     3,000 .25 750.00 05/22/2008

492D71410      25,000 .25 6,250.00 05/22/2008

492D71410      2,970,000 .13 371,250.00 05/22/2008
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DESCRIPTION

ITEM UNITS LF  585437
10 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D61410      300,000 .12 36,000.00 04/04/2008

4922161410     100,000 .10 10,000.00 04/21/2008

492D71410      1,000 .30 300.00 05/22/2008

492D71410      20,000 .13 2,600.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  585600
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO3245180      50 3.50 175.00 02/14/2008

XX9185177      20,000 3.50 70,000.00 03/14/2008

XX9025177      20,000 3.70 74,000.00 03/18/2008

FR5775176      3,390 4.25 14,407.50 03/20/2008

XX9025277      20,000 3.00 60,000.00 04/14/2008

XX9045177      20,000 3.00 60,000.00 04/17/2008

XX9085177      20,000 2.80 56,000.00 04/21/2008

AA4755180      286 3.00 858.00 05/06/2008

TA4455177      48,784 2.95 143,912.80 06/03/2008

WA3055177      45,500 2.85 129,675.00 06/18/2008

AA3515170R     30,300 3.00 90,900.00 06/19/2008

BA3055177      37,000 2.65 98,050.00 06/19/2008

AL4145176      5,265 3.10 16,321.50 06/26/2008

QA3495177      22,721 3.10 70,435.10 07/03/2008

MO5555180      216 10.00 2,160.00 07/10/2008

XX4125477      750 3.25 2,437.50 08/11/2008

BA6765177      77,579 3.00 232,737.00 08/18/2008

XX4125377      750 7.00 5,250.00 08/20/2008

WA3235176      5,990 3.90 23,361.00 09/11/2008

BA9775A72      30,432 3.15 95,860.80 12/09/2008

DESCRIPTION

ITEM UNITS LF  585601
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT
 MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      1,100 6.75 7,425.00 02/04/2008

WO3245180      5,820 5.00 29,100.00 02/14/2008

AA4015180      1,100 5.75 6,325.00 03/04/2008

AX4695180      110 8.00 880.00 03/04/2008
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DESCRIPTION

ITEM UNITS LF  585601
5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT
 MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      90 8.00 720.00 03/04/2008

HA2685180      128 5.50 704.00 04/21/2008

AA4755180      915 5.00 4,575.00 05/06/2008

BA6765177      1,540 5.00 7,700.00 08/18/2008

FR3825280      220 8.00 1,760.00 10/29/2008

BA9775A72      1,508 5.57 8,399.56 12/09/2008

DESCRIPTION

ITEM UNITS LF  585602
10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT
 MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      5,000 6.00 30,000.00 03/14/2008

XX9025177      5,000 7.35 36,750.00 03/18/2008

XX9025277      5,000 5.35 26,750.00 04/14/2008

XX9045177      5,000 5.75 28,750.00 04/17/2008

XX9085177      5,000 5.40 27,000.00 04/21/2008

WA3055177      10,800 5.60 60,480.00 06/18/2008

AA3515170R     6,500 4.85 31,525.00 06/19/2008

QA3495177      1,000 5.50 5,500.00 07/03/2008

BA6765177      8,250 6.50 53,625.00 08/18/2008

WA3235176      3,134 7.80 24,445.20 09/11/2008

4791531410SB   10,000 1.00 10,000.00 09/22/2008

4791631410SB   10,000 1.10 11,000.00 10/27/2008

BA9775A72      8,961 5.25 47,045.25 12/09/2008

DESCRIPTION

ITEM UNITS LF  585603
5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST
 PAVEMENT MARKINGS (PPPRCP)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      20 8.00 160.00 03/04/2008

AX4695180      110 8.00 880.00 03/04/2008

HA2685180      128 5.50 704.00 04/21/2008

MO5555180      216 10.00 2,160.00 07/10/2008

BA6765177      1,232 5.00 6,160.00 08/18/2008
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DESCRIPTION

ITEM UNITS LF  585604
5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT
 MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      500 5.00 2,500.00 02/04/2008

WO3245180      4,690 3.50 16,415.00 02/14/2008

AA4015180      1,100 3.60 3,960.00 03/04/2008

XX9185177      20,000 3.50 70,000.00 03/14/2008

XX9025177      20,000 3.70 74,000.00 03/18/2008

FR5775176      2,700 4.25 11,475.00 03/20/2008

XX9025277      20,000 3.00 60,000.00 04/14/2008

XX9045177      20,000 3.00 60,000.00 04/17/2008

XX9085177      20,000 2.80 56,000.00 04/21/2008

AA4755180      3,930 3.00 11,790.00 05/06/2008

TA4455177      34,700 2.80 97,160.00 06/03/2008

WA3055177      34,000 2.85 96,900.00 06/18/2008

AA3515170R     22,700 2.65 60,155.00 06/19/2008

BA3055177      26,400 2.52 66,528.00 06/19/2008

AL4145176      4,100 3.10 12,710.00 06/26/2008

QA3495177      18,379 3.10 56,974.90 07/03/2008

WA3225176      1,700 3.60 6,120.00 07/03/2008

BA6765177      62,063 3.00 186,189.00 08/18/2008

WA3235176      1,065 3.90 4,153.50 09/11/2008

BA9775A72      20,520 3.15 64,638.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  585608
PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING LETTERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2 228.00 456.00 01/22/2008

XX9035277      8 160.00 1,280.00 03/28/2008

479D71409      800 90.00 72,000.00 04/07/2008

XX9035177      8 150.00 1,200.00 04/14/2008

XX9015177      5 160.00 800.00 04/15/2008

XX9125177      8 150.00 1,200.00 04/15/2008

XX9125277      8 150.00 1,200.00 04/15/2008

XX1105777      10 60.00 600.00 06/19/2008

XX1135877      25 80.00 2,000.00 06/19/2008

XX1065677      10 120.00 1,200.00 06/26/2008

MO4185187      4 165.00 660.00 08/18/2008
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DESCRIPTION

ITEM UNITS EA  585610
PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D71409      200 40.00 8,000.00 04/07/2008

DESCRIPTION

ITEM UNITS EA  585612
PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING ARROWS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      19 463.00 8,797.00 01/22/2008

XX9035277      10 325.00 3,250.00 03/28/2008

479D71409      400 110.00 44,000.00 04/07/2008

XX9035177      10 340.00 3,400.00 04/14/2008

XX9015177      5 375.00 1,875.00 04/15/2008

XX9125177      10 346.00 3,460.00 04/15/2008

XX9125277      10 300.00 3,000.00 04/15/2008

XX1105777      10 100.00 1,000.00 06/19/2008

XX1135877      25 150.00 3,750.00 06/19/2008

XX1065677      10 200.00 2,000.00 06/26/2008

DESCRIPTION

ITEM UNITS EA  585614
PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKING NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D71409      150 135.00 20,250.00 04/07/2008

DESCRIPTION

ITEM UNITS LF  585617
5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791531410SB   10,000 1.00 10,000.00 09/22/2008

4791631410SB   10,000 1.10 11,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  585619
5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791531410SB   5,000 1.00 5,000.00 09/22/2008

4791631410SB   5,000 1.10 5,500.00 10/27/2008
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DESCRIPTION

ITEM UNITS LF  585621
12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1,845 7.35 13,560.75 03/20/2008

BA5875177      3,340 6.50 21,710.00 04/15/2008

HA1315184      1,065 6.34 6,752.10 05/01/2008

HO3715177      1,600 6.50 10,400.00 05/15/2008

PG5695177      1,950 7.70 15,015.00 05/21/2008

BA4335177      1,885 8.63 16,267.55 05/22/2008

BA5075177      2,848 6.00 17,088.00 05/22/2008

BA4045176      520 6.35 3,302.00 06/02/2008

CL6955184R     1,380 6.60 9,108.00 06/02/2008

WA1725177      600 6.50 3,900.00 06/02/2008

GA3705177      155 5.95 922.25 06/18/2008

BA3055177      5,126 7.20 36,907.20 06/19/2008

XX4245185      8,000 7.00 56,000.00 07/31/2008

XX4435185      8,000 7.00 56,000.00 07/31/2008

AX4805176      3,400 8.50 28,900.00 08/11/2008

HA2825176      220 6.50 1,430.00 09/11/2008

XX3215185      3,000 7.00 21,000.00 09/11/2008

479D51409SB    15,000 11.00 165,000.00 09/16/2008

BA4855187      2,850 6.30 17,955.00 09/19/2008

4791531410SB   5,000 2.00 10,000.00 09/22/2008

PG7045126      570 11.00 6,270.00 10/14/2008

XX2245185      3,000 6.00 18,000.00 10/14/2008

4791631410SB   5,000 2.55 12,750.00 10/27/2008

XX6315185      4,000 7.50 30,000.00 10/27/2008

BA9775A72      1,359 9.45 12,842.55 12/09/2008

WI3285374      510 13.18 6,721.80 12/09/2008

MO5325133      1,800 6.50 11,700.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  585623
16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      92 8.46 778.32 05/01/2008

WA3055177      1,300 10.25 13,325.00 06/18/2008

AA3515170R     100 11.00 1,100.00 06/19/2008

4791531410SB   5,000 2.50 12,500.00 09/22/2008

4791631410SB   5,000 2.90 14,500.00 10/27/2008
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DESCRIPTION

ITEM UNITS LF  585625
24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      135 13.00 1,755.00 01/03/2008

WI3775176      100 15.30 1,530.00 03/18/2008

SM7965184R     215 14.70 3,160.50 03/20/2008

479D71409      2,000 11.00 22,000.00 04/07/2008

FR3255176      25 16.30 407.50 04/08/2008

FR5025130      80 14.00 1,120.00 04/11/2008

BA5875177      525 13.00 6,825.00 04/15/2008

HA1315184      350 12.70 4,445.00 05/01/2008

HO3715177      210 13.00 2,730.00 05/15/2008

PG5695177      550 13.20 7,260.00 05/21/2008

BA4335177      270 14.72 3,974.40 05/22/2008

BA5075177      502 13.00 6,526.00 05/22/2008

BA4045176      235 13.00 3,055.00 06/02/2008

CL6955184R     670 13.20 8,844.00 06/02/2008

WA1725177      250 13.00 3,250.00 06/02/2008

GA3705177      245 11.90 2,915.50 06/18/2008

WA3055177      50 20.00 1,000.00 06/18/2008

BA3055177      800 12.40 9,920.00 06/19/2008

FR5375177      100 13.00 1,300.00 06/19/2008

GA3405177      75 12.00 900.00 06/26/2008

MO5705177      377 12.00 4,524.00 06/26/2008

XX4245185      2,000 11.00 22,000.00 07/31/2008

XX4435185      2,000 14.00 28,000.00 07/31/2008

AX4805176      500 14.50 7,250.00 08/11/2008

HA2825176      55 13.50 742.50 09/11/2008

XX3215185      2,000 11.00 22,000.00 09/11/2008

479D51409SB    20,000 15.00 300,000.00 09/16/2008

BA4855187      465 12.60 5,859.00 09/19/2008

4791531410SB   5,000 2.25 11,250.00 09/22/2008

PG7045126      50 16.50 825.00 10/14/2008

XX2245185      2,000 11.00 22,000.00 10/14/2008

4791631410SB   5,000 3.00 15,000.00 10/27/2008

XX6315185      3,000 14.50 43,500.00 10/27/2008

FR3825280      20 14.50 290.00 10/29/2008

BA9775A72      795 14.70 11,686.50 12/09/2008

MO5325133      370 13.00 4,810.00 12/11/2008
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DESCRIPTION

ITEM UNITS SF  585627
WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING  LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      500 20.00 10,000.00 03/14/2008

WI3775176      385 15.30 5,890.50 03/18/2008

XX9025177      500 20.35 10,175.00 03/18/2008

SM7965184R     176 17.85 3,141.60 03/20/2008

FR3255176      164 9.50 1,558.00 04/08/2008

FR5025130      150 19.00 2,850.00 04/11/2008

XX9025277      500 16.00 8,000.00 04/14/2008

BA5875177      364 16.00 5,824.00 04/15/2008

XX9045177      500 16.50 8,250.00 04/17/2008

XX9085177      500 16.00 8,000.00 04/21/2008

HA1315184      563 16.90 9,514.70 05/01/2008

HO3715177      500 18.50 9,250.00 05/15/2008

XX4455185      100 10.00 1,000.00 05/15/2008

BA4045176      316 18.00 5,688.00 06/02/2008

CL6955184R     186 18.70 3,478.20 06/02/2008

WA1725177      673 17.50 11,777.50 06/02/2008

BA3055177      496 17.00 8,432.00 06/19/2008

MO5705177      210 17.00 3,570.00 06/26/2008

XX4245185      100 11.00 1,100.00 07/31/2008

XX4435185      100 50.00 5,000.00 07/31/2008

CA3165130R     104 21.00 2,184.00 08/05/2008

MO5785177      62 21.40 1,326.80 08/05/2008

XX3365185      100 30.00 3,000.00 08/05/2008

AX4805176      348 18.00 6,264.00 08/11/2008

HO3735176      80 19.00 1,520.00 08/11/2008

HA2825176      342 18.50 6,327.00 09/11/2008

MO3945187      16 16.50 264.00 09/11/2008

XX3215185      200 11.00 2,200.00 09/11/2008

BA4855187      360 17.85 6,426.00 09/19/2008

4791531410SB   6,000 5.50 33,000.00 09/22/2008

XX2245185      200 12.00 2,400.00 10/14/2008

4791631410SB   6,000 6.00 36,000.00 10/27/2008

XX6315185      200 21.00 4,200.00 10/27/2008

BA9775A72      109 13.65 1,487.85 12/09/2008

GA3705177      25 21.60 540.00 06/18/2008

GA3705177      170 19.45 3,306.50 06/18/2008
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DESCRIPTION

ITEM UNITS TON 599002
HOT MIX ASPHALT SUPERPAVE 9.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      500 90.00 45,000.00 04/16/2008

XX9145177      500 125.00 62,500.00 07/03/2008

XX9175177      500 185.00 92,500.00 07/03/2008

XX9055177      500 150.00 75,000.00 07/14/2008

DESCRIPTION

ITEM UNITS TON 599040
HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      200 250.00 50,000.00 03/28/2008

XX9035177      200 150.00 30,000.00 04/14/2008

XX9015177      500 86.50 43,250.00 04/15/2008

XX9125177      200 240.00 48,000.00 04/15/2008

XX9125277      200 145.00 29,000.00 04/15/2008

DESCRIPTION

ITEM UNITS TON 599044
HOT MIX ASPHALT SUPERPAVE 12.5mm FOR BRIDGE APPROACHES,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105777      1,200 120.75 144,900.00 06/19/2008

XX1135877      1,000 132.83 132,830.00 06/19/2008

XX1065677      1,000 140.80 140,800.00 06/26/2008

DESCRIPTION

ITEM UNITS TON 599115
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      3,000 100.00 300,000.00 03/28/2008

XX9035177      3,000 110.00 330,000.00 04/14/2008

XX9015177      350 89.50 31,325.00 04/15/2008

XX9125177      3,000 100.00 300,000.00 04/15/2008

XX9125277      5,000 101.00 505,000.00 04/15/2008

XX9075177      1,250 70.00 87,500.00 04/16/2008

XX1105777      12,000 71.68 860,160.00 06/19/2008

XX1135877      12,000 80.62 967,440.00 06/19/2008

XX1065677      7,500 99.05 742,875.00 06/26/2008

XX9145177      1,500 125.00 187,500.00 07/03/2008

XX9175177      1,000 145.00 145,000.00 07/03/2008
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DESCRIPTION

ITEM UNITS TON 599115
HOT MIX ASPHALT SUPERPAVE 12.5mm, PG64-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9055177      1,000 130.00 130,000.00 07/14/2008

DESCRIPTION

ITEM UNITS TON 599125
HOT MIX ASPHALT SUPERPAVE 19.0mm, PG64-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      3,500 90.00 315,000.00 03/28/2008

XX9035277      2,500 90.00 225,000.00 03/28/2008

XX9035177      2,500 85.00 212,500.00 04/14/2008

XX9035177      3,500 106.00 371,000.00 04/14/2008

XX9015177      100 116.50 11,650.00 04/15/2008

XX9125177      3,500 92.00 322,000.00 04/15/2008

XX9125177      2,500 96.00 240,000.00 04/15/2008

XX9125277      3,500 98.00 343,000.00 04/15/2008

XX9125277      2,500 88.00 220,000.00 04/15/2008

XX9075177      750 70.00 52,500.00 04/16/2008

XX1105777      3,500 72.99 255,465.00 06/19/2008

XX1135877      1,000 82.01 82,010.00 06/19/2008

XX1065677      6,500 90.10 585,650.00 06/26/2008

XX9145177      500 100.00 50,000.00 07/03/2008

XX9175177      500 100.00 50,000.00 07/03/2008

XX9055177      500 100.00 50,000.00 07/14/2008

DESCRIPTION

ITEM UNITS TON 599130
HOT MIX ASPHALT SUPERPAVE 25.0mm, PG70-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105777      1,000 80.03 80,030.00 06/19/2008

XX1135877      400 89.52 35,808.00 06/19/2008

XX1065677      1,000 97.60 97,600.00 06/26/2008

DESCRIPTION

ITEM UNITS TON 599150
VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      1,500 12.00 18,000.00 03/28/2008

XX9035177      1,500 7.25 10,875.00 04/14/2008

XX9015177      100 31.00 3,100.00 04/15/2008
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DESCRIPTION

ITEM UNITS TON 599150
VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125177      1,500 12.00 18,000.00 04/15/2008

XX9125277      1,500 5.00 7,500.00 04/15/2008

XX9075177      50 50.00 2,500.00 04/16/2008

XX1105777      500 32.23 16,115.00 06/19/2008

XX1135877      100 36.79 3,679.00 06/19/2008

XX1065677      200 35.80 7,160.00 06/26/2008

XX9145177      50 50.00 2,500.00 07/03/2008

XX9175177      50 50.00 2,500.00 07/03/2008

XX9055177      50 50.00 2,500.00 07/14/2008

XX4125477      200 45.00 9,000.00 08/11/2008

XX4125377      100 35.00 3,500.00 08/20/2008

DESCRIPTION

ITEM UNITS SY  599200
MILLING EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      90,000 1.60 144,000.00 03/28/2008

XX9035177      90,000 1.75 157,500.00 04/14/2008

XX9015177      110,000 1.55 170,500.00 04/15/2008

XX9125177      90,000 1.60 144,000.00 04/15/2008

XX9125277      90,000 1.55 139,500.00 04/15/2008

XX9075177      17,500 5.00 87,500.00 04/16/2008

XX1095177      194,375 .55 106,906.25 04/29/2008

XX1195277      133,000 .80 106,400.00 04/29/2008

XX1235277      190,000 .83 157,700.00 04/29/2008

XX1225277      206,000 .64 131,840.00 05/01/2008

CL3395129      500 8.55 4,275.00 05/22/2008

XX9145177      15,000 2.00 30,000.00 07/03/2008

XX9175177      15,000 2.00 30,000.00 07/03/2008

XX9055177      15,000 2.00 30,000.00 07/14/2008

DESCRIPTION

ITEM UNITS EA  599225
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D71410      12 23,408.00 280,896.00 04/21/2008

410D41409      30 10,000.00 300,000.00 02/04/2008

410D41409      30 12,000.00 360,000.00 02/04/2008
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DESCRIPTION

ITEM UNITS EA  599225
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D41409      30 22,000.00 660,000.00 02/04/2008

410D41409      30 19,023.00 570,690.00 02/04/2008

DESCRIPTION

ITEM UNITS EA  599230
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY ANDSHOULDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21410      16 50.00 800.00 06/18/2008

410D21410      12 130.00 1,560.00 06/18/2008

410D21410      8 400.00 3,200.00 06/18/2008

410D21410      52 340.00 17,680.00 06/18/2008

410D21410      26 75.00 1,950.00 06/18/2008

410D21410      8 170.00 1,360.00 06/18/2008

410D21410      8 400.00 3,200.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 130.00 1,560.00 06/18/2008

410D21410      12 170.00 2,040.00 06/18/2008

410D21410      8 100.00 800.00 06/18/2008

410D21410      8 570.00 4,560.00 06/18/2008

410D21410      8 1,200.00 9,600.00 06/18/2008

410D21410      26 1,400.00 36,400.00 06/18/2008

410D21410      26 650.00 16,900.00 06/18/2008

410D21410      26 610.00 15,860.00 06/18/2008

410D21410      26 75.00 1,950.00 06/18/2008

410D21410      26 75.00 1,950.00 06/18/2008

410D21410      26 75.00 1,950.00 06/18/2008

410D21410      8 75.00 600.00 06/18/2008

410D21410      8 240.00 1,920.00 06/18/2008

410D21410      8 240.00 1,920.00 06/18/2008

410D21410      8 500.00 4,000.00 06/18/2008

410D21410      16 170.00 2,720.00 06/18/2008

410D21410      16 60.00 960.00 06/18/2008

410D21410      12 700.00 8,400.00 06/18/2008

410D21410      12 730.00 8,760.00 06/18/2008

410D21410      12 700.00 8,400.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  599230
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY ANDSHOULDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21410      8 170.00 1,360.00 06/18/2008

410D21410      12 20.00 240.00 06/18/2008

410D21410      12 10.00 120.00 06/18/2008

410D21410      12 40.00 480.00 06/18/2008

410D21410      12 10.00 120.00 06/18/2008

410D21410      12 10.00 120.00 06/18/2008

410D21410      12 30.00 360.00 06/18/2008

410D21410      12 30.00 360.00 06/18/2008

410D21410      12 20.00 240.00 06/18/2008

410D21410      12 15.00 180.00 06/18/2008

410D21410      12 15.00 180.00 06/18/2008

410D21410      12 40.00 480.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 50.00 600.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 250.00 3,000.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 250.00 3,000.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 350.00 4,200.00 06/18/2008

410D21410      12 50.00 600.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 50.00 600.00 06/18/2008

410D21410      12 350.00 4,200.00 06/18/2008

410D21410      12 420.00 5,040.00 06/18/2008

410D21410      12 157.00 1,884.00 06/18/2008

410D21410      12 300.00 3,600.00 06/18/2008

410D21410      12 300.00 3,600.00 06/18/2008

410D21410      12 180.00 2,160.00 06/18/2008

410D21410      12 100.00 1,200.00 06/18/2008

410D21410      12 200.00 2,400.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  599230
COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY ANDSHOULDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D21410      12 15.00 180.00 06/18/2008

410D21410      12 15.00 180.00 06/18/2008

DESCRIPTION

ITEM UNITS LB  599250
JOINT AND CRACK SEALING MATERIAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245477      5,000 3.50 17,500.00 07/31/2008

DESCRIPTION

ITEM UNITS LF  599300
5 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      3,580 .95 3,401.00 02/04/2008

492D31410      6,000,000 .16 954,000.00 02/28/2008

492D51410      500,000 .15 76,500.00 04/18/2008

492D21411      1,800,000 .18 327,600.00 11/25/2008

DESCRIPTION

ITEM UNITS LF  599305
5 INCH YELLOW THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      11,420 .60 6,852.00 02/04/2008

492D31410      6,000,000 .16 954,000.00 02/28/2008

492D51410      400,000 .15 61,200.00 04/18/2008

492D21411      1,800,000 .18 327,600.00 11/25/2008

DESCRIPTION

ITEM UNITS LF  599310
10 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

492D31410      1,500,000 .26 388,500.00 02/28/2008

492D51410      100,000 .21 21,200.00 04/18/2008

492D21411      600,000 .25 147,000.00 11/25/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 209

DESCRIPTION

ITEM UNITS LF  615581
HOT MIX ASPHALT CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA1725177      275 25.00 6,875.00 06/02/2008

HA2825176      17 40.00 680.00 09/11/2008

DESCRIPTION

ITEM UNITS TON 616250
CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5775176      50 26.50 1,325.00 03/20/2008

XX9035277      2,500 30.00 75,000.00 03/28/2008

XX9035177      2,500 25.00 62,500.00 04/14/2008

XX9015177      1,700 18.00 30,600.00 04/15/2008

XX9125177      2,500 30.00 75,000.00 04/15/2008

XX9125277      2,500 25.50 63,750.00 04/15/2008

HO3715177      75 65.00 4,875.00 05/15/2008

WA1725177      550 15.00 8,250.00 06/02/2008

GA3705177      1,200 26.65 31,980.00 06/18/2008

WA3055177      1,000 21.25 21,250.00 06/18/2008

BA3055177      25 86.60 2,165.00 06/19/2008

XX1105777      600 24.62 14,772.00 06/19/2008

XX1135877      1,500 28.69 43,035.00 06/19/2008

GA3405177      650 21.50 13,975.00 06/26/2008

XX1065677      1,200 27.70 33,240.00 06/26/2008

BA6765177      382 50.00 19,100.00 08/18/2008

DESCRIPTION

ITEM UNITS CY  616252
CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      5 200.00 1,000.00 03/28/2008

DESCRIPTION

ITEM UNITS TON 616500
TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9075177      1,750 35.00 61,250.00 04/16/2008

XX9145177      1,500 .01 15.00 07/03/2008

XX9175177      1,750 .01 17.50 07/03/2008

XX9055177      1,000 .01 10.00 07/14/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 210

DESCRIPTION

ITEM UNITS SY  616501
TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      1,500 9.00 13,500.00 03/14/2008

XX9025177      1,500 7.50 11,250.00 03/18/2008

XX9035277      6,000 6.25 37,500.00 03/28/2008

581D71410      500 30.00 15,000.00 04/04/2008

XX9025277      1,500 8.00 12,000.00 04/14/2008

XX9035177      6,000 4.00 24,000.00 04/14/2008

XX9015177      3,000 8.30 24,900.00 04/15/2008

XX9125177      6,000 6.50 39,000.00 04/15/2008

XX9125277      6,000 4.00 24,000.00 04/15/2008

XX9045177      1,500 7.25 10,875.00 04/17/2008

XX9085177      1,500 8.00 12,000.00 04/21/2008

415D71410      1,000 2.00 2,000.00 10/27/2008

DESCRIPTION

ITEM UNITS CY  616502
TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4455177      100 45.00 4,500.00 06/03/2008

DESCRIPTION

ITEM UNITS TON 616600
HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      1,000 35.00 35,000.00 03/14/2008

XX9025177      500 15.00 7,500.00 03/18/2008

XX9025277      500 33.00 16,500.00 04/14/2008

XX9075177      1,750 15.20 26,600.00 04/16/2008

XX9045177      1,000 22.00 22,000.00 04/17/2008

XX9085177      1,000 33.00 33,000.00 04/21/2008

TA4455177      500 25.00 12,500.00 06/03/2008

QA3495177      1,452 .01 14.52 07/03/2008

XX9145177      1,500 25.00 37,500.00 07/03/2008

XX9175177      1,750 25.00 43,750.00 07/03/2008

XX9055177      1,000 25.00 25,000.00 07/14/2008
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DESCRIPTION

ITEM UNITS SY  616601
HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3815177      9,500 1.75 16,625.00 09/19/2008

DESCRIPTION

ITEM UNITS LF  616700
SHOULDER RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9185177      3,000 1.50 4,500.00 03/14/2008

XX9025177      3,000 2.00 6,000.00 03/18/2008

FR5775176      5,400 .90 4,860.00 03/20/2008

XX9025277      1,000 4.75 4,750.00 04/14/2008

XX9045177      3,000 1.75 5,250.00 04/17/2008

XX9085177      3,000 1.45 4,350.00 04/21/2008

WA3055177      46,100 .15 6,915.00 06/18/2008

AA3515170R     39,400 .15 5,910.00 06/19/2008

FR5375177      43,000 .15 6,450.00 06/19/2008

AL4145176      7,800 .57 4,446.00 06/26/2008

WA3225176      1,600 1.80 2,880.00 07/03/2008

BA6765177      225,684 .18 40,623.12 08/18/2008

WA3235176      3,050 1.80 5,490.00 09/11/2008

FR3825280      7,000 .70 4,900.00 10/29/2008

DESCRIPTION

ITEM UNITS CY  620075
CONCRETE FOR TRAFFIC BARRIERS AT STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6765177      24 2,500.00 60,000.00 08/18/2008

DESCRIPTION

ITEM UNITS EA  620078
CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      2 13,600.00 27,200.00 08/05/2008

BA9775A72      1 25,000.00 25,000.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  620079
CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      8 32.00 256.00 06/02/2008

FR3825280      15 25.00 375.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  620140
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      200 180.00 36,000.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  620142
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATEDFROM 0 INCH TO 1
 FOOT 6 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      337 136.00 45,832.00 06/02/2008

BA9775A72      314 149.00 46,786.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  620144
42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATEDFROM 1 FOOT 6
 INCHES TO 4 FEET 0 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      1,550 187.00 289,850.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  620152
34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      225 152.00 34,200.00 03/04/2008

FR3825280      232 157.00 36,424.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  620158
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      245 114.00 27,930.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  620160
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     133 200.00 26,600.00 06/19/2008

XX3365185      80 170.00 13,600.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  620163
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      275 146.00 40,150.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  620167
42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE ENDTRANSITION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 14,600.00 14,600.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  634100
STANDARD TYPE A CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      60 18.00 1,080.00 04/15/2008

HA1315184      100 23.50 2,350.00 05/01/2008

BA4335177      75 29.81 2,235.75 05/22/2008

WA1725177      225 44.00 9,900.00 06/02/2008

BA3055177      898 28.00 25,144.00 06/19/2008

QA2335G76      185 48.50 8,972.50 07/31/2008

MO3945187      235 28.00 6,580.00 09/11/2008

BA4855187      125 13.42 1,677.50 09/19/2008

MO5325133      630 20.00 12,600.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  634105
STANDARD TYPE A CURB 8 INCH X 17 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      299 22.00 6,578.00 04/08/2008
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DESCRIPTION

ITEM UNITS LF  634110
STANDARD TYPE A CURB 8 INCH X 18 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      23 21.50 494.50 12/09/2008

HO4285123      220 20.00 4,400.00 12/19/2008

DESCRIPTION

ITEM UNITS LF  634125
STANDARD TYPE B CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      445 26.25 11,681.25 05/15/2008

DESCRIPTION

ITEM UNITS LF  634135
STANDARD TYPE C CURB 8 INCH X 12 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      250 23.50 5,875.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  634145
STANDARD TYPE D CURB 8 INCH X 14 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3405177      1,955 26.20 51,221.00 06/26/2008

DESCRIPTION

ITEM UNITS LF  634200
REPLACE STANDARD TYPE A CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     400 25.00 10,000.00 10/09/2008

4151531410     400 20.00 8,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634203
REPLACE TYPE A MODIFIED CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     400 25.00 10,000.00 10/09/2008

4151531410     400 20.00 8,000.00 10/27/2008
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DESCRIPTION

ITEM UNITS LF  634205
REPLACE STANDARD TYPE B CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     200 25.00 5,000.00 10/09/2008

4151531410     200 20.00 4,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634210
REPLACE STANDARD TYPE C CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     100 25.00 2,500.00 10/09/2008

4151531410     100 21.00 2,100.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634300
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      6,000 40.00 240,000.00 01/08/2008

HA2525176      454 16.00 7,264.00 01/22/2008

XX4495185      6,000 36.75 220,500.00 02/04/2008

AA4015180      100 52.00 5,200.00 03/04/2008

WI3775176      374 23.75 8,882.50 03/18/2008

SM7965184R     9,759 15.23 148,629.57 03/20/2008

XX4465185      4,000 35.00 140,000.00 03/28/2008

FR5025130      40 62.00 2,480.00 04/11/2008

XX4445185      4,000 35.00 140,000.00 04/17/2008

MO2015177      592 23.75 14,060.00 04/18/2008

XX4455185      4,000 40.00 160,000.00 05/15/2008

XX4475185      4,000 40.00 160,000.00 05/15/2008

BA4335177      775 30.58 23,699.50 05/22/2008

CL6955184R     20,300 16.95 344,085.00 06/02/2008

WA1725177      375 49.00 18,375.00 06/02/2008

BA3055177      1,674 28.00 46,872.00 06/19/2008

MO5555180      229 20.00 4,580.00 07/10/2008

QA2335G76      225 45.25 10,181.25 07/31/2008

XX3945133      2,000 25.00 50,000.00 07/31/2008

XX4245185      4,000 38.85 155,400.00 07/31/2008

XX4435185      4,000 35.00 140,000.00 07/31/2008

CA3165130R     30 105.00 3,150.00 08/05/2008

MO4185187      100 10.00 1,000.00 08/18/2008

XX6305179      4,950 26.00 128,700.00 08/18/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 216

DESCRIPTION

ITEM UNITS LF  634300
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3215185      3,000 38.85 116,550.00 09/11/2008

BA4855187      4,100 13.59 55,719.00 09/19/2008

4151631410     1,000 28.00 28,000.00 10/09/2008

PG7045126      185 32.00 5,920.00 10/14/2008

XX2245185      3,000 32.00 96,000.00 10/14/2008

4151531410     1,000 23.00 23,000.00 10/27/2008

XX6315185      3,000 31.00 93,000.00 10/27/2008

MO5325133      2,100 20.00 42,000.00 12/11/2008

HO4285123      525 20.00 10,500.00 12/19/2008

DESCRIPTION

ITEM UNITS LF  634305
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      908 34.00 30,872.00 02/04/2008

BA5875177      200 28.00 5,600.00 04/15/2008

HO3715177      170 30.50 5,185.00 05/15/2008

MO2835177      1,075 26.50 28,487.50 06/26/2008

MO5705177      3,710 13.50 50,085.00 06/26/2008

MO5785177      270 25.50 6,885.00 08/05/2008

415D71410      2,500 25.00 62,500.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634310
STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH
 DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      9,700 28.50 276,450.00 01/03/2008

HA1315184      8,030 30.35 243,710.50 05/01/2008

BA4045176      35 70.00 2,450.00 06/02/2008

HA2825176      4,510 21.00 94,710.00 09/11/2008

MO3945187      1,060 20.00 21,200.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  634315
STANDARD TYPE B COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     300 28.00 8,400.00 10/09/2008

4151531410     300 24.00 7,200.00 10/27/2008
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DESCRIPTION

ITEM UNITS LF  634320
STANDARD TYPE B COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      300 26.00 7,800.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  634330
STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH
 DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      827 22.00 18,194.00 03/18/2008

GA3655180      180 110.00 19,800.00 08/05/2008

4151631410     300 28.00 8,400.00 10/09/2008

4151531410     300 22.00 6,600.00 10/27/2008

MO5325133      2,525 20.00 50,500.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  634335
STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH
 DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      300 28.00 8,400.00 04/15/2008

415D71410      1,000 25.00 25,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634340
STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH
 DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      28 28.00 784.00 04/29/2008

HO3735176      660 18.00 11,880.00 08/11/2008

DESCRIPTION

ITEM UNITS LF  634341
STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH
 DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     2,134 26.00 55,484.00 01/07/2008

4151631410     100 28.00 2,800.00 10/09/2008

4151531410     100 32.00 3,200.00 10/27/2008

FR5675181      766 16.00 12,256.00 12/08/2008

WI3285374      6,800 28.78 195,704.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  634342
STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH
 DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1,335 16.00 21,360.00 01/22/2008

415D71410      1,000 25.00 25,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634343
STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH
 DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6305179      660 27.00 17,820.00 08/18/2008

DESCRIPTION

ITEM UNITS EA  634345
STANDARD CONCRETE CURB OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6305179      10 750.00 7,500.00 08/18/2008

4151631410     10 200.00 2,000.00 10/09/2008

4151531410     10 80.00 800.00 10/27/2008

415D71410      25 500.00 12,500.00 10/27/2008

HO4285123      1 250.00 250.00 12/19/2008

DESCRIPTION

ITEM UNITS EA  634350
STANDARD CURB OPENING FOR COMBINATION CONCRETE CURBAND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     10 300.00 3,000.00 10/09/2008

4151531410     10 90.00 900.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634400
REPLACE STANDARD TYPE A COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5785177      1,900 26.80 50,920.00 08/05/2008

4151631410     2,000 28.00 56,000.00 10/09/2008

4151531410     2,000 23.00 46,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634405
REPLACE STANDARD TYPE B COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     500 28.00 14,000.00 10/09/2008
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DESCRIPTION

ITEM UNITS LF  634405
REPLACE STANDARD TYPE B COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151531410     500 25.00 12,500.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634410
REPLACE STANDARD TYPE C COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     100 28.00 2,800.00 10/09/2008

4151531410     100 32.00 3,200.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  634420
REPLACE STANDARD TYPE D COMBINATION CURB AND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     100 28.00 2,800.00 10/09/2008

4151531410     100 30.00 3,000.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  648110
MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5705177      304 14.00 4,256.00 06/26/2008

DESCRIPTION

ITEM UNITS LF  648140
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3945187      145 75.00 10,875.00 09/11/2008

XX3215185      20 52.50 1,050.00 09/11/2008

XX2245185      20 40.00 800.00 10/14/2008

XX6315185      20 105.00 2,100.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  648150
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5705177      3,880 22.05 85,554.00 06/26/2008

MO5325133      5 100.00 500.00 12/11/2008
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DESCRIPTION

ITEM UNITS LF  648155
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      385 52.50 20,212.50 03/28/2008

DESCRIPTION

ITEM UNITS LF  648160
MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3055177      4 150.50 602.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  648170
MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      16 144.00 2,304.00 05/21/2008

DESCRIPTION

ITEM UNITS LF  648250
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE B-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG5695177      25 75.00 1,875.00 05/21/2008

MO5785177      1,200 49.65 59,580.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  648260
MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE B-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      16 175.00 2,800.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  648340
MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5375177      24 225.00 5,400.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  648500
MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0 INCH TO 6 FEET 0
 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     500 84.00 42,000.00 10/09/2008

4151531410     500 85.00 42,500.00 10/27/2008
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DESCRIPTION

ITEM UNITS LF  648510
MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 2 FEET 0 INCH TO 6 FEET 0
 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2835177      400 146.00 58,400.00 06/26/2008

DESCRIPTION

ITEM UNITS LF  648515
MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-4, 2 FEET 0 INCH TO 6 FEET 0
 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     500 84.00 42,000.00 10/09/2008

4151531410     500 85.00 42,500.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  648550
MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 4 FEET 0 INCH TO 6 FEET 0
 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5705177      320 22.00 7,040.00 06/26/2008

DESCRIPTION

ITEM UNITS LF  648610
MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE B-3, 4 FEET 0 INCH TO 6 FEET 0
 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5785177      374 63.55 23,767.70 08/05/2008

DESCRIPTION

ITEM UNITS LF  648620
MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-1, 2 FEET 0 INCH TO 6 FEET 0
 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     500 84.00 42,000.00 10/09/2008

4151531410     500 85.00 42,500.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  648635
MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-4, 2 FEET 0 INCH TO 6 FEET 0
 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     500 84.00 42,000.00 10/09/2008

4151531410     500 85.00 42,500.00 10/27/2008
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DESCRIPTION

ITEM UNITS SF  655104
4 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     70 3.68 257.60 03/20/2008

BA4045176      2,437 6.30 15,353.10 06/02/2008

DESCRIPTION

ITEM UNITS SF  655105
5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      110 7.00 770.00 01/03/2008

WI3285474R     1,770 5.40 9,558.00 01/07/2008

XX4485185      15,000 12.00 180,000.00 01/08/2008

XX4495185      15,000 10.50 157,500.00 02/04/2008

SM7965184R     45,945 4.00 183,780.00 03/20/2008

XX4465185      25,000 10.00 250,000.00 03/28/2008

FR5025130      250 10.00 2,500.00 04/11/2008

BA5875177      1,100 6.50 7,150.00 04/15/2008

XX4445185      25,000 11.00 275,000.00 04/17/2008

HA1315184      23,947 4.15 99,380.05 05/01/2008

HO3715177      2,200 5.60 12,320.00 05/15/2008

XX4455185      25,000 10.00 250,000.00 05/15/2008

XX4475185      25,000 10.00 250,000.00 05/15/2008

PG5695177      9,500 7.00 66,500.00 05/21/2008

BA4335177      4,200 5.02 21,084.00 05/22/2008

BA5075177      4,314 12.30 53,062.20 05/22/2008

BA4045176      2,382 6.85 16,316.70 06/02/2008

CL6955184R     105,725 5.00 528,625.00 06/02/2008

WA1725177      2,600 10.00 26,000.00 06/02/2008

BA3055177      7,430 5.25 39,007.50 06/19/2008

MO2835177      6,000 6.35 38,100.00 06/26/2008

MO5705177      5,710 3.00 17,130.00 06/26/2008

XX3945133      170,000 5.00 850,000.00 07/31/2008

XX4245185      25,000 10.50 262,500.00 07/31/2008

XX4435185      25,000 10.00 250,000.00 07/31/2008

MO5785177      11,700 4.35 50,895.00 08/05/2008

XX6305179      110,000 5.00 550,000.00 08/18/2008

HA2825176      12,450 4.50 56,025.00 09/11/2008

MO3945187      6,531 4.50 29,389.50 09/11/2008

XX3215185      15,000 10.50 157,500.00 09/11/2008
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DESCRIPTION

ITEM UNITS SF  655105
5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4155185      120 10.00 1,200.00 09/12/2008

BA4855187      14,710 3.32 48,837.20 09/19/2008

XX3205185      120 8.00 960.00 09/29/2008

PG7045126      1,350 6.60 8,910.00 10/14/2008

XX2245185      15,000 14.00 210,000.00 10/14/2008

415D71410      10,000 6.00 60,000.00 10/27/2008

XX6315185      15,000 9.00 135,000.00 10/27/2008

415D11411R2    85,000 6.60 561,000.00 11/14/2008

FR5675181      1,342 7.00 9,394.00 12/08/2008

BA9775A72      22,500 6.35 142,875.00 12/09/2008

WI3285374      20,400 6.78 138,312.00 12/09/2008

MO5325133      31,550 4.00 126,200.00 12/11/2008

4151631410     2,000 7.00 14,000.00 10/09/2008

4151631410     1,000 7.00 7,000.00 10/09/2008

4151531410     1,000 7.00 7,000.00 10/27/2008

4151531410     2,000 5.00 10,000.00 10/27/2008

DESCRIPTION

ITEM UNITS SF  655115
5 INCH REINFORCED CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4151631410     500 8.00 4,000.00 10/09/2008

4151531410     500 9.00 4,500.00 10/27/2008

DESCRIPTION

ITEM UNITS SF  655120
DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      34 40.00 1,360.00 01/03/2008

WI3285474R     160 31.50 5,040.00 01/07/2008

FR5025130      32 50.00 1,600.00 04/11/2008

XX4455185      1,500 55.00 82,500.00 05/15/2008

PG5695177      650 45.00 29,250.00 05/21/2008

CL6955184R     990 46.20 45,738.00 06/02/2008

WA1725177      560 41.00 22,960.00 06/02/2008

MO2835177      575 47.50 27,312.50 06/26/2008

MO5705177      400 23.00 9,200.00 06/26/2008

XX3945133      3,300 32.00 105,600.00 07/31/2008
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DESCRIPTION

ITEM UNITS SF  655120
DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4245185      1,500 47.25 70,875.00 07/31/2008

MO5785177      880 30.45 26,796.00 08/05/2008

MO3945187      80 50.00 4,000.00 09/11/2008

BA4855187      370 31.75 11,747.50 09/19/2008

4151631410     200 30.00 6,000.00 10/09/2008

PG7045126      70 37.00 2,590.00 10/14/2008

4151531410     200 20.00 4,000.00 10/27/2008

415D11411R2    2,000 30.00 60,000.00 11/14/2008

FR5675181      40 50.00 2,000.00 12/08/2008

BA9775A72      340 30.00 10,200.00 12/09/2008

WI3285374      610 36.00 21,960.00 12/09/2008

MO5325133      750 30.00 22,500.00 12/11/2008

DESCRIPTION

ITEM UNITS SF  655383
BRICK SIDEWALKS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,716 9.05 15,529.80 06/02/2008

415D11411R2    1,000 10.00 10,000.00 11/14/2008

DESCRIPTION

ITEM UNITS SF  655385
5 INCH STAMPED SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     7,800 7.70 60,060.00 06/02/2008

415D11411R2    1,000 7.00 7,000.00 11/14/2008

DESCRIPTION

ITEM UNITS TON 656490
HOT MIX ASPHALT SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D11411R2    100 150.00 15,000.00 11/14/2008

DESCRIPTION

ITEM UNITS LF  660482
TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      194 34.25 6,644.50 02/04/2008
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DESCRIPTION

ITEM UNITS LF  660482
TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      2,543 14.70 37,382.10 02/04/2008

AX4695180      294 22.00 6,468.00 03/04/2008

FR3815180      354 22.00 7,788.00 03/04/2008

GA6315180      355 30.00 10,650.00 03/04/2008

TA4595180      175 21.25 3,718.75 03/18/2008

SM7965184R     3,033 20.00 60,660.00 03/20/2008

HO4015132      13,795 14.00 193,130.00 03/28/2008

XX4465185      750 23.50 17,625.00 03/28/2008

FR3255176      2,016 18.00 36,288.00 04/08/2008

BA5875177      320 23.50 7,520.00 04/15/2008

XX9015177      500 18.00 9,000.00 04/15/2008

XX4445185      750 33.00 24,750.00 04/17/2008

4772161410     1,000 16.75 16,750.00 04/18/2008

MO2015177      2,186 20.90 45,687.40 04/18/2008

AA4345126      3,824 17.00 65,008.00 04/29/2008

BA5525126      366 23.10 8,454.60 05/01/2008

HA1315184      400 23.50 9,400.00 05/01/2008

AT9935132R     3,580 15.00 53,700.00 05/15/2008

HO3715177      2,775 18.00 49,950.00 05/15/2008

XX4455185      750 18.00 13,500.00 05/15/2008

XX4475185      750 23.50 17,625.00 05/15/2008

477XX71410     4,000 16.50 66,000.00 05/19/2008

BA4045176      593 20.00 11,860.00 06/02/2008

4771161410     3,500 12.00 42,000.00 06/18/2008

4771631410     40,000 14.00 560,000.00 06/18/2008

477D71410      1,000 21.00 21,000.00 06/18/2008

GA3705177      50 17.25 862.50 06/18/2008

WA3055177      1,375 21.50 29,562.50 06/18/2008

AA3515170R     5,525 19.50 107,737.50 06/19/2008

BA3055177      2,406 21.00 50,526.00 06/19/2008

FR5375177      772 30.00 23,160.00 06/19/2008

MO5705177      490 20.50 10,045.00 06/26/2008

XX4245185      750 31.00 23,250.00 07/31/2008

XX4435185      750 29.00 21,750.00 07/31/2008

CA3165130R     230 22.25 5,117.50 08/05/2008

XX3365185      800 22.00 17,600.00 08/05/2008

BA6765177      150 26.00 3,900.00 08/18/2008
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DESCRIPTION

ITEM UNITS LF  660482
TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3215185      300 33.00 9,900.00 09/11/2008

4771531410     40,000 15.00 600,000.00 10/08/2008

XX2245185      300 20.00 6,000.00 10/14/2008

XX6315185      300 35.00 10,500.00 10/27/2008

FR3825280      2,132 20.00 42,640.00 10/29/2008

BA9775A72      5,100 22.25 113,475.00 12/09/2008

WI3285374      108 78.00 8,424.00 12/09/2008

4772161410     4,000 6.50 26,000.00 04/18/2008

4772161410     1,000 6.55 6,550.00 04/18/2008

DESCRIPTION

ITEM UNITS EA  660483
TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      2,500 55.00 137,500.00 02/29/2008

HO4015132      249 45.00 11,205.00 03/28/2008

AT9935132R     16 60.00 960.00 05/15/2008

HO3715177      20 92.75 1,855.00 05/15/2008

4771631410     1,000 85.00 85,000.00 06/18/2008

XX3365185      32 65.00 2,080.00 08/05/2008

4771531410     1,000 80.00 80,000.00 10/08/2008

DESCRIPTION

ITEM UNITS LF  660484
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      9,300 20.00 186,000.00 03/28/2008

4771631410     1,000 20.00 20,000.00 06/18/2008

MO5555180      454 29.50 13,393.00 07/10/2008

4771531410     1,000 28.00 28,000.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  660485
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      20 65.00 1,300.00 03/28/2008

AT9935132R     50 65.00 3,250.00 05/15/2008

4771631410     100 65.00 6,500.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  660485
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771531410     100 100.00 10,000.00 10/08/2008

DESCRIPTION

ITEM UNITS LF  660650
TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      3,500 22.50 78,750.00 01/03/2008

AA5535174      549 42.08 23,101.92 02/26/2008

AA4015180      500 25.00 12,500.00 03/04/2008

AX4695180      1,473 24.00 35,352.00 03/04/2008

HO4015132      2,433 16.75 40,752.75 03/28/2008

4772161410     1,000 9.00 9,000.00 04/18/2008

MO2015177      1,572 25.50 40,086.00 04/18/2008

HA2685180      285 22.17 6,318.45 04/21/2008

AA4755180      69 32.00 2,208.00 05/06/2008

AT9935132R     190 18.00 3,420.00 05/15/2008

HO3715177      675 21.50 14,512.50 05/15/2008

PG5695177      150 28.60 4,290.00 05/21/2008

4771161410     500 13.00 6,500.00 06/18/2008

4771631410     1,000 17.00 17,000.00 06/18/2008

GA3705177      912 20.50 18,696.00 06/18/2008

WA3055177      475 24.75 11,756.25 06/18/2008

AA3515170R     2,700 24.00 64,800.00 06/19/2008

CA3165130R     200 25.50 5,100.00 08/05/2008

WA3235176      4,522 21.55 97,449.10 09/11/2008

4771531410     1,000 20.00 20,000.00 10/08/2008

FR3825280      490 23.00 11,270.00 10/29/2008

BA9775A72      1,610 26.15 42,101.50 12/09/2008

DESCRIPTION

ITEM UNITS EA  660651
TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      600 70.00 42,000.00 02/29/2008

HO4015132      20 59.00 1,180.00 03/28/2008

AT9935132R     200 70.00 14,000.00 05/15/2008

HO3715177      20 113.00 2,260.00 05/15/2008

4771631410     500 60.00 30,000.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  660651
TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771531410     500 100.00 50,000.00 10/08/2008

DESCRIPTION

ITEM UNITS LF  660660
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      1,400 23.00 32,200.00 03/28/2008

DO5965180      263 35.00 9,205.00 05/15/2008

4771631410     500 23.00 11,500.00 06/18/2008

4771531410     500 30.95 15,475.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  660661
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      25 80.00 2,000.00 03/28/2008

4771631410     100 80.00 8,000.00 06/18/2008

4771531410     100 100.00 10,000.00 10/08/2008

DESCRIPTION

ITEM UNITS LF  660670
TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      15,000 8.00 120,000.00 02/29/2008

HO4015132      1,879 7.00 13,153.00 03/28/2008

FR3255176      672 9.50 6,384.00 04/08/2008

AT9935132R     244 9.00 2,196.00 05/15/2008

HO3715177      275 9.85 2,708.75 05/15/2008

PG5695177      90 12.10 1,089.00 05/21/2008

4771631410     40,000 10.00 400,000.00 06/18/2008

WA3055177      300 13.00 3,900.00 06/18/2008

4771531410     40,000 9.00 360,000.00 10/08/2008

BA9775A72      140 11.00 1,540.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  660671
TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3655180      46 220.00 10,120.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  660672
TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      175,000 8.00 1,400,000.00 02/29/2008

XX9015177      125 8.00 1,000.00 04/15/2008

XX9015177      125 7.00 875.00 04/15/2008

4772161410     1,000 8.50 8,500.00 04/18/2008

4772161410     15,000 10.00 150,000.00 04/18/2008

AT9935132R     1,500 9.00 13,500.00 05/15/2008

477XX71410     30,000 13.00 390,000.00 05/19/2008

4771161410     10,000 14.00 140,000.00 06/18/2008

477D71410      75,000 10.00 750,000.00 06/18/2008

GA3705177      1,225 10.40 12,740.00 06/18/2008

GA3655180      165 40.00 6,600.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  660674
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      3,200 11.00 35,200.00 03/28/2008

4771631410     2,000 16.00 32,000.00 06/18/2008

4771531410     2,000 25.00 50,000.00 10/08/2008

DESCRIPTION

ITEM UNITS LF  660782
TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      15,080 19.00 286,520.00 03/28/2008

AT9935132R     18,584 20.95 389,334.80 05/15/2008

FR3825280      2,994 30.00 89,820.00 10/29/2008

BA9775A72      210 31.15 6,541.50 12/09/2008
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DESCRIPTION

ITEM UNITS LF  660783
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      8,700 28.85 250,995.00 03/28/2008

AT9935132R     4,175 31.00 129,425.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  660786
TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      2,206 26.50 58,459.00 03/28/2008

AT9935132R     871 45.00 39,195.00 05/15/2008

DESCRIPTION

ITEM UNITS LF  660788
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN  BARRIER WITH
 BOTTOM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      1,600 43.75 70,000.00 03/28/2008

DESCRIPTION

ITEM UNITS EA  661380
TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      10 70.00 700.00 02/29/2008

477D41409      30 50.00 1,500.00 02/29/2008

HO4015132      1 500.00 500.00 03/28/2008

XX9015177      10 350.00 3,500.00 04/15/2008

4772161410     2 200.00 400.00 04/18/2008

477XX71410     30 30.00 900.00 05/19/2008

4771161410     8 50.00 400.00 06/18/2008

477D71410      45 50.00 2,250.00 06/18/2008

WA3055177      8 245.00 1,960.00 06/18/2008

GA3405177      2 165.00 330.00 06/26/2008

DESCRIPTION

ITEM UNITS EA  661381
BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      2 500.00 1,000.00 03/28/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 231

DESCRIPTION

ITEM UNITS EA  661387
TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC
 BARRIER SINGLE FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      2 140.00 280.00 04/08/2008

4772161410     2 1,200.00 2,400.00 04/18/2008

AA4345126      1 127.00 127.00 04/29/2008

HO3715177      2 1,800.00 3,600.00 05/15/2008

477XX71410     2 50.00 100.00 05/19/2008

4771161410     2 500.00 1,000.00 06/18/2008

477D71410      5 1,000.00 5,000.00 06/18/2008

AA3515170R     1 1,750.00 1,750.00 06/19/2008

MO5555180      2 1,800.00 3,600.00 07/10/2008

BA6765177      6 265.00 1,590.00 08/18/2008

BA9775A72      2 1,890.00 3,780.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  661390
TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      1 1,501.50 1,501.50 02/04/2008

477D41409      6 450.00 2,700.00 02/29/2008

477D41409      6 1,000.00 6,000.00 02/29/2008

AX4695180      4 2,000.00 8,000.00 03/04/2008

AX4695180      4 2,000.00 8,000.00 03/04/2008

GA6315180      4 2,100.00 8,400.00 03/04/2008

4772161410     2 1,200.00 2,400.00 04/18/2008

AA4755180      4 2,000.00 8,000.00 05/06/2008

4771161410     2 1,500.00 3,000.00 06/18/2008

4771631410     15 900.00 13,500.00 06/18/2008

4771531410     15 400.00 6,000.00 10/08/2008

FR3825280      2 1,800.00 3,600.00 10/29/2008

477XX71410     2 500.00 1,000.00 05/19/2008

477XX71410     2 250.00 500.00 05/19/2008

477D71410      15 800.00 12,000.00 06/18/2008

477D71410      2 1,700.00 3,400.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661391
BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE
 END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      4 2,310.00 9,240.00 05/15/2008
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DESCRIPTION

ITEM UNITS EA  661391
BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE
 END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631410     10 900.00 9,000.00 06/18/2008

MO5555180      2 2,600.00 5,200.00 07/10/2008

4771531410     10 500.00 5,000.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  661392
TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR F SHAPE) CONCRETE
 TRAFFIC BARRIER SINGLE FACE TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      4 1,800.00 7,200.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  661500
END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      1 875.00 875.00 01/03/2008

477D41409      10 550.00 5,500.00 02/29/2008

AX4695180      1 1,000.00 1,000.00 03/04/2008

HO4015132      8 700.00 5,600.00 03/28/2008

FR3255176      3 1,200.00 3,600.00 04/08/2008

XX9015177      2 710.00 1,420.00 04/15/2008

477XX71410     10 175.00 1,750.00 05/19/2008

477D71410      10 835.00 8,350.00 06/18/2008

GA3705177      10 885.00 8,850.00 06/18/2008

WA3055177      12 970.00 11,640.00 06/18/2008

AA3515170R     6 875.00 5,250.00 06/19/2008

CA3165130R     1 900.00 900.00 08/05/2008

XX3365185      2 905.00 1,810.00 08/05/2008

FR3825280      3 800.00 2,400.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  661505
TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      15 1,500.00 22,500.00 02/29/2008

GA6315180      1 2,200.00 2,200.00 03/04/2008

HO4015132      1 1,900.00 1,900.00 03/28/2008

XX9015177      5 1,500.00 7,500.00 04/15/2008

4772161410     10 1,300.00 13,000.00 04/18/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 233

DESCRIPTION

ITEM UNITS EA  661505
TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9935132R     1 2,200.00 2,200.00 05/15/2008

477XX71410     2 1,900.00 3,800.00 05/19/2008

BA4045176      1 1,900.00 1,900.00 06/02/2008

4771161410     10 1,700.00 17,000.00 06/18/2008

477D71410      5 1,500.00 7,500.00 06/18/2008

AA3515170R     6 1,975.00 11,850.00 06/19/2008

BA3055177      1 1,875.00 1,875.00 06/19/2008

XX3365185      2 2,005.00 4,010.00 08/05/2008

WA3235176      2 1,900.00 3,800.00 09/11/2008

BA9775A72      4 2,100.00 8,400.00 12/09/2008

4771631410     5 1,800.00 9,000.00 06/18/2008

4771631410     10 1,900.00 19,000.00 06/18/2008

4771531410     5 2,500.00 12,500.00 10/08/2008

4771531410     10 1,700.00 17,000.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  661507
TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      50 900.00 45,000.00 02/29/2008

4772161410     6 1,000.00 6,000.00 04/18/2008

477XX71410     5 1,875.00 9,375.00 05/19/2008

4771161410     4 1,200.00 4,800.00 06/18/2008

477D71410      30 1,200.00 36,000.00 06/18/2008

4771631410     5 1,500.00 7,500.00 06/18/2008

4771631410     5 1,200.00 6,000.00 06/18/2008

4771531410     5 2,500.00 12,500.00 10/08/2008

4771531410     5 2,000.00 10,000.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  661510
TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      17 2,200.00 37,400.00 01/03/2008

AL3515180      1 2,700.00 2,700.00 02/04/2008

BA7155126      1 1,932.00 1,932.00 02/04/2008

AA5535174      5 2,350.00 11,750.00 02/26/2008

477D41409      10 1,900.00 19,000.00 02/29/2008
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DESCRIPTION

ITEM UNITS EA  661510
TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      7 2,300.00 16,100.00 03/04/2008

AX4695180      1 2,400.00 2,400.00 03/04/2008

FR3815180      4 2,350.00 9,400.00 03/04/2008

TA4595180      4 2,310.00 9,240.00 03/18/2008

SM7965184R     1 2,310.00 2,310.00 03/20/2008

HO4015132      10 1,900.00 19,000.00 03/28/2008

XX4465185      4 2,500.00 10,000.00 03/28/2008

BA5875177      4 2,500.00 10,000.00 04/15/2008

XX9015177      5 1,900.00 9,500.00 04/15/2008

XX4445185      4 3,550.00 14,200.00 04/17/2008

4772161410     6 2,100.00 12,600.00 04/18/2008

MO2015177      39 2,270.00 88,530.00 04/18/2008

HA2685180      4 2,530.00 10,120.00 04/21/2008

HA1315184      4 2,435.00 9,740.00 05/01/2008

AA4755180      4 2,200.00 8,800.00 05/06/2008

AT9935132R     1 2,500.00 2,500.00 05/15/2008

HO3715177      6 2,015.00 12,090.00 05/15/2008

XX4455185      4 2,350.00 9,400.00 05/15/2008

XX4475185      4 2,750.00 11,000.00 05/15/2008

477XX71410     30 2,300.00 69,000.00 05/19/2008

PG5695177      1 2,530.00 2,530.00 05/21/2008

BA5075177      1 2,600.00 2,600.00 05/22/2008

4771161410     10 2,200.00 22,000.00 06/18/2008

477D71410      40 2,000.00 80,000.00 06/18/2008

GA3705177      3 2,375.00 7,125.00 06/18/2008

WA3055177      5 2,380.00 11,900.00 06/18/2008

BA3055177      11 2,288.00 25,168.00 06/19/2008

FR5375177      11 2,050.00 22,550.00 06/19/2008

MO5705177      2 2,300.00 4,600.00 06/26/2008

XX4245185      4 4,200.00 16,800.00 07/31/2008

XX4435185      4 3,200.00 12,800.00 07/31/2008

GA3655180      3 3,000.00 9,000.00 08/05/2008

XX3365185      5 2,305.00 11,525.00 08/05/2008

HO3735176      1 2,500.00 2,500.00 08/11/2008

XX3215185      2 4,200.00 8,400.00 09/11/2008

XX2245185      2 2,200.00 4,400.00 10/14/2008

XX6315185      2 4,300.00 8,600.00 10/27/2008
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DESCRIPTION

ITEM UNITS EA  661510
TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      4 2,000.00 8,000.00 10/29/2008

BA9775A72      9 2,415.00 21,735.00 12/09/2008

4771631410     5 2,000.00 10,000.00 06/18/2008

4771631410     100 1,800.00 180,000.00 06/18/2008

4771531410     100 1,800.00 180,000.00 10/08/2008

4771531410     5 2,800.00 14,000.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  661512
TYPE C TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      100 1,600.00 160,000.00 02/29/2008

4772161410     25 1,500.00 37,500.00 04/18/2008

HA1315184      1 1,900.00 1,900.00 05/01/2008

477XX71410     20 2,275.00 45,500.00 05/19/2008

4771161410     25 1,300.00 32,500.00 06/18/2008

477D71410      160 1,000.00 160,000.00 06/18/2008

4771631410     5 1,500.00 7,500.00 06/18/2008

4771631410     25 2,300.00 57,500.00 06/18/2008

4771531410     5 2,500.00 12,500.00 10/08/2008

4771531410     25 2,500.00 62,500.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  661514
BROWN POLYESTER COATED TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      13 2,400.00 31,200.00 03/28/2008

DO5965180      4 3,255.00 13,020.00 05/15/2008

MO5555180      2 3,200.00 6,400.00 07/10/2008

DESCRIPTION

ITEM UNITS EA  661515
TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      5 3,500.00 17,500.00 02/29/2008

4772161410     4 3,000.00 12,000.00 04/18/2008

477XX71410     10 3,950.00 39,500.00 05/19/2008

4771161410     2 4,000.00 8,000.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  661515
TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      3 3,900.00 11,700.00 06/18/2008

4771631410     5 3,600.00 18,000.00 06/18/2008

4771631410     10 3,500.00 35,000.00 06/18/2008

4771531410     10 3,500.00 35,000.00 10/08/2008

4771531410     5 4,500.00 22,500.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  661517
TYPE D TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      25 1,700.00 42,500.00 02/29/2008

4772161410     4 2,800.00 11,200.00 04/18/2008

477XX71410     5 3,900.00 19,500.00 05/19/2008

4771161410     2 2,500.00 5,000.00 06/18/2008

477D71410      50 1,200.00 60,000.00 06/18/2008

4771631410     5 3,500.00 17,500.00 06/18/2008

4771631410     5 3,000.00 15,000.00 06/18/2008

4771531410     5 5,000.00 25,000.00 10/08/2008

4771531410     5 3,800.00 19,000.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  661519
BROWN POLYESTER COATED TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9935132R     1 4,600.00 4,600.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  661525
TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      5 5,000.00 25,000.00 02/29/2008

4772161410     2 2,500.00 5,000.00 04/18/2008

477XX71410     4 4,000.00 16,000.00 05/19/2008

477XX71410     1 9,000.00 9,000.00 05/19/2008

4771161410     2 500.00 1,000.00 06/18/2008

4771631410     10 4,900.00 49,000.00 06/18/2008

WA3055177      1 8,590.00 8,590.00 06/18/2008

4771531410     10 4,500.00 45,000.00 10/08/2008
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DESCRIPTION

ITEM UNITS EA  661525
TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      2 4,095.00 8,190.00 12/09/2008

477D71410      1 5,000.00 5,000.00 06/18/2008

477D71410      12 3,800.00 45,600.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661530
TYPE G TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      3 875.00 2,625.00 01/03/2008

477D41409      30 500.00 15,000.00 02/29/2008

4772161410     10 300.00 3,000.00 04/18/2008

HO3715177      2 1,200.00 2,400.00 05/15/2008

477XX71410     10 750.00 7,500.00 05/19/2008

4771161410     2 100.00 200.00 06/18/2008

477D71410      5 800.00 4,000.00 06/18/2008

GA3705177      5 975.00 4,875.00 06/18/2008

GA3405177      4 865.00 3,460.00 06/26/2008

HO3735176      1 950.00 950.00 08/11/2008

WA3235176      1 1,040.00 1,040.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  661535
TYPE H TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      5 50.00 250.00 02/29/2008

4772161410     2 1.00 2.00 04/18/2008

4772161410     2 1.00 2.00 04/18/2008

4771161410     2 100.00 200.00 06/18/2008

4771161410     2 1.00 2.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661540
TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      2 756.00 1,512.00 02/04/2008

AA5535174      10 715.00 7,150.00 02/26/2008

477D41409      25 250.00 6,250.00 02/29/2008

AX4695180      2 715.00 1,430.00 03/04/2008
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DESCRIPTION

ITEM UNITS EA  661540
TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3815180      9 730.00 6,570.00 03/04/2008

GA6315180      1 715.00 715.00 03/04/2008

SM7965184R     1 630.00 630.00 03/20/2008

HO4015132      30 395.00 11,850.00 03/28/2008

XX4465185      4 600.00 2,400.00 03/28/2008

FR3255176      3 700.00 2,100.00 04/08/2008

XX4445185      4 1,050.00 4,200.00 04/17/2008

4772161410     2 500.00 1,000.00 04/18/2008

MO2015177      1 700.00 700.00 04/18/2008

AA4345126      2 731.00 1,462.00 04/29/2008

BA5525126      1 715.00 715.00 05/01/2008

HA1315184      5 690.00 3,450.00 05/01/2008

AT9935132R     33 550.00 18,150.00 05/15/2008

HO3715177      6 780.00 4,680.00 05/15/2008

XX4455185      4 750.00 3,000.00 05/15/2008

XX4475185      4 815.00 3,260.00 05/15/2008

477XX71410     15 675.00 10,125.00 05/19/2008

PG5695177      2 715.00 1,430.00 05/21/2008

BA4045176      1 635.00 635.00 06/02/2008

4771161410     2 500.00 1,000.00 06/18/2008

4771631410     10 500.00 5,000.00 06/18/2008

WA3055177      22 650.00 14,300.00 06/18/2008

AA3515170R     10 600.00 6,000.00 06/19/2008

BA3055177      10 676.00 6,760.00 06/19/2008

FR5375177      8 600.00 4,800.00 06/19/2008

XX4245185      4 1,000.00 4,000.00 07/31/2008

XX4435185      4 890.00 3,560.00 07/31/2008

CA3165130R     1 715.00 715.00 08/05/2008

GA3655180      1 880.00 880.00 08/05/2008

HO3735176      2 750.00 1,500.00 08/11/2008

4771531410     10 600.00 6,000.00 10/08/2008

FR3825280      2 780.00 1,560.00 10/29/2008

BA9775A72      15 683.00 10,245.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  661544
TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     8 630.00 5,040.00 03/20/2008

AT9935132R     2 700.00 1,400.00 05/15/2008

GA3705177      12 590.00 7,080.00 06/18/2008

GA3405177      7 755.00 5,285.00 06/26/2008

DESCRIPTION

ITEM UNITS CY  661550
SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      30 85.00 2,550.00 03/28/2008

MO4205132      185 61.00 11,285.00 03/28/2008

HA2685180      20 55.00 1,100.00 04/21/2008

AT9935132R     24 100.00 2,400.00 05/15/2008

4771631410     200 12.00 2,400.00 06/18/2008

GA3705177      110 55.00 6,050.00 06/18/2008

WA3055177      150 42.50 6,375.00 06/18/2008

AA3515170R     200 36.50 7,300.00 06/19/2008

XX3365185      50 5.00 250.00 08/05/2008

4771531410     200 5.00 1,000.00 10/08/2008

DESCRIPTION

ITEM UNITS BBL 661555
PERMANENT CRASH CUSHION SAND FILLED PLASTIC BARRELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      150 500.00 75,000.00 02/29/2008

DESCRIPTION

ITEM UNITS EA  661560
REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      60 50.00 3,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661565
REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      6 400.00 2,400.00 03/28/2008

AT9935132R     10 500.00 5,000.00 05/15/2008
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DESCRIPTION

ITEM UNITS EA  661565
REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      2 1,000.00 2,000.00 05/15/2008

4771631410     40 50.00 2,000.00 06/18/2008

WA3055177      2 860.00 1,720.00 06/18/2008

AL4145176      1 560.00 560.00 06/26/2008

4771531410     40 10.00 400.00 10/08/2008

BA9775A72      1 735.00 735.00 12/09/2008

GA3705177      1 755.00 755.00 06/18/2008

GA3705177      1 970.00 970.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  661570
TRAFFIC BARRIER W BEAM POST 8 INCH WOOD OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477XX71410     1,000 10.00 10,000.00 05/19/2008

4771631410     500 8.00 4,000.00 06/18/2008

GA3655180      1,060 17.00 18,020.00 08/05/2008

4771531410     500 25.00 12,500.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  661571
TRAFFIC BARRIER W BEAM POST 6 INCH WOOD OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631410     500 8.00 4,000.00 06/18/2008

4771531410     500 15.00 7,500.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  661577
TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -WOOD POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      2 2,100.00 4,200.00 02/04/2008

AA4015180      4 2,000.00 8,000.00 03/04/2008

FR3815180      3 2,020.00 6,060.00 03/04/2008

HA2685180      4 1,980.00 7,920.00 04/21/2008

AT9935132R     4 1,500.00 6,000.00 05/15/2008

GA3705177      4 2,250.00 9,000.00 06/18/2008

FR5375177      12 1,500.00 18,000.00 06/19/2008
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DESCRIPTION

ITEM UNITS EA  661579
TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3235176      4 2,060.00 8,240.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  661580
TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      2 800.00 1,600.00 03/28/2008

HA1315184      4 1,900.00 7,600.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  661581
TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETYSHAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      4 2,000.00 8,000.00 03/04/2008

HO4015132      4 1,400.00 5,600.00 03/28/2008

MO2015177      2 1,940.00 3,880.00 04/18/2008

AA4345126      2 1,495.00 2,990.00 04/29/2008

AT9935132R     2 1,400.00 2,800.00 05/15/2008

HO3715177      4 1,800.00 7,200.00 05/15/2008

AA3515170R     6 1,750.00 10,500.00 06/19/2008

GA3655180      12 2,200.00 26,400.00 08/05/2008

BA6765177      7 2,000.00 14,000.00 08/18/2008

BA9775A72      3 1,890.00 5,670.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  661583
TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFICBARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      2 260.00 520.00 02/04/2008

BA7155126      1 152.25 152.25 02/04/2008

DESCRIPTION

ITEM UNITS EA  661585
MEDIAN BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      2 2,000.00 4,000.00 10/29/2008
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DESCRIPTION

ITEM UNITS LF  662135
TRAFFIC BARRIER W BEAM RADIUS PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      6,000 14.00 84,000.00 02/29/2008

4772161410     900 12.50 11,250.00 04/18/2008

HO3715177      50 13.00 650.00 05/15/2008

477XX71410     2,500 19.00 47,500.00 05/19/2008

4771161410     1,000 15.00 15,000.00 06/18/2008

4771631410     3,000 13.00 39,000.00 06/18/2008

477D71410      4,500 14.00 63,000.00 06/18/2008

4771531410     3,000 14.00 42,000.00 10/08/2008

DESCRIPTION

ITEM UNITS LF  662182
REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      100 11.00 1,100.00 02/26/2008

477D41409      5,000 6.00 30,000.00 02/29/2008

477D41409      15,000 5.00 75,000.00 02/29/2008

GA6315180      100 20.00 2,000.00 03/04/2008

HO4015132      14,082 5.00 70,410.00 03/28/2008

XX9015177      15,000 15.15 227,250.00 04/15/2008

XX9015177      1,000 12.75 12,750.00 04/15/2008

4772161410     500 8.00 4,000.00 04/18/2008

BA5525126      110 8.25 907.50 05/01/2008

AT9935132R     266 10.00 2,660.00 05/15/2008

477XX71410     20,000 6.00 120,000.00 05/19/2008

4771161410     3,000 5.75 17,250.00 06/18/2008

4771631410     2,000 8.00 16,000.00 06/18/2008

477D71410      5,000 6.45 32,250.00 06/18/2008

AA3515170R     2,800 7.25 20,300.00 06/19/2008

FR5375177      300 9.00 2,700.00 06/19/2008

AL4145176      3,622 16.45 59,581.90 06/26/2008

HO3735176      102 10.00 1,020.00 08/11/2008

4771531410     2,000 10.00 20,000.00 10/08/2008

BA9775A72      218 8.40 1,831.20 12/09/2008

HO4285123      13 .00 0.00 12/19/2008
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DESCRIPTION

ITEM UNITS LF  662183
REMOVE AND RESET POLYESTER COATED EXISTING TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      1,050 8.00 8,400.00 03/28/2008

4771631410     1,000 5.00 5,000.00 06/18/2008

4771531410     1,000 9.00 9,000.00 10/08/2008

DESCRIPTION

ITEM UNITS LF  662290
REMOVE AND REPLACE TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631410     4,000 21.00 84,000.00 06/18/2008

4771531410     4,000 25.00 100,000.00 10/08/2008

GA3705177      8,041 18.35 147,552.35 06/18/2008

GA3705177      2,993 23.75 71,083.75 06/18/2008

GA3405177      4,033 18.40 74,207.20 06/26/2008

GA3405177      200 22.70 4,540.00 06/26/2008

WA3055177      2,600 26.00 67,600.00 06/18/2008

WA3055177      2,128 29.00 61,712.00 06/18/2008

WA3055177      7,225 22.50 162,562.50 06/18/2008

DESCRIPTION

ITEM UNITS LF  662320
REMOVE AND SALVAGE EXISTING TRAFFIC BARRIER - ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      165 8.00 1,320.00 03/28/2008

DESCRIPTION

ITEM UNITS LF  662325
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      3,700 1.75 6,475.00 01/03/2008

AL3515180      326 3.75 1,222.50 02/04/2008

BA7155126      1,230 2.10 2,583.00 02/04/2008

AA5535174      807 2.20 1,775.40 02/26/2008

477D41409      150,000 1.25 187,500.00 02/29/2008

AA4015180      584 2.50 1,460.00 03/04/2008

AX4695180      985 2.50 2,462.50 03/04/2008

AX4695180      371 2.50 927.50 03/04/2008

FR3815180      574 2.25 1,291.50 03/04/2008

GA6315180      494 5.50 2,717.00 03/04/2008
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DESCRIPTION

ITEM UNITS LF  662325
REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      16,527 1.25 20,658.75 03/28/2008

MO4205132      1,894 3.00 5,682.00 03/28/2008

FR3255176      1,383 1.30 1,797.90 04/08/2008

BA5875177      320 2.15 688.00 04/15/2008

XX9015177      150 2.15 322.50 04/15/2008

4772161410     15,000 2.25 33,750.00 04/18/2008

MO2015177      3,670 2.15 7,890.50 04/18/2008

HA2685180      645 2.20 1,419.00 04/21/2008

AA4345126      3,243 2.12 6,875.16 04/29/2008

HA1315184      433 2.15 930.95 05/01/2008

AA4755180      111 3.00 333.00 05/06/2008

AT9935132R     7,325 2.00 14,650.00 05/15/2008

DO5965180      571 5.00 2,855.00 05/15/2008

HO3715177      3,300 1.40 4,620.00 05/15/2008

477XX71410     35,000 .25 8,750.00 05/19/2008

BA4045176      153 2.10 321.30 06/02/2008

4771161410     12,000 1.00 12,000.00 06/18/2008

4771631410     10,000 8.00 80,000.00 06/18/2008

477D71410      75,000 2.50 187,500.00 06/18/2008

GA3705177      388 3.25 1,261.00 06/18/2008

AA3515170R     12,500 1.65 20,625.00 06/19/2008

BA3055177      2,381 1.05 2,500.05 06/19/2008

FR5375177      1,175 3.10 3,642.50 06/19/2008

GA3405177      12 5.50 66.00 06/26/2008

MO5555180      300 2.00 600.00 07/10/2008

CA3165130R     230 2.15 494.50 08/05/2008

HO3735176      40 4.00 160.00 08/11/2008

WA3235176      4,395 1.10 4,834.50 09/11/2008

4771531410     10,000 9.00 90,000.00 10/08/2008

FR3825280      4,045 .50 2,022.50 10/29/2008

BA9775A72      10,250 1.60 16,400.00 12/09/2008

WI3285374      96 15.42 1,480.32 12/09/2008
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DESCRIPTION

ITEM UNITS LF  662327
REMOVE AND RESET EXISTING MEDIAN TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      190 10.00 1,900.00 03/28/2008

DESCRIPTION

ITEM UNITS EA  662350
TYPE E TRAFFIC BARRIER END TREATMENT 1 BAY, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      4 2,500.00 10,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662355
TYPE E TRAFFIC BARRIER END TREATMENT 2 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      4 3,400.00 13,600.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662360
TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      5 4,000.00 20,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662365
TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      2 8,000.00 16,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662370
TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      5 17,200.00 86,000.00 03/28/2008

BA4045176      1 14,300.00 14,300.00 06/02/2008

477D71410      2 10,000.00 20,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  662375
TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771631410     3 11,800.00 35,400.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  662375
TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4771531410     3 15,000.00 45,000.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  662380
TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9935132R     5 15,000.00 75,000.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  662420
BROWN POLYESTER COATED TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY
 WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO4205132      11 12,800.00 140,800.00 03/28/2008

DESCRIPTION

ITEM UNITS EA  662430
BROWN POLYESTER COATED TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY
 WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT9935132R     1 24,500.00 24,500.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  670200
W BEAM BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      170 5.50 935.00 01/03/2008

AL3515180      5 6.25 31.25 02/04/2008

BA7155126      33 5.25 173.25 02/04/2008

AX4695180      35 6.00 210.00 03/04/2008

HO4015132      1,100 3.00 3,300.00 03/28/2008

MO4205132      500 6.50 3,250.00 03/28/2008

XX4465185      100 7.00 700.00 03/28/2008

XX4445185      100 10.50 1,050.00 04/17/2008

4772161410     200 .01 2.00 04/18/2008

MO2015177      100 8.65 865.00 04/18/2008

AA4345126      45 5.30 238.50 04/29/2008

BA5525126      3 6.60 19.80 05/01/2008

AA4755180      8 7.00 56.00 05/06/2008

DO5965180      12 6.30 75.60 05/15/2008
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DESCRIPTION

ITEM UNITS EA  670200
W BEAM BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      90 8.25 742.50 05/15/2008

XX4455185      100 8.15 815.00 05/15/2008

XX4475185      100 8.15 815.00 05/15/2008

477XX71410     200 2.50 500.00 05/19/2008

4771631410     2,000 3.00 6,000.00 06/18/2008

477D71410      500 1.00 500.00 06/18/2008

GA3705177      150 6.50 975.00 06/18/2008

WA3055177      130 5.40 702.00 06/18/2008

AA3515170R     195 5.50 1,072.50 06/19/2008

BA3055177      70 5.20 364.00 06/19/2008

GA3405177      45 6.50 292.50 06/26/2008

MO5555180      16 5.00 80.00 07/10/2008

XX4245185      100 8.00 800.00 07/31/2008

XX4435185      100 7.00 700.00 07/31/2008

CA3165130R     3 6.50 19.50 08/05/2008

WA3235176      80 6.70 536.00 09/11/2008

XX3215185      50 8.00 400.00 09/11/2008

4771531410     2,000 1.00 2,000.00 10/08/2008

XX2245185      50 2.00 100.00 10/14/2008

XX6315185      50 9.00 450.00 10/27/2008

FR3825280      115 6.00 690.00 10/29/2008

BA9775A72      125 5.25 656.25 12/09/2008

WI3285374      3 121.32 363.96 12/09/2008

DESCRIPTION

ITEM UNITS EA  670205
RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      600 3.00 1,800.00 02/29/2008

XX9015177      100 5.25 525.00 04/15/2008

4772161410     250 .01 2.50 04/18/2008

AT9935132R     60 10.00 600.00 05/15/2008

477XX71410     500 2.50 1,250.00 05/19/2008

BA4045176      5 10.00 50.00 06/02/2008

TA4455177      10 50.00 500.00 06/03/2008

4771161410     150 5.00 750.00 06/18/2008

4771631410     3,000 3.00 9,000.00 06/18/2008
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DESCRIPTION

ITEM UNITS EA  670205
RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D71410      200 5.00 1,000.00 06/18/2008

QA3495177      40 10.00 400.00 07/03/2008

4771531410     3,000 1.00 3,000.00 10/08/2008

DESCRIPTION

ITEM UNITS EA  670210
POST MOUNTED DELINEATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      5 45.00 225.00 02/04/2008

HO3715177      155 29.75 4,611.25 05/15/2008

CL6955184R     25 25.00 625.00 06/02/2008

GA3705177      250 30.25 7,562.50 06/18/2008

WA3055177      350 38.00 13,300.00 06/18/2008

GA3405177      150 27.00 4,050.00 06/26/2008

WA3225176      4 50.00 200.00 07/03/2008

WA3235176      80 31.50 2,520.00 09/11/2008

FR3825280      18 43.00 774.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  690122
5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531410     500 12.00 6,000.00 07/03/2008

HA2825176      150 30.00 4,500.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  690124
6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      150 26.00 3,900.00 04/15/2008

AA4345126      32 23.30 745.60 04/29/2008

HA1315184      170 16.80 2,856.00 05/01/2008

4591531410     2,000 13.00 26,000.00 07/03/2008

459D51409SB    10,000 21.20 212,000.00 09/19/2008

BA9775A72      350 20.30 7,105.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  690126
8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3735176      36,000 15.68 564,480.00 03/26/2008

4591531410     1,000 15.00 15,000.00 07/03/2008

459D51409SB    3,000 24.65 73,950.00 09/19/2008

DESCRIPTION

ITEM UNITS LF  690134
6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531410     500 19.00 9,500.00 07/03/2008

459D51409SB    1,000 23.35 23,350.00 09/19/2008

DESCRIPTION

ITEM UNITS LF  690136
8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51409SB    1,000 26.25 26,250.00 09/19/2008

DESCRIPTION

ITEM UNITS EA  691282
TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531410     6 140.00 840.00 07/03/2008

HA2825176      2 600.00 1,200.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  691284
TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      4 335.00 1,340.00 04/15/2008

AA4345126      1 171.00 171.00 04/29/2008

HA1315184      4 170.00 680.00 05/01/2008

4591531410     10 170.00 1,700.00 07/03/2008

459D51409SB    135 179.50 24,232.50 09/19/2008

BA9775A72      2 225.00 450.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  691286
TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3735176      185 106.34 19,672.90 03/26/2008

4591531410     10 200.00 2,000.00 07/03/2008

459D51409SB    30 263.00 7,890.00 09/19/2008

DESCRIPTION

ITEM UNITS EA  691292
TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
 COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531410     10 180.00 1,800.00 07/03/2008

459D51409SB    20 197.00 3,940.00 09/19/2008

DESCRIPTION

ITEM UNITS EA  691294
TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
 COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D51409SB    15 269.00 4,035.00 09/19/2008

DESCRIPTION

ITEM UNITS EA  692200
6 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531410     2 470.00 940.00 07/03/2008

DESCRIPTION

ITEM UNITS EA  692204
6 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3735176      3 449.65 1,348.95 03/26/2008

DESCRIPTION

ITEM UNITS EA  692392
12 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531410     2 800.00 1,600.00 07/03/2008

459D51409SB    10 1,050.00 10,500.00 09/19/2008
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DESCRIPTION

ITEM UNITS EA  692394
12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3735176      14 635.95 8,903.30 03/26/2008

4591531410     2 900.00 1,800.00 07/03/2008

459D51409SB    6 1,075.00 6,450.00 09/19/2008

DESCRIPTION

ITEM UNITS EA  692502
12 FOOT GATE FOR 6 FOOT GALVANIZED CHIAN LINK FENCE WITHBLACK BONDED VINYL
 COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531410     2 1,100.00 2,200.00 07/03/2008

459D51409SB    4 1,150.00 4,600.00 09/19/2008

DESCRIPTION

ITEM UNITS EA  692504
12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL
 COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531410     2 1,150.00 2,300.00 07/03/2008

459D51409SB    4 1,175.00 4,700.00 09/19/2008

DESCRIPTION

ITEM UNITS LF  695183
REMOVE AND RESET EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5525126      30 22.00 660.00 05/01/2008

HA1315184      170 11.35 1,929.50 05/01/2008

4591531410     1,000 4.00 4,000.00 07/03/2008

459D51409SB    7,500 7.99 59,925.00 09/19/2008

415D11411R2    300 25.00 7,500.00 11/14/2008

DESCRIPTION

ITEM UNITS LF  695190
REMOVE AND DISPOSE OF EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      2,646 10.00 26,460.00 02/26/2008

AA4345126      40 2.65 106.00 04/29/2008

AA3515170R     680 7.00 4,760.00 06/19/2008

4591531410     1,000 4.00 4,000.00 07/03/2008

MO3945187      164 6.00 984.00 09/11/2008

459D51409SB    2,000 6.75 13,500.00 09/19/2008
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DESCRIPTION

ITEM UNITS LF  695195
REMOVE AND SALVAGE EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531410     500 2.00 1,000.00 07/03/2008

459D51409SB    1,000 3.00 3,000.00 09/19/2008

DESCRIPTION

ITEM UNITS CY  697009
CONCRETE STEPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6305179      16 450.00 7,200.00 08/18/2008

BA4855187      3 390.86 1,172.58 09/19/2008

DESCRIPTION

ITEM UNITS LF  699005
REALIGN EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      100,000 4.00 400,000.00 02/29/2008

4772161410     10,000 3.50 35,000.00 04/18/2008

477XX71410     20,000 .25 5,000.00 05/19/2008

4771161410     4,000 .50 2,000.00 06/18/2008

477D71410      40,000 4.40 176,000.00 06/18/2008

DESCRIPTION

ITEM UNITS EA  699010
TRAFFIC BARRIER POST OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41409      2,500 8.45 21,125.00 02/29/2008

XX9015177      10 10.75 107.50 04/15/2008

XX9015177      10 10.75 107.50 04/15/2008

4772161410     500 10.00 5,000.00 04/18/2008

4771161410     1,800 7.00 12,600.00 06/18/2008

DESCRIPTION

ITEM UNITS TON 699050
HOT MIX ASPHALT FOR SHOULDER REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

406D31410      20 200.00 4,000.00 10/08/2008
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DESCRIPTION

ITEM UNITS CY  701205
PLACING FURNISHED SUBSOIL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     915 40.00 36,600.00 03/20/2008

BA9775A72      1,400 40.00 56,000.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  701325
PLACING SALVAGED TOPSOIL 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      4,650 .33 1,534.50 02/26/2008

FR3255176      4,353 2.00 8,706.00 04/08/2008

DESCRIPTION

ITEM UNITS SY  701345
PLACING SALVAGED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1,872 3.15 5,896.80 01/22/2008

AA5535174      26,350 .66 17,391.00 02/26/2008

FR3255176      1,482 3.00 4,446.00 04/08/2008

AA3515170R     27,000 2.31 62,370.00 06/19/2008

QA2335G76      81 50.00 4,050.00 07/31/2008

MO4185187      1,600 3.75 6,000.00 08/18/2008

HA2825176      7,000 1.25 8,750.00 09/11/2008

415D11411R2    2,000 4.50 9,000.00 11/14/2008

DESCRIPTION

ITEM UNITS SY  701365
PLACING SALVAGED TOPSOIL 6 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      766 3.40 2,604.40 04/08/2008

DESCRIPTION

ITEM UNITS CY  704300
PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1105777      225 53.28 11,988.00 06/19/2008

XX1135877      450 60.93 27,418.50 06/19/2008

XX1065677      280 59.20 16,576.00 06/26/2008
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DESCRIPTION

ITEM UNITS SY  704325
PLACING FURNISHED TOPSOIL 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      60 9.00 540.00 02/04/2008

AA4015180      50 10.00 500.00 03/04/2008

AX4695180      400 5.00 2,000.00 03/04/2008

AX4695180      2,511 4.00 10,044.00 03/04/2008

TA4595180      75 12.80 960.00 03/18/2008

BA5875177      90 3.75 337.50 04/15/2008

HA2685180      25 4.40 110.00 04/21/2008

AA4345126      425 3.00 1,275.00 04/29/2008

AX4885124      1,123 2.55 2,863.65 05/15/2008

AA3515170R     4,000 2.63 10,520.00 06/19/2008

WA3225176      200 12.00 2,400.00 07/03/2008

XX3945133      1,500 2.00 3,000.00 07/31/2008

MO5785177      400 6.50 2,600.00 08/05/2008

MO3945187      286 6.00 1,716.00 09/11/2008

WA3235176      380 8.70 3,306.00 09/11/2008

4151631410     1,000 5.00 5,000.00 10/09/2008

4151531410     1,000 4.00 4,000.00 10/27/2008

FR3825280      7,000 3.30 23,100.00 10/29/2008

BA9775A72      1,125 2.75 3,093.75 12/09/2008

DESCRIPTION

ITEM UNITS SY  704345
PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      10,200 4.75 48,450.00 01/03/2008

WI3285474R     413 6.85 2,829.05 01/07/2008

HA2525176      1,554 5.80 9,013.20 01/22/2008

AL3515180      1,650 7.50 12,375.00 02/04/2008

BA7155126      4,971 4.85 24,109.35 02/04/2008

AA5535174      3,200 6.60 21,120.00 02/26/2008

AA4015180      20 10.00 200.00 03/04/2008

AX4695180      315 7.00 2,205.00 03/04/2008

AX4695180      95 6.00 570.00 03/04/2008

GA6315180      282 7.00 1,974.00 03/04/2008

TA4595180      75 18.30 1,372.50 03/18/2008

WI3775176      2,268 5.04 11,430.72 03/18/2008

FR5775176      3,145 8.25 25,946.25 03/20/2008
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DESCRIPTION

ITEM UNITS SY  704345
PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     375 10.00 3,750.00 03/20/2008

BA6565124SBR   2,120 6.25 13,250.00 03/26/2008

GA3735176      700 11.03 7,721.00 03/26/2008

AL4135124      11,700 5.25 61,425.00 04/08/2008

BA5875177      350 7.45 2,607.50 04/15/2008

MO2015177      150 6.50 975.00 04/18/2008

HA2685180      475 7.00 3,325.00 04/21/2008

AA4345126      6,385 5.50 35,117.50 04/29/2008

BA5525126      5,600 5.00 28,000.00 05/01/2008

HA1315184      7,360 4.00 29,440.00 05/01/2008

AA4755180      50 8.00 400.00 05/06/2008

AT9935132R     759 10.00 7,590.00 05/15/2008

DO5965180      250 7.25 1,812.50 05/15/2008

HO3715177      560 10.50 5,880.00 05/15/2008

PG5695177      2,000 8.34 16,680.00 05/21/2008

BA4335177      350 6.24 2,184.00 05/22/2008

BA5075177      440 11.00 4,840.00 05/22/2008

BA4045176      2,780 5.50 15,290.00 06/02/2008

WA1725177      100 6.50 650.00 06/02/2008

GA3705177      100 10.80 1,080.00 06/18/2008

WA3055177      1,000 4.50 4,500.00 06/18/2008

AA3515170R     26,500 5.29 140,185.00 06/19/2008

BA3055177      656 8.75 5,740.00 06/19/2008

AL4145176      4,329 6.90 29,870.10 06/26/2008

GA3405177      700 6.50 4,550.00 06/26/2008

MO2835177      1,000 5.90 5,900.00 06/26/2008

MO5705177      100 4.50 450.00 06/26/2008

WA3225176      640 16.00 10,240.00 07/03/2008

MO5555180      80 7.00 560.00 07/10/2008

XX3945133      1,500 2.00 3,000.00 07/31/2008

CA3165130R     4,200 8.00 33,600.00 08/05/2008

HO3735176      1,408 4.50 6,336.00 08/11/2008

XX6305179      330 10.00 3,300.00 08/18/2008

HA2825176      500 4.00 2,000.00 09/11/2008

MO3945187      630 8.00 5,040.00 09/11/2008

WA3235176      4,145 4.80 19,896.00 09/11/2008

BA4855187      350 11.19 3,916.50 09/19/2008
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DESCRIPTION

ITEM UNITS SY  704345
PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765960      160 9.73 1,556.80 10/02/2008

PG7045126      1,500 5.50 8,250.00 10/14/2008

FR3825280      14,500 6.30 91,350.00 10/29/2008

415D11411R2    2,000 5.00 10,000.00 11/14/2008

FR5675181      1,157 3.45 3,991.65 12/08/2008

BA9775A72      55,500 3.70 205,350.00 12/09/2008

WI3285374      220 19.12 4,206.40 12/09/2008

MO5325133      1,600 5.00 8,000.00 12/11/2008

HO4285123      430 6.00 2,580.00 12/19/2008

DESCRIPTION

ITEM UNITS SY  704365
PLACING FURNISHED TOPSOIL 6 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2915124      19,800 4.00 79,200.00 03/06/2008

WA3235176      10,080 8.70 87,696.00 09/11/2008

BA9775A72      3,050 5.00 15,250.00 12/09/2008

DESCRIPTION

ITEM UNITS LB  705400
TEMPORARY SEEDING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      650 12.00 7,800.00 01/03/2008

HA2525176      361 10.85 3,916.85 01/22/2008

AA5535174      1,100 25.00 27,500.00 02/26/2008

AA4015180      10 50.00 500.00 03/04/2008

GA6315180      50 18.00 900.00 03/04/2008

HA2915124      343 12.70 4,356.10 03/06/2008

TA4595180      20 50.00 1,000.00 03/18/2008

FR5775176      91 13.00 1,183.00 03/20/2008

SM7965184R     350 75.00 26,250.00 03/20/2008

FR3255176      740 8.00 5,920.00 04/08/2008

AA4345126      401 16.00 6,416.00 04/29/2008

BA5525126      250 16.50 4,125.00 05/01/2008

HA1315184      475 15.85 7,528.75 05/01/2008

AA4755180      50 22.00 1,100.00 05/06/2008

BA4045176      75 12.00 900.00 06/02/2008

CL6955184R     250 2.65 662.50 06/02/2008
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DESCRIPTION

ITEM UNITS LB  705400
TEMPORARY SEEDING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     6,200 10.26 63,612.00 06/19/2008

AL4145176      120 4.10 492.00 06/26/2008

MO2835177      100 7.50 750.00 06/26/2008

WA3225176      600 .01 6.00 07/03/2008

MO5785177      10 20.00 200.00 08/05/2008

HO3735176      327 11.00 3,597.00 08/11/2008

HA2825176      660 13.50 8,910.00 09/11/2008

WA3235176      260 11.25 2,925.00 09/11/2008

FR5675181      60 11.95 717.00 12/08/2008

BA9775A72      2,700 20.50 55,350.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  705412
TEMPORARY MULCHING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      5,000 .45 2,250.00 01/03/2008

WI3285474R     2,000 1.05 2,100.00 01/07/2008

HA2525176      1,096 .80 876.80 01/22/2008

AL3515180      1,710 .55 940.50 02/04/2008

BA7155126      60 5.00 300.00 02/04/2008

AA5535174      2,900 6.00 17,400.00 02/26/2008

GA6315180      250 2.50 625.00 03/04/2008

HA2915124      37,100 .32 11,872.00 03/06/2008

SM7965184R     3,730 2.50 9,325.00 03/20/2008

GA3735176      700 1.68 1,176.00 03/26/2008

FR3255176      12,100 .32 3,872.00 04/08/2008

MO2015177      200 3.25 650.00 04/18/2008

HA2685180      500 1.50 750.00 04/21/2008

AA4345126      1,806 .55 993.30 04/29/2008

BA5525126      700 1.10 770.00 05/01/2008

HA1315184      2,000 .55 1,100.00 05/01/2008

AA4755180      50 .50 25.00 05/06/2008

DO5965180      250 1.05 262.50 05/15/2008

PG5695177      2,000 .42 840.00 05/21/2008

BA4335177      425 1.73 735.25 05/22/2008

CL6955184R     300 .35 105.00 06/02/2008

WA1725177      100 3.00 300.00 06/02/2008
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DESCRIPTION

ITEM UNITS SY  705412
TEMPORARY MULCHING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4455177      900 .01 9.00 06/03/2008

GA3705177      100 10.80 1,080.00 06/18/2008

WA3055177      1,000 .80 800.00 06/18/2008

BA3055177      255 .42 107.10 06/19/2008

AL4145176      4,329 .50 2,164.50 06/26/2008

GA3405177      700 2.20 1,540.00 06/26/2008

MO2835177      1,000 .55 550.00 06/26/2008

MO5705177      100 .50 50.00 06/26/2008

QA3495177      500 .01 5.00 07/03/2008

WA3225176      400 3.00 1,200.00 07/03/2008

MO5555180      80 .50 40.00 07/10/2008

QA2335G76      60 .01 0.60 07/31/2008

XX3945133      800 1.00 800.00 07/31/2008

MO5785177      400 1.00 400.00 08/05/2008

HO3735176      562 .50 281.00 08/11/2008

MO4185187      1,200 .55 660.00 08/18/2008

HA2825176      1,950 .55 1,072.50 09/11/2008

MO3945187      700 .61 427.00 09/11/2008

WA3235176      10,080 .17 1,713.60 09/11/2008

BA4855187      260 2.10 546.00 09/19/2008

PG7045126      1,300 .85 1,105.00 10/14/2008

FR3825280      8,000 .40 3,200.00 10/29/2008

BA9775A72      5,300 .38 2,014.00 12/09/2008

WI3285374      200 19.15 3,830.00 12/09/2008

HO4285123      430 1.00 430.00 12/19/2008

DESCRIPTION

ITEM UNITS SY  705500
TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     413 2.10 867.30 01/07/2008

BA7155126      4,971 1.05 5,219.55 02/04/2008

AX4695180      2,545 .65 1,654.25 03/04/2008

GA6315180      400 2.50 1,000.00 03/04/2008

WI3775176      3,630 1.10 3,993.00 03/18/2008

FR5775176      5,010 .60 3,006.00 03/20/2008

GA3735176      700 2.26 1,582.00 03/26/2008
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DESCRIPTION

ITEM UNITS SY  705500
TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4135124      10,500 2.10 22,050.00 04/08/2008

BA5875177      450 1.65 742.50 04/15/2008

MO2015177      150 3.25 487.50 04/18/2008

HA2685180      500 2.00 1,000.00 04/21/2008

AA4345126      5,990 .64 3,833.60 04/29/2008

BA5525126      11,000 .72 7,920.00 05/01/2008

HA1315184      4,439 .70 3,107.30 05/01/2008

AA4755180      50 6.00 300.00 05/06/2008

DO5965180      250 1.58 395.00 05/15/2008

TA4455177      975 1.00 975.00 06/03/2008

GA3705177      100 10.80 1,080.00 06/18/2008

WA3055177      1,000 1.60 1,600.00 06/18/2008

BA3055177      202 1.55 313.10 06/19/2008

AL4145176      4,329 1.14 4,935.06 06/26/2008

GA3405177      700 2.20 1,540.00 06/26/2008

QA3495177      500 .01 5.00 07/03/2008

WA3225176      15,100 .01 151.00 07/03/2008

MO5555180      250 1.25 312.50 07/10/2008

QA2335G76      81 3.25 263.25 07/31/2008

XX3945133      300 1.00 300.00 07/31/2008

HO3735176      10,013 .65 6,508.45 08/11/2008

MO4185187      1,600 .80 1,280.00 08/18/2008

XX6305179      330 3.00 990.00 08/18/2008

HA2825176      200 5.50 1,100.00 09/11/2008

WA3235176      10,035 1.25 12,543.75 09/11/2008

BA4855187      35 15.75 551.25 09/19/2008

AX3765960      7,112 5.96 42,387.52 10/02/2008

FR3825280      8,000 .60 4,800.00 10/29/2008

BA6375124R     30,000 .65 19,500.00 11/21/2008

FR5675181      1,852 .60 1,111.20 12/08/2008

BA9775A72      83,100 .90 74,790.00 12/09/2008

HO4285123      250 2.25 562.50 12/19/2008
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DESCRIPTION

ITEM UNITS TON 705510
APPLYING LIMESTONE TO SALVAGED TOPSOIL AND NONTOPSOIL AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     4 216.00 864.00 06/19/2008

FR3825280      2 300.00 600.00 10/29/2008

BA9775A72      8 525.00 4,200.00 12/09/2008

MO4185187      1 300.00 300.00 08/18/2008

MO4185187      1 300.00 300.00 08/18/2008

DESCRIPTION

ITEM UNITS LB  705560
REFERTILIZING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     16,500 1.08 17,820.00 06/19/2008

BA9775A72      5,900 1.90 11,210.00 12/09/2008

DESCRIPTION

ITEM UNITS HR  705570
TRACTOR AND HAND MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      40 54.00 2,160.00 01/22/2008

HA1315184      50 69.00 3,450.00 05/01/2008

AA3515170R     115 45.36 5,216.40 06/19/2008

MO2835177      60 85.00 5,100.00 06/26/2008

HA2825176      42 53.00 2,226.00 09/11/2008

DESCRIPTION

ITEM UNITS LB  707360
COVER COMPANION SEED MIX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      25 21.00 525.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  707465
WILDFLOWER OVERSEEDING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3735176      10,013 .65 6,508.45 08/11/2008
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DESCRIPTION

ITEM UNITS UD  708010
VEGETATION MANAGEMENT CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      7 2,000.00 14,000.00 02/26/2008

BA6565124SBR   3 750.00 2,250.00 03/26/2008

HA1315184      2 793.00 1,586.00 05/01/2008

DO5965180      2 1,260.00 2,520.00 05/15/2008

BA9775A72      5 1,000.00 5,000.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  708220
TURFGRASS SOD ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4135124      1,200 4.00 4,800.00 04/08/2008

FR5025130      360 6.00 2,160.00 04/11/2008

HA1315184      2,621 4.25 11,139.25 05/01/2008

HO3715177      560 6.50 3,640.00 05/15/2008

PG5695177      2,000 5.10 10,200.00 05/21/2008

BA4335177      350 11.50 4,025.00 05/22/2008

BA5075177      440 2.00 880.00 05/22/2008

CL6955184R     12,682 1.70 21,559.40 06/02/2008

BA3055177      454 6.25 2,837.50 06/19/2008

MO2835177      1,000 6.00 6,000.00 06/26/2008

MO5705177      100 2.00 200.00 06/26/2008

XX3945133      2,000 7.00 14,000.00 07/31/2008

CA3165130R     4,200 1.65 6,930.00 08/05/2008

MO5785177      400 3.30 1,320.00 08/05/2008

HO3735176      1,039 5.00 5,195.00 08/11/2008

XX6305179      550 7.00 3,850.00 08/18/2008

HA2825176      7,000 4.50 31,500.00 09/11/2008

MO3945187      916 3.30 3,022.80 09/11/2008

WA3235176      1,360 4.75 6,460.00 09/11/2008

BA4855187      350 5.78 2,023.00 09/19/2008

AX3765960      7,360 7.15 52,624.00 10/02/2008

4151631410     500 10.00 5,000.00 10/09/2008

PG7045126      1,500 5.50 8,250.00 10/14/2008

4151531410     500 5.00 2,500.00 10/27/2008

415D11411R2    1,000 2.50 2,500.00 11/14/2008

BA9775A72      3,000 5.00 15,000.00 12/09/2008

WI3285374      220 28.25 6,215.00 12/09/2008
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DESCRIPTION

ITEM UNITS SY  708220
TURFGRASS SOD ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5325133      1,600 5.00 8,000.00 12/11/2008

HO4285123      430 3.50 1,505.00 12/19/2008

DESCRIPTION

ITEM UNITS MG  708230
ADDITIONAL WATERING OF TURFGRASS SOD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4135124      150 75.00 11,250.00 04/08/2008

FR5025130      20 110.00 2,200.00 04/11/2008

HA1315184      117 26.40 3,088.80 05/01/2008

HO3715177      5 108.00 540.00 05/15/2008

PG5695177      10 144.00 1,440.00 05/21/2008

BA4335177      1 172.50 172.50 05/22/2008

BA5075177      1 100.00 100.00 05/22/2008

CL6955184R     6 50.50 303.00 06/02/2008

BA3055177      4 156.00 624.00 06/19/2008

MO2835177      5 95.00 475.00 06/26/2008

MO5705177      1 1,000.00 1,000.00 06/26/2008

XX3945133      5 10.00 50.00 07/31/2008

MO5785177      2 55.00 110.00 08/05/2008

XX6305179      6 165.00 990.00 08/18/2008

HA2825176      10 106.00 1,060.00 09/11/2008

MO3945187      6 55.00 330.00 09/11/2008

WA3235176      10 195.00 1,950.00 09/11/2008

BA4855187      3 105.00 315.00 09/19/2008

AX3765960      252 17.87 4,503.24 10/02/2008

PG7045126      10 110.00 1,100.00 10/14/2008

BA9775A72      150 115.50 17,325.00 12/09/2008

WI3285374      2 229.20 458.40 12/09/2008

MO5325133      8 5.00 40.00 12/11/2008

HO4285123      3 75.00 225.00 12/19/2008

DESCRIPTION

ITEM UNITS SY  708240
TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      250 2.25 562.50 01/03/2008

HA2525176      598 2.15 1,285.70 01/22/2008
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DESCRIPTION

ITEM UNITS SY  708240
TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      60 5.50 330.00 02/04/2008

AA5535174      905 .92 832.60 02/26/2008

AA4015180      200 2.50 500.00 03/04/2008

AX4695180      420 2.00 840.00 03/04/2008

AX4695180      702 2.00 1,404.00 03/04/2008

GA6315180      309 4.50 1,390.50 03/04/2008

HA2915124      2,690 2.10 5,649.00 03/06/2008

XX9185177      1,500 14.30 21,450.00 03/14/2008

WI3775176      2,030 2.00 4,060.00 03/18/2008

XX9025177      500 5.00 2,500.00 03/18/2008

FR5775176      3,145 2.00 6,290.00 03/20/2008

SM7965184R     307 2.50 767.50 03/20/2008

AL4135124      10,500 1.60 16,800.00 04/08/2008

FR3255176      340 1.60 544.00 04/08/2008

XX9025277      1,500 4.00 6,000.00 04/14/2008

BA5875177      450 2.45 1,102.50 04/15/2008

XX9045177      1,500 2.50 3,750.00 04/17/2008

MO2015177      150 3.25 487.50 04/18/2008

HA2685180      50 5.50 275.00 04/21/2008

XX9085177      1,500 4.00 6,000.00 04/21/2008

AA4345126      750 2.12 1,590.00 04/29/2008

BA5525126      1,425 2.20 3,135.00 05/01/2008

HA1315184      396 2.11 835.56 05/01/2008

AT9935132R     759 2.50 1,897.50 05/15/2008

BA4045176      640 2.15 1,376.00 06/02/2008

TA4455177      975 2.00 1,950.00 06/03/2008

GA3705177      100 4.30 430.00 06/18/2008

WA3055177      150 5.20 780.00 06/18/2008

AA3515170R     16,850 1.35 22,747.50 06/19/2008

XX1105777      3,000 2.28 6,840.00 06/19/2008

XX1135877      200 2.43 486.00 06/19/2008

AL4145176      4,082 1.65 6,735.30 06/26/2008

GA3405177      50 4.90 245.00 06/26/2008

XX1065677      500 2.45 1,225.00 06/26/2008

QA3495177      500 .01 5.00 07/03/2008

WA3225176      200 8.00 1,600.00 07/03/2008

XX3945133      200 5.00 1,000.00 07/31/2008
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DESCRIPTION

ITEM UNITS SY  708240
TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3165130R     440 2.40 1,056.00 08/05/2008

HO3735176      980 2.20 2,156.00 08/11/2008

XX6305179      330 5.50 1,815.00 08/18/2008

HA2825176      1,540 2.25 3,465.00 09/11/2008

WA3235176      7,727 1.70 13,135.90 09/11/2008

BA4855187      35 2.63 92.05 09/19/2008

AX3765960      7,112 2.88 20,482.56 10/02/2008

4151631410     1,000 5.00 5,000.00 10/09/2008

4151531410     1,000 3.00 3,000.00 10/27/2008

415D71410      10,000 3.00 30,000.00 10/27/2008

HO4285123      250 2.00 500.00 12/19/2008

DESCRIPTION

ITEM UNITS SY  708250
TYPE B SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      50 6.50 325.00 01/03/2008

BA7155126      4,291 5.41 23,214.31 02/04/2008

SM7965184R     200 2.50 500.00 03/20/2008

BA5875177      90 6.45 580.50 04/15/2008

AA4345126      2,100 5.56 11,676.00 04/29/2008

HA1315184      368 5.55 2,042.40 05/01/2008

AL4145176      700 4.75 3,325.00 06/26/2008

XX3945133      150 7.00 1,050.00 07/31/2008

CA3165130R     500 2.40 1,200.00 08/05/2008

HO3735176      340 6.00 2,040.00 08/11/2008

FR3825280      1,570 5.70 8,949.00 10/29/2008

BA9775A72      13,700 5.00 68,500.00 12/09/2008

DESCRIPTION

ITEM UNITS LS  712900
SELECTIVE TREE TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      1 200.00 200.00 04/29/2008

BA5075177      1 3,500.00 3,500.00 05/22/2008
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DESCRIPTION

ITEM UNITS AC  713000
SELECTIVE THINNING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      1 3,600.00 3,600.00 03/28/2008

MO4205132      1 3,000.00 3,000.00 03/28/2008

DESCRIPTION

ITEM UNITS LS  713010
SELECTIVE TREE FELLING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4015132      1 2,600.00 2,600.00 03/28/2008

DESCRIPTION

ITEM UNITS HR  713040
STUMP REMOVAL AND DISPOSAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291531410     100 52.94 5,294.00 01/07/2008

4291161409SB   50 65.00 3,250.00 02/28/2008

4291631410     100 67.12 6,712.00 02/28/2008

4292161409SB   25 75.00 1,875.00 02/28/2008

4290011410R    156 40.00 6,240.00 05/06/2008

4291071410     75 55.00 4,125.00 05/23/2008

4290671410     50 33.30 1,665.00 10/08/2008

4291371410     50 2.00 100.00 11/14/2008

DESCRIPTION

ITEM UNITS HR  713045
TREE FELLING 1 INCH TO 6 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    1,350 99.49 134,311.50 05/06/2008

DESCRIPTION

ITEM UNITS HR  713050
TREE FELLING 6.25 INCH TO 12 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    2,600 99.49 258,674.00 05/06/2008

DESCRIPTION

ITEM UNITS HR  713055
TREE FELLING 12.25 INCH TO 18 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    900 99.49 89,541.00 05/06/2008
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DESCRIPTION

ITEM UNITS HR  713060
TREE FELLING 18.25 INCH TO 24 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    1,100 99.49 109,439.00 05/06/2008

DESCRIPTION

ITEM UNITS HR  713065
TREE FELLING 24.25 INCH TO 30 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    1,300 99.49 129,337.00 05/06/2008

DESCRIPTION

ITEM UNITS HR  713070
TREE FELLING GREATER THAN 30 INCH TRUNK DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4290011410R    100 99.49 9,949.00 05/06/2008

DESCRIPTION

ITEM UNITS HR  713075
SELECTIVE TREE TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6305179      17 150.00 2,550.00 08/18/2008

DESCRIPTION

ITEM UNITS DAY 713080
TREE TRIMMING 3 MAN CREW AND EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291531410     1,000 797.91 797,910.00 01/07/2008

4291631410     1,000 843.31 843,310.00 02/28/2008

4291071410     350 827.00 289,450.00 05/23/2008

4290671410     200 889.84 177,968.00 10/08/2008

4291371410     265 893.88 236,878.20 11/14/2008

DESCRIPTION

ITEM UNITS MG  714001
ADDITIONAL WATERING OF PLANTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      102 10.85 1,106.70 01/22/2008

BA7155126      67 26.25 1,758.75 02/04/2008

AA5535174      47 250.00 11,750.00 02/26/2008

AX3885124SBR   76 82.50 6,270.00 03/04/2008

AX4695180      4 110.00 385.00 03/04/2008
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DESCRIPTION

ITEM UNITS MG  714001
ADDITIONAL WATERING OF PLANTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      55 185.00 10,175.00 03/18/2008

SM7965184R     36 15.76 567.36 03/20/2008

BA6565124SBR   32 20.00 640.00 03/26/2008

FR3255176      152 42.00 6,384.00 04/08/2008

BA5875177      3 54.00 162.00 04/15/2008

AA4345126      137 26.50 3,630.50 04/29/2008

HA1315184      41 52.85 2,166.85 05/01/2008

AA4755180      15 130.00 1,950.00 05/06/2008

DO5965180      27 210.00 5,670.00 05/15/2008

HO3715177      1 108.00 108.00 05/15/2008

BA4045176      6 64.00 384.00 06/02/2008

CL6955184R     52 50.50 2,626.00 06/02/2008

AA3515170R     295 16.00 4,720.00 06/19/2008

HA2825176      8 106.00 848.00 09/11/2008

MO3945187      5 55.00 275.00 09/11/2008

BA4855187      25 21.00 525.00 09/19/2008

AX6036114      10 60.00 600.00 10/14/2008

PG7045126      13 110.00 1,387.10 10/14/2008

DO3626114      25 60.00 1,500.00 10/29/2008

FR3825280      6 83.00 498.00 10/29/2008

FR5675181      7 99.00 693.00 12/08/2008

BA9775A72      315 42.00 13,230.00 12/09/2008

WI3285374      2 229.20 458.40 12/09/2008

DESCRIPTION

ITEM UNITS CF  714500
ABANDONED PLANTING PITS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      15 30.00 450.00 02/26/2008

AX3885124SBR   10 7.50 75.00 03/04/2008

HA1315184      8 1.05 8.40 05/01/2008

DO5965180      5 52.50 262.50 05/15/2008

HA2825176      5 1.00 5.00 09/11/2008

BA9775A72      15 .01 0.15 12/09/2008
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DESCRIPTION

ITEM UNITS CF  714510
PLANT RELOCATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      15 1.10 16.50 01/22/2008

DESCRIPTION

ITEM UNITS LS  714565
MAINTENANCE OF SHRUB BEDS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO4546114      1 37,171.00 37,171.00 04/17/2008

DESCRIPTION

ITEM UNITS LS  714570
MAINTENANCE OF TREES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO4546114      1 2,250.00 2,250.00 04/17/2008

BA8046114      1 22,471.00 22,471.00 05/06/2008

BA8056114      1 12,203.00 12,203.00 05/06/2008

AX6036114      1 9,500.00 9,500.00 10/14/2008

DO3626114      1 3,100.00 3,100.00 10/29/2008

DESCRIPTION

ITEM UNITS SY  715010
SHREDDED HARDWOOD BARK MULCHING 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1,510 2.15 3,246.50 01/22/2008

BA7155126      1,834 3.15 5,777.10 02/04/2008

BA5875177      18 5.40 97.20 04/15/2008

BA5525126      168 2.20 369.60 05/01/2008

HA1315184      188 2.10 394.80 05/01/2008

AX4875124      8,855 1.90 16,824.50 06/03/2008

BA9775A72      350 2.00 700.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  715015
SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      730 2.50 1,825.00 02/26/2008

AX3885124SBR   5,821 2.36 13,737.56 03/04/2008

WI3775176      2,178 6.90 15,028.20 03/18/2008

SM7965184R     375 2.05 768.75 03/20/2008
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DESCRIPTION

ITEM UNITS SY  715015
SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6565124SBR   2,441 2.25 5,492.25 03/26/2008

FR3255176      782 1.20 938.40 04/08/2008

BA5875177      167 3.80 634.60 04/15/2008

AA4345126      3,430 2.40 8,232.00 04/29/2008

HA1315184      760 2.50 1,900.00 05/01/2008

AA4755180      1,701 3.50 5,953.50 05/06/2008

AX4885124      4,000 1.00 4,000.00 05/15/2008

BA4045176      373 1.17 436.41 06/02/2008

CL6955184R     200 8.55 1,710.00 06/02/2008

AA3515170R     7,441 2.00 14,882.00 06/19/2008

HA2825176      41 3.25 133.25 09/11/2008

MO3945187      143 1.21 173.03 09/11/2008

BA4855187      638 3.15 2,009.70 09/19/2008

PG7045126      300 2.59 777.00 10/14/2008

BA6375124R     2,000 1.20 2,400.00 11/21/2008

BA9775A72      3,500 2.25 7,875.00 12/09/2008

DESCRIPTION

ITEM UNITS SY  715020
PLACING SCREENED COMPOST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3885124SBR   385 4.79 1,844.15 03/04/2008

DESCRIPTION

ITEM UNITS DAY 718000
LANDSCAPE MAINTENANCE CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3885124SBR   3 648.50 1,945.50 03/04/2008

WO4546114      10 500.00 5,000.00 04/17/2008

TA4676114SBR   10 600.00 6,000.00 04/29/2008

BA8046114      50 790.00 39,500.00 05/06/2008

BA8056114      30 800.00 24,000.00 05/06/2008

AX3225124      30 790.00 23,700.00 08/20/2008

AX3235124      40 790.00 31,600.00 09/24/2008

AX6036114      20 790.00 15,800.00 10/14/2008

DO3626114      15 790.00 11,850.00 10/29/2008
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DESCRIPTION

ITEM UNITS CY  718300
MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      5 52.85 264.25 05/01/2008

BA8046114      400 23.00 9,200.00 05/06/2008

BA8056114      200 10.00 2,000.00 05/06/2008

AX6036114      15 26.00 390.00 10/14/2008

DO3626114      25 26.00 650.00 10/29/2008

DESCRIPTION

ITEM UNITS LB  719100
WETLAND SEED MIX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      5 200.00 1,000.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  720340
ACER RUBRUM 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2685180      4 315.00 1,260.00 04/21/2008

HA1315184      9 259.00 2,331.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  720410
ACER RUBRUM 'OCTOBER GLORY' 1 1/2 INCH CAL B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285374      7 170.94 1,196.58 12/09/2008

DESCRIPTION

ITEM UNITS EA  720430
ACER RUBRUM 'OCTOBER GLORY' 2 INCH CAL B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      18 194.25 3,496.50 02/04/2008

BA5525126      8 203.50 1,628.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  720440
ACER RUBRUM 'OCTOBER GLORY' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      3 288.00 864.00 01/22/2008
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DESCRIPTION

ITEM UNITS EA  720470
ACER RUBRUM 'RED SUNSET' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      3 200.00 600.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  720475
ACER RUBRUM 'RED SUNSET' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      6 280.00 1,680.00 09/11/2008

BA9775A72      54 247.00 13,338.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  720480
ACER RUBRUM 'RED SUNSET' 3 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      8 394.00 3,152.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  723240
GLEDITSIA TRIACANTHOS INERMIS SHADEMASTER 2 1/2 INCH CAL.B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5 300.70 1,503.50 06/02/2008

FR5675181      3 220.00 660.00 12/08/2008

DESCRIPTION

ITEM UNITS EA  723740
LIQUIDAMBAR STYRACIFLUA 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      24 314.24 7,541.76 02/26/2008

DESCRIPTION

ITEM UNITS EA  725230
QUERCUS ALBA 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      1 200.00 200.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  725430
QUERCUS RUBRA 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      5 290.00 1,450.00 04/15/2008
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DESCRIPTION

ITEM UNITS EA  725430
QUERCUS RUBRA 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      7 200.00 1,400.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  725440
QUERCUS RUBRA 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      11 299.25 3,291.75 09/19/2008

DESCRIPTION

ITEM UNITS EA  725630
QUERCUS COCCINEA 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      3 200.00 600.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  725805
QUERCUS PALUSTRIS 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      33 292.00 9,636.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  725830
QUERCUS PALUSTRIS 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5525126      6 203.50 1,221.00 05/01/2008

DO5965180      22 210.00 4,620.00 05/15/2008

DESCRIPTION

ITEM UNITS EA  725840
QUERCUS PALUSTRIS 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      8 314.25 2,514.00 02/26/2008

HA1315184      3 280.00 840.00 05/01/2008

BA9775A72      36 257.00 9,252.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  725930
QUERCUS PHELLOS 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     20 178.50 3,570.00 03/20/2008

DO5965180      22 .01 0.22 05/15/2008

DESCRIPTION

ITEM UNITS EA  725940
QUERCUS PHELLOS 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      22 269.00 5,918.00 05/01/2008

FR5675181      12 195.00 2,340.00 12/08/2008

DESCRIPTION

ITEM UNITS EA  729540
ZELKOVA SERRATA 'GREEN VASE' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO3626114      5 300.00 1,500.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  729545
ZELKOVA SERRATA 'GREEN VASE' 3 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      29 394.00 11,426.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  729650
ZELKOVA SERRATA 'VILLAGE GREEN' 2 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5 270.20 1,351.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  729700
ZELKOVA SERRATA 'VILLAGE GREEN' 3 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 396.00 396.00 05/01/2008

BA4045176      2 350.00 700.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  731430
ACER CAMPESTRE 2 INCH CAL B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     49 200.00 9,800.00 03/20/2008

DESCRIPTION

ITEM UNITS EA  731855
AMELANCHIER CANADENSIS 8 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      8 290.00 2,320.00 05/06/2008

WA3235176      10 210.00 2,100.00 09/11/2008

WI3285374      6 170.94 1,025.64 12/09/2008

DESCRIPTION

ITEM UNITS EA  732550
CORNUS FLORIDA 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      9 109.00 981.00 10/29/2008

WI3285374      6 170.94 1,025.64 12/09/2008

DESCRIPTION

ITEM UNITS EA  733715
CRATAEGUS VIRIDIS 'WINTER KING' 1 3/4 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      38 163.00 6,194.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  733730
CRATAEGUS VIRIDIS 'WINTER KING' 2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      31 194.25 6,021.75 02/04/2008

FR5675181      13 160.00 2,080.00 12/08/2008

DESCRIPTION

ITEM UNITS EA  737780
PRUNUS SERRULATA 'KWANZAN' 1 1/2 INCH CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO3715177      3 243.00 729.00 05/15/2008
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DESCRIPTION

ITEM UNITS EA  737820
PRUNUS X OKAME 2 INCH CAL.B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      1 275.00 275.00 04/15/2008

BA9775A72      29 194.00 5,626.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  737830
PRUNUS X OKAME 2 1/2 INCH CAL.B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      56 238.00 13,328.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  737970
PRUNUS YEDOENSIS 1 1/2 CAL. B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      6 217.00 1,302.00 01/22/2008

DESCRIPTION

ITEM UNITS EA  742070
ILEX OPACA (APPROVED VARIETIES) 6 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      29 157.50 4,567.50 02/04/2008

DESCRIPTION

ITEM UNITS EA  742275
ILEX X 'NELLIE R. STEVENS' 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      7 157.50 1,102.50 02/04/2008

DESCRIPTION

ITEM UNITS EA  742280
ILEX X 'NELLIE R. STEVENS' 6 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      3 195.00 585.00 09/11/2008

BA9775A72      69 152.00 10,488.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  742350
JUNIPERUS VIRGINIANA 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO5965180      22 73.50 1,617.00 05/15/2008
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DESCRIPTION

ITEM UNITS EA  743050
PICEA ABIES 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3235176      8 165.00 1,320.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  743070
PICEA ABIES 6 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5675181      6 130.00 780.00 12/08/2008

DESCRIPTION

ITEM UNITS EA  743090
PICEA ABIES 7 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      3 195.00 585.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  743750
PINUS STROBUS 5 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3235176      7 140.00 980.00 09/11/2008

FR3825280      10 67.00 670.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  743770
PINUS STROBUS 6 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5675181      8 90.00 720.00 12/08/2008

BA9775A72      6 105.00 630.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  743800
PINUS STROBUS 8 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      23 132.00 3,036.00 05/01/2008

DESCRIPTION

ITEM UNITS EA  750745
ARONIA ARBUTIFOLIA BRILLIANTISSIMA 3 FOOT HEIGHT 3 GALLONCONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      60 42.00 2,520.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  753830
EUONYMUS ALATUS COMPACTUS 2 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6565124SBR   76 25.00 1,900.00 03/26/2008

DESCRIPTION

ITEM UNITS EA  754940
ILEX VERTICILLATA 'SOUTHERN GENTLEMAN' 3 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      3 68.00 204.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  754970
ILEX VERTICILLATA 'WINTER RED' 3 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      17 68.00 1,156.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  755430
JUNIPERUS CHINENSIS SARGENTI 18 INCH SPREAD B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DO3626114      25 22.00 550.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  756730
LIGUSTRUM OVALIFOLIUM 2 FOOT HEIGHT 3 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6565124SBR   568 22.50 12,780.00 03/26/2008

DESCRIPTION

ITEM UNITS EA  757740
MYRICA PENSYLVANICA 3 FOOT HEIGHT B&B

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      50 30.00 1,500.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  757820
PARTHENOCISSUS QUINQUEFOLIA 2 YEAR 3 INCH POTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5525126      100 5.50 550.00 05/01/2008
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DESCRIPTION

ITEM UNITS EA  757830
PARTHENOCISSUS QUINQUEFOLIA 2 YEAR 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      110 7.95 874.50 04/29/2008

DESCRIPTION

ITEM UNITS EA  757850
PARTHENOCISSUS TRICUSPIDATA 2 YEAR 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7045126      107 13.75 1,471.25 10/14/2008

DESCRIPTION

ITEM UNITS EA  761130
SPIRAEA NIPPONICA 'SNOWMOUND' 3 FOOT HEIGHT 3 GALLONCONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      20 38.00 760.00 04/15/2008

DESCRIPTION

ITEM UNITS EA  764540
VIBURNUM DENTATUM 3 FOOT HEIGHT 3 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      180 26.25 4,725.00 02/04/2008

DESCRIPTION

ITEM UNITS EA  774124
HEMEROCALLIS 'HAPPY RETURNS' (YELLOW) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      1,070 5.30 5,671.00 04/29/2008

DO3626114      100 7.00 700.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  774125
HEMEROCALLIS (HYPERION) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     228 6.30 1,436.40 03/20/2008

DESCRIPTION

ITEM UNITS EA  774134
HEMEROCALLIS (STELLA D'ORO) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      405 7.35 2,976.75 02/04/2008

FR3255176      1,340 6.50 8,710.00 04/08/2008
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DESCRIPTION

ITEM UNITS EA  774134
HEMEROCALLIS (STELLA D'ORO) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7045126      590 7.15 4,218.50 10/14/2008

DESCRIPTION

ITEM UNITS EA  774137
CALAMAGROSTIS ACUTIFLORA 'KARL FOERSTER' 1 GALLONCONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      2,800 5.57 15,596.00 04/29/2008

DESCRIPTION

ITEM UNITS EA  774620
PANICUM VIRGATUM 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      698 6.09 4,250.82 02/26/2008

HA1315184      88 6.90 607.20 05/01/2008

DESCRIPTION

ITEM UNITS EA  775030
PENNISETUM ALOPECUROIDES 2 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      149 15.75 2,346.75 09/19/2008

PG7045126      79 22.00 1,738.00 10/14/2008

DESCRIPTION

ITEM UNITS EA  775120
PENNISETUM ALOPECUROIDES 'HAMELN' 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      25 6.50 162.50 01/22/2008

HA1315184      155 6.90 1,069.50 05/01/2008

CL6955184R     35 10.05 351.75 06/02/2008

DESCRIPTION

ITEM UNITS EA  775320
SEDUM (AUTUMN JOY) 1 GALLON CONTAINER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      175 8.40 1,470.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  775510
NARCISSUS (DUTCHMASTER) DOUBLE NOSE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     512 1.05 537.60 03/20/2008

DESCRIPTION

ITEM UNITS EA  780000
ACER RUBRUM (RED MAPLE) 3 GALLON CONTAINER 5 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      35 303.00 10,605.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  780080
LIQUIDAMBAR STYRACIFLUA (SWEET GUM) 3 GALLON CONTAINER5 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      5 27.15 135.75 01/22/2008

DESCRIPTION

ITEM UNITS EA  780270
CEPHALANTHUS OCCIDENTALIS (BUTTON BUSH) 3 GALLON CONTAINER3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      21 19.95 418.95 02/26/2008

DESCRIPTION

ITEM UNITS EA  780290
CORNUS AMOMUM (SILKY DOGWOOD) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA6315180      37 160.00 5,920.00 03/04/2008

DESCRIPTION

ITEM UNITS EA  780330
ILEX GLABRA (INKBERRY) 3 GALLON CONTAINER 3 FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      282 30.45 8,586.90 02/26/2008

DESCRIPTION

ITEM UNITS EA  780350
ITEA VIRGINICA (VIRGINIA SWEETSPIRE) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      261 28.01 7,310.61 02/26/2008
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DESCRIPTION

ITEM UNITS EA  780460
VIBURNUM DENTATUM (ARROWWOOD) 3 GALLON CONTAINER 3FOOT HEIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA5535174      38 26.19 995.22 02/26/2008

HA2825176      11 26.50 291.50 09/11/2008

DESCRIPTION

ITEM UNITS AC  799005
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4273H41408SB   1,036 59.50 61,642.00 04/29/2008

4273H41408SB   91 59.50 5,414.50 04/29/2008

4273H41408ASB  1,134 55.00 62,370.00 05/01/2008

4272311411SB   9,500 47.90 455,019.60 11/24/2008

4271241408SB   2,490 47.75 118,897.50 05/23/2008

4271241408SB   904 47.50 42,940.00 05/23/2008

DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270451409SB   14 1,754.04 24,556.56 05/06/2008

4270451409SB   14 110.40 1,545.60 05/06/2008

4270451409SB   14 159.46 2,232.44 05/06/2008

4270451409SB   14 110.40 1,545.60 05/06/2008

4270451409SB   14 668.50 9,359.00 05/06/2008

4270451409SB   14 852.49 11,934.86 05/06/2008

4271071409     10 4,000.00 40,000.00 06/03/2008

4270451409SB   14 404.78 5,666.92 05/06/2008

4270451409SB   14 2,158.82 30,223.48 05/06/2008

4270451409SB   14 1,999.36 27,991.04 05/06/2008

4270451409SB   14 1,754.04 24,556.56 05/06/2008

4270451409SB   14 1,189.81 16,657.34 05/06/2008

4270451409SB   14 662.37 9,273.18 05/06/2008

4270451409SB   14 159.46 2,232.44 05/06/2008

4270451409SB   14 104.27 1,459.78 05/06/2008

4271071409     18 3,500.00 63,000.00 06/03/2008

4271071409     18 3,500.00 63,000.00 06/03/2008

4271071409     10 4,000.00 40,000.00 06/03/2008

4272161410     8 2,340.00 18,720.00 07/22/2008

4272161410     8 450.00 3,600.00 07/22/2008
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DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4272161410     8 1,530.00 12,240.00 07/22/2008

4272161410     8 1,440.00 11,520.00 07/22/2008

4272161410     8 14,040.00 112,320.00 07/22/2008

4272161410     8 10,350.00 82,800.00 07/22/2008

4270451409SB   14 662.37 9,273.18 05/06/2008

4270451409SB   14 73.60 1,030.40 05/06/2008

4270451409SB   14 122.66 1,717.24 05/06/2008

4270451409SB   14 177.86 2,490.04 05/06/2008

4270451409SB   14 564.24 7,899.36 05/06/2008

4270451409SB   14 1,337.00 18,718.00 05/06/2008

4270451409SB   14 1,116.26 15,627.64 05/06/2008

4270451409SB   14 1,208.21 16,914.94 05/06/2008

4270451409SB   14 49.07 686.98 05/06/2008

4270451409SB   14 18.40 257.60 05/06/2008

4270451409SB   14 55.20 772.80 05/06/2008

4270451409SB   14 128.80 1,803.20 05/06/2008

4270451409SB   14 693.03 9,702.42 05/06/2008

4271161409SB   12 1,485.34 17,824.08 05/06/2008

4271161409SB   12 452.06 5,424.72 05/06/2008

4271161409SB   12 387.48 4,649.76 05/06/2008

4271161409SB   12 2,001.98 24,023.76 05/06/2008

4271161409SB   12 258.32 3,099.84 05/06/2008

4271161409SB   12 1,872.82 22,473.84 05/06/2008

4271161409SB   12 322.90 3,874.80 05/06/2008

4271161409SB   12 2,841.52 34,098.24 05/06/2008

4271161409SB   12 904.12 10,849.44 05/06/2008

4271161409SB   12 645.80 7,749.60 05/06/2008

4271161409SB   12 129.16 1,549.92 05/06/2008

4271161409SB   12 581.22 6,974.64 05/06/2008

4272021409     14 480.00 6,720.00 04/07/2008

4272021409     7 4,860.00 34,020.00 04/07/2008

4272021409     14 2,220.00 31,080.00 04/07/2008

4272021409     14 240.00 3,360.00 04/07/2008

4272021409     14 420.00 5,880.00 04/07/2008

4272021409     14 480.00 6,720.00 04/07/2008

4272021409     14 180.00 2,520.00 04/07/2008

4272021409     7 840.00 5,880.00 04/07/2008
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DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4272021409     14 150.00 2,100.00 04/07/2008

4272021409     14 1,380.00 19,320.00 04/07/2008

4272021409     7 690.00 4,830.00 04/07/2008

4272021409     7 2,040.00 14,280.00 04/07/2008

4272021409     14 240.00 3,360.00 04/07/2008

4272021409     14 120.00 1,680.00 04/07/2008

4272021409     14 60.00 840.00 04/07/2008

4272021409     7 3,960.00 27,720.00 04/07/2008

4272021409     14 360.00 5,040.00 04/07/2008

4272021409     7 1,620.00 11,340.00 04/07/2008

4272021409     14 480.00 6,720.00 04/07/2008

4272021409     14 1,500.00 21,000.00 04/07/2008

4270161409SB   6 34.00 204.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 184.00 1,104.00 05/06/2008

4270161409SB   6 1,656.00 9,936.00 05/06/2008

4270161409SB   6 1,748.00 10,488.00 05/06/2008

4270161409SB   6 40.00 240.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 1,932.00 11,592.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 184.00 1,104.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 50.00 300.00 05/06/2008

4270161409SB   6 736.00 4,416.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 184.00 1,104.00 05/06/2008

4270161409SB   6 1,840.00 11,040.00 05/06/2008

4270161409SB   6 184.00 1,104.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4270161409SB   6 828.00 4,968.00 05/06/2008

4270161409SB   6 34.00 204.00 05/06/2008
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DESCRIPTION

ITEM UNITS EA  799010
MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270161409SB   6 552.00 3,312.00 05/06/2008

4270161409SB   6 3,404.00 20,424.00 05/06/2008

4270161409SB   6 276.00 1,656.00 05/06/2008

4270161409SB   6 20.00 120.00 05/06/2008

4270161409SB   6 736.00 4,416.00 05/06/2008

4270161409SB   6 92.00 552.00 05/06/2008

4271421410     14 44.02 616.23 11/21/2008

4271421410     14 176.07 2,464.94 11/21/2008

4271421410     7 308.12 2,156.82 11/21/2008

4271421410     7 396.15 2,773.05 11/21/2008

4271421410     7 660.25 4,621.75 11/21/2008

4271421410     7 792.30 5,546.10 11/21/2008

4271421410     7 792.30 5,546.10 11/21/2008

4271421410     7 968.37 6,778.57 11/21/2008

4271421410     7 1,452.55 10,167.86 11/21/2008

4271421410     7 1,848.70 12,940.91 11/21/2008

4271421410     7 968.37 6,778.57 11/21/2008

4271421410     7 1,100.42 7,702.92 11/21/2008

4271421410     7 484.18 3,389.29 11/21/2008

4271421410     7 616.23 4,313.64 11/21/2008

4271421410     7 1,056.40 7,394.81 11/21/2008

4271421410     7 1,276.48 8,935.39 11/21/2008

4271421410     7 704.27 4,929.87 11/21/2008

4271421410     7 792.30 5,546.10 11/21/2008

4271421410     7 2,596.99 18,178.90 11/21/2008

4271421410     7 3,213.22 22,492.53 11/21/2008

4271421410     14 484.18 6,778.57 11/21/2008

4271421410     7 616.23 4,313.64 11/21/2008

4271421410     7 660.25 4,621.75 11/21/2008

4271421410     7 1,628.62 11,400.33 11/21/2008

4271421410     7 1,892.72 13,249.03 11/21/2008

4271421410     7 1,452.55 10,167.86 11/21/2008

4271421410     14 264.10 3,697.40 11/21/2008

4271421410     14 352.13 4,929.87 11/21/2008

4271421410     7 1,452.55 10,167.86 11/21/2008

4271421410     7 2,024.77 14,173.38 11/21/2008

4271421410     7 1,100.42 7,702.92 11/21/2008
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DESCRIPTION

ITEM UNITS AC  799015
EXTRA MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4273H41408SB   200 10.00 2,000.00 04/29/2008

4273H41408ASB  200 20.00 4,000.00 05/01/2008

4271371409     150 10.00 1,500.00 05/06/2008

427LN31410     80 50.00 4,000.00 05/06/2008

4271241408SB   200 50.00 10,000.00 05/23/2008

4271071409     100 60.00 6,000.00 06/03/2008

DESCRIPTION

ITEM UNITS EA  799020
MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270911410RSB  27 570.00 15,390.00 02/14/2008

4270911410RSB  27 1,690.00 45,630.00 02/14/2008

4270911410RSB  27 2,227.40 60,139.80 02/14/2008

4270911410RSB  27 2,227.40 60,139.80 02/14/2008

4270911410RSB  27 200.00 5,400.00 02/14/2008

4270911410RSB  27 570.00 15,390.00 02/14/2008

4270911410RSB  27 910.00 24,570.00 02/14/2008

4270911410RSB  27 400.00 10,800.00 02/14/2008

4270911410RSB  27 910.00 24,570.00 02/14/2008

4270911410RSB  27 570.00 15,390.00 02/14/2008

4270911410RSB  27 400.00 10,800.00 02/14/2008

DESCRIPTION

ITEM UNITS EA  799025
TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270451409SB   14 131.33 1,838.62 05/06/2008

4270451409SB   14 225.96 3,163.44 05/06/2008

4270451409SB   14 178.65 2,501.10 05/06/2008

4270451409SB   14 1,226.55 17,171.70 05/06/2008

4270451409SB   14 187.14 2,619.96 05/06/2008

4270451409SB   14 81.90 1,146.60 05/06/2008

4270451409SB   14 202.00 2,828.00 05/06/2008

4271371409     9 4,531.00 40,779.00 05/06/2008

4271371409     9 3,000.00 27,000.00 05/06/2008

4271071409     8 6,250.00 50,000.00 06/03/2008

4271071409     8 5,750.00 46,000.00 06/03/2008
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DESCRIPTION

ITEM UNITS EA  799025
TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270451409SB   14 179.25 2,509.50 05/06/2008

4270451409SB   14 153.78 2,152.92 05/06/2008

4271371409     9 4,441.00 39,969.00 05/06/2008

4271371409     9 1,950.00 17,550.00 05/06/2008

4271071409     8 5,000.00 40,000.00 06/03/2008

4271071409     8 5,000.00 40,000.00 06/03/2008

4270451409SB   14 23.66 331.24 05/06/2008

4270451409SB   14 134.37 1,881.18 05/06/2008

4270451409SB   14 65.21 912.94 05/06/2008

4270451409SB   14 28.82 403.48 05/06/2008

4270451409SB   14 81.29 1,138.06 05/06/2008

4270451409SB   14 2.13 29.82 05/06/2008

4270451409SB   14 135.88 1,902.32 05/06/2008

4270451409SB   14 178.65 2,501.10 05/06/2008

4270451409SB   14 138.01 1,932.14 05/06/2008

4270451409SB   14 53.08 743.12 05/06/2008

4270451409SB   14 36.40 509.60 05/06/2008

4270451409SB   14 114.95 1,609.30 05/06/2008

4270451409SB   14 141.04 1,974.56 05/06/2008

4270451409SB   14 27.30 382.20 05/06/2008

4270451409SB   14 26.39 369.46 05/06/2008

4270451409SB   14 29.12 407.68 05/06/2008

4270451409SB   14 20.63 288.82 05/06/2008

4270451409SB   14 3.64 50.96 05/06/2008

4270451409SB   14 7.59 106.26 05/06/2008

DESCRIPTION

ITEM UNITS LF  799030
EXTRA TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4273H41408SB   100,000 .09 9,000.00 04/29/2008

4273H41408ASB  100,000 .09 9,000.00 05/01/2008

427LN31410     175,000 .04 7,000.00 05/06/2008

4271241408SB   100,000 .08 7,500.00 05/23/2008

4271071409     5,000 .15 750.00 06/03/2008
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DESCRIPTION

ITEM UNITS EA  799040
HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4271371409     36 95.00 3,420.00 05/06/2008

4280161410SB   40 1,800.00 72,000.00 12/08/2008

4280671409ASB  36 23.00 828.00 03/04/2008

4280671409ASB  36 74.55 2,683.80 03/04/2008

4271371409     36 105.00 3,780.00 05/06/2008

4271371409     36 85.00 3,060.00 05/06/2008

4271371409     36 100.00 3,600.00 05/06/2008

4271371409     36 85.00 3,060.00 05/06/2008

4271371409     36 65.00 2,340.00 05/06/2008

4271371409     36 90.00 3,240.00 05/06/2008

4271371409     10 85.00 850.00 05/06/2008

4271371409     36 105.00 3,780.00 05/06/2008

4271371409     36 95.00 3,420.00 05/06/2008

4271371409     36 794.00 28,584.00 05/06/2008

4271371409     36 198.00 7,128.00 05/06/2008

4271371409     36 65.00 2,340.00 05/06/2008

4271371409     36 350.00 12,600.00 05/06/2008

4271371409     36 240.00 8,640.00 05/06/2008

4280671409ASB  36 40.00 1,440.00 03/04/2008

4280671409ASB  36 23.00 828.00 03/04/2008

4280671409ASB  36 122.50 4,410.00 03/04/2008

4280671409ASB  36 99.75 3,591.00 03/04/2008

4280671409ASB  36 40.00 1,440.00 03/04/2008

4280671409ASB  36 190.75 6,867.00 03/04/2008

4280671409ASB  36 148.40 5,342.40 03/04/2008

4280671409ASB  36 40.95 1,474.20 03/04/2008

4280671409ASB  36 23.00 828.00 03/04/2008

4280671409ASB  36 78.75 2,835.00 03/04/2008

4280671409ASB  36 40.95 1,474.20 03/04/2008

4280671409ASB  36 23.00 828.00 03/04/2008

DESCRIPTION

ITEM UNITS AC  799045
EXTRA HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4280671409ASB  30 23.00 690.00 03/04/2008

4271371409     10 25.00 250.00 05/06/2008
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DESCRIPTION

ITEM UNITS DAY 799050
HAND MOWING AND TRIMMING CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4283H41408SB   150 720.00 108,000.00 02/14/2008

4283H41408SB   150 100.00 15,000.00 02/14/2008

4283M41408SB   150 452.00 67,800.00 04/03/2008

4283M41408SB   150 340.00 51,000.00 04/03/2008

4281241408SB   120 415.00 49,800.00 05/01/2008

4281241408SB   150 550.00 82,500.00 05/01/2008

4280251409SB   250 400.00 100,000.00 07/21/2008

4280251409SB   250 400.00 100,000.00 07/21/2008

4280051409SB   250 539.00 134,750.00 09/16/2008

4280051409SB   250 539.00 134,750.00 09/16/2008

DESCRIPTION

ITEM UNITS EA  799055
MEDIAN AND ROADSIDE MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

427LN31410     16 12,250.00 196,000.00 05/06/2008

427LN31410     16 7,300.00 116,800.00 05/06/2008

4271371409     18 4,887.00 87,966.00 05/06/2008

4271371409     18 500.00 9,000.00 05/06/2008

4271371409     18 7,550.00 135,900.00 05/06/2008

4271371409     18 5,400.00 97,200.00 05/06/2008

4271371409     18 1,000.00 18,000.00 05/06/2008

4271371409     18 1,650.00 29,700.00 05/06/2008

4271371409     18 500.00 9,000.00 05/06/2008

4271371409     18 8,718.30 156,929.40 05/06/2008

DESCRIPTION

ITEM UNITS DAY 799060
HERBICIDE APPLICATION CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4261071409     20 739.70 14,794.00 01/07/2008

4261071409     384 824.92 316,769.28 01/07/2008

4260161409     180 873.45 157,221.00 02/14/2008

4261531410SB   486 725.00 352,350.00 03/18/2008

AA3515170R     10 1,080.00 10,800.00 06/19/2008

4260671410     300 755.00 226,500.00 07/22/2008

4262311411     270 797.81 215,408.70 09/12/2008

4263G41409     50 698.00 34,900.00 01/08/2008
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DESCRIPTION

ITEM UNITS DAY 799060
HERBICIDE APPLICATION CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4263G41409     170 700.00 119,000.00 01/08/2008

DESCRIPTION

ITEM UNITS HR  799065
12 INCH DISC CHIPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292021409R    3,240 6.50 21,060.00 05/29/2008

4291421409R2   3,240 6.22 20,152.80 06/18/2008

4290521410     2,200 6.22 13,684.00 07/03/2008

4290721410     3,500 6.22 21,770.00 07/03/2008

4290451409     3,500 5.89 20,615.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  799070
LABORER/BRUSHMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292021409R    3,240 21.67 70,210.80 05/29/2008

4291421409R2   3,240 18.87 61,138.80 06/18/2008

4290521410     2,200 19.04 41,888.00 07/03/2008

4290721410     3,500 19.04 66,640.00 07/03/2008

4290451409     3,500 36.84 128,940.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  799075
STUMP GRINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4292021409R    240 5.00 1,200.00 05/29/2008

4291421409R2   288 3.33 959.04 06/18/2008

4290521410     200 3.33 666.00 07/03/2008

4290721410     400 3.33 1,332.00 07/03/2008

4290451409     400 3.16 1,264.00 10/27/2008

DESCRIPTION

ITEM UNITS UD  799080
WORK CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291161409SB   250 1,740.00 435,000.00 02/28/2008

4292161409SB   200 1,740.00 348,000.00 02/28/2008
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DESCRIPTION

ITEM UNITS UD  799080
WORK CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4271421410     10 216.00 2,160.00 11/21/2008

DESCRIPTION

ITEM UNITS HR  799085
GROUNDMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291531410     300 19.67 5,901.00 01/07/2008

4291631410     300 22.29 6,687.00 02/28/2008

DESCRIPTION

ITEM UNITS HR  799090
CLIMBER/TRIMMER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291531410     300 20.91 6,273.00 01/07/2008

4291631410     300 25.86 7,758.00 02/28/2008

4292021409R    3,240 28.49 92,307.60 05/29/2008

4291421409R2   3,240 23.85 77,274.00 06/18/2008

4290521410     2,200 24.02 52,844.00 07/03/2008

4290721410     3,500 24.02 84,070.00 07/03/2008

4290451409     3,500 24.77 86,695.00 10/27/2008

DESCRIPTION

ITEM UNITS HR  799095
FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX402A51       150 75.00 11,250.00 01/07/2008

AX402A53       150 84.00 12,600.00 01/07/2008

AX402A52       150 100.00 15,000.00 02/04/2008

4292021409R    3,240 32.64 105,753.60 05/29/2008

4291421409R2   3,240 28.13 91,141.20 06/18/2008

4290521410     2,200 28.29 62,238.00 07/03/2008

4290721410     3,500 28.29 99,015.00 07/03/2008

4290451409     3,500 28.22 98,770.00 10/27/2008
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DESCRIPTION

ITEM UNITS EA  799100
LITTER PICK UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4270451409SB   14 499.01 6,986.14 05/06/2008

4270451409SB   14 477.47 6,684.58 05/06/2008

4270451409SB   14 75.39 1,055.46 05/06/2008

4270451409SB   14 552.86 7,740.04 05/06/2008

4271371409     35 371.00 12,985.00 05/06/2008

4271371409     35 771.84 27,014.40 05/06/2008

4270451409SB   14 50.26 703.64 05/06/2008

4270451409SB   14 351.82 4,925.48 05/06/2008

4270451409SB   14 276.43 3,870.02 05/06/2008

4270451409SB   14 50.26 703.64 05/06/2008

4270451409SB   14 34.62 484.68 05/06/2008

4270451409SB   14 175.91 2,462.74 05/06/2008

4270451409SB   14 75.39 1,055.46 05/06/2008

4270451409SB   14 276.43 3,870.02 05/06/2008

4270451409SB   14 25.13 351.82 05/06/2008

4270451409SB   14 17.34 242.76 05/06/2008

4270451409SB   14 276.43 3,870.02 05/06/2008

4270451409SB   14 69.36 971.04 05/06/2008

4270451409SB   14 25.13 351.82 05/06/2008

4270451409SB   14 50.26 703.64 05/06/2008

4270451409SB   14 75.39 1,055.46 05/06/2008

4270451409SB   14 226.17 3,166.38 05/06/2008

4270451409SB   14 829.29 11,610.06 05/06/2008

4270451409SB   14 276.43 3,870.02 05/06/2008

4270451409SB   14 457.37 6,403.18 05/06/2008

4270451409SB   14 718.72 10,062.08 05/06/2008

4270451409SB   14 724.44 10,142.16 05/06/2008

4270451409SB   14 70.37 985.18 05/06/2008

4270451409SB   14 6,965.75 97,520.50 05/06/2008

4270451409SB   14 884.58 12,384.12 05/06/2008

DESCRIPTION

ITEM UNITS CY  801001
CONCRETE FOR SIGN FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      5 483.00 2,415.00 02/04/2008

FR3815180      1 1,680.00 1,680.00 03/04/2008



STATE HIGHWAY ADMINISTRATION OF MARYLAND
Price Index 01/01/2009 Page 292

DESCRIPTION

ITEM UNITS CY  801001
CONCRETE FOR SIGN FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     3 500.00 1,500.00 03/20/2008

FR3255176      15 550.00 8,250.00 04/08/2008

AA3515170R     335 540.00 180,900.00 06/19/2008

BA9775A72      361 934.50 337,354.50 12/09/2008

DESCRIPTION

ITEM UNITS CY  801003
CONCRETE FOR LIGHT FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      7 1,260.00 8,820.00 02/04/2008

WI3775176      23 1,224.00 28,152.00 03/18/2008

SM7965184R     16 1,575.00 25,200.00 03/20/2008

FR3255176      13 1,500.00 19,500.00 04/08/2008

CL6955184R     26 775.00 20,150.00 06/02/2008

AA3515170R     5 1,300.00 6,500.00 06/19/2008

FR5675181      36 1,100.00 39,600.00 12/08/2008

BA9775A72      163 897.75 146,333.25 12/09/2008

DESCRIPTION

ITEM UNITS CY  801004
CONCRETE FOR SIGNAL FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      20 1,300.00 26,000.00 01/22/2008

WI3775176      10 1,734.00 17,340.00 03/18/2008

SM7965184R     2 1,365.00 2,730.00 03/20/2008

FR3255176      3 1,600.00 4,800.00 04/08/2008

BA5875177      5 2,160.00 10,800.00 04/15/2008

HA1315184      21 1,030.00 21,630.00 05/01/2008

HO3715177      8 1,630.00 13,040.00 05/15/2008

PG5695177      17 1,138.50 19,354.50 05/21/2008

BA4335177      21 1,092.50 22,942.50 05/22/2008

BA5075177      7 750.00 5,250.00 05/22/2008

BA4045176      22 1,004.00 22,088.00 06/02/2008

CL6955184R     48 1,010.00 48,480.00 06/02/2008

MO5785177      24 945.00 22,680.00 08/05/2008

MO3945187      19 990.00 18,810.00 09/11/2008

BA4855187      17 1,627.50 27,667.50 09/19/2008

PG7045126      4 935.00 3,459.50 10/14/2008
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DESCRIPTION

ITEM UNITS CY  801004
CONCRETE FOR SIGNAL FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      3 1,200.00 3,600.00 10/29/2008

BA9775A72      53 1,575.00 83,475.00 12/09/2008

WI3285374      6 1,182.00 7,092.00 12/09/2008

MO5325133      15 950.00 14,250.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  801104
WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      1,200 5.00 6,000.00 01/08/2008

HA2525176      89 8.15 725.35 01/22/2008

AL3515180      24 16.50 396.00 02/04/2008

XX4495185      1,200 5.00 6,000.00 02/04/2008

AA4015180      100 11.00 1,100.00 03/04/2008

AX4695180      112 14.00 1,568.00 03/04/2008

AX4695180      80 9.00 720.00 03/04/2008

FR3815180      40 28.00 1,120.00 03/04/2008

GA6315180      112 16.00 1,792.00 03/04/2008

WI3775176      740 8.16 6,038.40 03/18/2008

SM7965184R     436 13.00 5,668.00 03/20/2008

GA3735176      144 15.75 2,268.00 03/26/2008

FR3255176      288 12.00 3,456.00 04/08/2008

BA5875177      214 8.10 1,733.40 04/15/2008

HA2685180      48 16.50 792.00 04/21/2008

HA1315184      335 12.70 4,254.50 05/01/2008

AA4755180      32 10.00 320.00 05/06/2008

DO5965180      48 8.95 429.60 05/15/2008

HO3715177      20 9.75 195.00 05/15/2008

BA4335177      324 13.80 4,471.20 05/22/2008

BA4045176      45 13.00 585.00 06/02/2008

CL6955184R     1,306 9.35 12,211.10 06/02/2008

AA3515170R     161 8.00 1,288.00 06/19/2008

AL4145176      180 3.00 540.00 06/26/2008

MO5705177      180 10.00 1,800.00 06/26/2008

WA3225176      30 17.00 510.00 07/03/2008

MO5555180      24 14.00 336.00 07/10/2008

QA2335G76      14 15.00 210.00 07/31/2008
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DESCRIPTION

ITEM UNITS LF  801104
WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3945133      650 10.00 6,500.00 07/31/2008

MO5785177      34 10.50 357.00 08/05/2008

HO3735176      48 30.00 1,440.00 08/11/2008

MO4185187      188 8.50 1,598.00 08/18/2008

HA2825176      311 9.00 2,799.00 09/11/2008

MO3945187      120 11.00 1,320.00 09/11/2008

PG7045126      16 9.35 149.60 10/14/2008

FR3825280      166 12.00 1,992.00 10/29/2008

BA9775A72      736 11.55 8,500.80 12/09/2008

MO5325133      47 8.00 376.00 12/11/2008

HO4285123      58 10.00 580.00 12/19/2008

DESCRIPTION

ITEM UNITS LF  801106
WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      400 5.00 2,000.00 01/08/2008

HA2525176      350 9.25 3,237.50 01/22/2008

XX4495185      400 5.00 2,000.00 02/04/2008

SM7965184R     728 16.00 11,648.00 03/20/2008

FR3255176      727 13.50 9,814.50 04/08/2008

FR5025130      174 17.00 2,958.00 04/11/2008

BA5875177      160 9.20 1,472.00 04/15/2008

HA1315184      630 15.85 9,985.50 05/01/2008

AA4755180      115 15.00 1,725.00 05/06/2008

HO3715177      173 10.50 1,816.50 05/15/2008

PG5695177      18 10.45 188.10 05/21/2008

BA4045176      79 15.00 1,185.00 06/02/2008

CL6955184R     860 10.45 8,987.00 06/02/2008

AA3515170R     193 8.00 1,544.00 06/19/2008

AL4145176      40 4.00 160.00 06/26/2008

MO5555180      108 8.00 864.00 07/10/2008

QA2335G76      48 15.00 720.00 07/31/2008

CA3165130R     72 19.00 1,368.00 08/05/2008

MO4185187      187 9.50 1,776.50 08/18/2008

HA2825176      17 12.00 204.00 09/11/2008

BA4855187      730 9.71 7,088.30 09/19/2008
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DESCRIPTION

ITEM UNITS LF  801106
WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      55 13.00 715.00 10/29/2008

BA9775A72      915 12.60 11,529.00 12/09/2008

HO4285123      30 20.00 600.00 12/19/2008

DESCRIPTION

ITEM UNITS EA  801130
SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      35 106.00 3,710.00 06/02/2008

MO5785177      6 105.00 630.00 08/05/2008

BA4855187      3 84.00 252.00 09/19/2008

FR5675181      12 85.00 1,020.00 12/08/2008

DESCRIPTION

ITEM UNITS EA  801135
SQUARE TUBULAR STEEL ANCHOR BASES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      20 117.00 2,340.00 06/02/2008

MO5785177      6 110.00 660.00 08/05/2008

BA4855187      3 84.00 252.00 09/19/2008

FR5675181      12 82.00 984.00 12/08/2008

DESCRIPTION

ITEM UNITS HR  801150
BOOM TRUCK FOR POLE REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241410     75 .01 0.75 06/02/2008

5282161410     100 1.00 100.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  801155
BOOM TRUCK WITH AUGER FOR POLE REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241410     50 .01 0.50 06/02/2008
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DESCRIPTION

ITEM UNITS SF  801605
SHEET ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      215 23.90 5,138.50 01/22/2008

AL3515180      6 50.00 300.00 02/04/2008

AA4015180      50 25.00 1,250.00 03/04/2008

AX4695180      32 21.00 672.00 03/04/2008

AX4695180      30 33.00 990.00 03/04/2008

FR3815180      23 53.00 1,219.00 03/04/2008

GA6315180      65 27.00 1,755.00 03/04/2008

WI3775176      327 26.52 8,672.04 03/18/2008

SM7965184R     659 20.00 13,180.00 03/20/2008

GA3735176      24 32.59 782.16 03/26/2008

FR3255176      521 17.50 9,117.50 04/08/2008

BA5875177      386 26.00 10,036.00 04/15/2008

HA2685180      12 24.20 290.40 04/21/2008

HA1315184      455 20.00 9,100.00 05/01/2008

AA4755180      24 25.00 600.00 05/06/2008

DO5965180      12 36.75 441.00 05/15/2008

BA4335177      131 29.33 3,842.23 05/22/2008

BA4045176      170 29.00 4,930.00 06/02/2008

CL6955184R     835 17.08 14,261.80 06/02/2008

AA3515170R     237 22.00 5,214.00 06/19/2008

MO5705177      192 10.00 1,920.00 06/26/2008

WA3225176      10 72.00 720.00 07/03/2008

MO5555180      72 33.00 2,376.00 07/10/2008

MO5785177      19 25.70 488.30 08/05/2008

MO4185187      171 27.50 4,702.50 08/18/2008

HA2825176      64 33.00 2,112.00 09/11/2008

MO3945187      62 22.00 1,364.00 09/11/2008

BA4855187      370 18.38 6,800.60 09/19/2008

FR3825280      107 13.00 1,391.00 10/29/2008

FR5675181      30 15.00 450.00 12/08/2008

BA9775A72      1,015 14.70 14,920.50 12/09/2008

HO4285123      35 30.00 1,050.00 12/19/2008
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DESCRIPTION

ITEM UNITS SF  801607
INSTALL SHEET ALUMINUM SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5025130      15 21.00 315.00 04/11/2008

BA4335177      149 29.33 4,370.17 05/22/2008

CL6955184R     70 8.80 616.00 06/02/2008

MO5785177      177 15.45 2,734.65 08/05/2008

XX3365185      300 6.00 1,800.00 08/05/2008

XX4165185      300 11.00 3,300.00 10/29/2008

DESCRIPTION

ITEM UNITS SF  801610
EXTRUDED ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      140 20.48 2,867.20 02/04/2008

FR3255176      552 24.00 13,248.00 04/08/2008

AA3515170R     3,711 22.00 81,642.00 06/19/2008

BA9775A72      5,207 19.95 103,879.65 12/09/2008

DESCRIPTION

ITEM UNITS SF  801615
INSTALL EXTRUDED ALUMINUM SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      2,000 7.00 14,000.00 08/05/2008

XX4165185      2,000 8.00 16,000.00 10/29/2008

DESCRIPTION

ITEM UNITS SF  801706
REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5075177      6 28.00 168.00 05/22/2008

XX3365185      7,500 3.25 24,375.00 08/05/2008

BA9775A72      220 5.25 1,155.00 12/09/2008

DESCRIPTION

ITEM UNITS SF  801711
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL3515180      72 6.00 432.00 02/04/2008

BA7155126      130 2.10 273.00 02/04/2008

AA4015180      50 10.00 500.00 03/04/2008
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DESCRIPTION

ITEM UNITS SF  801711
REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX4695180      17 7.00 119.00 03/04/2008

AX4695180      61 11.00 671.00 03/04/2008

FR3815180      23 34.00 782.00 03/04/2008

GA6315180      48 11.00 528.00 03/04/2008

WI3775176      84 8.16 685.44 03/18/2008

SM7965184R     577 37.00 21,349.00 03/20/2008

FR3255176      407 4.20 1,709.40 04/08/2008

FR5025130      56 6.00 336.00 04/11/2008

BA5875177      127 10.80 1,371.60 04/15/2008

HA1315184      320 5.30 1,696.00 05/01/2008

BA4045176      55 11.00 605.00 06/02/2008

CL6955184R     650 5.25 3,412.50 06/02/2008

AA3515170R     884 1.00 884.00 06/19/2008

WA3225176      10 50.00 500.00 07/03/2008

MO5555180      18 10.00 180.00 07/10/2008

CA3165130R     105 37.00 3,885.00 08/05/2008

MO5785177      12 19.30 231.60 08/05/2008

XX3365185      7,500 7.00 52,500.00 08/05/2008

MO4185187      97 11.00 1,067.00 08/18/2008

HA2825176      78 5.50 429.00 09/11/2008

MO3945187      3 2.20 6.60 09/11/2008

BA4855187      190 5.25 997.50 09/19/2008

FR3825280      85 6.00 510.00 10/29/2008

XX4165185      7,500 2.00 15,000.00 10/29/2008

FR5675181      34 5.00 170.00 12/08/2008

BA9775A72      1,456 2.63 3,829.28 12/09/2008

DESCRIPTION

ITEM UNITS EA  802145
ADJUST EXISTING HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5875177      3 540.00 1,620.00 04/15/2008

HA1315184      9 715.00 6,435.00 05/01/2008

BA4335177      3 402.50 1,207.50 05/22/2008

BA5075177      5 1,050.00 5,250.00 05/22/2008

XX3945133      20 525.00 10,500.00 07/31/2008

XX6305179      38 300.00 11,400.00 08/18/2008
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DESCRIPTION

ITEM UNITS EA  802145
ADJUST EXISTING HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      2 635.00 1,270.00 09/11/2008

BA4855187      1 540.75 540.75 09/19/2008

WI3285374      2 690.00 1,380.00 12/09/2008

MO5325133      3 450.00 1,350.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  802501
NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      10,000 1.00 10,000.00 01/08/2008

HA2525176      389 1.10 427.90 01/22/2008

BA7155126      1,460 1.05 1,533.00 02/04/2008

XX4495185      10,000 1.00 10,000.00 02/04/2008

WI3775176      328 1.28 419.84 03/18/2008

SM7965184R     50 2.21 110.50 03/20/2008

XX4465185      8,000 1.30 10,400.00 03/28/2008

FR3255176      1,230 1.00 1,230.00 04/08/2008

BA5875177      160 1.20 192.00 04/15/2008

XX4445185      12,000 2.00 24,000.00 04/17/2008

HA1315184      650 1.60 1,040.00 05/01/2008

AA4755180      2,610 2.00 5,220.00 05/06/2008

HO3715177      580 1.20 696.00 05/15/2008

XX4455185      8,000 1.00 8,000.00 05/15/2008

XX4475185      8,000 1.30 10,400.00 05/15/2008

PG5695177      235 2.44 573.40 05/21/2008

BA4335177      630 1.84 1,159.20 05/22/2008

BA4045176      595 1.85 1,100.75 06/02/2008

CL6955184R     1,275 2.15 2,741.25 06/02/2008

XX3945133      1,500 2.10 3,150.00 07/31/2008

XX4245185      8,000 1.00 8,000.00 07/31/2008

XX4435185      8,000 1.50 12,000.00 07/31/2008

MO5785177      679 2.65 1,799.35 08/05/2008

HA2825176      320 1.20 384.00 09/11/2008

MO3945187      630 2.00 1,260.00 09/11/2008

XX3215185      5,000 1.00 5,000.00 09/11/2008

XX4155185      5,000 .40 2,000.00 09/12/2008

BA4855187      1,600 1.16 1,856.00 09/19/2008
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DESCRIPTION

ITEM UNITS LF  802501
NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3205185      5,000 .40 2,000.00 09/29/2008

PG7045126      100 2.55 255.00 10/14/2008

XX2245185      5,000 2.00 10,000.00 10/14/2008

XX6315185      7,000 1.10 7,700.00 10/27/2008

FR5675181      1,150 1.55 1,782.50 12/08/2008

BA9775A72      6,640 2.73 18,127.20 12/09/2008

WI3285374      225 .62 139.50 12/09/2008

MO5325133      625 2.15 1,343.75 12/11/2008

DESCRIPTION

ITEM UNITS LF  802502
NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      600 1.15 690.00 04/29/2008

XX3365185      2,500 1.50 3,750.00 08/05/2008

WA3235176      20,000 1.57 31,400.00 09/11/2008

XX4155185      15,000 .45 6,750.00 09/12/2008

XX3205185      15,000 .45 6,750.00 09/29/2008

FR5675181      350 1.95 682.50 12/08/2008

BA9775A72      20 1.52 30.40 12/09/2008

BA9775A72      15,880 1.52 24,137.60 12/09/2008

DESCRIPTION

ITEM UNITS EA  803011
REMOVE EXISTING CANTILEVER STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      2 3,050.00 6,100.00 08/05/2008

BA9775A72      1 1,102.50 1,102.50 12/09/2008

DESCRIPTION

ITEM UNITS EA  803012
REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     3 3,240.00 9,720.00 06/19/2008

XX3365185      2 9,000.00 18,000.00 08/05/2008

BA9775A72      3 7,376.25 22,128.75 12/09/2008
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DESCRIPTION

ITEM UNITS EA  803014
REMOVE EXISTING OVERHEAD SIGN STRUCTURE-BRIDGE MOUNTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     5 1,625.00 8,125.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  803016
REMOVE STEEL POST & FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      2 780.00 1,560.00 08/05/2008

XX4165185      2 1,200.00 2,400.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  803019
OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      2,000 50.00 100,000.00 08/05/2008

XX4155185      50 50.00 2,500.00 09/12/2008

XX3205185      50 50.00 2,500.00 09/29/2008

DESCRIPTION

ITEM UNITS EA  803020
CANTILEVER SIGN STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      2 25,000.00 50,000.00 08/05/2008

DESCRIPTION

ITEM UNITS EA  803025
SIGN LIGHTING SYSTEM TERMINAL UNITS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      32 4,470.00 143,040.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  805010
1 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4455185      50 6.00 300.00 05/15/2008

XX4245185      50 5.00 250.00 07/31/2008

XX4435185      50 8.00 400.00 07/31/2008
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DESCRIPTION

ITEM UNITS LF  805011
1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      200 1.00 200.00 01/08/2008

XX4495185      200 1.00 200.00 02/04/2008

SM7965184R     20 14.70 294.00 03/20/2008

BA5875177      10 18.50 185.00 04/15/2008

MO2015177      30 27.20 816.00 04/18/2008

PG5695177      35 19.80 693.00 05/21/2008

BA5075177      80 3.50 280.00 05/22/2008

WA1725177      20 20.00 400.00 06/02/2008

MO2835177      100 13.00 1,300.00 06/26/2008

HA2825176      60 2.40 144.00 09/11/2008

XX3215185      100 5.00 500.00 09/11/2008

XX2245185      100 1.00 100.00 10/14/2008

XX6315185      100 14.00 1,400.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  805015
2 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      30 36.23 1,086.90 12/09/2008

DESCRIPTION

ITEM UNITS LF  805018
3 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     30 38.00 1,140.00 06/02/2008

BA9775A72      40 61.95 2,478.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  805029
2 INCH U-GUARD - PVC RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5785177      20 36.75 735.00 08/05/2008

DESCRIPTION

ITEM UNITS EA  805050
WEATHER HEAD, 3 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      10 250.00 2,500.00 01/08/2008
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DESCRIPTION

ITEM UNITS EA  805050
WEATHER HEAD, 3 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4495185      10 250.00 2,500.00 02/04/2008

XX4465185      6 350.00 2,100.00 03/28/2008

XX4445185      6 150.00 900.00 04/17/2008

XX4455185      6 125.00 750.00 05/15/2008

XX4475185      6 125.00 750.00 05/15/2008

BA4335177      1 287.50 287.50 05/22/2008

CL6955184R     2 215.00 430.00 06/02/2008

XX4245185      6 200.00 1,200.00 07/31/2008

XX4435185      6 175.00 1,050.00 07/31/2008

XX3215185      10 200.00 2,000.00 09/11/2008

XX2245185      10 75.00 750.00 10/14/2008

XX6315185      10 355.00 3,550.00 10/27/2008

BA9775A72      2 441.00 882.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  805105
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      85 28.25 2,401.25 01/22/2008

FR3255176      100 52.00 5,200.00 04/08/2008

BA9775A72      400 26.25 10,500.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  805115
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      455 29.35 13,354.25 01/22/2008

XX9185177      100 1.20 120.00 03/14/2008

WI3775176      130 22.44 2,917.20 03/18/2008

XX9025177      100 1.15 115.00 03/18/2008

SM7965184R     580 34.65 20,097.00 03/20/2008

XX9035277      100 1.00 100.00 03/28/2008

FR3255176      50 95.00 4,750.00 04/08/2008

FR5025130      115 36.00 4,140.00 04/11/2008

XX9025277      100 1.10 110.00 04/14/2008

XX9035177      100 .01 1.00 04/14/2008

XX9015177      100 71.00 7,100.00 04/15/2008

XX9125177      100 1.00 100.00 04/15/2008
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DESCRIPTION

ITEM UNITS LF  805115
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9125277      100 .01 1.00 04/15/2008

XX9045177      100 1.15 115.00 04/17/2008

XX9085177      100 1.10 110.00 04/21/2008

AA4755180      15 50.00 750.00 05/06/2008

HO3715177      350 37.75 13,212.50 05/15/2008

BA4045176      155 48.00 7,440.00 06/02/2008

CL6955184R     3,200 35.00 112,000.00 06/02/2008

BA3055177      570 33.50 19,095.00 06/19/2008

XX1105777      25 45.00 1,125.00 06/19/2008

XX1135877      25 45.00 1,125.00 06/19/2008

XX1065677      25 50.00 1,250.00 06/26/2008

XX4125477      100 1.05 105.00 08/11/2008

XX4125377      100 1.25 125.00 08/20/2008

HA2825176      155 24.00 3,720.00 09/11/2008

BA9775A72      345 35.70 12,316.50 12/09/2008

DESCRIPTION

ITEM UNITS LF  805118
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      350 36.40 12,740.00 01/22/2008

WI3775176      745 24.48 18,237.60 03/18/2008

SM7965184R     75 37.80 2,835.00 03/20/2008

AA4755180      80 55.00 4,400.00 05/06/2008

HO3715177      75 48.25 3,618.75 05/15/2008

BA5075177      160 55.00 8,800.00 05/22/2008

CL6955184R     195 39.00 7,605.00 06/02/2008

AA3515170R     65 44.00 2,860.00 06/19/2008

BA3055177      135 36.75 4,961.25 06/19/2008

MO5785177      765 49.40 37,791.00 08/05/2008

HA2825176      155 24.50 3,797.50 09/11/2008

WA3235176      1,430 72.25 103,317.50 09/11/2008

XX4155185      3,000 30.00 90,000.00 09/12/2008

BA4855187      100 35.70 3,570.00 09/19/2008

XX3205185      3,000 27.00 81,000.00 09/29/2008

BA9775A72      3,565 36.75 131,013.75 12/09/2008
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DESCRIPTION

ITEM UNITS LF  805125
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      280 12.69 3,553.20 01/22/2008

WI3775176      1,070 6.12 6,548.40 03/18/2008

SM7965184R     40 13.65 546.00 03/20/2008

FR3255176      3,700 7.50 27,750.00 04/08/2008

HA1315184      50 14.30 715.00 05/01/2008

AA4755180      185 12.00 2,220.00 05/06/2008

PG5695177      20 16.06 321.20 05/21/2008

BA4335177      90 15.53 1,397.70 05/22/2008

BA5075177      45 25.00 1,125.00 05/22/2008

BA4045176      35 13.00 455.00 06/02/2008

MO5785177      20 27.30 546.00 08/05/2008

MO3945187      110 11.00 1,210.00 09/11/2008

XX4155185      1,000 9.00 9,000.00 09/12/2008

BA4855187      235 11.55 2,714.25 09/19/2008

XX3205185      1,000 8.00 8,000.00 09/29/2008

PG7045126      30 14.00 420.00 10/14/2008

FR3825280      60 16.50 990.00 10/29/2008

BA9775A72      195 11.76 2,293.20 12/09/2008

DESCRIPTION

ITEM UNITS LF  805135
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1,151 10.85 12,488.35 01/22/2008

FR3815180      235 7.00 1,645.00 03/04/2008

WI3775176      130 10.20 1,326.00 03/18/2008

SM7965184R     2,310 13.65 31,531.50 03/20/2008

FR3255176      3,710 9.00 33,390.00 04/08/2008

FR5025130      20 15.00 300.00 04/11/2008

BA5875177      90 13.00 1,170.00 04/15/2008

HA1315184      160 14.80 2,368.00 05/01/2008

AA4755180      815 15.00 12,225.00 05/06/2008

HO3715177      155 14.25 2,208.75 05/15/2008

PG5695177      350 19.80 6,930.00 05/21/2008

BA4335177      600 17.25 10,350.00 05/22/2008

BA5075177      260 23.00 5,980.00 05/22/2008

BA4045176      1,425 14.25 20,306.25 06/02/2008
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DESCRIPTION

ITEM UNITS LF  805135
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     11,295 12.00 135,540.00 06/02/2008

AA3515170R     20 22.00 440.00 06/19/2008

BA3055177      1,205 11.50 13,857.50 06/19/2008

XX3945133      300 21.00 6,300.00 07/31/2008

MO5785177      271 19.00 5,149.00 08/05/2008

HA2825176      660 11.00 7,260.00 09/11/2008

MO3945187      455 13.00 5,915.00 09/11/2008

XX4155185      1,000 10.00 10,000.00 09/12/2008

BA4855187      1,370 12.60 17,262.00 09/19/2008

XX3205185      1,000 9.00 9,000.00 09/29/2008

PG7045126      85 17.25 1,466.25 10/14/2008

FR3825280      15 19.00 285.00 10/29/2008

BA9775A72      2,380 13.02 30,987.60 12/09/2008

WI3285374      130 10.80 1,404.00 12/09/2008

MO5325133      360 13.00 4,680.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  805140
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      115 14.35 1,650.25 01/22/2008

WI3775176      70 16.32 1,142.40 03/18/2008

SM7965184R     45 21.00 945.00 03/20/2008

FR3255176      15 32.00 480.00 04/08/2008

HA1315184      90 15.85 1,426.50 05/01/2008

AA4755180      225 20.00 4,500.00 05/06/2008

PG5695177      20 22.44 448.80 05/21/2008

BA4335177      130 18.50 2,405.00 05/22/2008

BA5075177      22 37.00 814.00 05/22/2008

BA4045176      130 16.00 2,080.00 06/02/2008

CL6955184R     4,440 13.50 59,940.00 06/02/2008

MO5785177      20 26.25 525.00 08/05/2008

MO3945187      560 16.00 8,960.00 09/11/2008

XX4155185      2,000 11.00 22,000.00 09/12/2008

BA4855187      445 13.65 6,074.25 09/19/2008

XX3205185      2,000 10.00 20,000.00 09/29/2008

PG7045126      15 20.60 309.00 10/14/2008
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DESCRIPTION

ITEM UNITS LF  805140
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      50 23.00 1,150.00 10/29/2008

FR5675181      250 20.25 5,062.50 12/08/2008

BA9775A72      800 15.23 12,184.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  805145
2 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     60 25.50 1,530.00 06/02/2008

BA4855187      120 68.25 8,190.00 09/19/2008

DESCRIPTION

ITEM UNITS LF  805150
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     225 40.00 9,000.00 01/07/2008

XX9185177      100 1.20 120.00 03/14/2008

XX9025177      100 1.15 115.00 03/18/2008

XX9035277      100 1.00 100.00 03/28/2008

XX9025277      100 1.10 110.00 04/14/2008

XX9035177      100 .01 1.00 04/14/2008

XX9015177      100 49.00 4,900.00 04/15/2008

XX9125177      100 1.00 100.00 04/15/2008

XX9125277      100 .01 1.00 04/15/2008

XX9045177      100 1.15 115.00 04/17/2008

XX9085177      100 1.10 110.00 04/21/2008

PG5695177      190 93.50 17,765.00 05/21/2008

BA4335177      195 54.63 10,652.85 05/22/2008

BA4045176      510 37.00 18,870.00 06/02/2008

CL6955184R     550 28.50 15,675.00 06/02/2008

XX1105777      25 80.00 2,000.00 06/19/2008

XX1135877      25 80.00 2,000.00 06/19/2008

XX1065677      25 80.00 2,000.00 06/26/2008

MO5785177      535 73.50 39,322.50 08/05/2008

AX4805176      100 1.50 150.00 08/11/2008

XX4125477      100 1.05 105.00 08/11/2008

XX4125377      100 1.25 125.00 08/20/2008

BA4855187      440 71.40 31,416.00 09/19/2008
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DESCRIPTION

ITEM UNITS LF  805150
3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285374      40 86.25 3,450.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  805155
4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      160 109.00 17,440.00 01/22/2008

FR3255176      210 145.00 30,450.00 04/08/2008

HA1315184      235 47.60 11,186.00 05/01/2008

HO3715177      100 76.50 7,650.00 05/15/2008

PG5695177      65 99.00 6,435.00 05/21/2008

BA4335177      245 54.63 13,384.35 05/22/2008

BA4045176      295 37.00 10,915.00 06/02/2008

CL6955184R     2,180 29.50 64,310.00 06/02/2008

MO3945187      480 70.00 33,600.00 09/11/2008

XX4155185      250 10.00 2,500.00 09/12/2008

BA4855187      755 75.60 57,078.00 09/19/2008

XX3205185      250 10.00 2,500.00 09/29/2008

FR5675181      250 93.00 23,250.00 12/08/2008

MO5325133      280 100.00 28,000.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  805157
4 INCH DIAMETER PVC CONDUIT IN CONCRETE FOUNDATION FORSIGN STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     75 1.00 75.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  805160
1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      10 14.50 145.00 01/03/2008

XX4485185      300 5.00 1,500.00 01/08/2008

HA2525176      130 11.40 1,482.00 01/22/2008

XX4495185      300 5.00 1,500.00 02/04/2008

XX9185177      100 14.30 1,430.00 03/14/2008

XX9025177      100 14.00 1,400.00 03/18/2008

XX9035277      300 1.00 300.00 03/28/2008
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DESCRIPTION

ITEM UNITS LF  805160
1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9025277      100 12.75 1,275.00 04/14/2008

XX9035177      300 .01 3.00 04/14/2008

BA5875177      62 19.50 1,209.00 04/15/2008

XX9015177      200 16.25 3,250.00 04/15/2008

XX9125177      300 1.00 300.00 04/15/2008

XX9125277      300 .01 3.00 04/15/2008

XX9045177      100 13.50 1,350.00 04/17/2008

XX9085177      100 12.50 1,250.00 04/21/2008

HA1315184      25 14.30 357.50 05/01/2008

AA4755180      10 50.00 500.00 05/06/2008

PG5695177      60 19.80 1,188.00 05/21/2008

BA4335177      20 15.53 310.60 05/22/2008

BA5075177      76 11.00 836.00 05/22/2008

BA4045176      30 16.00 480.00 06/02/2008

CL6955184R     10 39.50 395.00 06/02/2008

WA1725177      39 11.50 448.50 06/02/2008

XX1105777      100 10.00 1,000.00 06/19/2008

XX1135877      200 10.00 2,000.00 06/19/2008

MO2835177      275 12.00 3,300.00 06/26/2008

XX1065677      100 10.00 1,000.00 06/26/2008

XX4125477      100 10.50 1,050.00 08/11/2008

XX4125377      100 12.00 1,200.00 08/20/2008

XX3215185      100 10.00 1,000.00 09/11/2008

XX2245185      100 5.00 500.00 10/14/2008

XX6315185      100 10.00 1,000.00 10/27/2008

WI3285374      20 9.00 180.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  805210
4 INCH CONDUIT, DIRECTIONAL BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071410    600 18.00 10,800.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  806201
SIGN LIGHTING SYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      1,500 130.00 195,000.00 08/05/2008
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DESCRIPTION

ITEM UNITS EA  806202
SIGN LIGHTING SYSTEM FOR OH-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 22,000.00 22,000.00 06/19/2008

BA9775A72      1 23,100.00 23,100.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  806203
SIGN LIGHTING SYSTEM FOR OH-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 22,000.00 22,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  806204
SIGN LIGHTING SYSTEM FOR OH-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 22,000.00 22,000.00 06/19/2008

BA9775A72      1 26,250.00 26,250.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  806205
SIGN LIGHTING SYSTEM FOR OH-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 27,000.00 27,000.00 06/19/2008

BA9775A72      1 25,200.00 25,200.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  806206
SIGN LIGHTING SYSTEM FOR OH-5

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 22,050.00 22,050.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  806300
SIGN LIGHTING SYSTEM FOR C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 16,000.00 16,000.00 06/19/2008

BA9775A72      1 16,800.00 16,800.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  806301
SIGN LIGHTING SYSTEM FOR C-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 16,000.00 16,000.00 06/19/2008

BA9775A72      1 18,900.00 18,900.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  806302
SIGN LIGHTING SYSTEM FOR C-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 11,550.00 11,550.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  806303
SIGN LIGHTING SYSTEM FOR C-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 11,550.00 11,550.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  807202
METERED SERVICE PEDESTAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      1 5,240.00 5,240.00 01/22/2008

WI3775176      1 1,530.00 1,530.00 03/18/2008

SM7965184R     1 4,462.50 4,462.50 03/20/2008

XX4465185      22 1,100.00 24,200.00 03/28/2008

FR3255176      3 3,600.00 10,800.00 04/08/2008

XX4445185      22 1,200.00 26,400.00 04/17/2008

HA1315184      1 2,115.00 2,115.00 05/01/2008

XX4455185      22 1,200.00 26,400.00 05/15/2008

XX4475185      22 1,100.00 24,200.00 05/15/2008

BA4335177      1 2,041.25 2,041.25 05/22/2008

BA5075177      1 4,100.00 4,100.00 05/22/2008

BA4045176      1 1,800.00 1,800.00 06/02/2008

XX4245185      22 1,200.00 26,400.00 07/31/2008

XX4435185      22 1,500.00 33,000.00 07/31/2008

MO5785177      1 4,725.00 4,725.00 08/05/2008

MO3945187      1 2,750.00 2,750.00 09/11/2008

XX4155185      15 750.00 11,250.00 09/12/2008

BA4855187      4 6,300.00 25,200.00 09/19/2008

XX3205185      15 800.00 12,000.00 09/29/2008
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DESCRIPTION

ITEM UNITS EA  807202
METERED SERVICE PEDESTAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG7045126      1 2,750.00 2,750.00 10/14/2008

FR3825280      1 2,300.00 2,300.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  807400
ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 60 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      20 850.00 17,000.00 01/08/2008

XX4495185      20 1.00 20.00 02/04/2008

XX4465185      3 1,100.00 3,300.00 03/28/2008

XX4445185      3 1,800.00 5,400.00 04/17/2008

AA4755180      1 5,000.00 5,000.00 05/06/2008

XX4455185      3 1,100.00 3,300.00 05/15/2008

XX4475185      3 1,100.00 3,300.00 05/15/2008

XX4245185      3 1.00 3.00 07/31/2008

XX4435185      3 900.00 2,700.00 07/31/2008

XX3215185      2 1.00 2.00 09/11/2008

XX2245185      2 1,200.00 2,400.00 10/14/2008

XX6315185      2 1,400.00 2,800.00 10/27/2008

BA9775A72      1 1,995.00 1,995.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  807410
ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 3,675.00 3,675.00 03/20/2008

CL6955184R     5 3,590.00 17,950.00 06/02/2008

BA9775A72      2 4,814.25 9,628.50 12/09/2008

DESCRIPTION

ITEM UNITS EA  808030
40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      2 2,450.00 4,900.00 04/08/2008

XX4155185      100 2,150.00 215,000.00 09/12/2008

XX3205185      100 2,150.00 215,000.00 09/29/2008

BA9775A72      51 2,409.75 122,897.25 12/09/2008
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DESCRIPTION

ITEM UNITS EA  808031
40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      11 2,040.00 22,440.00 03/18/2008

XX4155185      60 2,100.00 126,000.00 09/12/2008

XX3205185      60 2,100.00 126,000.00 09/29/2008

DESCRIPTION

ITEM UNITS EA  808033
40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      4 2,000.00 8,000.00 04/08/2008

BA9775A72      23 2,362.50 54,337.50 12/09/2008

DESCRIPTION

ITEM UNITS EA  808034
40 FOOT LIGHT STRUCTURE - 8 FOOT BRACKET  ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5675181      8 2,650.00 21,200.00 12/08/2008

DESCRIPTION

ITEM UNITS LF  810010
ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      4,500 2.50 11,250.00 01/08/2008

XX4495185      4,500 2.50 11,250.00 02/04/2008

WI3775176      45 1.53 68.85 03/18/2008

SM7965184R     50 1.47 73.50 03/20/2008

XX4465185      2,000 5.00 10,000.00 03/28/2008

XX4445185      2,000 2.75 5,500.00 04/17/2008

AA4755180      45 5.00 225.00 05/06/2008

XX4455185      2,000 5.00 10,000.00 05/15/2008

XX4475185      2,000 5.00 10,000.00 05/15/2008

BA4335177      60 1.84 110.40 05/22/2008

BA5075177      30 2.40 72.00 05/22/2008

BA4045176      445 1.85 823.25 06/02/2008

XX4245185      2,000 3.00 6,000.00 07/31/2008

XX4435185      2,000 2.00 4,000.00 07/31/2008

XX3215185      1,000 3.00 3,000.00 09/11/2008

BA4855187      780 1.47 1,146.60 09/19/2008

PG7045126      55 2.85 156.75 10/14/2008
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DESCRIPTION

ITEM UNITS LF  810010
ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2245185      1,000 1.00 1,000.00 10/14/2008

XX6315185      1,000 1.70 1,700.00 10/27/2008

BA9775A72      375 1.79 671.25 12/09/2008

DESCRIPTION

ITEM UNITS LF  810011
LOOP DETECTOR SPLICED TO EXISTING 2-CONDUCTOR (ALUMINUM SHIELD)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2835177      9,200 1.10 10,120.00 06/26/2008

DESCRIPTION

ITEM UNITS LF  810022
ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      400 .20 80.00 01/08/2008

XX4495185      400 .20 80.00 02/04/2008

XX4465185      200 .30 60.00 03/28/2008

XX4445185      200 2.00 400.00 04/17/2008

XX4455185      200 .30 60.00 05/15/2008

XX4475185      200 .30 60.00 05/15/2008

XX4245185      200 .10 20.00 07/31/2008

XX4435185      200 .50 100.00 07/31/2008

DESCRIPTION

ITEM UNITS EA  810550
MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      16 1,850.00 29,600.00 01/08/2008

HA2525176      7 1,660.00 11,620.00 01/22/2008

XX4495185      16 1,800.00 28,800.00 02/04/2008

SM7965184R     2 1,890.00 3,780.00 03/20/2008

XX9035277      10 1.00 10.00 03/28/2008

XX9035177      10 .01 0.10 04/14/2008

BA5875177      8 1,566.00 12,528.00 04/15/2008

XX9015177      5 2,850.00 14,250.00 04/15/2008

XX9125177      10 1.00 10.00 04/15/2008

XX9125277      10 .01 0.10 04/15/2008

MO2015177      2 2,720.00 5,440.00 04/18/2008
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DESCRIPTION

ITEM UNITS EA  810550
MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      3 2,485.00 7,455.00 05/01/2008

BA4335177      2 1,897.50 3,795.00 05/22/2008

BA5075177      9 2,180.00 19,620.00 05/22/2008

BA4045176      3 1,955.00 5,865.00 06/02/2008

WA1725177      4 1,550.00 6,200.00 06/02/2008

BA3055177      7 1,525.00 10,675.00 06/19/2008

XX1105777      5 1,550.00 7,750.00 06/19/2008

XX1135877      5 1,550.00 7,750.00 06/19/2008

XX1065677      5 1,500.00 7,500.00 06/26/2008

AX4805176      10 2,250.00 22,500.00 08/11/2008

BA9775A72      4 2,142.00 8,568.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  810555
MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      32 1,900.00 60,800.00 01/08/2008

HA2525176      1 2,190.00 2,190.00 01/22/2008

XX4495185      32 1,900.00 60,800.00 02/04/2008

XX9185177      15 2,500.00 37,500.00 03/14/2008

XX9025177      15 2,450.00 36,750.00 03/18/2008

XX9035277      10 1.00 10.00 03/28/2008

XX9025277      15 2,250.00 33,750.00 04/14/2008

XX9035177      10 .01 0.10 04/14/2008

XX9015177      5 2,950.00 14,750.00 04/15/2008

XX9125177      10 1.00 10.00 04/15/2008

XX9125277      10 .01 0.10 04/15/2008

XX9045177      15 2,350.00 35,250.00 04/17/2008

XX9085177      15 2,250.00 33,750.00 04/21/2008

PG5695177      3 3,001.35 9,004.05 05/21/2008

BA4335177      2 2,271.25 4,542.50 05/22/2008

BA4045176      2 2,340.00 4,680.00 06/02/2008

BA3055177      15 1,940.00 29,100.00 06/19/2008

XX1105777      2 1,850.00 3,700.00 06/19/2008

XX1135877      2 1,850.00 3,700.00 06/19/2008

XX1065677      2 1,900.00 3,800.00 06/26/2008

XX4125477      2 2,100.00 4,200.00 08/11/2008
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DESCRIPTION

ITEM UNITS EA  810555
MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4125377      2 2,400.00 4,800.00 08/20/2008

WI3285374      4 2,400.00 9,600.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  810601
NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     2 2,730.00 5,460.00 01/07/2008

XX4485185      40 2,050.00 82,000.00 01/08/2008

HA2525176      2 2,480.00 4,960.00 01/22/2008

XX4495185      40 2,000.00 80,000.00 02/04/2008

SM7965184R     2 1,890.00 3,780.00 03/20/2008

PG5695177      3 2,938.65 8,815.95 05/21/2008

BA4335177      2 2,300.00 4,600.00 05/22/2008

CL6955184R     8 5,800.00 46,400.00 06/02/2008

MO5785177      3 2,730.00 8,190.00 08/05/2008

HA2825176      3 1,800.00 5,400.00 09/11/2008

BA4855187      12 1,890.00 22,680.00 09/19/2008

BA9775A72      7 1,842.75 12,899.25 12/09/2008

DESCRIPTION

ITEM UNITS EA  810605
NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     2 2,730.00 5,460.00 01/07/2008

XX4485185      60 2,100.00 126,000.00 01/08/2008

XX4495185      60 2,100.00 126,000.00 02/04/2008

WI3775176      4 1,530.00 6,120.00 03/18/2008

SM7965184R     4 2,362.50 9,450.00 03/20/2008

FR5025130      2 2,600.00 5,200.00 04/11/2008

HO3715177      12 2,735.00 32,820.00 05/15/2008

PG5695177      9 4,248.75 38,238.75 05/21/2008

BA4335177      2 2,760.00 5,520.00 05/22/2008

MO5785177      3 3,360.00 10,080.00 08/05/2008

BA9775A72      6 2,509.50 15,057.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  810610
NONINVASIVE DETECTOR, CARRIER PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     190 29.40 5,586.00 03/20/2008

BA9775A72      265 35.70 9,460.50 12/09/2008

DESCRIPTION

ITEM UNITS EA  811001
FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     3 1,050.00 3,150.00 01/07/2008

XX4485185      250 950.00 237,500.00 01/08/2008

HA2525176      20 1,030.00 20,600.00 01/22/2008

XX4495185      250 975.00 243,750.00 02/04/2008

WI3775176      14 1,530.00 21,420.00 03/18/2008

SM7965184R     6 945.00 5,670.00 03/20/2008

XX4465185      200 1,050.00 210,000.00 03/28/2008

FR3255176      2 1,100.00 2,200.00 04/08/2008

FR5025130      2 825.00 1,650.00 04/11/2008

XX4445185      200 850.00 170,000.00 04/17/2008

HA1315184      2 1,000.00 2,000.00 05/01/2008

AA4755180      8 1,300.00 10,400.00 05/06/2008

HO3715177      12 1,035.00 12,420.00 05/15/2008

XX4455185      200 900.00 180,000.00 05/15/2008

XX4475185      200 1,050.00 210,000.00 05/15/2008

PG5695177      5 1,712.70 8,563.50 05/21/2008

BA4335177      14 1,121.25 15,697.50 05/22/2008

BA5075177      3 1,250.00 3,750.00 05/22/2008

BA4045176      21 1,005.00 21,105.00 06/02/2008

CL6955184R     50 1,390.00 69,500.00 06/02/2008

BA3055177      19 1,200.00 22,800.00 06/19/2008

XX3945133      10 1,312.50 13,125.00 07/31/2008

XX4245185      200 950.00 190,000.00 07/31/2008

XX4435185      200 980.00 196,000.00 07/31/2008

MO5785177      12 1,260.00 15,120.00 08/05/2008

AX4805176      5 1,075.00 5,375.00 08/11/2008

HA2825176      7 900.00 6,300.00 09/11/2008

MO3945187      5 1,870.00 9,350.00 09/11/2008

XX3215185      100 950.00 95,000.00 09/11/2008

XX4155185      40 1,100.00 44,000.00 09/12/2008
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DESCRIPTION

ITEM UNITS EA  811001
FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      24 945.00 22,680.00 09/19/2008

XX3205185      40 1,000.00 40,000.00 09/29/2008

XX2245185      100 1,300.00 130,000.00 10/14/2008

XX6315185      125 1,225.00 153,125.00 10/27/2008

FR3825280      1 1,000.00 1,000.00 10/29/2008

FR5675181      4 1,610.00 6,440.00 12/08/2008

BA9775A72      42 1,365.00 57,330.00 12/09/2008

WI3285374      1 1,068.00 1,068.00 12/09/2008

MO5325133      3 1,700.00 5,100.00 12/11/2008

DESCRIPTION

ITEM UNITS EA  811002
REMOVE ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3945187      8 308.00 2,464.00 09/11/2008

BA4855187      8 446.25 3,570.00 09/19/2008

DESCRIPTION

ITEM UNITS EA  811003
FURNISH AND INSTALL ELECTRICAL MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      12 1,530.00 18,360.00 03/18/2008

SM7965184R     2 1,260.00 2,520.00 03/20/2008

FR3255176      6 1,200.00 7,200.00 04/08/2008

AA4755180      2 3,500.00 7,000.00 05/06/2008

CL6955184R     2 1,800.00 3,600.00 06/02/2008

AA3515170R     2 2,160.00 4,320.00 06/19/2008

XX3365185      4 1,500.00 6,000.00 08/05/2008

WA3235176      15 1,860.00 27,900.00 09/11/2008

XX4155185      80 1,110.00 88,800.00 09/12/2008

XX3205185      80 1,100.00 88,000.00 09/29/2008

BA9775A72      37 1,254.75 46,425.75 12/09/2008

DESCRIPTION

ITEM UNITS EA  811004
REMOVE ELECTRICAL MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 609.00 609.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  811306
6 INCH FIRE HYDRANT AND VALVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     24 10,696.00 256,704.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812002
WOOD SIGN SUPPORT 6 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     232 30.00 6,960.00 03/20/2008

BA5875177      40 11.35 454.00 04/15/2008

CL6955184R     186 17.35 3,227.10 06/02/2008

BA9775A72      220 19.32 4,250.40 12/09/2008

DESCRIPTION

ITEM UNITS LF  812003
 WOOD SIGN SUPPORT 6 INCH X 8 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      500 16.00 8,000.00 08/05/2008

BA9775A72      43 19.43 835.49 12/09/2008

DESCRIPTION

ITEM UNITS EA  812004
WOOD POST FOR ELECTRICAL SERVICE, 6 INCH X 6 INCH X 10 FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     105 31.00 3,255.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  812102
ADJUST CURB BOX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6305179      38 250.00 9,500.00 08/18/2008

DESCRIPTION

ITEM UNITS EA  812103
ADJUST FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      2 1,000.00 2,000.00 09/11/2008
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DESCRIPTION

ITEM UNITS EA  812107
ADJUST WATER VALVE BOX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      8 400.00 3,200.00 09/11/2008

PG7045126      1 300.00 300.00 10/14/2008

DESCRIPTION

ITEM UNITS EA  812115
ABANDON FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     23 2,417.80 55,609.40 06/02/2008

DESCRIPTION

ITEM UNITS EA  812120
RELOCATE FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      3 4,130.00 12,390.00 01/22/2008

HA2825176      2 4,800.00 9,600.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  812136
3/4 INCH OR 1 INCH WATER HOUSE CONNECTION COPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     5,200 96.15 499,980.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812316
6 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     120 223.50 26,820.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812323
8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     380 189.30 71,934.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812331
10 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     250 244.95 61,237.50 06/02/2008
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DESCRIPTION

ITEM UNITS LF  812339
12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 52

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     9,580 181.55 1,739,249.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812341
12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      26 1,302.00 33,852.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  812508
ADJUST SEWER MANHOLE FRAME & COVER (24 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      4 950.00 3,800.00 06/02/2008

QA2335G76      2 2,500.00 5,000.00 07/31/2008

HA2825176      1 1,150.00 1,150.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  812512
ADJUST SEWER CLEANOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2825176      1 850.00 850.00 09/11/2008

DESCRIPTION

ITEM UNITS LF  812540
6 INCH SEWER HOUSE CONNECTION POLYVINYL CHLORIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,300 275.30 357,890.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812550
PRECAST SEWER MANHOLE (48 INCH) - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     108 986.40 106,531.20 06/02/2008

DESCRIPTION

ITEM UNITS EA  812567
ABANDON SEWER MANHOLE (48 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     3 1,540.30 4,620.90 06/02/2008
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DESCRIPTION

ITEM UNITS LF  812581
8 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,000 203.75 203,750.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  812585
15 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1,720 228.50 393,020.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  812850
UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      100 175.00 17,500.00 03/28/2008

XX9035177      60 80.00 4,800.00 04/14/2008

XX9015177      10 165.00 1,650.00 04/15/2008

XX9125177      60 1.00 60.00 04/15/2008

XX9125277      60 .01 0.60 04/15/2008

XX9075177      5 370.00 1,850.00 04/16/2008

XX1105777      5 128.58 642.90 06/19/2008

XX1135877      10 128.58 1,285.80 06/19/2008

XX1065677      5 128.50 642.50 06/26/2008

XX9145177      5 .01 0.05 07/03/2008

XX9175177      5 .01 0.05 07/03/2008

XX9055177      5 .01 0.05 07/14/2008

XX4125477      8 315.00 2,520.00 08/11/2008

XX4125377      8 300.00 2,400.00 08/20/2008

DESCRIPTION

ITEM UNITS EA  812855
UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX9035277      60 200.00 12,000.00 03/28/2008

XX9035177      60 160.00 9,600.00 04/14/2008

XX9015177      10 215.00 2,150.00 04/15/2008

XX9125177      60 1.00 60.00 04/15/2008

XX9125277      60 .01 0.60 04/15/2008

XX9075177      5 370.00 1,850.00 04/16/2008

XX1105777      5 153.12 765.60 06/19/2008
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DESCRIPTION

ITEM UNITS EA  812855
UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135877      5 153.12 765.60 06/19/2008

XX1065677      5 153.00 765.00 06/26/2008

XX9145177      5 .01 0.05 07/03/2008

XX9175177      5 .01 0.05 07/03/2008

XX9055177      5 .01 0.05 07/14/2008

XX4125477      8 525.00 4,200.00 08/11/2008

XX4125377      8 300.00 2,400.00 08/20/2008

415D11411R2    10 55.00 550.00 11/14/2008

DESCRIPTION

ITEM UNITS SF  813006
RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5025130      29 33.00 957.00 04/11/2008

AA3515170R     165 1.00 165.00 06/19/2008

XX3365185      1,150 6.50 7,475.00 08/05/2008

DESCRIPTION

ITEM UNITS SF  813008
INSTALL OVERLAY EXISTING GROUND MOUNTED SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      200 4.00 800.00 08/05/2008

XX4165185      200 9.00 1,800.00 10/29/2008

DESCRIPTION

ITEM UNITS SF  813009
INSTALL OVERLAY EXISTING OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      400 5.00 2,000.00 08/05/2008

DESCRIPTION

ITEM UNITS EA  813010
BAND SIGN TO SIGN SUPPORT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      10 170.00 1,700.00 08/05/2008

XX4165185      10 100.00 1,000.00 10/29/2008

BA9775A72      9 105.00 945.00 12/09/2008
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DESCRIPTION

ITEM UNITS SF  813014
INSTALL GROUND MOUNTED SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      1,200 8.00 9,600.00 01/08/2008

XX4495185      1,200 8.00 9,600.00 02/04/2008

FR5025130      100 21.00 2,100.00 04/11/2008

AA4755180      65 27.00 1,755.00 05/06/2008

HO3715177      157 10.00 1,570.00 05/15/2008

PG5695177      20 49.50 990.00 05/21/2008

BA4045176      11 20.00 220.00 06/02/2008

CL6955184R     52 8.80 457.60 06/02/2008

XX3945133      300 25.00 7,500.00 07/31/2008

CA3165130R     75 55.00 4,125.00 08/05/2008

MO5785177      11 22.00 242.00 08/05/2008

BA4855187      51 9.45 481.95 09/19/2008

PG7045126      17 18.45 313.65 10/14/2008

DESCRIPTION

ITEM UNITS SF  813015
INSTALL OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      2,500 10.00 25,000.00 01/08/2008

HA2525176      263 41.00 10,783.00 01/22/2008

XX4495185      2,500 10.00 25,000.00 02/04/2008

WI3775176      76 8.16 620.16 03/18/2008

SM7965184R     8 157.50 1,260.00 03/20/2008

FR3255176      40 17.00 680.00 04/08/2008

FR5025130      15 20.00 300.00 04/11/2008

HA1315184      51 17.00 867.00 05/01/2008

HO3715177      94 22.25 2,091.50 05/15/2008

PG5695177      44 67.10 2,952.40 05/21/2008

BA4335177      100 11.50 1,150.00 05/22/2008

BA5075177      4 34.00 136.00 05/22/2008

BA4045176      91 18.00 1,638.00 06/02/2008

CL6955184R     780 20.00 15,600.00 06/02/2008

HA2825176      42 49.00 2,058.00 09/11/2008

MO3945187      193 16.00 3,088.00 09/11/2008

BA4855187      333 18.90 6,293.70 09/19/2008

PG7045126      35 29.85 1,044.75 10/14/2008

BA9775A72      432 11.03 4,764.96 12/09/2008
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DESCRIPTION

ITEM UNITS SF  813015
INSTALL OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285374      6 37.20 223.20 12/09/2008

DESCRIPTION

ITEM UNITS SF  813022
REMOVE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      108 10.85 1,171.80 01/22/2008

AA4755180      24 11.00 264.00 05/06/2008

QA2335G76      2 50.00 100.00 07/31/2008

MO3945187      5 2.20 11.00 09/11/2008

HO4285123      35 30.00 1,050.00 12/19/2008

DESCRIPTION

ITEM UNITS SF  813023
RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3285474R     1 48.00 48.00 01/07/2008

HA2525176      54 10.85 585.90 01/22/2008

WI3775176      17 20.40 346.80 03/18/2008

SM7965184R     84 17.00 1,428.00 03/20/2008

FR3255176      13 18.00 234.00 04/08/2008

AA4345126      100 17.15 1,715.00 04/29/2008

AT9935132R     50 45.00 2,250.00 05/15/2008

BA4045176      15 18.00 270.00 06/02/2008

CL6955184R     122 13.20 1,610.40 06/02/2008

QA2335G76      29 22.00 638.00 07/31/2008

XX3945133      250 12.00 3,000.00 07/31/2008

MO5785177      42 6.00 252.00 08/05/2008

XX3365185      500 9.50 4,750.00 08/05/2008

HA2825176      90 15.50 1,395.00 09/11/2008

BA4855187      35 15.75 551.25 09/19/2008

XX4165185      500 8.00 4,000.00 10/29/2008

BA9775A72      13 13.13 170.69 12/09/2008

WI3285374      9 21.60 194.40 12/09/2008

MO5325133      5 45.00 225.00 12/11/2008
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DESCRIPTION

ITEM UNITS LF  815255
OVERHEAD DETECTOR LEAD-IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      50 4.30 215.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  816001
VIDEO DETECTION CAMERA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      80 6,500.00 520,000.00 01/08/2008

HA2525176      5 4,560.00 22,800.00 01/22/2008

XX4495185      80 6,500.00 520,000.00 02/04/2008

SM7965184R     4 4,462.50 17,850.00 03/20/2008

FR5025130      4 4,400.00 17,600.00 04/11/2008

HA1315184      4 5,815.00 23,260.00 05/01/2008

HO3715177      9 4,800.00 43,200.00 05/15/2008

PG5695177      4 5,304.20 21,216.80 05/21/2008

BA4335177      2 6,486.00 12,972.00 05/22/2008

CL6955184R     17 4,860.00 82,620.00 06/02/2008

BA3055177      16 4,620.00 73,920.00 06/19/2008

MO5785177      3 5,040.00 15,120.00 08/05/2008

HA2825176      2 4,600.00 9,200.00 09/11/2008

BA4855187      8 4,473.00 35,784.00 09/19/2008

BA9775A72      19 4,541.25 86,283.75 12/09/2008

DESCRIPTION

ITEM UNITS EA  816005
CONTROL CABLE, 250 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      4 1,080.00 4,320.00 01/22/2008

FR5025130      2 1,100.00 2,200.00 04/11/2008

HA1315184      4 1,900.00 7,600.00 05/01/2008

HO3715177      3 1,100.00 3,300.00 05/15/2008

PG5695177      2 1,856.25 3,712.50 05/21/2008

BA4335177      1 1,610.00 1,610.00 05/22/2008

BA4045176      1 1,640.00 1,640.00 06/02/2008

CL6955184R     15 1,050.00 15,750.00 06/02/2008

BA3055177      13 1,150.00 14,950.00 06/19/2008

MO5785177      2 1,260.00 2,520.00 08/05/2008

HA2825176      1 950.00 950.00 09/11/2008

MO3945187      2 1,209.00 2,418.00 09/11/2008
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DESCRIPTION

ITEM UNITS EA  816005
CONTROL CABLE, 250 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      5 1,050.00 5,250.00 09/19/2008

PG7045126      1 1,355.00 1,355.00 10/14/2008

BA9775A72      13 950.25 12,353.25 12/09/2008

DESCRIPTION

ITEM UNITS EA  816010
CONTROL CABLE, 500 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      4 1,760.00 7,040.00 01/22/2008

WI3775176      4 2,448.00 9,792.00 03/18/2008

FR5025130      2 1,600.00 3,200.00 04/11/2008

HO3715177      8 1,750.00 14,000.00 05/15/2008

PG5695177      2 1,512.50 3,025.00 05/21/2008

BA4335177      1 1,897.50 1,897.50 05/22/2008

BA4045176      3 2,200.00 6,600.00 06/02/2008

CL6955184R     2 1,970.00 3,940.00 06/02/2008

BA3055177      5 1,675.00 8,375.00 06/19/2008

MO5785177      1 2,310.00 2,310.00 08/05/2008

HA2825176      1 1,700.00 1,700.00 09/11/2008

MO3945187      2 2,210.00 4,420.00 09/11/2008

BA4855187      3 1,680.00 5,040.00 09/19/2008

PG7045126      1 2,493.15 2,493.15 10/14/2008

BA9775A72      8 1,790.25 14,322.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  816015
VIDEO INTERFACE EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5025130      1 1,800.00 1,800.00 04/11/2008

CL6955184R     6 430.00 2,580.00 06/02/2008

BA3055177      4 2,625.00 10,500.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  816110
TRAFFIC SIGNAL CABINET NEMA SIZE 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 3,700.00 3,700.00 05/01/2008
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DESCRIPTION

ITEM UNITS EA  816201
DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      1 2,907.00 2,907.00 03/18/2008

XX4465185      5 2,900.00 14,500.00 03/28/2008

XX4445185      5 4,100.00 20,500.00 04/17/2008

XX4455185      5 2,795.00 13,975.00 05/15/2008

XX4475185      5 2,900.00 14,500.00 05/15/2008

XX4245185      5 2,900.00 14,500.00 07/31/2008

XX4435185      5 3,000.00 15,000.00 07/31/2008

XX3215185      5 2,900.00 14,500.00 09/11/2008

XX2245185      5 1,200.00 6,000.00 10/14/2008

XX6315185      5 3,200.00 16,000.00 10/27/2008

DESCRIPTION

ITEM UNITS EA  816210
OPTICOM EMITTER SYSTEM, 700 SERIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4465185      6 1,325.00 7,950.00 03/28/2008

XX4445185      6 1,550.00 9,300.00 04/17/2008

XX4455185      6 1,325.00 7,950.00 05/15/2008

XX4475185      6 1,325.00 7,950.00 05/15/2008

XX4245185      6 1,300.00 7,800.00 07/31/2008

XX4435185      6 1,400.00 8,400.00 07/31/2008

XX3215185      6 1,300.00 7,800.00 09/11/2008

XX2245185      6 2,900.00 17,400.00 10/14/2008

XX6315185      6 1,200.00 7,200.00 10/27/2008

DESCRIPTION

ITEM UNITS EA  816215
OPTICOM NO. 721 DETECTOR EYE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      12 800.00 9,600.00 01/08/2008

XX4495185      12 700.00 8,400.00 02/04/2008

WI3775176      2 816.00 1,632.00 03/18/2008

XX4465185      10 550.00 5,500.00 03/28/2008

XX4445185      10 800.00 8,000.00 04/17/2008

XX4455185      10 550.00 5,500.00 05/15/2008

XX4475185      10 550.00 5,500.00 05/15/2008

XX4245185      10 600.00 6,000.00 07/31/2008

XX4435185      10 600.00 6,000.00 07/31/2008
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DESCRIPTION

ITEM UNITS EA  816215
OPTICOM NO. 721 DETECTOR EYE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3215185      8 600.00 4,800.00 09/11/2008

XX2245185      8 675.00 5,400.00 10/14/2008

XX6315185      8 660.00 5,280.00 10/27/2008

DESCRIPTION

ITEM UNITS EA  818004
10 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 1,155.00 1,155.00 03/20/2008

BA5875177      7 1,215.00 8,505.00 04/15/2008

HA1315184      8 1,374.00 10,992.00 05/01/2008

HO3715177      8 1,350.00 10,800.00 05/15/2008

PG5695177      17 1,512.50 25,712.50 05/21/2008

BA4335177      6 2,185.00 13,110.00 05/22/2008

BA5075177      5 1,700.00 8,500.00 05/22/2008

BA4045176      5 1,770.00 8,850.00 06/02/2008

MO5785177      9 1,785.00 16,065.00 08/05/2008

MO3945187      4 1,696.00 6,784.00 09/11/2008

BA4855187      9 1,365.00 12,285.00 09/19/2008

PG7045126      6 1,700.00 10,200.00 10/14/2008

BA9775A72      6 1,286.25 7,717.50 12/09/2008

WI3285374      6 2,232.00 13,392.00 12/09/2008

MO5325133      18 1,800.00 32,400.00 12/11/2008

DESCRIPTION

ITEM UNITS EA  818006
20 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      2 2,142.00 4,284.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  818010
14 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      2 1,326.00 2,652.00 03/18/2008

FR3255176      2 1,600.00 3,200.00 04/08/2008

BA4855187      2 1,470.00 2,940.00 09/19/2008

BA9775A72      1 1,779.75 1,779.75 12/09/2008
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DESCRIPTION

ITEM UNITS EA  818021
STEEL POLE WITH TWIN 50 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      1 12,240.00 12,240.00 03/18/2008

HA1315184      1 15,100.00 15,100.00 05/01/2008

BA4855187      1 11,261.25 11,261.25 09/19/2008

DESCRIPTION

ITEM UNITS EA  818030
STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 5,600.00 5,600.00 05/01/2008

BA4335177      1 6,900.00 6,900.00 05/22/2008

BA4855187      1 5,722.50 5,722.50 09/19/2008

BA9775A72      1 6,111.00 6,111.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  818036
STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 7,030.00 7,030.00 05/01/2008

CL6955184R     1 8,300.00 8,300.00 06/02/2008

MO5785177      2 8,715.00 17,430.00 08/05/2008

BA9775A72      3 8,751.75 26,255.25 12/09/2008

DESCRIPTION

ITEM UNITS EA  818041
STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5785177      1 12,337.50 12,337.50 08/05/2008

BA9775A72      3 11,040.75 33,122.25 12/09/2008

DESCRIPTION

ITEM UNITS EA  818051
STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2 13,400.00 26,800.00 01/22/2008

WI3775176      1 14,280.00 14,280.00 03/18/2008

CL6955184R     1 15,840.00 15,840.00 06/02/2008
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DESCRIPTION

ITEM UNITS EA  818052
STEEL POLE WITH SINGLE 70 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      3 10,600.00 31,800.00 06/02/2008

BA4855187      1 10,815.00 10,815.00 09/19/2008

BA9775A72      3 12,017.25 36,051.75 12/09/2008

DESCRIPTION

ITEM UNITS EA  821001
BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      2 650.00 1,300.00 04/08/2008

AA3515170R     4 760.00 3,040.00 06/19/2008

BA9775A72      28 577.50 16,170.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  821002
BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      11 153.00 1,683.00 03/18/2008

FR3255176      6 310.00 1,860.00 04/08/2008

XX4155185      120 420.00 50,400.00 09/12/2008

XX3205185      120 420.00 50,400.00 09/29/2008

BA9775A72      45 388.50 17,482.50 12/09/2008

DESCRIPTION

ITEM UNITS EA  821003
BREAKAWAY BASE SUPPORT SYSTEM FOR SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4335177      6 517.50 3,105.00 05/22/2008

BA5075177      5 660.00 3,300.00 05/22/2008

DESCRIPTION

ITEM UNITS LF  822001
12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      2,500 3.00 7,500.00 01/08/2008

XX4495185      2,500 3.00 7,500.00 02/04/2008

BA4335177      3,820 5.87 22,423.40 05/22/2008

MO3945187      6,500 4.80 31,200.00 09/11/2008
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DESCRIPTION

ITEM UNITS LF  822002
12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      2,500 4.00 10,000.00 01/08/2008

XX4495185      2,500 4.00 10,000.00 02/04/2008

BA4045176      4,640 4.60 21,344.00 06/02/2008

CL6955184R     6,145 6.35 39,020.75 06/02/2008

BA4855187      1,550 4.62 7,161.00 09/19/2008

BA9775A72      2,695 6.72 18,110.40 12/09/2008

DESCRIPTION

ITEM UNITS EA  823001
REMOVAL AND RELOCATE ROADWAY LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      4 3,759.00 15,036.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  831002
250 WATT MERCURY VAPOR LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      5 500.00 2,500.00 08/05/2008

DESCRIPTION

ITEM UNITS EA  831004
175 WATT METAL HALIDE LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      5 2,178.75 10,893.75 09/19/2008

DESCRIPTION

ITEM UNITS EA  831005
250 WATT METAL HALIDE LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071410    100 149.00 14,900.00 05/22/2008

DESCRIPTION

ITEM UNITS EA  831010
250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      25 275.00 6,875.00 01/08/2008

HA2525176      3 320.00 960.00 01/22/2008

XX4495185      25 275.00 6,875.00 02/04/2008

WI3775176      13 255.00 3,315.00 03/18/2008
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DESCRIPTION

ITEM UNITS EA  831010
250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      6 200.00 1,200.00 04/08/2008

HA1315184      1 265.00 265.00 05/01/2008

BA4045176      2 275.00 550.00 06/02/2008

CL6955184R     3 650.00 1,950.00 06/02/2008

XX3215185      5 250.00 1,250.00 09/11/2008

XX4155185      160 220.00 35,200.00 09/12/2008

BA4855187      2 336.00 672.00 09/19/2008

XX3205185      160 300.00 48,000.00 09/29/2008

XX2245185      5 180.00 900.00 10/14/2008

XX6315185      5 250.00 1,250.00 10/27/2008

FR5675181      16 390.00 6,240.00 12/08/2008

BA9775A72      95 267.75 25,436.25 12/09/2008

DESCRIPTION

ITEM UNITS EA  831020
250 WATT MERCURY VAPOR SIGN LUMINAIRE FOR SIGN LIGHTSYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      120 1,200.00 144,000.00 08/05/2008

DESCRIPTION

ITEM UNITS LF  832001
DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      380 9.45 3,591.00 02/04/2008

WI3775176      1,565 5.61 8,779.65 03/18/2008

FR3255176      1,500 9.00 13,500.00 04/08/2008

AA4755180      242 13.00 3,146.00 05/06/2008

CL6955184R     5,200 5.15 26,780.00 06/02/2008

BA4855187      1,000 9.98 9,980.00 09/19/2008

FR5675181      2,250 9.70 21,825.00 12/08/2008

BA9775A72      1,640 5.88 9,643.20 12/09/2008

DESCRIPTION

ITEM UNITS LF  832003
DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      1,720 11.03 18,971.60 02/04/2008

FR5675181      50 11.60 580.00 12/08/2008
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DESCRIPTION

ITEM UNITS LF  832003
DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      530 9.24 4,897.20 12/09/2008

DESCRIPTION

ITEM UNITS LF  832004
DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4155185      60,000 8.00 480,000.00 09/12/2008

XX3205185      60,000 7.50 450,000.00 09/29/2008

BA9775A72      28,000 6.20 173,600.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  832006
DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4345126      600 13.20 7,920.00 04/29/2008

AA3515170R     1,265 12.00 15,180.00 06/19/2008

WA3235176      48,500 13.10 635,350.00 09/11/2008

XX4155185      1,000 8.25 8,250.00 09/12/2008

XX3205185      1,000 8.00 8,000.00 09/29/2008

FR5675181      500 13.50 6,750.00 12/08/2008

BA9775A72      9,280 7.98 74,054.40 12/09/2008

DESCRIPTION

ITEM UNITS LF  832009
DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1,780 13.00 23,140.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  832016
CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      1,920 1.43 2,745.60 03/18/2008

FR3255176      650 1.50 975.00 04/08/2008

AA4755180      3,700 2.50 9,250.00 05/06/2008

XX4155185      15,000 .30 4,500.00 09/12/2008

XX3205185      15,000 .30 4,500.00 09/29/2008

FR5675181      2,500 3.05 7,625.00 12/08/2008
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DESCRIPTION

ITEM UNITS LF  832016
CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      15,300 1.68 25,704.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  832017
CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     13,235 1.89 25,014.15 03/20/2008

HA1315184      60 3.20 192.00 05/01/2008

CL6955184R     33,500 2.90 97,150.00 06/02/2008

WA3235176      29,000 2.75 79,750.00 09/11/2008

BA4855187      525 1.89 992.25 09/19/2008

BA9775A72      11,920 2.26 26,939.20 12/09/2008

DESCRIPTION

ITEM UNITS LF  832018
CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     340 4.50 1,530.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  832019
CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      1,320 1.13 1,491.60 03/18/2008

SM7965184R     1,100 .58 638.00 03/20/2008

CL6955184R     2,000 2.15 4,300.00 06/02/2008

AA3515170R     1,500 1.00 1,500.00 06/19/2008

XX3365185      2,500 .95 2,375.00 08/05/2008

XX4155185      20,000 .20 4,000.00 09/12/2008

XX3205185      20,000 .20 4,000.00 09/29/2008

BA9775A72      17,300 .58 10,034.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  832020
BARE COPPER GROUND WIRE, NO 6 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      1,350 1.28 1,728.00 03/18/2008

BA5075177      680 2.00 1,360.00 05/22/2008
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DESCRIPTION

ITEM UNITS LF  832020
BARE COPPER GROUND WIRE, NO 6 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3825280      65 2.50 162.50 10/29/2008

DESCRIPTION

ITEM UNITS LF  832021
BARE COPPER GROUND WIRE, NO 4 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     3,025 1.05 3,176.25 03/20/2008

AA3515170R     3,205 2.20 7,051.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  832024
BARE COPPER GROUND WIRE, #10 AWG, STRANDED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     300 5.35 1,605.00 06/02/2008

DESCRIPTION

ITEM UNITS LF  833002
1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3945133      100 10.50 1,050.00 07/31/2008

DESCRIPTION

ITEM UNITS LF  833006
2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      470 27.00 12,690.00 05/06/2008

BA9775A72      690 28.88 19,927.20 12/09/2008

DESCRIPTION

ITEM UNITS LF  833008
I INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 FOR SIGNSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     300 11.00 3,300.00 06/19/2008

DESCRIPTION

ITEM UNITS LF  833012
1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     100 16.00 1,600.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  833012
1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      200 10.00 2,000.00 08/05/2008

BA9775A72      20 24.94 498.80 12/09/2008

DESCRIPTION

ITEM UNITS LF  833016
2 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      20 43.52 870.40 12/09/2008

DESCRIPTION

ITEM UNITS LF  833058
2 1/2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      60 22.00 1,320.00 05/06/2008

DESCRIPTION

ITEM UNITS LF  833060
3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4455185      150 7.00 1,050.00 05/15/2008

XX4245185      150 1.00 150.00 07/31/2008

XX4435185      150 7.00 1,050.00 07/31/2008

MO3945187      10 8.00 80.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  834001
CONNECTOR KIT - TYPE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      18 52.50 945.00 02/04/2008

WI3775176      32 28.56 913.92 03/18/2008

SM7965184R     20 57.75 1,155.00 03/20/2008

FR3255176      18 55.00 990.00 04/08/2008

AA4345126      4 54.00 216.00 04/29/2008

AA4755180      24 64.00 1,536.00 05/06/2008

CL6955184R     75 80.00 6,000.00 06/02/2008

AA3515170R     9 97.00 873.00 06/19/2008

XX3365185      10 60.00 600.00 08/05/2008

WA3235176      758 51.50 39,037.00 09/11/2008
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DESCRIPTION

ITEM UNITS EA  834001
CONNECTOR KIT - TYPE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4155185      150 50.00 7,500.00 09/12/2008

BA4855187      10 45.15 451.50 09/19/2008

XX3205185      150 50.00 7,500.00 09/29/2008

BA9775A72      354 65.10 23,045.40 12/09/2008

DESCRIPTION

ITEM UNITS EA  834002
CONNECTOR KIT - TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      8 57.75 462.00 02/04/2008

WI3775176      20 33.66 673.20 03/18/2008

SM7965184R     30 63.00 1,890.00 03/20/2008

FR3255176      8 70.00 560.00 04/08/2008

AA4345126      8 70.40 563.20 04/29/2008

CL6955184R     35 90.00 3,150.00 06/02/2008

AA3515170R     28 110.00 3,080.00 06/19/2008

XX3365185      10 65.00 650.00 08/05/2008

WA3235176      96 56.00 5,376.00 09/11/2008

XX4155185      100 55.00 5,500.00 09/12/2008

BA4855187      6 50.40 302.40 09/19/2008

XX3205185      100 55.00 5,500.00 09/29/2008

FR5675181      18 75.00 1,350.00 12/08/2008

BA9775A72      100 68.25 6,825.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  834003
CONNECTOR KIT - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      10 73.50 735.00 02/04/2008

WI3775176      2 40.80 81.60 03/18/2008

SM7965184R     40 78.75 3,150.00 03/20/2008

FR3255176      4 73.50 294.00 04/08/2008

AA4345126      4 73.70 294.80 04/29/2008

CL6955184R     70 110.00 7,700.00 06/02/2008

AA3515170R     26 110.00 2,860.00 06/19/2008

XX3365185      10 65.00 650.00 08/05/2008

WA3235176      6 66.00 396.00 09/11/2008

XX4155185      75 25.00 1,875.00 09/12/2008
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DESCRIPTION

ITEM UNITS EA  834003
CONNECTOR KIT - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      4 68.25 273.00 09/19/2008

XX3205185      75 25.00 1,875.00 09/29/2008

FR5675181      6 80.00 480.00 12/08/2008

BA9775A72      78 89.25 6,961.50 12/09/2008

DESCRIPTION

ITEM UNITS EA  834004
CONNECTOR KIT - TYPE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      4 68.25 273.00 02/04/2008

WI3775176      6 45.90 275.40 03/18/2008

SM7965184R     20 73.50 1,470.00 03/20/2008

FR3255176      4 70.00 280.00 04/08/2008

AA4755180      12 68.00 816.00 05/06/2008

CL6955184R     20 102.00 2,040.00 06/02/2008

AA3515170R     8 110.00 880.00 06/19/2008

XX3365185      10 65.00 650.00 08/05/2008

WA3235176      32 58.00 1,856.00 09/11/2008

XX4155185      50 25.00 1,250.00 09/12/2008

XX3205185      50 25.00 1,250.00 09/29/2008

BA9775A72      92 85.05 7,824.60 12/09/2008

DESCRIPTION

ITEM UNITS EA  837001
GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      9 147.00 1,323.00 01/22/2008

BA7155126      10 126.00 1,260.00 02/04/2008

WI3775176      30 71.40 2,142.00 03/18/2008

SM7965184R     36 131.25 4,725.00 03/20/2008

FR3255176      22 185.00 4,070.00 04/08/2008

BA5875177      1 108.00 108.00 04/15/2008

HA1315184      14 106.00 1,484.00 05/01/2008

AA4755180      2 130.00 260.00 05/06/2008

HO3715177      2 77.00 154.00 05/15/2008

PG5695177      17 1,512.50 25,712.50 05/21/2008

BA4335177      13 115.00 1,495.00 05/22/2008

BA5075177      12 130.00 1,560.00 05/22/2008
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DESCRIPTION

ITEM UNITS EA  837001
GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4045176      13 105.00 1,365.00 06/02/2008

CL6955184R     164 150.00 24,600.00 06/02/2008

AA3515170R     10 135.00 1,350.00 06/19/2008

XX3945133      10 105.00 1,050.00 07/31/2008

MO5785177      6 147.00 882.00 08/05/2008

XX3365185      10 150.00 1,500.00 08/05/2008

MO3945187      8 125.00 1,000.00 09/11/2008

WA3235176      21 235.00 4,935.00 09/11/2008

XX4155185      150 100.00 15,000.00 09/12/2008

BA4855187      18 73.50 1,323.00 09/19/2008

XX3205185      150 100.00 15,000.00 09/29/2008

FR3825280      5 135.00 675.00 10/29/2008

FR5675181      18 164.00 2,952.00 12/08/2008

BA9775A72      157 120.75 18,957.75 12/09/2008

WI3285374      2 90.00 180.00 12/09/2008

MO5325133      9 150.00 1,350.00 12/11/2008

DESCRIPTION

ITEM UNITS EA  838010
LIGHTING CONTROL CABINET, BASE MOUNT (277/480 VOLTS,3 PHASE 4 WIRE SYSTEM)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3235176      2 33,150.00 66,300.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  838012
LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SM7965184R     1 12,075.00 12,075.00 03/20/2008

CL6955184R     1 14,450.00 14,450.00 06/02/2008

XX4155185      2 10,597.50 21,195.00 09/12/2008

XX3205185      2 9,490.00 18,980.00 09/29/2008

FR5675181      1 15,240.00 15,240.00 12/08/2008

BA9775A72      2 12,705.00 25,410.00 12/09/2008
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DESCRIPTION

ITEM UNITS LF  851002
GALVANIZED STEEL BEAMS (W6X9)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      600 25.00 15,000.00 08/05/2008

XX4165185      600 26.00 15,600.00 10/29/2008

BA9775A72      202 42.00 8,484.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  851003
GALVANIZED STEEL BEAMS (W6X12)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      200 30.00 6,000.00 08/05/2008

XX4165185      200 35.00 7,000.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  851004
GALVANIZED STEEL BEAMS (W6X15)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR3255176      67 42.00 2,814.00 04/08/2008

DESCRIPTION

ITEM UNITS LF  851005
GALVANIZED STEEL BEAMS (W8X18)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      255 67.20 17,136.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  851006
GALVANIZED STEEL BEAMS (W8X21)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     42 49.00 2,058.00 06/19/2008

XX3365185      500 48.00 24,000.00 08/05/2008

XX4165185      500 52.50 26,250.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  851007
GALVANIZED STEEL BEAMS (W10X22)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7155126      42 64.05 2,690.10 02/04/2008

FR3255176      84 60.00 5,040.00 04/08/2008

BA9775A72      43 77.70 3,341.10 12/09/2008
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DESCRIPTION

ITEM UNITS LF  851008
GALVANIZED STEEL BEAMS (W10X26)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3365185      500 58.00 29,000.00 08/05/2008

XX4165185      500 62.00 31,000.00 10/29/2008

DESCRIPTION

ITEM UNITS LF  851010
GALVANIZED STEEL BEAMS (W14X30)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     85 60.00 5,100.00 06/19/2008

XX3365185      200 68.00 13,600.00 08/05/2008

XX4165185      200 74.00 14,800.00 10/29/2008

DESCRIPTION

ITEM UNITS EA  852001
OVERHEAD SIGN STRUCTURE OH-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 65,000.00 65,000.00 06/19/2008

BA9775A72      1 115,710.00 115,710.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  852002
OVERHEAD SIGN STRUCTURE OH-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 54,000.00 54,000.00 06/19/2008

DESCRIPTION

ITEM UNITS EA  852003
OVERHEAD SIGN STRUCTURE OH-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 60,000.00 60,000.00 06/19/2008

BA9775A72      1 121,170.00 121,170.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  852004
OVERHEAD SIGN STRUCTURE OH-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 81,000.00 81,000.00 06/19/2008

BA9775A72      1 108,255.00 108,255.00 12/09/2008
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DESCRIPTION

ITEM UNITS EA  852005
OVERHEAD SIGN STRUCTURE OH-5

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 113,715.00 113,715.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  852101
CANTILEVER SIGN STRUCTURE C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 49,000.00 49,000.00 06/19/2008

BA9775A72      1 69,510.00 69,510.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  852102
CANTILEVER SIGN STRUCTURE C-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA3515170R     1 27,000.00 27,000.00 06/19/2008

BA9775A72      1 69,825.00 69,825.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  852103
CANTILEVER SIGN STRUCTURE C-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 49,770.00 49,770.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  852104
CANTILEVER SIGN STRUCTURE C-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 41,475.00 41,475.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  860200
INSTALL SIGNAL HEADS - SPAN MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      6 441.00 2,646.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  860260
INSTALL SIGNAL HEADS - POLE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      1 362.25 362.25 12/09/2008
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DESCRIPTION

ITEM UNITS EA  860265
RELOCATE EXISTING SIGNAL HEAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      40 20.00 800.00 01/08/2008

XX4495185      40 20.00 800.00 02/04/2008

CL6955184R     80 140.00 11,200.00 06/02/2008

DESCRIPTION

ITEM UNITS EA  860270
8 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5025130      6 260.00 1,560.00 04/11/2008

DESCRIPTION

ITEM UNITS EA  860278
12 INCH PEDESTRIAN SIGNAL HEAD SECTION POLE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3945187      8 785.00 6,280.00 09/11/2008

DESCRIPTION

ITEM UNITS EA  860284
12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      70 299.00 20,930.00 01/22/2008

WI3775176      44 714.00 31,416.00 03/18/2008

XX4465185      1,080 325.00 351,000.00 03/28/2008

FR5025130      32 260.00 8,320.00 04/11/2008

XX4445185      1,080 270.00 291,600.00 04/17/2008

HA1315184      32 333.00 10,656.00 05/01/2008

AA4755180      12 475.00 5,700.00 05/06/2008

XX4455185      1,080 325.00 351,000.00 05/15/2008

XX4475185      1,080 325.00 351,000.00 05/15/2008

BA4335177      74 368.00 27,232.00 05/22/2008

BA4045176      46 325.00 14,950.00 06/02/2008

BA3055177      106 273.00 28,938.00 06/19/2008

XX4245185      1,080 340.00 367,200.00 07/31/2008

XX4435185      1,080 325.00 351,000.00 07/31/2008

MO5785177      39 367.50 14,332.50 08/05/2008

HA2825176      27 250.00 6,750.00 09/11/2008

MO3945187      40 311.00 12,440.00 09/11/2008

BA4855187      129 288.75 37,248.75 09/19/2008
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DESCRIPTION

ITEM UNITS EA  860284
12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9775A72      160 309.75 49,560.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  860288
FURNISH AND INSTALL 4 CONDUCTOR OPTICON CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WI3775176      550 1.28 704.00 03/18/2008

SM7965184R     425 1.26 535.50 03/20/2008

XX4465185      5,000 1.50 7,500.00 03/28/2008

XX4445185      5,000 2.00 10,000.00 04/17/2008

XX4455185      5,000 .50 2,500.00 05/15/2008

XX4475185      5,000 .50 2,500.00 05/15/2008

XX4245185      5,000 .50 2,500.00 07/31/2008

XX4435185      5,000 1.00 5,000.00 07/31/2008

XX3215185      1,000 .50 500.00 09/11/2008

XX2245185      1,000 1.00 1,000.00 10/14/2008

XX6315185      1,000 1.25 1,250.00 10/27/2008

DESCRIPTION

ITEM UNITS EA  860292
CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      10 1.00 10.00 01/08/2008

HA2525176      2 597.00 1,194.00 01/22/2008

XX4495185      10 1.00 10.00 02/04/2008

XX4465185      10 500.00 5,000.00 03/28/2008

BA5875177      5 550.00 2,750.00 04/15/2008

XX4445185      10 150.00 1,500.00 04/17/2008

HA1315184      10 370.00 3,700.00 05/01/2008

HO3715177      1 475.00 475.00 05/15/2008

XX4455185      10 500.00 5,000.00 05/15/2008

XX4475185      10 500.00 5,000.00 05/15/2008

BA4335177      6 316.25 1,897.50 05/22/2008

BA5075177      2 335.00 670.00 05/22/2008

CL6955184R     4 325.00 1,300.00 06/02/2008

XX3945133      5 525.00 2,625.00 07/31/2008

XX4245185      10 1.00 10.00 07/31/2008

XX4435185      10 100.00 1,000.00 07/31/2008
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DESCRIPTION

ITEM UNITS EA  860292
CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5785177      3 446.25 1,338.75 08/05/2008

MO3945187      3 189.00 567.00 09/11/2008

XX3215185      5 1.00 5.00 09/11/2008

BA4855187      4 462.00 1,848.00 09/19/2008

PG7045126      5 245.00 1,225.00 10/14/2008

XX2245185      5 150.00 750.00 10/14/2008

XX6315185      5 250.00 1,250.00 10/27/2008

BA9775A72      4 288.75 1,155.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  860296
REMOVE AND DISPOSE OF LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4755180      4 795.00 3,180.00 05/06/2008

BA9775A72      70 231.00 16,170.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  861104
ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      5,000 .50 2,500.00 01/08/2008

HA2525176      580 1.10 638.00 01/22/2008

XX4495185      5,000 .50 2,500.00 02/04/2008

XX4465185      2,000 1.00 2,000.00 03/28/2008

XX4445185      2,000 1.50 3,000.00 04/17/2008

AA4755180      1,515 1.60 2,424.00 05/06/2008

XX4455185      2,000 .50 1,000.00 05/15/2008

XX4475185      2,000 .50 1,000.00 05/15/2008

BA5075177      200 2.80 560.00 05/22/2008

XX4245185      2,000 .01 20.00 07/31/2008

XX4435185      2,000 .50 1,000.00 07/31/2008

XX3215185      1,500 .10 150.00 09/11/2008

XX2245185      1,500 .50 750.00 10/14/2008

XX6315185      1,500 1.05 1,575.00 10/27/2008

BA9775A72      2 1.05 2.10 12/09/2008
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DESCRIPTION

ITEM UNITS LF  861105
ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      12,500 .25 3,125.00 01/08/2008

XX4495185      12,500 .25 3,125.00 02/04/2008

SM7965184R     1,860 1.20 2,232.00 03/20/2008

XX4465185      20,000 1.50 30,000.00 03/28/2008

BA5875177      880 1.20 1,056.00 04/15/2008

XX4445185      20,000 1.50 30,000.00 04/17/2008

HA1315184      1,005 1.70 1,708.50 05/01/2008

HO3715177      1,320 1.15 1,518.00 05/15/2008

XX4455185      20,000 1.10 22,000.00 05/15/2008

XX4475185      20,000 1.00 20,000.00 05/15/2008

PG5695177      3,760 2.42 9,099.20 05/21/2008

BA4335177      1,540 1.78 2,741.20 05/22/2008

BA5075177      890 3.10 2,759.00 05/22/2008

BA4045176      1,075 1.70 1,827.50 06/02/2008

CL6955184R     2,930 1.60 4,688.00 06/02/2008

XX3945133      6,000 2.10 12,600.00 07/31/2008

XX4245185      20,000 1.00 20,000.00 07/31/2008

XX4435185      20,000 1.00 20,000.00 07/31/2008

MO5785177      2,424 1.65 3,999.60 08/05/2008

MO3945187      1,500 1.80 2,700.00 09/11/2008

XX3215185      15,000 1.00 15,000.00 09/11/2008

BA4855187      2,340 1.05 2,457.00 09/19/2008

PG7045126      730 2.30 1,679.00 10/14/2008

XX2245185      15,000 1.50 22,500.00 10/14/2008

XX6315185      20,000 .95 19,000.00 10/27/2008

BA9775A72      1,180 1.10 1,298.00 12/09/2008

WI3285374      700 1.80 1,260.00 12/09/2008

DESCRIPTION

ITEM UNITS LF  861106
ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      1,000 1.00 1,000.00 01/08/2008

XX4495185      1,000 1.00 1,000.00 02/04/2008

XX4465185      2,000 1.75 3,500.00 03/28/2008

XX4445185      2,000 1.75 3,500.00 04/17/2008

XX4455185      2,000 1.60 3,200.00 05/15/2008
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DESCRIPTION

ITEM UNITS LF  861106
ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4475185      2,000 1.50 3,000.00 05/15/2008

BA4335177      10 1.84 18.40 05/22/2008

XX4245185      2,000 .01 20.00 07/31/2008

XX4435185      2,000 1.25 2,500.00 07/31/2008

XX3215185      5,000 .10 500.00 09/11/2008

XX2245185      5,000 1.50 7,500.00 10/14/2008

XX6315185      5,000 1.05 5,250.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  861107
ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      15,000 2.00 30,000.00 01/08/2008

HA2525176      240 1.35 324.00 01/22/2008

XX4495185      15,000 2.00 30,000.00 02/04/2008

WI3775176      1,050 1.53 1,606.50 03/18/2008

SM7965184R     1,975 1.47 2,903.25 03/20/2008

XX4465185      20,000 2.25 45,000.00 03/28/2008

FR3255176      20 2.50 50.00 04/08/2008

FR5025130      45 2.00 90.00 04/11/2008

BA5875177      925 1.50 1,387.50 04/15/2008

XX4445185      25,000 2.25 56,250.00 04/17/2008

HA1315184      1,045 1.75 1,828.75 05/01/2008

AA4755180      30 2.30 69.00 05/06/2008

HO3715177      1,450 1.45 2,102.50 05/15/2008

XX4455185      20,000 2.15 43,000.00 05/15/2008

XX4475185      20,000 2.00 40,000.00 05/15/2008

PG5695177      4,160 2.72 11,315.20 05/21/2008

BA4335177      2,125 1.90 4,037.50 05/22/2008

BA5075177      1,055 1.90 2,004.50 05/22/2008

BA4045176      1,185 1.70 2,014.50 06/02/2008

CL6955184R     3,500 2.35 8,225.00 06/02/2008

XX3945133      7,500 2.63 19,725.00 07/31/2008

XX4245185      20,000 2.40 48,000.00 07/31/2008

XX4435185      20,000 2.25 45,000.00 07/31/2008

MO5785177      2,639 2.15 5,673.85 08/05/2008

MO3945187      2,470 2.20 5,434.00 09/11/2008
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DESCRIPTION

ITEM UNITS LF  861107
ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3215185      10,000 2.40 24,000.00 09/11/2008

BA4855187      3,780 1.47 5,556.60 09/19/2008

PG7045126      760 2.70 2,052.00 10/14/2008

XX2245185      10,000 1.50 15,000.00 10/14/2008

XX6315185      10,000 1.40 14,000.00 10/27/2008

BA9775A72      4,589 1.37 6,286.93 12/09/2008

WI3285374      700 1.20 840.00 12/09/2008

MO5325133      3,600 2.40 8,640.00 12/11/2008

DESCRIPTION

ITEM UNITS LF  861108
ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      12,500 2.25 28,125.00 01/08/2008

HA2525176      2,395 1.65 3,951.75 01/22/2008

XX4495185      12,500 2.25 28,125.00 02/04/2008

WI3775176      1,050 1.53 1,606.50 03/18/2008

SM7965184R     2,320 1.89 4,384.80 03/20/2008

XX4465185      25,000 2.75 68,750.00 03/28/2008

FR5025130      725 2.00 1,450.00 04/11/2008

XX4445185      25,000 2.50 62,500.00 04/17/2008

HA1315184      1,390 1.80 2,502.00 05/01/2008

AA4755180      1,435 2.60 3,731.00 05/06/2008

HO3715177      3,090 1.90 5,871.00 05/15/2008

XX4455185      25,000 2.75 68,750.00 05/15/2008

XX4475185      25,000 2.25 56,250.00 05/15/2008

BA4335177      1,380 1.90 2,622.00 05/22/2008

BA5075177      850 2.20 1,870.00 05/22/2008

BA4045176      2,820 1.80 5,076.00 06/02/2008

CL6955184R     2,900 2.80 8,120.00 06/02/2008

BA3055177      510 2.10 1,071.00 06/19/2008

XX4245185      25,000 2.75 68,750.00 07/31/2008

XX4435185      25,000 3.00 75,000.00 07/31/2008

MO5785177      2,000 2.40 4,800.00 08/05/2008

HA2825176      950 1.20 1,140.00 09/11/2008

MO3945187      2,500 2.50 6,250.00 09/11/2008

XX3215185      15,000 2.75 41,250.00 09/11/2008
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DESCRIPTION

ITEM UNITS LF  861108
ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4855187      2,995 1.79 5,361.05 09/19/2008

XX2245185      15,000 2.15 32,250.00 10/14/2008

XX6315185      20,000 1.60 32,000.00 10/27/2008

BA9775A72      3,370 1.79 6,032.30 12/09/2008

DESCRIPTION

ITEM UNITS LF  861116
ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      522 1.35 704.70 01/22/2008

WI3775176      380 1.28 486.40 03/18/2008

XX4465185      4,000 1.00 4,000.00 03/28/2008

XX4445185      4,000 1.75 7,000.00 04/17/2008

HA1315184      160 1.85 296.00 05/01/2008

HO3715177      910 1.65 1,501.50 05/15/2008

XX4455185      4,000 1.25 5,000.00 05/15/2008

XX4475185      4,000 1.00 4,000.00 05/15/2008

BA5075177      240 4.70 1,128.00 05/22/2008

BA4045176      510 1.70 867.00 06/02/2008

CL6955184R     780 2.25 1,755.00 06/02/2008

XX4245185      4,000 1.50 6,000.00 07/31/2008

XX4435185      4,000 1.50 6,000.00 07/31/2008

XX3215185      300 5.00 1,500.00 09/11/2008

XX4155185      2,500 3.00 7,500.00 09/12/2008

BA4855187      215 1.89 406.35 09/19/2008

XX3205185      2,500 3.00 7,500.00 09/29/2008

PG7045126      380 2.60 988.00 10/14/2008

XX2245185      300 3.00 900.00 10/14/2008

XX6315185      300 1.20 360.00 10/27/2008

BA9775A72      2,423 1.26 3,052.98 12/09/2008

MO5325133      3,550 2.15 7,632.50 12/11/2008

DESCRIPTION

ITEM UNITS LF  861117
ELECTRICAL CABLE - 3 WIRE (NO. 4 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      50 6.10 305.00 01/22/2008

FR3825280      55 6.20 341.00 10/29/2008
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DESCRIPTION

ITEM UNITS LF  862101
LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      600 1.75 1,050.00 01/03/2008

XX4485185      15,000 .05 750.00 01/08/2008

XX4495185      15,000 .05 750.00 02/04/2008

XX9185177      1,000 3.00 3,000.00 03/14/2008

XX9025177      1,000 3.00 3,000.00 03/18/2008

XX4465185      4,000 1.50 6,000.00 03/28/2008

XX9035277      6,000 1.00 6,000.00 03/28/2008

XX9025277      1,000 2.70 2,700.00 04/14/2008

XX9035177      6,000 9.00 54,000.00 04/14/2008

BA5875177      3,900 .90 3,510.00 04/15/2008

XX9015177      1,000 3.25 3,250.00 04/15/2008

XX9125177      6,000 .50 3,000.00 04/15/2008

XX9125277      6,000 .01 60.00 04/15/2008

XX4445185      4,000 1.25 5,000.00 04/17/2008

XX9045177      1,000 3.00 3,000.00 04/17/2008

MO2015177      970 .75 727.50 04/18/2008

XX9085177      1,000 2.75 2,750.00 04/21/2008

HA1315184      2,250 1.75 3,937.50 05/01/2008

AA4755180      915 3.10 2,836.50 05/06/2008

XX4455185      4,000 1.50 6,000.00 05/15/2008

XX4475185      4,000 1.50 6,000.00 05/15/2008

PG5695177      3,450 2.44 8,418.00 05/21/2008

BA5075177      4,282 1.50 6,423.00 05/22/2008

WA1725177      1,422 1.60 2,275.20 06/02/2008

XX1105777      1,000 .50 500.00 06/19/2008

XX1135877      4,000 .50 2,000.00 06/19/2008

MO2835177      10,250 .55 5,637.50 06/26/2008

MO5705177      4,762 1.00 4,762.00 06/26/2008

XX1065677      1,000 1.00 1,000.00 06/26/2008

XX3945133      4,000 2.89 11,560.00 07/31/2008

XX4245185      4,000 .10 400.00 07/31/2008

XX4435185      4,000 1.00 4,000.00 07/31/2008

AX4805176      5,000 2.75 13,750.00 08/11/2008

XX4125477      700 4.25 2,975.00 08/11/2008

XX4125377      700 5.00 3,500.00 08/20/2008

HA2825176      600 1.50 900.00 09/11/2008

XX3215185      2,000 .50 1,000.00 09/11/2008
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DESCRIPTION

ITEM UNITS LF  862101
LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX2245185      2,000 .50 1,000.00 10/14/2008

XX6315185      2,000 1.60 3,200.00 10/27/2008

DESCRIPTION

ITEM UNITS LF  862102
SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO3075177      200 11.50 2,300.00 01/03/2008

XX4485185      4,500 7.00 31,500.00 01/08/2008

HA2525176      175 15.86 2,775.50 01/22/2008

XX4495185      4,500 7.00 31,500.00 02/04/2008

XX9185177      1,000 20.25 20,250.00 03/14/2008

XX9025177      1,000 20.00 20,000.00 03/18/2008

SM7965184R     55 39.90 2,194.50 03/20/2008

XX4465185      1,200 8.00 9,600.00 03/28/2008

XX9035277      5,000 1.00 5,000.00 03/28/2008

XX9025277      1,000 18.00 18,000.00 04/14/2008

XX9035177      5,000 3.00 15,000.00 04/14/2008

BA5875177      1,600 16.75 26,800.00 04/15/2008

XX9015177      1,000 14.25 14,250.00 04/15/2008

XX9125177      5,000 .50 2,500.00 04/15/2008

XX9125277      5,000 .01 50.00 04/15/2008

XX4445185      1,200 8.00 9,600.00 04/17/2008

XX9045177      1,000 19.00 19,000.00 04/17/2008

MO2015177      240 19.05 4,572.00 04/18/2008

XX9085177      1,000 18.00 18,000.00 04/21/2008

HA1315184      781 10.60 8,278.60 05/01/2008

AA4755180      245 16.00 3,920.00 05/06/2008

XX4455185      1,200 8.00 9,600.00 05/15/2008

XX4475185      1,200 8.00 9,600.00 05/15/2008

PG5695177      900 2.44 2,196.00 05/21/2008

BA4335177      135 10.93 1,475.55 05/22/2008

BA5075177      2,321 3.60 8,355.60 05/22/2008

BA4045176      140 11.00 1,540.00 06/02/2008

CL6955184R     60 14.00 840.00 06/02/2008

WA1725177      1,056 8.50 8,976.00 06/02/2008

XX1105777      300 11.50 3,450.00 06/19/2008
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DESCRIPTION

ITEM UNITS LF  862102
SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1135877      2,500 11.50 28,750.00 06/19/2008

MO2835177      3,400 12.00 40,800.00 06/26/2008

MO5705177      1,800 11.00 19,800.00 06/26/2008

XX1065677      300 11.50 3,450.00 06/26/2008

XX3945133      1,000 12.60 12,600.00 07/31/2008

XX4245185      1,200 6.00 7,200.00 07/31/2008

XX4435185      1,200 7.50 9,000.00 07/31/2008

AX4805176      1,700 18.25 31,025.00 08/11/2008

XX4125477      375 25.00 9,375.00 08/11/2008

XX4125377      375 28.00 10,500.00 08/20/2008

HA2825176      160 4.50 720.00 09/11/2008

XX3215185      600 6.00 3,600.00 09/11/2008

XX2245185      600 6.00 3,600.00 10/14/2008

XX6315185      600 7.00 4,200.00 10/27/2008

BA9775A72      100 25.20 2,520.00 12/09/2008

WI3285374      50 30.00 1,500.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  865001
PUSHBUTTON AND SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4465185      10 1.00 10.00 03/28/2008

XX4445185      10 210.00 2,100.00 04/17/2008

XX4455185      10 1.00 10.00 05/15/2008

XX4475185      10 1.00 10.00 05/15/2008

XX4245185      10 1.00 10.00 07/31/2008

XX4435185      10 50.00 500.00 07/31/2008

DESCRIPTION

ITEM UNITS EA  866101
10 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL6955184R     1 965.00 965.00 06/02/2008

MO3945187      1 1,045.00 1,045.00 09/11/2008
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DESCRIPTION

ITEM UNITS EA  866103
15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA1315184      1 1,100.00 1,100.00 05/01/2008

BA4045176      2 900.00 1,800.00 06/02/2008

CL6955184R     3 1,175.00 3,525.00 06/02/2008

BA3055177      2 1,260.00 2,520.00 06/19/2008

XX3215185      3 1,101.00 3,303.00 09/11/2008

XX4155185      4 780.00 3,120.00 09/12/2008

XX3205185      4 780.00 3,120.00 09/29/2008

XX2245185      3 800.00 2,400.00 10/14/2008

XX6315185      3 935.00 2,805.00 10/27/2008

BA9775A72      7 1,212.75 8,489.25 12/09/2008

DESCRIPTION

ITEM UNITS EA  866104
20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2 1,110.00 2,220.00 01/22/2008

WI3775176      2 1,224.00 2,448.00 03/18/2008

BA4855187      2 1,249.50 2,499.00 09/19/2008

BA9775A72      4 1,207.50 4,830.00 12/09/2008

DESCRIPTION

ITEM UNITS EA  866204
INSTALL STEEL POLE AND SINGLE MAST ARM, ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      4 6,001.00 24,004.00 01/08/2008

XX4495185      4 6,001.00 24,004.00 02/04/2008

DESCRIPTION

ITEM UNITS EA  866205
INSTALL STEEL POLE AND TWIN MAST ARM, ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      4 6,500.00 26,000.00 01/08/2008

XX4495185      4 6,500.00 26,000.00 02/04/2008
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DESCRIPTION

ITEM UNITS LF  869101
STEEL SPAN WIRE - 1/4 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      1,000 .54 540.00 01/08/2008

XX4495185      1,000 .54 540.00 02/04/2008

XX4465185      200 1.00 200.00 03/28/2008

XX4445185      200 3.00 600.00 04/17/2008

XX4455185      200 1.00 200.00 05/15/2008

XX4475185      200 1.00 200.00 05/15/2008

PG5695177      575 6.33 3,639.75 05/21/2008

CL6955184R     135 14.00 1,890.00 06/02/2008

XX4245185      200 1.00 200.00 07/31/2008

XX4435185      200 .50 100.00 07/31/2008

XX3215185      200 1.00 200.00 09/11/2008

XX2245185      200 2.00 400.00 10/14/2008

XX6315185      200 10.00 2,000.00 10/27/2008

BA9775A72      265 6.30 1,669.50 12/09/2008

DESCRIPTION

ITEM UNITS LF  869102
STEEL SPAN WIRE - 3/8 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      2,000 2.00 4,000.00 01/08/2008

XX4495185      2,000 2.00 4,000.00 02/04/2008

XX4465185      200 3.50 700.00 03/28/2008

XX4445185      200 3.50 700.00 04/17/2008

AA4755180      125 13.00 1,625.00 05/06/2008

XX4455185      200 3.50 700.00 05/15/2008

XX4475185      200 3.50 700.00 05/15/2008

CL6955184R     135 15.00 2,025.00 06/02/2008

XX4245185      200 3.50 700.00 07/31/2008

XX4435185      200 4.50 900.00 07/31/2008

XX3215185      200 3.50 700.00 09/11/2008

XX2245185      200 2.50 500.00 10/14/2008

XX6315185      200 10.00 2,000.00 10/27/2008

BA9775A72      530 17.12 9,073.60 12/09/2008
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DESCRIPTION

ITEM UNITS EA  871117
INSTALL EIGHT PHASE (FULLY ACTUATED) CONTROLLER ANDCABINET -  BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA2525176      2 2,160.00 4,320.00 01/22/2008

SM7965184R     1 2,047.50 2,047.50 03/20/2008

BA9775A72      3 1,758.75 5,276.25 12/09/2008

DESCRIPTION

ITEM UNITS EA  871201
INSTALL CONTROLLER AND CABINET - POLE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      8 500.00 4,000.00 01/08/2008

XX4495185      8 500.00 4,000.00 02/04/2008

XX4465185      6 2,000.00 12,000.00 03/28/2008

FR3255176      2 1,200.00 2,400.00 04/08/2008

XX4445185      6 1,500.00 9,000.00 04/17/2008

AA4755180      1 3,600.00 3,600.00 05/06/2008

XX4455185      6 1,000.00 6,000.00 05/15/2008

XX4475185      6 2,000.00 12,000.00 05/15/2008

BA4335177      1 747.50 747.50 05/22/2008

CL6955184R     1 1,820.00 1,820.00 06/02/2008

XX4245185      6 400.00 2,400.00 07/31/2008

XX4435185      6 500.00 3,000.00 07/31/2008

XX3215185      2 375.00 750.00 09/11/2008

XX2245185      2 1,000.00 2,000.00 10/14/2008

XX6315185      3 2,800.00 8,400.00 10/27/2008

BA9775A72      1 2,152.50 2,152.50 12/09/2008

DESCRIPTION

ITEM UNITS EA  871202
INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4485185      12 1,800.00 21,600.00 01/08/2008

XX4495185      12 1,800.00 21,600.00 02/04/2008

WI3775176      1 1,734.00 1,734.00 03/18/2008

XX4465185      20 3,500.00 70,000.00 03/28/2008

XX4445185      20 2,500.00 50,000.00 04/17/2008

HA1315184      1 1,110.00 1,110.00 05/01/2008

XX4455185      20 1,600.00 32,000.00 05/15/2008

XX4475185      20 3,500.00 70,000.00 05/15/2008

BA4335177      1 1,236.25 1,236.25 05/22/2008
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DESCRIPTION

ITEM UNITS EA  871202
INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5075177      1 1,700.00 1,700.00 05/22/2008

BA4045176      1 1,060.00 1,060.00 06/02/2008

CL6955184R     4 4,815.00 19,260.00 06/02/2008

XX4245185      20 1,200.00 24,000.00 07/31/2008

XX4435185      20 2,000.00 40,000.00 07/31/2008

MO5785177      1 3,150.00 3,150.00 08/05/2008

MO3945187      1 2,310.00 2,310.00 09/11/2008

XX3215185      8 1,200.00 9,600.00 09/11/2008

BA4855187      1 1,785.00 1,785.00 09/19/2008

PG7045126      1 2,090.00 2,090.00 10/14/2008

XX2245185      8 1,200.00 9,600.00 10/14/2008

XX6315185      12 2,800.00 33,600.00 10/27/2008

DESCRIPTION

ITEM UNITS LS  873001
REMOVE AND SALVAGE EXISTING EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA3055177      1 6,930.00 6,930.00 06/19/2008

HA2825176      1 2,500.00 2,500.00 09/11/2008

BA4855187      1 1,890.00 1,890.00 09/19/2008

BA9775A72      1 2,782.50 2,782.50 12/09/2008

DESCRIPTION

ITEM UNITS HR  873115
ELECTRICAL FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071410    3,600 35.00 126,000.00 05/22/2008

5281241410     500 50.00 25,000.00 06/02/2008

5282161410     1,200 37.00 44,400.00 06/03/2008

5281531410     6,000 56.00 336,000.00 12/29/2008

5281631410     6,000 60.00 360,000.00 12/29/2008

DESCRIPTION

ITEM UNITS HR  873120
ELECTRICAL HELPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071410    3,600 30.00 108,000.00 05/22/2008

5281241410     500 20.00 10,000.00 06/02/2008
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DESCRIPTION

ITEM UNITS HR  873120
ELECTRICAL HELPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5282161410     1,200 25.00 30,000.00 06/03/2008

5281531410     6,000 56.00 336,000.00 12/29/2008

5281631410     6,000 60.00 360,000.00 12/29/2008

DESCRIPTION

ITEM UNITS HR  873130
PICKUP TRUCK AND/OR VAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

52861071410    3,600 17.00 61,200.00 05/22/2008

5281241410     500 25.00 12,500.00 06/02/2008

5282161410     1,200 15.00 18,000.00 06/03/2008

DESCRIPTION

ITEM UNITS HR  873135
BUCKET TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291531410     100 50.29 5,029.00 01/07/2008

4291631410     100 53.07 5,307.00 02/28/2008

52861071410    1,600 10.00 16,000.00 05/22/2008

4292021409R    3,240 12.99 42,087.60 05/29/2008

5281241410     300 .01 3.00 06/02/2008

5281241410     100 .01 1.00 06/02/2008

5282161410     800 15.00 12,000.00 06/03/2008

4291421409R2   3,240 16.37 53,038.80 06/18/2008

4290521410     2,200 16.37 36,014.00 07/03/2008

4290721410     3,500 16.37 57,295.00 07/03/2008

AX5047414      350 20.00 7,000.00 07/22/2008

4290451409     3,500 15.51 54,285.00 10/27/2008

5281531410     3,600 5.00 18,000.00 12/29/2008

5281631410     3,600 15.00 54,000.00 12/29/2008

DESCRIPTION

ITEM UNITS HR  873140
POLE TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241410     50 .02 1.00 06/02/2008

5282161410     100 .10 10.00 06/03/2008

5281531410     120 .01 1.20 12/29/2008
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DESCRIPTION

ITEM UNITS HR  873140
POLE TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281631410     120 .01 1.20 12/29/2008

DESCRIPTION

ITEM UNITS HR  873145
TRENCHER WITH BACKHOE ATTACHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241410     50 .01 0.50 06/02/2008

5282161410     100 .10 10.00 06/03/2008

5281531410     3,000 3.00 9,000.00 12/29/2008

5281631410     3,000 5.00 15,000.00 12/29/2008

DESCRIPTION

ITEM UNITS HR  873150
AIR COMPRESSOR WITH ATTACHMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281241410     50 .01 0.50 06/02/2008

5282161410     200 .10 20.00 06/03/2008

5281531410     300 .01 3.00 12/29/2008

5281631410     300 .01 3.00 12/29/2008


