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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEARING & GRUBBING

110100

BA6855176 1 20,000.00 20,000.00 07/14/2015

BA8165284 1 65,009.25 65,009.25 07/17/2015

TA3165180 1 5,000.00 5,000.00 08/06/2015

XX1645176 1 50,000.00 50,000.00 08/06/2015

PG8235177 1 10,450.00 10,450.00 08/11/2015

WA2815123 1 3,000.00 3,000.00 08/13/2015

AT0445182 1 42,000.00 42,000.00 08/17/2015

HO3785187 1 11,800.00 11,800.00 08/21/2015

BA7275172 1 900,000.00 900,000.00 08/26/2015

HO4885126 1 163,000.00 163,000.00 09/29/2015

PG4675223 1 9,566.00 9,566.00 09/29/2015

AL4595180 1 25,000.00 25,000.00 10/01/2015

AX7665182 1 100,000.00 100,000.00 11/17/2015

HO1505185 1 9,500.00 9,500.00 12/10/2015

PG0735182 1 65,000.00 65,000.00 01/15/2016

SO2015180 1 5,000.00 5,000.00 01/27/2016

FR1245187 1 245,560.00 245,560.00 01/29/2016

HO1695182 1 12,688.00 12,688.00 01/29/2016

AT4285282 1 10,000.00 10,000.00 02/05/2016

WA2155180 1 5,000.00 5,000.00 02/17/2016

WI2265180 1 16,500.00 16,500.00 02/17/2016

AL3605180 1 142,000.00 142,000.00 03/03/2016

CE2915379 1 5,000.00 5,000.00 03/03/2016

CE4035174 1 20,000.00 20,000.00 03/03/2016

HA4245177 1 10,000.00 10,000.00 03/03/2016

PG6185270R 1 5,000.00 5,000.00 03/07/2016

WA2435180 1 5,000.00 5,000.00 03/10/2016

FR1305180 1 35,500.00 35,500.00 03/16/2016

QA2405180 1 10,000.00 10,000.00 03/16/2016

WI1985187 1 1,000.00 1,000.00 03/16/2016

AA1305187 1 36,250.00 36,250.00 03/22/2016

CE3915180 1 5,000.00 5,000.00 03/22/2016

FR1465180 1 45,000.00 45,000.00 03/22/2016

HO7565270 1 11,000.00 11,000.00 03/22/2016

MO1885177 1 18,330.00 18,330.00 04/06/2016

BA2635377 1 6,600.00 6,600.00 04/11/2016

BA4655187R 1 51,200.00 51,200.00 04/11/2016

DO3025130 1 25,000.00 25,000.00 04/26/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEARING & GRUBBING

110100

PG1085182 1 43,416.90 43,416.90 04/26/2016

WI3645180 1 50,000.00 50,000.00 04/26/2016

BA8835174 1 15,000.00 15,000.00 04/27/2016

CE2915279 1 5,000.00 5,000.00 04/27/2016

CE3865176 1 2,500.00 2,500.00 04/27/2016

AT0245130 1 1,000.00 1,000.00 05/04/2016

BA0235177 1 5,800.00 5,800.00 05/04/2016

CL4355187 1 47,544.00 47,544.00 05/04/2016

HO1535277 1 10,000.00 10,000.00 05/04/2016

PG6985180 1 30,000.00 30,000.00 05/04/2016

MO1505188 1 56,835.63 56,835.63 05/25/2016

PG0415177 1 3,030.00 3,030.00 05/25/2016

WA2785187 1 22,430.00 22,430.00 05/26/2016

BA9275277 1 4,600.00 4,600.00 06/01/2016

PG1755170 1 500,000.00 500,000.00 06/01/2016

AA2265130 1 25,000.00 25,000.00 06/20/2016

CE3515180R 1 150,000.00 150,000.00 06/20/2016

FR5365180 1 10,000.00 10,000.00 06/20/2016

WA2495176 1 15,000.00 15,000.00 06/20/2016

BA5325277 1 2,600.00 2,600.00 06/23/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ENGINEERS BOAT

110205

CA1375180 1 66,460.00 66,460.00 12/01/2015

KE2765280 1 15,000.00 15,000.00 01/15/2016

WO1835180 1 65,000.00 65,000.00 05/04/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 FOOT BOAT WITH 25 HP MINIMUM MOTOR AND TRAILER

110210

AX0977514 100 10.00 1,000.00 11/12/2015
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A ENGINEERS OFFICE

110340

XY4165177 1 70,000.00 70,000.00 03/22/2016

WO1835180 1 49,000.00 49,000.00 05/04/2016

XY4155177 1 24,000.00 24,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B ENGINEERS OFFICE

110350

BA6855176 1 36,000.00 36,000.00 07/14/2015

BA8165284 1 50,000.00 50,000.00 07/17/2015

FR5625177 1 35,200.00 35,200.00 07/17/2015

XX1645176 1 60,000.00 60,000.00 08/06/2015

CO2765177 1 1,000.00 1,000.00 08/13/2015

AT0445182 1 37,000.00 37,000.00 08/17/2015

PG4675223 1 31,758.00 31,758.00 09/29/2015

XX3145133 1 45,000.00 45,000.00 10/07/2015

AX1245280 1 135,000.00 135,000.00 11/19/2015

CA1375180 1 51,400.00 51,400.00 12/01/2015

BA6815280 1 30,000.00 30,000.00 12/10/2015

BA3275280 1 30,000.00 30,000.00 01/06/2016

PG2425280 1 30,000.00 30,000.00 01/08/2016

KE2765280 1 20,000.00 20,000.00 01/15/2016

PG0735182 1 34,275.00 34,275.00 01/15/2016

PG1765280 1 25,000.00 25,000.00 01/20/2016

CE3935177 1 40,000.00 40,000.00 01/29/2016

FR1245187 1 82,660.00 82,660.00 01/29/2016

GA6165280 1 25,000.00 25,000.00 01/29/2016

HO1695182 1 14,913.00 14,913.00 01/29/2016

HO8385280 1 25,000.00 25,000.00 01/29/2016

WA2025280 1 20,000.00 20,000.00 01/29/2016

AT4285282 1 33,000.00 33,000.00 02/05/2016

HO1465180 1 20,000.00 20,000.00 03/02/2016

PG9795277 1 40,000.00 40,000.00 03/02/2016

WA2705132 1 10,000.00 10,000.00 03/02/2016

CE2915379 1 35,000.00 35,000.00 03/03/2016

CE4035174 1 15,000.00 15,000.00 03/03/2016

HA4245177 1 40,000.00 40,000.00 03/03/2016

PG6185270R 1 30,000.00 30,000.00 03/07/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B ENGINEERS OFFICE

110350

GA2085180 1 30,000.00 30,000.00 03/10/2016

WI1985187 1 16,000.00 16,000.00 03/16/2016

XX3665177 1 79,000.00 79,000.00 03/16/2016

AA1305187 1 38,250.00 38,250.00 03/22/2016

CE3915180 1 6,500.00 6,500.00 03/22/2016

HO7565270 1 16,000.00 16,000.00 03/22/2016

MO1885177 1 34,520.00 34,520.00 04/06/2016

BA2635377 1 59,000.00 59,000.00 04/11/2016

BA4655187R 1 40,000.00 40,000.00 04/11/2016

FR1985177 1 22,000.00 22,000.00 04/11/2016

HO1675177 1 15,000.00 15,000.00 04/11/2016

DO3025130 1 35,000.00 35,000.00 04/26/2016

MO7735177 1 40,000.00 40,000.00 04/26/2016

PG1085182 1 40,000.00 40,000.00 04/26/2016

WI3645180 1 49,000.00 49,000.00 04/26/2016

BA8835174 1 18,000.00 18,000.00 04/27/2016

CE2915279 1 25,000.00 25,000.00 04/27/2016

CE3865176 1 30,000.00 30,000.00 04/27/2016

MO0805177 1 16,000.00 16,000.00 04/27/2016

AT0245130 1 16,000.00 16,000.00 05/04/2016

BA0235177 1 47,000.00 47,000.00 05/04/2016

HO1535277 1 24,000.00 24,000.00 05/04/2016

MO9475177 1 26,580.00 26,580.00 05/04/2016

MO1505188 1 33,627.20 33,627.20 05/25/2016

BA9275277 1 47,250.00 47,250.00 06/01/2016

AA2265130 1 35,000.00 35,000.00 06/20/2016

GA1845177 1 58,500.00 58,500.00 06/20/2016

MO0815177 1 35,000.00 35,000.00 06/20/2016

MO9455177 1 35,000.00 35,000.00 06/20/2016

PG0765277R 1 35,000.00 35,000.00 06/20/2016

BA5325277 1 48,000.00 48,000.00 06/23/2016

WA9225177 1 15,750.00 15,750.00 06/23/2016

MO1595777 1 50,000.00 50,000.00 06/27/2016

HO1725177R 1 18,500.00 18,500.00 07/01/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C ENGINEERS OFFICE

110360

WA2765177 1 23,710.00 23,710.00 07/01/2015

PG8235177 1 54,000.00 54,000.00 08/11/2015

HO3785187 1 60,000.00 60,000.00 08/21/2015

XY1595185R 1 85,000.00 85,000.00 09/04/2015

HO4885126 1 63,000.00 63,000.00 09/29/2015

MO1405229 1 20,000.00 20,000.00 09/29/2015

AL4595180 1 48,000.00 48,000.00 10/01/2015

HO1505185 1 83,420.75 83,420.75 12/10/2015

BA9885285 1 50,000.00 50,000.00 12/14/2015

WA2835132 1 20,000.00 20,000.00 12/22/2015

SO2015180 1 25,000.00 25,000.00 01/27/2016

WA2155180 1 47,000.00 47,000.00 02/17/2016

WI2265180 1 35,000.00 35,000.00 02/17/2016

XY1675185 1 112,883.00 112,883.00 03/02/2016

AL3605180 1 14,300.00 14,300.00 03/03/2016

WA2435180 1 25,000.00 25,000.00 03/10/2016

FR1305180 1 82,000.00 82,000.00 03/16/2016

QA2405180 1 100,000.00 100,000.00 03/16/2016

FR1465180 1 63,000.00 63,000.00 03/22/2016

HO1775177 1 36,800.00 36,800.00 04/06/2016

XY1705185 1 100,000.00 100,000.00 04/11/2016

XY1715185 1 60,444.75 60,444.75 04/26/2016

CL4355187 1 39,725.00 39,725.00 05/04/2016

GA1765177 1 54,800.00 54,800.00 05/25/2016

PG0415177 1 23,000.00 23,000.00 05/25/2016

PG3195285 1 70,920.25 70,920.25 05/25/2016

WA4305177 1 24,000.00 24,000.00 05/25/2016

WA2785187 1 27,140.00 27,140.00 05/26/2016

CE3515180R 1 41,000.00 41,000.00 06/20/2016

FR5365180 1 110,000.00 110,000.00 06/20/2016

WA2495176 1 30,000.00 30,000.00 06/20/2016

XY1725185 1 50,000.00 50,000.00 07/01/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D ENGINEERS OFFICE

110370

BA7275172 1 125,000.00 125,000.00 08/26/2015
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D ENGINEERS OFFICE

110370

PG6985180 1 200,000.00 200,000.00 05/04/2016

PG1755170 1 100,000.00 100,000.00 06/01/2016

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRONE RADAR

110480

FR5625177 120 26.40 3,168.00 07/17/2015

HO1775177 90 10.00 900.00 04/06/2016

HO1725177R 60 1.00 60.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

WA2765177 25,000 1.00 25,000.00 07/01/2015

BA6855176 9,000 1.00 9,000.00 07/14/2015

BA8165284 13,000 1.00 13,000.00 07/17/2015

FR5625177 40,000 1.00 40,000.00 07/17/2015

DO2915177 20,000 1.00 20,000.00 07/28/2015

TA3165180 1,000 1.00 1,000.00 08/06/2015

XX1645176 5,000 1.00 5,000.00 08/06/2015

PG8235177 14,000 1.00 14,000.00 08/11/2015

XY5045177 60,000 1.00 60,000.00 08/17/2015

BA7275172 131,000 1.00 131,000.00 08/26/2015

XY5025177 166,000 1.00 166,000.00 09/04/2015

XY5025277 166,000 1.00 166,000.00 09/04/2015

XY5085177 60,000 1.00 60,000.00 09/04/2015

XY5185177 60,000 1.00 60,000.00 09/04/2015

PG4675223 3,000 1.00 3,000.00 09/29/2015

AL4595180 1,000 1.00 1,000.00 10/01/2015

XY5235177 100,000 1.00 100,000.00 10/01/2015

WO1865177 50,000 1.00 50,000.00 01/06/2016

XX4125A77 15,000 1.00 15,000.00 01/06/2016

XX4125B77 20,000 1.00 20,000.00 01/06/2016

XY2425377 2,000 1.00 2,000.00 01/06/2016

XY5065177 75,000 1.00 75,000.00 01/06/2016

XY5075177 80,000 1.00 80,000.00 01/06/2016

PG0735182 1,000 1.00 1,000.00 01/15/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

XY5055177 80,000 1.00 80,000.00 01/15/2016

XY5175177 80,000 1.00 80,000.00 01/15/2016

SO2015180 2,000 1.00 2,000.00 01/27/2016

CE3935177 72,000 1.00 72,000.00 01/29/2016

FR1245187 20,000 1.00 20,000.00 01/29/2016

XY5145177 80,000 1.00 80,000.00 01/29/2016

XY5205177 80,000 1.00 80,000.00 01/29/2016

XX4125C77 20,000 1.00 20,000.00 02/12/2016

WI2265180 3,000 1.00 3,000.00 02/17/2016

PG9795277 18,000 1.00 18,000.00 03/02/2016

WI2095177 7,000 1.00 7,000.00 03/02/2016

XY5215177 20,000 1.00 20,000.00 03/02/2016

XY5215277 13,000 1.00 13,000.00 03/02/2016

HA4245177 9,000 1.00 9,000.00 03/03/2016

XY2495A77 50,000 1.00 50,000.00 03/03/2016

XY5125177 14,000 1.00 14,000.00 03/03/2016

FR1305180 10,000 1.00 10,000.00 03/16/2016

QA2405180 9,000 1.00 9,000.00 03/16/2016

WI1985187 5,000 1.00 5,000.00 03/16/2016

XX3665177 34,000 1.00 34,000.00 03/16/2016

XY5035177 14,000 1.00 14,000.00 03/16/2016

XY5035277 14,000 1.00 14,000.00 03/16/2016

AA1305187 3,000 1.00 3,000.00 03/22/2016

CE3915180 1,000 1.00 1,000.00 03/22/2016

XY2425577 2,000 1.00 2,000.00 03/22/2016

XY4165177 50,000 1.00 50,000.00 03/22/2016

XY5105177 75,000 1.00 75,000.00 03/22/2016

XY5125277 14,000 1.00 14,000.00 03/22/2016

HO1775177 10,000 1.00 10,000.00 04/06/2016

MO1885177 36,000 1.00 36,000.00 04/06/2016

BA2635377 35,000 1.00 35,000.00 04/11/2016

BA4655187R 13,000 1.00 13,000.00 04/11/2016

AW8965170 750,000 1.00 750,000.00 04/25/2016

DO3025130 6,000 1.00 6,000.00 04/26/2016

MO7735177 9,000 1.00 9,000.00 04/26/2016

PG1085182 2,000 1.00 2,000.00 04/26/2016

WI3645180 2,000 1.00 2,000.00 04/26/2016

BA8835174 1,000 1.00 1,000.00 04/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR DIESEL FUEL

110500

CE2915279 1,000 1.00 1,000.00 04/27/2016

CE3865176 7,000 1.00 7,000.00 04/27/2016

MO0805177 7,000 1.00 7,000.00 04/27/2016

AT0245130 16,000 1.00 16,000.00 05/04/2016

BA0235177 22,000 1.00 22,000.00 05/04/2016

MO9475177 13,000 1.00 13,000.00 05/04/2016

PG6985180 92,000 1.00 92,000.00 05/04/2016

XY4155177 50,000 1.00 50,000.00 05/04/2016

XY5195177 90,000 1.00 90,000.00 05/17/2016

GA1765177 20,000 1.00 20,000.00 05/25/2016

MO1505188 1,500 1.00 1,500.00 05/25/2016

PG0415177 27,000 1.00 27,000.00 05/25/2016

WA2785187 10,000 1.00 10,000.00 05/26/2016

BA9275277 2,000 1.00 2,000.00 06/01/2016

PG1755170 20,000 1.00 20,000.00 06/01/2016

WI2145180 98,000 1.00 98,000.00 06/01/2016

XX4125577R 20,000 1.00 20,000.00 06/01/2016

AA2265130 6,000 1.00 6,000.00 06/20/2016

CE3515180R 2,000 1.00 2,000.00 06/20/2016

FR5365180 3,000 1.00 3,000.00 06/20/2016

GA1845177 10,000 1.00 10,000.00 06/20/2016

MO0815177 10,000 1.00 10,000.00 06/20/2016

MO9455177 3,000 1.00 3,000.00 06/20/2016

PG0765277R 8,000 1.00 8,000.00 06/20/2016

WA2495176 20,000 1.00 20,000.00 06/20/2016

XY2495B77 50,000 1.00 50,000.00 06/20/2016

BA5325277 27,000 1.00 27,000.00 06/23/2016

MO1595777 10,000 1.00 10,000.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114005

WA2765177 107,400 0.21 22,554.00 07/01/2015

BA6855176 12,340 0.30 3,702.00 07/14/2015

BA8165284 11,600 0.27 3,132.00 07/17/2015

FR5625177 75,895 0.21 15,937.95 07/17/2015

XX1645176 900 0.55 495.00 08/06/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114005

PG8235177 142,766 0.27 38,546.82 08/11/2015

XY5045177 30,000 0.35 10,500.00 08/17/2015

HO3785187 1,000 0.52 520.00 08/21/2015

BA7275172 1,315 1.00 1,315.00 08/26/2015

XY5025177 30,000 1.16 34,800.00 09/04/2015

XY5025277 30,000 0.35 10,500.00 09/04/2015

XY5085177 30,000 1.21 36,300.00 09/04/2015

XY5185177 30,000 1.25 37,500.00 09/04/2015

XY5075177 75,000 0.30 22,500.00 01/06/2016

XY5055177 75,000 0.29 21,750.00 01/15/2016

XY5175177 75,000 0.26 19,500.00 01/15/2016

CE3935177 71,250 0.22 15,675.00 01/29/2016

FR1245187 13,850 0.20 2,770.00 01/29/2016

XY5145177 75,000 0.30 22,500.00 01/29/2016

XY5205177 75,000 0.35 26,250.00 01/29/2016

WA2155180 23,600 0.30 7,080.00 02/17/2016

PG9795277 25,000 0.97 24,250.00 03/02/2016

XY5215177 140,000 0.25 35,000.00 03/02/2016

XY5215277 91,000 0.23 20,930.00 03/02/2016

AL3605180 2,600 0.26 676.00 03/03/2016

HA4245177 15,425 0.30 4,627.50 03/03/2016

XY5125177 246,600 0.20 49,320.00 03/03/2016

QA2405180 18,000 0.30 5,400.00 03/16/2016

XX3665177 10,000 0.26 2,600.00 03/16/2016

XY5035177 239,100 0.50 119,550.00 03/16/2016

XY5035277 227,400 0.60 136,440.00 03/16/2016

AA1305187 1,255 2.25 2,823.75 03/22/2016

AL2605177 20,394 0.15 3,059.10 03/22/2016

XY2425577 1,000 1.00 1,000.00 03/22/2016

XY4165177 150,000 0.55 82,500.00 03/22/2016

XY5125277 268,600 1.80 483,480.00 03/22/2016

HO1775177 60,000 0.18 10,800.00 04/06/2016

MO1885177 31,300 0.21 6,573.00 04/06/2016

BA2635377 34,985 0.20 6,997.00 04/11/2016

BA4655187R 19,000 0.21 3,990.00 04/11/2016

FR1985177 35,748 0.25 8,937.00 04/11/2016

HO1675177 18,000 0.20 3,600.00 04/11/2016

MO7735177 17,800 0.32 5,696.00 04/26/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114005

MO0805177 8,600 0.26 2,236.00 04/27/2016

AT0245130 15,000 0.31 4,650.00 05/04/2016

BA0235177 13,400 0.30 4,020.00 05/04/2016

CL4355187 17,488 0.21 3,672.48 05/04/2016

HO1535277 26,225 0.24 6,294.00 05/04/2016

MO9475177 32,000 0.22 7,040.00 05/04/2016

PG6985180 214,300 0.40 85,720.00 05/04/2016

XY4155177 150,000 0.60 90,000.00 05/04/2016

GA1765177 86,000 0.14 12,040.00 05/25/2016

MO1505188 200 3.33 666.00 05/25/2016

PG0415177 24,750 0.20 4,950.00 05/25/2016

WA4305177 67,000 0.14 9,380.00 05/25/2016

WA2785187 3,350 0.30 1,005.00 05/26/2016

BA9275277 1,000 1.55 1,550.00 06/01/2016

PG1755170 50,330 0.22 11,072.60 06/01/2016

AA2265130 5,084 0.35 1,779.40 06/20/2016

FR5365180 6,041 0.40 2,416.40 06/20/2016

GA1845177 33,036 0.14 4,625.04 06/20/2016

MO0815177 25,494 0.35 8,922.90 06/20/2016

MO9455177 8,630 0.45 3,883.50 06/20/2016

PG0765277R 24,200 0.35 8,470.00 06/20/2016

WA2495176 63,733 0.20 12,746.60 06/20/2016

BA5325277 13,700 0.20 2,740.00 06/23/2016

WA9225177 31,148 0.20 6,229.60 06/23/2016

MO1595777 27,800 0.01 278.00 06/27/2016

HO1725177R 10,000 0.28 2,800.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114010

WA2765177 126,000 0.21 26,460.00 07/01/2015

BA6855176 17,490 0.30 5,247.00 07/14/2015

BA8165284 23,200 0.27 6,264.00 07/17/2015

FR5625177 112,250 0.21 23,572.50 07/17/2015

XX1645176 1,350 0.55 742.50 08/06/2015

PG8235177 222,204 0.27 59,995.08 08/11/2015

XY5045177 30,000 0.35 10,500.00 08/17/2015

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 10



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114010

HO3785187 800 0.52 416.00 08/21/2015

BA7275172 4,413 1.00 4,413.00 08/26/2015

XY5025177 30,000 1.43 42,900.00 09/04/2015

XY5025277 30,000 0.35 10,500.00 09/04/2015

XY5085177 30,000 1.21 36,300.00 09/04/2015

XY5185177 30,000 1.25 37,500.00 09/04/2015

XY5055177 75,000 0.29 21,750.00 01/15/2016

XY5175177 75,000 0.22 16,500.00 01/15/2016

CE3935177 164,340 0.22 36,154.80 01/29/2016

FR1245187 17,700 0.20 3,540.00 01/29/2016

XY5145177 75,000 0.01 750.00 01/29/2016

XY5205177 75,000 0.01 750.00 01/29/2016

WA2155180 32,200 0.30 9,660.00 02/17/2016

PG9795277 126,700 0.25 31,675.00 03/02/2016

XY5215177 170,000 0.25 42,500.00 03/02/2016

XY5215277 110,500 0.23 25,415.00 03/02/2016

AL3605180 1,600 0.26 416.00 03/03/2016

HA4245177 17,655 0.30 5,296.50 03/03/2016

XY2495A77 55,000 0.30 16,500.00 03/03/2016

XY5125177 247,500 0.20 49,500.00 03/03/2016

QA2405180 14,000 0.30 4,200.00 03/16/2016

XX3665177 20,000 0.26 5,200.00 03/16/2016

XY5035177 241,350 0.20 48,270.00 03/16/2016

XY5035277 230,100 0.23 52,923.00 03/16/2016

AA1305187 2,750 2.25 6,187.50 03/22/2016

AL2605177 22,794 0.15 3,419.10 03/22/2016

XY2425577 1,000 1.00 1,000.00 03/22/2016

XY4165177 500,000 0.01 5,000.00 03/22/2016

XY5125277 269,500 1.00 269,500.00 03/22/2016

HO1775177 102,000 0.18 18,360.00 04/06/2016

MO1885177 46,900 0.21 9,849.00 04/06/2016

BA2635377 53,935 0.20 10,787.00 04/11/2016

BA4655187R 26,000 0.21 5,460.00 04/11/2016

FR1985177 43,832 0.26 11,396.32 04/11/2016

HO1675177 28,000 0.20 5,600.00 04/11/2016

MO7735177 37,910 0.32 12,131.20 04/26/2016

MO0805177 7,100 0.26 1,846.00 04/27/2016

AT0245130 22,600 0.31 7,006.00 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114010

BA0235177 43,170 0.30 12,951.00 05/04/2016

CL4355187 30,154 0.21 6,332.34 05/04/2016

HO1535277 32,500 0.24 7,800.00 05/04/2016

MO9475177 26,500 0.22 5,830.00 05/04/2016

PG6985180 882,950 0.40 353,180.00 05/04/2016

XY4155177 500,000 0.01 5,000.00 05/04/2016

GA1765177 115,000 0.14 16,100.00 05/25/2016

MO1505188 440 3.33 1,465.20 05/25/2016

PG0415177 46,500 0.20 9,300.00 05/25/2016

WA4305177 84,000 0.14 11,760.00 05/25/2016

WA2785187 5,570 0.30 1,671.00 05/26/2016

BA9275277 1,000 1.55 1,550.00 06/01/2016

PG1755170 125,795 0.22 27,674.90 06/01/2016

AA2265130 7,365 0.35 2,577.75 06/20/2016

FR5365180 5,629 0.40 2,251.60 06/20/2016

GA1845177 39,136 0.14 5,479.04 06/20/2016

MO0815177 18,874 0.35 6,605.90 06/20/2016

MO9455177 9,770 0.45 4,396.50 06/20/2016

PG0765277R 36,300 0.35 12,705.00 06/20/2016

WA2495176 82,291 0.20 16,458.20 06/20/2016

XY2495B77 55,000 0.28 15,400.00 06/20/2016

BA5325277 23,100 0.20 4,620.00 06/23/2016

WA9225177 38,116 0.20 7,623.20 06/23/2016

MO1595777 45,600 0.01 456.00 06/27/2016

HO1725177R 12,500 0.28 3,500.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114015

XY2495A77 50,000 0.50 25,000.00 03/03/2016

BA4655187R 7,700 0.32 2,464.00 04/11/2016

PG1755170 394 0.50 197.00 06/01/2016

MO9455177 326 1.00 326.00 06/20/2016

WA2495176 7,322 0.30 2,196.60 06/20/2016

XY2495B77 50,000 0.58 29,000.00 06/20/2016

MO1595777 1,200 0.30 360.00 06/27/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 12



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114020

WA2765177 15,200 0.31 4,712.00 07/01/2015

BA6855176 460 0.55 253.00 07/14/2015

FR5625177 11,250 0.32 3,600.00 07/17/2015

PG8235177 106,056 0.38 40,301.28 08/11/2015

BA7275172 1,178 2.00 2,356.00 08/26/2015

FR1245187 200 0.30 60.00 01/29/2016

WA2155180 11,200 0.55 6,160.00 02/17/2016

XY5125177 31,000 0.25 7,750.00 03/03/2016

QA2405180 800 0.60 480.00 03/16/2016

XY5035177 30,000 0.25 7,500.00 03/16/2016

XY5035277 28,000 0.32 8,960.00 03/16/2016

AL2605177 200 0.27 54.00 03/22/2016

XY5125277 34,000 0.25 8,500.00 03/22/2016

MO1885177 5,000 0.31 1,550.00 04/06/2016

BA2635377 8,395 0.30 2,518.50 04/11/2016

BA4655187R 4,600 0.32 1,472.00 04/11/2016

FR1985177 1,508 0.50 754.00 04/11/2016

MO0805177 250 0.41 102.50 04/27/2016

BA0235177 5,620 0.55 3,091.00 05/04/2016

HO1535277 6,400 0.49 3,136.00 05/04/2016

PG6985180 1,000 0.80 800.00 05/04/2016

FR5365180 1,130 2.00 2,260.00 06/20/2016

MO0815177 12,483 0.55 6,865.65 06/20/2016

WA2495176 1,721 0.30 516.30 06/20/2016

BA5325277 3,100 0.30 930.00 06/23/2016

WA9225177 4,582 0.35 1,603.70 06/23/2016

HO1725177R 5,550 0.54 2,997.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114035

BA6855176 955 1.10 1,050.50 07/14/2015

PG8235177 2,220 2.70 5,994.00 08/11/2015

XY2425577 1,000 2.00 2,000.00 03/22/2016

XY4165177 10,000 0.01 100.00 03/22/2016

MO7735177 3,475 0.82 2,849.50 04/26/2016

MO0805177 7,900 2.58 20,382.00 04/27/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114035

BA0235177 2,575 1.50 3,862.50 05/04/2016

HO1535277 85 2.00 170.00 05/04/2016

MO9475177 1,500 3.25 4,875.00 05/04/2016

XY4155177 10,000 0.01 100.00 05/04/2016

PG1755170 122 2.00 244.00 06/01/2016

MO0815177 1,943 1.75 3,400.25 06/20/2016

MO9455177 740 2.50 1,850.00 06/20/2016

PG0765277R 2,600 1.75 4,550.00 06/20/2016

MO1595777 9,000 0.01 90.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114040

XY5075177 75,000 0.01 750.00 01/06/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114045

BA6855176 285 2.20 627.00 07/14/2015

BA8165284 300 2.70 810.00 07/17/2015

FR5625177 50 3.15 157.50 07/17/2015

XY5045177 5,000 3.50 17,500.00 08/17/2015

XY5025177 2,000 2.57 5,140.00 09/04/2015

XY5025277 1,000 3.75 3,750.00 09/04/2015

XY5085177 1,500 3.00 4,500.00 09/04/2015

XY5185177 2,500 3.15 7,875.00 09/04/2015

XY5065177 500 3.15 1,575.00 01/06/2016

XY5075177 1,000 1.50 1,500.00 01/06/2016

XY5055177 1,000 2.00 2,000.00 01/15/2016

XY5175177 1,000 2.10 2,100.00 01/15/2016

CE3935177 910 2.00 1,820.00 01/29/2016

XY5145177 1,000 0.01 10.00 01/29/2016

XY5205177 1,000 0.01 10.00 01/29/2016

XY5215177 200 3.10 620.00 03/02/2016

XY5215277 130 2.20 286.00 03/02/2016

AL3605180 35 4.64 162.40 03/03/2016

HA4245177 225 2.00 450.00 03/03/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

114045

XY2495A77 1,000 4.00 4,000.00 03/03/2016

QA2405180 50 4.00 200.00 03/16/2016

XY2425577 200 5.00 1,000.00 03/22/2016

XY5105177 500 3.10 1,550.00 03/22/2016

BA4655187R 50 3.20 160.00 04/11/2016

MO7735177 950 1.65 1,567.50 04/26/2016

MO0805177 900 3.09 2,781.00 04/27/2016

BA0235177 1,055 2.50 2,637.50 05/04/2016

HO1535277 60 4.00 240.00 05/04/2016

MO9475177 500 3.75 1,875.00 05/04/2016

PG1755170 878 3.90 3,424.20 06/01/2016

MO9455177 193 4.50 868.50 06/20/2016

PG0765277R 1,350 3.00 4,050.00 06/20/2016

XY2495B77 1,000 5.00 5,000.00 06/20/2016

MO1595777 1,400 0.01 14.00 06/27/2016

HO1725177R 30 4.40 132.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114205

XX1645176 1,350 2.20 2,970.00 08/06/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114210

XX1645176 2,250 2.20 4,950.00 08/06/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114215

BA6855176 12,340 1.30 16,042.00 07/14/2015

FR5625177 2,975 1.35 4,016.25 07/17/2015

PG8235177 23,342 1.40 32,678.80 08/11/2015

XY5045177 30,000 1.50 45,000.00 08/17/2015

HO3785187 3,300 1.44 4,752.00 08/21/2015

BA7275172 16,725 1.20 20,070.00 08/26/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114215

XY5025177 30,000 2.00 60,000.00 09/04/2015

XY5025277 30,000 1.50 45,000.00 09/04/2015

XY5085177 30,000 2.29 68,700.00 09/04/2015

XY5185177 30,000 2.45 73,500.00 09/04/2015

AL4595180 400 1.25 500.00 10/01/2015

XY5235177 4,000 1.15 4,600.00 10/01/2015

XX4125A77 5,000 1.10 5,500.00 01/06/2016

XX4125B77 8,000 0.01 80.00 01/06/2016

XY5075177 10,000 1.30 13,000.00 01/06/2016

XY5055177 10,000 1.30 13,000.00 01/15/2016

XY5175177 10,000 1.80 18,000.00 01/15/2016

SO2015180 11,500 1.50 17,250.00 01/27/2016

CE3935177 2,000 1.30 2,600.00 01/29/2016

FR1245187 12,500 1.40 17,500.00 01/29/2016

XY5145177 10,000 2.00 20,000.00 01/29/2016

XY5205177 10,000 2.00 20,000.00 01/29/2016

XX4125C77 8,000 0.01 80.00 02/12/2016

WA2155180 900 1.50 1,350.00 02/17/2016

PG9795277 3,000 1.50 4,500.00 03/02/2016

XY5215177 5,000 1.75 8,750.00 03/02/2016

XY5215277 3,250 2.20 7,150.00 03/02/2016

AL3605180 2,200 1.34 2,948.00 03/03/2016

HA4245177 15,425 1.30 20,052.50 03/03/2016

XY2495A77 5,500 2.55 14,025.00 03/03/2016

WA2435180 4,170 1.30 5,421.00 03/10/2016

QA2405180 11,000 1.25 13,750.00 03/16/2016

WI1985187 5,915 0.01 59.15 03/16/2016

XX3665177 2,500 2.54 6,350.00 03/16/2016

AA1305187 1,255 2.25 2,823.75 03/22/2016

CE3915180 474 2.00 948.00 03/22/2016

XY4165177 75,000 3.80 285,000.00 03/22/2016

BA4655187R 800 1.40 1,120.00 04/11/2016

FR1985177 35,748 0.01 357.48 04/11/2016

HO1675177 18,000 0.01 180.00 04/11/2016

DO3025130 11,700 1.65 19,305.00 04/26/2016

MO7735177 4,370 1.37 5,986.90 04/26/2016

BA8835174 3,290 1.30 4,277.00 04/27/2016

CE3865176 1,020 1.31 1,336.20 04/27/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114215

MO0805177 4,300 1.25 5,375.00 04/27/2016

BA0235177 13,400 1.40 18,760.00 05/04/2016

MO9475177 32,000 1.35 43,200.00 05/04/2016

PG6985180 1,750 1.70 2,975.00 05/04/2016

XY4155177 75,000 3.31 248,250.00 05/04/2016

XY5195177 4,000 1.40 5,600.00 05/17/2016

MO1505188 200 4.19 838.00 05/25/2016

PG0415177 2,500 1.55 3,875.00 05/25/2016

WA2785187 4,500 1.35 6,075.00 05/26/2016

PG1755170 13,428 1.30 17,456.40 06/01/2016

XX4125577R 8,000 1.00 8,000.00 06/01/2016

AA2265130 2,774 1.40 3,883.60 06/20/2016

MO0815177 18,106 1.80 32,590.80 06/20/2016

MO9455177 8,630 1.85 15,965.50 06/20/2016

PG0765277R 24,200 1.65 39,930.00 06/20/2016

XY2495B77 5,500 1.25 6,875.00 06/20/2016

MO1595777 27,800 0.01 278.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114220

BA6855176 25,930 1.30 33,709.00 07/14/2015

FR5625177 9,000 1.35 12,150.00 07/17/2015

PG8235177 31,442 1.40 44,018.80 08/11/2015

XY5045177 30,000 1.50 45,000.00 08/17/2015

HO3785187 2,000 1.44 2,880.00 08/21/2015

BA7275172 29,258 1.20 35,109.60 08/26/2015

XY5025177 30,000 3.30 99,000.00 09/04/2015

XY5025277 30,000 1.50 45,000.00 09/04/2015

XY5085177 30,000 2.29 68,700.00 09/04/2015

XY5185177 30,000 2.35 70,500.00 09/04/2015

PG4675223 1,400 1.80 2,520.00 09/29/2015

AL4595180 5,700 1.25 7,125.00 10/01/2015

XY5235177 5,000 1.15 5,750.00 10/01/2015

WO1865177 13,000 1.95 25,350.00 01/06/2016

XX4125A77 9,000 1.10 9,900.00 01/06/2016

XX4125B77 15,000 0.01 150.00 01/06/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 17



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114220

XY5075177 2,000 1.40 2,800.00 01/06/2016

XY5055177 2,000 1.30 2,600.00 01/15/2016

XY5175177 2,000 1.80 3,600.00 01/15/2016

SO2015180 24,100 1.50 36,150.00 01/27/2016

CE3935177 10,000 1.50 15,000.00 01/29/2016

FR1245187 15,000 1.40 21,000.00 01/29/2016

XY5145177 2,000 0.01 20.00 01/29/2016

XY5205177 2,000 0.01 20.00 01/29/2016

XX4125C77 15,000 0.01 150.00 02/12/2016

WA2155180 2,100 1.50 3,150.00 02/17/2016

PG9795277 3,000 1.50 4,500.00 03/02/2016

XY5215177 7,000 1.75 12,250.00 03/02/2016

XY5215277 4,550 2.20 10,010.00 03/02/2016

AL3605180 1,600 1.34 2,144.00 03/03/2016

HA4245177 17,655 1.30 22,951.50 03/03/2016

XY2495A77 2,000 2.55 5,100.00 03/03/2016

WA2435180 2,670 1.30 3,471.00 03/10/2016

FR1305180 6,700 1.46 9,782.00 03/16/2016

QA2405180 12,600 1.25 15,750.00 03/16/2016

WI1985187 14,270 0.01 142.70 03/16/2016

XX3665177 5,000 2.54 12,700.00 03/16/2016

AA1305187 2,750 2.25 6,187.50 03/22/2016

XY4165177 250,000 0.01 2,500.00 03/22/2016

BA4655187R 1,300 1.40 1,820.00 04/11/2016

FR1985177 43,832 0.01 438.32 04/11/2016

HO1675177 28,000 0.01 280.00 04/11/2016

DO3025130 11,700 1.65 19,305.00 04/26/2016

MO7735177 37,910 1.37 51,936.70 04/26/2016

BA8835174 6,580 1.30 8,554.00 04/27/2016

CE3865176 19,294 1.31 25,275.14 04/27/2016

MO0805177 3,550 1.25 4,437.50 04/27/2016

BA0235177 43,170 1.40 60,438.00 05/04/2016

MO9475177 26,000 1.35 35,100.00 05/04/2016

PG6985180 6,000 1.70 10,200.00 05/04/2016

XY4155177 250,000 0.01 2,500.00 05/04/2016

XY5195177 5,000 1.40 7,000.00 05/17/2016

MO1505188 440 4.19 1,843.60 05/25/2016

PG0415177 4,500 1.55 6,975.00 05/25/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114220

WA2785187 10,500 1.35 14,175.00 05/26/2016

PG1755170 22,585 1.30 29,360.50 06/01/2016

XX4125577R 15,000 1.00 15,000.00 06/01/2016

AA2265130 4,701 1.40 6,581.40 06/20/2016

CE3515180R 200 5.25 1,050.00 06/20/2016

MO0815177 14,435 1.80 25,983.00 06/20/2016

MO9455177 9,770 1.85 18,074.50 06/20/2016

PG0765277R 39,900 1.65 65,835.00 06/20/2016

XY2495B77 2,000 1.25 2,500.00 06/20/2016

MO1595777 45,600 0.01 456.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114225

BA4655187R 450 2.70 1,215.00 04/11/2016

BA0235177 5,520 2.75 15,180.00 05/04/2016

PG1755170 102 2.50 255.00 06/01/2016

MO9455177 326 3.75 1,222.50 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114230

BA6855176 460 2.55 1,173.00 07/14/2015

FR5625177 2,325 2.65 6,161.25 07/17/2015

PG8235177 18,394 2.70 49,663.80 08/11/2015

BA7275172 8,393 2.40 20,143.20 08/26/2015

FR1245187 1,800 2.70 4,860.00 01/29/2016

QA2405180 600 2.50 1,500.00 03/16/2016

BA4655187R 300 2.70 810.00 04/11/2016

FR1985177 1,508 0.01 15.08 04/11/2016

MO0805177 125 2.50 312.50 04/27/2016

WA2785187 6,500 2.50 16,250.00 05/26/2016

PG1755170 6,168 2.50 15,420.00 06/01/2016

MO1595777 1,200 0.01 12.00 06/27/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114235

PG8235177 2,220 3.80 8,436.00 08/11/2015

XY4165177 5,000 0.01 50.00 03/22/2016

MO1885177 800 3.14 2,512.00 04/06/2016

HO1675177 1,000 0.01 10.00 04/11/2016

MO7735177 2,716 3.30 8,962.80 04/26/2016

MO0805177 3,950 3.50 13,825.00 04/27/2016

BA0235177 2,860 3.50 10,010.00 05/04/2016

HO1535277 85 4.00 340.00 05/04/2016

MO9475177 1,500 3.75 5,625.00 05/04/2016

XY4155177 5,000 0.01 50.00 05/04/2016

PG1755170 1,314 3.00 3,942.00 06/01/2016

FR5365180 703 4.00 2,812.00 06/20/2016

MO0815177 1,943 3.95 7,674.85 06/20/2016

MO9455177 740 4.50 3,330.00 06/20/2016

PG0765277R 2,600 3.50 9,100.00 06/20/2016

MO1595777 9,000 0.01 90.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114245

FR5625177 50 6.35 317.50 07/17/2015

XY5045177 5,000 8.50 42,500.00 08/17/2015

HO3785187 25 7.40 185.00 08/21/2015

XY5025177 2,000 6.00 12,000.00 09/04/2015

XY5025277 1,000 9.00 9,000.00 09/04/2015

XY5085177 1,500 6.00 9,000.00 09/04/2015

XY5185177 2,500 6.30 15,750.00 09/04/2015

AL4595180 30 6.25 187.50 10/01/2015

XY5075177 1,000 5.00 5,000.00 01/06/2016

XY5055177 1,000 6.00 6,000.00 01/15/2016

XY5175177 1,000 1.80 1,800.00 01/15/2016

CE3935177 910 3.00 2,730.00 01/29/2016

FR1245187 150 6.40 960.00 01/29/2016

XY5145177 1,000 0.01 10.00 01/29/2016

XY5205177 1,000 0.01 10.00 01/29/2016

AL3605180 61 6.70 408.70 03/03/2016

HA4245177 225 6.00 1,350.00 03/03/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

114245

XY2495A77 1,000 0.01 10.00 03/03/2016

WA2435180 12 8.40 100.80 03/10/2016

AA1305187 40 17.00 680.00 03/22/2016

MO1885177 50 5.75 287.50 04/06/2016

HO1675177 250 0.01 2.50 04/11/2016

DO3025130 200 5.50 1,100.00 04/26/2016

MO7735177 387 6.60 2,554.20 04/26/2016

CE3865176 144 6.83 983.52 04/27/2016

MO0805177 450 5.97 2,686.50 04/27/2016

BA0235177 1,055 6.40 6,752.00 05/04/2016

HO1535277 60 8.00 480.00 05/04/2016

MO9475177 500 5.66 2,830.00 05/04/2016

PG1755170 265 6.00 1,590.00 06/01/2016

FR5365180 48 8.00 384.00 06/20/2016

MO9455177 193 9.00 1,737.00 06/20/2016

PG0765277R 1,350 6.40 8,640.00 06/20/2016

XY2495B77 1,000 6.00 6,000.00 06/20/2016

MO1595777 1,400 0.01 14.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PREFORMED LETTERS

114250

FR5625177 4 63.50 254.00 07/17/2015

SO2015180 24 110.00 2,640.00 01/27/2016

WI1985187 3 165.00 495.00 03/16/2016

HO1675177 16 0.01 0.16 04/11/2016

AT0245130 5 0.01 0.05 05/04/2016

BA0235177 48 58.00 2,784.00 05/04/2016

MO9475177 4 75.50 302.00 05/04/2016

PG1755170 58 65.00 3,770.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PREFORMED SYMBOLS

114255

SO2015180 12 220.00 2,640.00 01/27/2016

BA4655187R 80 130.00 10,400.00 04/11/2016

MO0805177 24 82.40 1,977.60 04/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PREFORMED SYMBOLS

114255

AT0245130 4 0.01 0.04 05/04/2016

PG0415177 26 101.00 2,626.00 05/25/2016

AA2265130 10 190.00 1,900.00 06/20/2016

FR5365180 10 250.00 2,500.00 06/20/2016

MO1595777 7 155.00 1,085.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PREFORMED ARROWS

114260

BA8165284 3 210.00 630.00 07/17/2015

FR5625177 4 127.00 508.00 07/17/2015

WA2435180 3 175.00 525.00 03/10/2016

WI1985187 9 165.00 1,485.00 03/16/2016

HO1675177 20 0.01 0.20 04/11/2016

MO7735177 39 214.00 8,346.00 04/26/2016

AT0245130 14 0.01 0.14 05/04/2016

BA0235177 24 235.00 5,640.00 05/04/2016

MO9475177 18 129.50 2,331.00 05/04/2016

PG1755170 40 140.00 5,600.00 06/01/2016

MO9455177 1 300.00 300.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

114270

BA8165284 3 52.00 156.00 07/17/2015

FR5625177 8 5.25 42.00 07/17/2015

SO2015180 12 11.00 132.00 01/27/2016

WA2435180 3 30.00 90.00 03/10/2016

WI1985187 12 70.00 840.00 03/16/2016

BA4655187R 80 11.00 880.00 04/11/2016

HO1675177 36 0.01 0.36 04/11/2016

MO7735177 39 82.00 3,198.00 04/26/2016

MO0805177 7 10.30 72.10 04/27/2016

AT0245130 23 0.01 0.23 05/04/2016

BA0235177 72 58.00 4,176.00 05/04/2016

MO9475177 22 10.75 236.50 05/04/2016

PG1755170 97 18.00 1,746.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

114270

AA2265130 10 82.00 820.00 06/20/2016

FR5365180 10 125.00 1,250.00 06/20/2016

MO9455177 1 200.00 200.00 06/20/2016

MO1595777 7 5.25 36.75 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

114275

BA6855176 38,730 0.15 5,809.50 07/14/2015

FR5625177 14,350 0.11 1,578.50 07/17/2015

XX1645176 2,070 0.11 227.70 08/06/2015

PG8235177 75,398 0.11 8,293.78 08/11/2015

XY5045177 65,000 0.35 22,750.00 08/17/2015

HO3785187 5,300 0.10 530.00 08/21/2015

BA7275172 54,376 0.10 5,437.60 08/26/2015

XY5025177 62,000 1.10 68,200.00 09/04/2015

XY5025277 61,000 0.35 21,350.00 09/04/2015

XY5085177 62,000 1.05 65,100.00 09/04/2015

XY5185177 63,000 0.11 6,930.00 09/04/2015

PG4675223 2,000 1.20 2,400.00 09/29/2015

AL4595180 6,100 0.28 1,708.00 10/01/2015

XY5235177 9,000 0.20 1,800.00 10/01/2015

WO1865177 13,000 0.46 5,980.00 01/06/2016

XX4125A77 14,000 2.50 35,000.00 01/06/2016

XX4125B77 23,000 0.01 230.00 01/06/2016

XY5065177 21,000 0.30 6,300.00 01/06/2016

XY5075177 13,000 1.10 14,300.00 01/06/2016

XY5055177 13,000 0.25 3,250.00 01/15/2016

XY5175177 13,000 0.01 130.00 01/15/2016

SO2015180 8,900 0.50 4,450.00 01/27/2016

CE3935177 12,910 0.45 5,809.50 01/29/2016

FR1245187 22,500 0.10 2,250.00 01/29/2016

XY5145177 13,000 0.01 130.00 01/29/2016

XY5205177 13,000 0.01 130.00 01/29/2016

XX4125C77 23,000 0.01 230.00 02/12/2016

WA2155180 3,000 0.44 1,320.00 02/17/2016

PG9795277 6,000 0.10 600.00 03/02/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

114275

XY5215177 12,000 0.25 3,000.00 03/02/2016

XY5215277 7,800 0.25 1,950.00 03/02/2016

AL3605180 3,837 0.26 997.62 03/03/2016

HA4245177 33,305 0.10 3,330.50 03/03/2016

XY2495A77 8,500 0.01 85.00 03/03/2016

WA2435180 6,932 0.35 2,426.20 03/10/2016

FR1305180 15,560 0.40 6,224.00 03/16/2016

QA2405180 24,200 1.00 24,200.00 03/16/2016

WI1985187 20,635 0.01 206.35 03/16/2016

XX3665177 7,500 0.50 3,750.00 03/16/2016

AA1305187 3,740 1.25 4,675.00 03/22/2016

CE3915180 474 2.00 948.00 03/22/2016

XY4165177 330,000 0.01 3,300.00 03/22/2016

XY5105177 21,000 0.30 6,300.00 03/22/2016

MO1885177 850 0.10 85.00 04/06/2016

BA4655187R 2,850 0.11 313.50 04/11/2016

FR1985177 81,088 0.01 810.88 04/11/2016

HO1675177 47,250 0.01 472.50 04/11/2016

DO3025130 23,600 0.25 5,900.00 04/26/2016

MO7735177 60,675 0.11 6,674.25 04/26/2016

BA8835174 9,870 0.47 4,638.90 04/27/2016

MO0805177 12,375 0.26 3,217.50 04/27/2016

BA0235177 65,820 0.20 13,164.00 05/04/2016

HO1535277 145 2.00 290.00 05/04/2016

MO9475177 60,500 0.11 6,655.00 05/04/2016

PG6985180 7,750 0.33 2,557.50 05/04/2016

XY4155177 330,000 0.01 3,300.00 05/04/2016

XY5195177 9,000 0.20 1,800.00 05/17/2016

MO1505188 640 1.33 851.20 05/25/2016

PG0415177 7,000 0.10 700.00 05/25/2016

WA2785187 21,500 0.35 7,525.00 05/26/2016

PG1755170 43,607 0.40 17,442.80 06/01/2016

XX4125577R 23,000 0.25 5,750.00 06/01/2016

AA2265130 7,475 0.15 1,121.25 06/20/2016

CE3515180R 100 0.55 55.00 06/20/2016

FR5365180 543 2.25 1,221.75 06/20/2016

MO0815177 34,484 0.25 8,621.00 06/20/2016

PG0765277R 68,000 0.20 13,600.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

114275

XY2495B77 8,500 1.00 8,500.00 06/20/2016

MO1595777 85,000 0.01 850.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

114280

BA8165284 19,200 0.77 14,784.00 07/17/2015

XX1645176 1,350 3.30 4,455.00 08/06/2015

HO3785187 2,700 1.03 2,781.00 08/21/2015

BA7275172 77,475 0.68 52,683.00 08/26/2015

492D71418 1,500,000 0.20 300,000.00 09/29/2015

AL4595180 6,300 2.00 12,600.00 10/01/2015

XX3145133 500 10.50 5,250.00 10/07/2015

479D71418 5,000 5.00 25,000.00 11/12/2015

XY2425777 250 6.00 1,500.00 01/06/2016

FR1245187 2,520 2.10 5,292.00 01/29/2016

WA2155180 67,000 0.80 53,600.00 02/17/2016

PG9795277 197,000 0.25 49,250.00 03/02/2016

AL3605180 3,835 0.98 3,758.30 03/03/2016

CE2915379 29 5.00 145.00 03/03/2016

XY2495A77 49,200 0.01 492.00 03/03/2016

XY5125177 1,000 1.00 1,000.00 03/03/2016

QA2405180 21,000 1.35 28,350.00 03/16/2016

XY5035177 1,000 1.00 1,000.00 03/16/2016

XY5035277 1,000 1.30 1,300.00 03/16/2016

XY2425577 3,500 1.50 5,250.00 03/22/2016

XY5105177 1,000 1.30 1,300.00 03/22/2016

XY5125277 1,000 2.00 2,000.00 03/22/2016

BA4655187R 22,500 0.85 19,125.00 04/11/2016

DO3025130 14,000 1.30 18,200.00 04/26/2016

CE3865176 1,976 1.98 3,912.48 04/27/2016

PG6985180 548,754 1.00 548,754.00 05/04/2016

PG1755170 139,472 0.50 69,736.00 06/01/2016

AA2265130 10,730 1.00 10,730.00 06/20/2016

FR5365180 10 20.00 200.00 06/20/2016

MO9455177 19,659 0.30 5,897.70 06/20/2016

XY2495B77 49,500 1.50 74,250.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

114285

HO3785187 3 11.00 33.00 08/21/2015

479D71418 1,500 10.00 15,000.00 11/12/2015

PG9795277 20 40.00 800.00 03/02/2016

XY2495A77 10 200.00 2,000.00 03/03/2016

PG1755170 35 100.00 3,500.00 06/01/2016

XY2495B77 10 80.00 800.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH BLACK OUT TAPE LINES

114302

BA6855176 8,840 2.30 20,332.00 07/14/2015

XX1645176 810 3.30 2,673.00 08/06/2015

PG8235177 16,032 2.70 43,286.40 08/11/2015

HO3785187 9,200 2.60 23,920.00 08/21/2015

BA7275172 10,141 2.20 22,310.20 08/26/2015

PG4675223 600 3.50 2,100.00 09/29/2015

SO2015180 13,300 3.50 46,550.00 01/27/2016

WA2155180 1,800 2.85 5,130.00 02/17/2016

WA2435180 5,000 2.45 12,250.00 03/10/2016

QA2405180 6,000 2.65 15,900.00 03/16/2016

AA1305187 1,635 3.00 4,905.00 03/22/2016

HO1675177 1,000 0.01 10.00 04/11/2016

BA8835174 10,000 2.50 25,000.00 04/27/2016

AT0245130 2,500 3.35 8,375.00 05/04/2016

CL4355187 15,092 3.03 45,728.76 05/04/2016

PG0415177 2,000 2.55 5,100.00 05/25/2016

WA2785187 9,500 2.95 28,025.00 05/26/2016

CE3515180R 130 7.70 1,001.00 06/20/2016

WA2495176 4,886 2.50 12,215.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH BLACK OUT TAPE LINES

114304

XX1645176 650 4.40 2,860.00 08/06/2015

PG8235177 4,632 4.00 18,528.00 08/11/2015

CE3915180 5,901 0.01 59.01 03/22/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

114306

XX1645176 1,260 1.10 1,386.00 08/06/2015

PG8235177 20,664 0.35 7,232.40 08/11/2015

HO3785187 9,200 0.31 2,852.00 08/21/2015

BA7275172 10,141 0.15 1,521.15 08/26/2015

SO2015180 3,400 0.50 1,700.00 01/27/2016

WA2155180 1,800 0.44 792.00 02/17/2016

WA2435180 5,000 0.40 2,000.00 03/10/2016

QA2405180 6,000 3.00 18,000.00 03/16/2016

CE3915180 5,901 0.01 59.01 03/22/2016

AT0245130 2,500 1.00 2,500.00 05/04/2016

CL4355187 15,092 0.61 9,206.12 05/04/2016

PG0415177 2,000 0.20 400.00 05/25/2016

WA2785187 4,000 0.40 1,600.00 05/26/2016

CE3515180R 130 0.55 71.50 06/20/2016

WA2495176 2,443 0.20 488.60 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

WA2765177 1 14,570.00 14,570.00 07/01/2015

BA6855176 1 150,000.00 150,000.00 07/14/2015

BA8165284 1 200,000.00 200,000.00 07/17/2015

FR5625177 1 124,525.00 124,525.00 07/17/2015

DO2915177 1 65,834.90 65,834.90 07/28/2015

TA3165180 1 4,000.00 4,000.00 08/06/2015

PG8235177 1 423,160.00 423,160.00 08/11/2015

WO1915174SBR 1 6,840.00 6,840.00 08/11/2015

AW0086114SBR 1 500.00 500.00 08/13/2015

CO2765177 1 5,200.00 5,200.00 08/13/2015

WA2815123 1 9,220.00 9,220.00 08/13/2015

AT0445182 1 665,000.00 665,000.00 08/17/2015

HO3785187 1 250,000.00 250,000.00 08/21/2015

BA7275172 1 250,000.00 250,000.00 08/26/2015

XY1595185R 1 125,000.00 125,000.00 09/04/2015

AT0046114SBR 1 7,285.00 7,285.00 09/10/2015

XY1685174 1 300,000.00 300,000.00 09/14/2015

AX0977214 1 25,000.00 25,000.00 09/29/2015
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

HO4885126 1 75,000.00 75,000.00 09/29/2015

OT2015 1 497,000.44 497,000.44 09/29/2015

PG4675223 1 2,405.00 2,405.00 09/29/2015

AL4595180 1 15,000.00 15,000.00 10/01/2015

XX3145133 1 160,000.00 160,000.00 10/07/2015

424D51418 1 1.00 1.00 10/23/2015

AX0977514 1 18,000.00 18,000.00 11/12/2015

AX7665182 1 75,000.00 75,000.00 11/17/2015

CA1375180 1 370,000.00 370,000.00 12/01/2015

AA1745124 1 150,000.00 150,000.00 12/10/2015

AW0066114SBR 1 2,775.00 2,775.00 12/10/2015

BA6815280 1 5,000.00 5,000.00 12/10/2015

BA6815280 1 5,000.00 5,000.00 12/10/2015

BA6815280 1 5,000.00 5,000.00 12/10/2015

BA6815280 1 5,000.00 5,000.00 12/10/2015

BA6815280 1 5,000.00 5,000.00 12/10/2015

BA6815280 1 5,000.00 5,000.00 12/10/2015

BA6815280 1 5,000.00 5,000.00 12/10/2015

HO1505185 1 160,000.00 160,000.00 12/10/2015

BA9885285 1 100,000.00 100,000.00 12/14/2015

AX0977314 1 15,000.00 15,000.00 12/22/2015

WA2835132 1 9,500.00 9,500.00 12/22/2015

BA3275280 1 10,000.00 10,000.00 01/06/2016

BA3275280 1 10,000.00 10,000.00 01/06/2016

BA3275280 1 10,000.00 10,000.00 01/06/2016

BA3275280 1 10,000.00 10,000.00 01/06/2016

WO1865177 1 175,000.00 175,000.00 01/06/2016

PG2425280 1 15,000.00 15,000.00 01/08/2016

PG2425280 1 15,000.00 15,000.00 01/08/2016

BA7115224 1 2,000.00 2,000.00 01/15/2016

KE2765280 1 40,000.00 40,000.00 01/15/2016

PG0735182 1 31,418.00 31,418.00 01/15/2016

PG1765280 1 5,000.00 5,000.00 01/20/2016

PG1765280 1 5,000.00 5,000.00 01/20/2016

PG1765280 1 5,000.00 5,000.00 01/20/2016

PG1765280 1 5,000.00 5,000.00 01/20/2016

PG1765280 1 5,000.00 5,000.00 01/20/2016

PG1765280 1 5,000.00 5,000.00 01/20/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

PG1765280 1 5,000.00 5,000.00 01/20/2016

SO2015180 1 58,000.00 58,000.00 01/27/2016

CE3935177 1 250,000.00 250,000.00 01/29/2016

FR1245187 1 244,750.00 244,750.00 01/29/2016

GA6165280 1 5,000.00 5,000.00 01/29/2016

GA6165280 1 5,000.00 5,000.00 01/29/2016

GA6165280 1 5,000.00 5,000.00 01/29/2016

GA6165280 1 5,000.00 5,000.00 01/29/2016

GA6165280 1 5,000.00 5,000.00 01/29/2016

GA6165280 1 5,000.00 5,000.00 01/29/2016

GA6165280 1 5,000.00 5,000.00 01/29/2016

GA6165280 1 5,000.00 5,000.00 01/29/2016

GA6165280 1 5,000.00 5,000.00 01/29/2016

HO1695182 1 1,734.00 1,734.00 01/29/2016

HO8385280 1 5,000.00 5,000.00 01/29/2016

HO8385280 1 5,000.00 5,000.00 01/29/2016

HO8385280 1 5,000.00 5,000.00 01/29/2016

HO8385280 1 10,000.00 10,000.00 01/29/2016

HO8385280 1 5,000.00 5,000.00 01/29/2016

WA2025280 1 10,000.00 10,000.00 01/29/2016

WA2025280 1 10,000.00 10,000.00 01/29/2016

WA2025280 1 10,000.00 10,000.00 01/29/2016

WA2025280 1 10,000.00 10,000.00 01/29/2016

AT4285282 1 25,000.00 25,000.00 02/05/2016

WA2155180 1 279,000.00 279,000.00 02/17/2016

WA2865132 1 2,000.00 2,000.00 02/17/2016

WI2265180 1 25,100.00 25,100.00 02/17/2016

HO1465180 1 1,000.00 1,000.00 03/02/2016

HO1465180 1 1,000.00 1,000.00 03/02/2016

HO1465180 1 1,000.00 1,000.00 03/02/2016

HO1465180 1 3,000.00 3,000.00 03/02/2016

HO1465180 1 3,000.00 3,000.00 03/02/2016

HO1465180 1 1,000.00 1,000.00 03/02/2016

MO8695285 1 22,500.00 22,500.00 03/02/2016

PG9795277 1 185,000.00 185,000.00 03/02/2016

WA2705132 1 5,000.00 5,000.00 03/02/2016

WI2095177 1 68,603.30 68,603.30 03/02/2016

XX1565677 1 24,000.00 24,000.00 03/02/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

XY1675185 1 85,000.00 85,000.00 03/02/2016

AL3605180 1 6,600.00 6,600.00 03/03/2016

CE2915379 1 85,000.00 85,000.00 03/03/2016

CE4035174 1 120,000.00 120,000.00 03/03/2016

HA4245177 1 150,000.00 150,000.00 03/03/2016

PG6185270R 1 50,000.00 50,000.00 03/07/2016

GA2085180 1 35,000.00 35,000.00 03/10/2016

WA2435180 1 20,000.00 20,000.00 03/10/2016

FR1305180 1 47,600.00 47,600.00 03/16/2016

QA2405180 1 75,000.00 75,000.00 03/16/2016

WI1985187 1 80,000.00 80,000.00 03/16/2016

AA1305187 1 17,250.00 17,250.00 03/22/2016

AL2605177 1 23,400.00 23,400.00 03/22/2016

CE3915180 1 20,000.00 20,000.00 03/22/2016

FR1465180 1 105,000.00 105,000.00 03/22/2016

HO7565270 1 2,995.00 2,995.00 03/22/2016

MO3845224 1 150,000.00 150,000.00 03/22/2016

AW0046114 1 9,500.00 9,500.00 04/06/2016

AW0056114 1 7,500.00 7,500.00 04/06/2016

AW0076114 1 5,000.00 5,000.00 04/06/2016

HO1775177 1 95,000.00 95,000.00 04/06/2016

MO1885177 1 507,100.00 507,100.00 04/06/2016

BA2635377 1 240,000.00 240,000.00 04/11/2016

BA4655187R 1 119,715.00 119,715.00 04/11/2016

FR1985177 1 105,300.00 105,300.00 04/11/2016

HO1675177 1 60,000.00 60,000.00 04/11/2016

XY1705185 1 250,000.00 250,000.00 04/11/2016

AW0765182 1 75,000.00 75,000.00 04/26/2016

AW0775482 1 130,000.00 130,000.00 04/26/2016

DO3025130 1 45,000.00 45,000.00 04/26/2016

MO7735177 1 112,000.00 112,000.00 04/26/2016

PG1085182 1 50,000.00 50,000.00 04/26/2016

WI3645180 1 25,100.00 25,100.00 04/26/2016

WO1805186 1 12,500.00 12,500.00 04/26/2016

XY1715185 1 127,500.00 127,500.00 04/26/2016

BA8835174 1 45,000.00 45,000.00 04/27/2016

CE2915279 1 70,000.00 70,000.00 04/27/2016

CE3865176 1 100,000.00 100,000.00 04/27/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

MO0805177 1 60,000.00 60,000.00 04/27/2016

424D61418 1 50,000.00 50,000.00 05/04/2016

52861071418 1 45,000.00 45,000.00 05/04/2016

AT0245130 1 145,000.00 145,000.00 05/04/2016

AW0775382 1 16,550.00 16,550.00 05/04/2016

BA0235177 1 145,000.00 145,000.00 05/04/2016

CL4355187 1 61,430.50 61,430.50 05/04/2016

HO1535277 1 98,000.00 98,000.00 05/04/2016

MO9475177 1 239,900.00 239,900.00 05/04/2016

PG6985180 1 500,000.00 500,000.00 05/04/2016

WO1835180 1 14,300.00 14,300.00 05/04/2016

WO1835180 1 14,300.00 14,300.00 05/04/2016

5281371418 1 100,000.00 100,000.00 05/17/2016

AW0026114 1 8,600.00 8,600.00 05/17/2016

AW0775182 1 145,000.00 145,000.00 05/17/2016

GA1765177 1 43,900.00 43,900.00 05/25/2016

MO1505188 1 80,507.75 80,507.75 05/25/2016

PG0415177 1 124,000.00 124,000.00 05/25/2016

PG3195285 1 40,000.00 40,000.00 05/25/2016

WA4305177 1 30,600.00 30,600.00 05/25/2016

WA2785187 1 87,760.00 87,760.00 05/26/2016

BA9275277 1 1.00 1.00 06/01/2016

PG1755170 1 450,000.00 450,000.00 06/01/2016

AA2265130 1 63,000.00 63,000.00 06/20/2016

AW0775282 1 48,725.92 48,725.92 06/20/2016

CE3515180R 1 3,070.00 3,070.00 06/20/2016

FR5365180 1 150,065.31 150,065.31 06/20/2016

GA1845177 1 168,640.00 168,640.00 06/20/2016

MO0815177 1 80,000.00 80,000.00 06/20/2016

MO9455177 1 70,000.00 70,000.00 06/20/2016

PG0765277R 1 75,000.00 75,000.00 06/20/2016

WA2495176 1 85,000.00 85,000.00 06/20/2016

WA2555124 1 80,000.00 80,000.00 06/20/2016

XY2455677 1 83,000.00 83,000.00 06/20/2016

440D11418 1 1.00 1.00 06/23/2016

AW0775582 1 50,000.00 50,000.00 06/23/2016

BA5325277 1 107,000.00 107,000.00 06/23/2016

WA9225177 1 37,900.00 37,900.00 06/23/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120500

XX5305376 1 3,000.00 3,000.00 06/23/2016

MO1595777 1 160,000.00 160,000.00 06/27/2016

HO1725177R 1 74,000.00 74,000.00 07/01/2016

PG3515224 1 3,210.10 3,210.10 07/01/2016

XY1725185 1 217,092.00 217,092.00 07/01/2016

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120510

XX1595176R 110 300.00 33,000.00 07/14/2015

XY2435777 400 1.00 400.00 07/21/2015

XX1645176 300 500.00 150,000.00 08/06/2015

XY5045177 350 250.00 87,500.00 08/17/2015

XY2415577 275 10.00 2,750.00 08/21/2015

XY2415A77 250 25.00 6,250.00 08/21/2015

XY5025177 350 1.00 350.00 09/04/2015

XY5025277 350 250.00 87,500.00 09/04/2015

XY5085177 350 0.01 3.50 09/04/2015

XY5185177 300 0.01 3.00 09/04/2015

XX1565577 165 2,500.00 412,500.00 09/29/2015

XY5235177 150 3,200.00 480,000.00 10/01/2015

XX4125A77 25 3,500.00 87,500.00 01/06/2016

XX4125B77 40 3,500.00 140,000.00 01/06/2016

XY2425377 300 650.00 195,000.00 01/06/2016

XY2425777 150 1,000.00 150,000.00 01/06/2016

XY5065177 225 4,000.00 900,000.00 01/06/2016

XY5075177 100 2,000.00 200,000.00 01/06/2016

XY5055177 100 2,000.00 200,000.00 01/15/2016

XY5175177 100 3,500.00 350,000.00 01/15/2016

XY5145177 100 2,500.00 250,000.00 01/29/2016

XY5205177 100 2,500.00 250,000.00 01/29/2016

459D31418 120 5.00 600.00 02/12/2016

XX4125C77 40 3,500.00 140,000.00 02/12/2016

XY2435577 250 1.00 250.00 03/02/2016

XY5215177 160 1,400.00 224,000.00 03/02/2016

XY5215277 105 510.00 53,550.00 03/02/2016

XY2495A77 40 3,500.00 140,000.00 03/03/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC

120510

XY5125177 444 900.00 399,600.00 03/03/2016

XX3665177 400 1,300.00 520,000.00 03/16/2016

XY5035177 20 2.00 40.00 03/16/2016

XY5035177 436 1.00 436.00 03/16/2016

XY5035277 400 1.00 400.00 03/16/2016

XY5035277 24 1.00 24.00 03/16/2016

XY2425577 300 1,000.00 300,000.00 03/22/2016

XY4165177 350 0.01 3.50 03/22/2016

XY5105177 225 4,000.00 900,000.00 03/22/2016

XY5125277 492 0.01 4.92 03/22/2016

459D51419 10 5.00 50.00 04/26/2016

415D31418 120 200.00 24,000.00 05/04/2016

477D71418 300 580.00 174,000.00 05/04/2016

XY4155177 350 0.01 3.50 05/04/2016

XY5195177 150 350.00 52,500.00 05/17/2016

XX4125577R 40 3,500.00 140,000.00 06/01/2016

XY2495B77 50 3,500.00 175,000.00 06/20/2016

XY2455777 400 1.00 400.00 06/23/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

120552

XX1645176 50 100.00 5,000.00 08/06/2015

PG0735182 400 80.00 32,000.00 01/15/2016

SO2015180 10 100.00 1,000.00 01/27/2016

AT0245130 10 200.00 2,000.00 05/04/2016

PG0415177 20 65.00 1,300.00 05/25/2016

FR5365180 82 200.00 16,400.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

120555

BA6855176 25 20.00 500.00 07/14/2015

BA8165284 400 28.00 11,200.00 07/17/2015

PG8235177 200 0.01 2.00 08/11/2015

HO3785187 55 62.00 3,410.00 08/21/2015

BA7275172 300 75.00 22,500.00 08/26/2015
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

120555

XX3145133 1,600 10.00 16,000.00 10/07/2015

XY2425377 100 20.00 2,000.00 01/06/2016

SO2015180 10 100.00 1,000.00 01/27/2016

CE3935177 100 20.00 2,000.00 01/29/2016

FR1245187 200 31.50 6,300.00 01/29/2016

PG9795277 500 0.01 5.00 03/02/2016

AL3605180 300 20.00 6,000.00 03/03/2016

CE4035174 20 40.00 800.00 03/03/2016

HA4245177 25 34.00 850.00 03/03/2016

FR1305180 150 72.00 10,800.00 03/16/2016

QA2405180 500 20.00 10,000.00 03/16/2016

WI1985187 125 75.00 9,375.00 03/16/2016

XX3665177 100 20.00 2,000.00 03/16/2016

AA1305187 25 37.00 925.00 03/22/2016

XY2425577 2,000 10.00 20,000.00 03/22/2016

HO1775177 40 29.50 1,180.00 04/06/2016

MO1885177 200 0.01 2.00 04/06/2016

BA4655187R 1,000 28.00 28,000.00 04/11/2016

FR1985177 100 0.01 1.00 04/11/2016

CE3865176 648 40.00 25,920.00 04/27/2016

MO0805177 100 0.01 1.00 04/27/2016

AT0245130 10 200.00 2,000.00 05/04/2016

BA0235177 100 31.00 3,100.00 05/04/2016

CL4355187 85 43.24 3,675.40 05/04/2016

HO1535277 50 28.00 1,400.00 05/04/2016

MO9475177 25 53.00 1,325.00 05/04/2016

PG6985180 100 35.00 3,500.00 05/04/2016

MO1505188 40 66.76 2,670.40 05/25/2016

BA9275277 25 130.00 3,250.00 06/01/2016

PG1755170 3,000 35.00 105,000.00 06/01/2016

CE3515180R 100 13.55 1,355.00 06/20/2016

MO0815177 100 50.00 5,000.00 06/20/2016

MO9455177 100 50.00 5,000.00 06/20/2016

PG0765277R 100 50.00 5,000.00 06/20/2016

MO1595777 100 35.00 3,500.00 06/27/2016

HO1725177R 50 28.00 1,400.00 07/01/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ASPHALT FOR MAINTENANCE OF TRAFFIC

120562

WA2765177 100 62.00 6,200.00 07/01/2015

BA6855176 25 100.00 2,500.00 07/14/2015

BA8165284 400 120.00 48,000.00 07/17/2015

FR5625177 500 0.01 5.00 07/17/2015

XX1645176 50 200.00 10,000.00 08/06/2015

PG8235177 200 161.00 32,200.00 08/11/2015

XY5045177 300 75.00 22,500.00 08/17/2015

HO3785187 210 125.00 26,250.00 08/21/2015

BA7275172 300 300.00 90,000.00 08/26/2015

XY5025177 500 1.00 500.00 09/04/2015

XY5025277 500 75.00 37,500.00 09/04/2015

XY5085177 1,000 0.01 10.00 09/04/2015

XY5185177 1,000 0.01 10.00 09/04/2015

XX1565577 100 100.00 10,000.00 09/29/2015

XY2425377 100 100.00 10,000.00 01/06/2016

XY5065177 60 80.00 4,800.00 01/06/2016

XY5075177 100 100.00 10,000.00 01/06/2016

PG0735182 40 222.00 8,880.00 01/15/2016

XY5055177 100 0.01 1.00 01/15/2016

XY5175177 100 0.01 1.00 01/15/2016

SO2015180 10 320.00 3,200.00 01/27/2016

CE3935177 100 75.00 7,500.00 01/29/2016

FR1245187 200 83.40 16,680.00 01/29/2016

XY5145177 100 0.01 1.00 01/29/2016

XY5205177 100 0.01 1.00 01/29/2016

WA2155180 100 200.00 20,000.00 02/17/2016

PG9795277 375 65.00 24,375.00 03/02/2016

XY5215177 150 94.00 14,100.00 03/02/2016

XY5215277 100 105.00 10,500.00 03/02/2016

AL3605180 100 113.50 11,350.00 03/03/2016

CE4035174 20 100.00 2,000.00 03/03/2016

HA4245177 25 113.00 2,825.00 03/03/2016

XY2495A77 100 0.01 1.00 03/03/2016

XY5125177 160 130.00 20,800.00 03/03/2016

PG6185270R 10 150.00 1,500.00 03/07/2016

QA2405180 100 100.00 10,000.00 03/16/2016

XX3665177 300 90.00 27,000.00 03/16/2016

XY5035177 160 120.00 19,200.00 03/16/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ASPHALT FOR MAINTENANCE OF TRAFFIC

120562

XY5035277 140 120.00 16,800.00 03/16/2016

AA1305187 25 200.00 5,000.00 03/22/2016

XY2425577 40 200.00 8,000.00 03/22/2016

XY4165177 300 50.00 15,000.00 03/22/2016

XY5105177 60 100.00 6,000.00 03/22/2016

XY5125277 180 65.00 11,700.00 03/22/2016

HO1775177 40 108.00 4,320.00 04/06/2016

MO1885177 200 156.00 31,200.00 04/06/2016

BA2635377 100 175.00 17,500.00 04/11/2016

BA4655187R 500 90.00 45,000.00 04/11/2016

FR1985177 100 0.01 1.00 04/11/2016

HO1675177 20 100.00 2,000.00 04/11/2016

MO7735177 75 120.00 9,000.00 04/26/2016

CE3865176 670 100.00 67,000.00 04/27/2016

MO0805177 100 0.01 1.00 04/27/2016

AT0245130 10 0.01 0.10 05/04/2016

BA0235177 100 103.00 10,300.00 05/04/2016

CL4355187 58 124.21 7,204.18 05/04/2016

HO1535277 50 82.00 4,100.00 05/04/2016

MO9475177 25 180.00 4,500.00 05/04/2016

PG6985180 100 200.00 20,000.00 05/04/2016

XY4155177 300 0.01 3.00 05/04/2016

MO1505188 100 177.17 17,717.00 05/25/2016

PG0415177 20 100.00 2,000.00 05/25/2016

BA9275277 50 225.00 11,250.00 06/01/2016

PG1755170 800 160.00 128,000.00 06/01/2016

AA2265130 25 165.00 4,125.00 06/20/2016

CE3515180R 200 62.80 12,560.00 06/20/2016

MO0815177 100 110.00 11,000.00 06/20/2016

MO9455177 100 105.00 10,500.00 06/20/2016

PG0765277R 100 110.00 11,000.00 06/20/2016

WA2495176 346 80.00 27,680.00 06/20/2016

XY2495B77 100 100.00 10,000.00 06/20/2016

BA5325277 100 110.00 11,000.00 06/23/2016

MO1595777 100 110.00 11,000.00 06/27/2016

HO1725177R 50 70.00 3,500.00 07/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ASPHALT CURB FOR MAINTENANCE OF TRAFFIC

120566

BA4655187R 830 12.00 9,960.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF TRAFFIC RENTAL PER DAY

120571

424D51418 20 40.00 800.00 10/23/2015

AX0977514 50 1.00 50.00 11/12/2015

499D31417 20 20.00 400.00 12/22/2015

424D61418 42 100.00 4,200.00 05/04/2016

CL4355187 4 2,900.00 11,600.00 05/04/2016

PG1755170 180 7.00 1,260.00 06/01/2016

440D11418 20 2.00 40.00 06/23/2016

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARROW PANEL

120610

WA2765177 200 20.75 4,150.00 07/01/2015

BA6855176 300 25.00 7,500.00 07/14/2015

XX1595176R 40 25.00 1,000.00 07/14/2015

BA8165284 200 15.00 3,000.00 07/17/2015

FR5625177 250 31.75 7,937.50 07/17/2015

XY2435777 80 1.00 80.00 07/21/2015

DO2915177 30 0.01 0.30 07/28/2015

XX1645176 10 100.00 1,000.00 08/06/2015

PG8235177 490 38.00 18,620.00 08/11/2015

AT0445182 500 1.00 500.00 08/17/2015

XY5045177 350 25.00 8,750.00 08/17/2015

HO3785187 48 100.00 4,800.00 08/21/2015

BA7275172 500 75.00 37,500.00 08/26/2015

XY5025177 350 1.00 350.00 09/04/2015

XY5025277 350 25.00 8,750.00 09/04/2015

XY5085177 350 23.00 8,050.00 09/04/2015

XY5185177 300 0.01 3.00 09/04/2015

XY1685174 500 50.00 25,000.00 09/14/2015

AX0977214 350 25.00 8,750.00 09/29/2015

HO4885126 450 30.00 13,500.00 09/29/2015

XX1565577 250 2,000.00 500,000.00 09/29/2015
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARROW PANEL

120610

XX3145133 250 20.00 5,000.00 10/07/2015

424D51418 600 15.00 9,000.00 10/23/2015

AX0977514 500 6.00 3,000.00 11/12/2015

AX7665182 10 50.00 500.00 11/17/2015

AA1745124 48 20.00 960.00 12/10/2015

499D31417 875 20.00 17,500.00 12/22/2015

AX0977314 500 2.50 1,250.00 12/22/2015

WA2835132 45 1.00 45.00 12/22/2015

WO1865177 175 21.84 3,822.00 01/06/2016

XX4125A77 10 60.00 600.00 01/06/2016

XX4125B77 15 25.00 375.00 01/06/2016

XY2425377 200 10.00 2,000.00 01/06/2016

XY2425777 200 15.00 3,000.00 01/06/2016

XY5065177 20 30.00 600.00 01/06/2016

XY5075177 25 50.00 1,250.00 01/06/2016

XY5055177 50 0.01 0.50 01/15/2016

XY5175177 50 0.01 0.50 01/15/2016

SO2015180 245 20.00 4,900.00 01/27/2016

CE3935177 240 0.01 2.40 01/29/2016

FR1245187 40 26.50 1,060.00 01/29/2016

XY5145177 25 25.00 625.00 01/29/2016

XY5205177 50 25.00 1,250.00 01/29/2016

AT4285282 10 30.00 300.00 02/05/2016

459D31418 120 1.00 120.00 02/12/2016

XX4125C77 15 22.05 330.75 02/12/2016

WA2155180 120 1.00 120.00 02/17/2016

WA2865132 15 1.00 15.00 02/17/2016

PG9795277 375 0.01 3.75 03/02/2016

WA2705132 45 100.00 4,500.00 03/02/2016

WI2095177 85 0.01 0.85 03/02/2016

XX1565677 50 23.00 1,150.00 03/02/2016

XY2435577 100 1.00 100.00 03/02/2016

XY5215177 80 20.75 1,660.00 03/02/2016

XY5215277 50 50.00 2,500.00 03/02/2016

CE2915379 60 25.00 1,500.00 03/03/2016

HA4245177 60 30.00 1,800.00 03/03/2016

XY2495A77 20 0.01 0.20 03/03/2016

XY5125177 50 30.00 1,500.00 03/03/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARROW PANEL

120610

FR1305180 180 43.00 7,740.00 03/16/2016

QA2405180 500 15.00 7,500.00 03/16/2016

WI1985187 200 40.00 8,000.00 03/16/2016

XX3665177 400 14.00 5,600.00 03/16/2016

XY5035177 50 0.10 5.00 03/16/2016

XY5035277 50 0.10 5.00 03/16/2016

AA1305187 10 125.00 1,250.00 03/22/2016

MO3845224 50 20.00 1,000.00 03/22/2016

XY2425577 300 25.00 7,500.00 03/22/2016

XY4165177 300 5.00 1,500.00 03/22/2016

XY5105177 20 2,000.00 40,000.00 03/22/2016

XY5125277 50 50.00 2,500.00 03/22/2016

5281923149 100 1.00 100.00 04/06/2016

AW0046114 35 20.00 700.00 04/06/2016

AW0056114 333 20.00 6,660.00 04/06/2016

AW0076114 300 20.00 6,000.00 04/06/2016

HO1775177 180 13.50 2,430.00 04/06/2016

MO1885177 240 23.00 5,520.00 04/06/2016

BA2635377 325 13.50 4,387.50 04/11/2016

BA4655187R 100 155.00 15,500.00 04/11/2016

FR1985177 100 23.00 2,300.00 04/11/2016

HO1675177 400 0.01 4.00 04/11/2016

XX6695126 125 40.00 5,000.00 04/12/2016

459D51419 10 1.00 10.00 04/26/2016

AW0765182 120 25.00 3,000.00 04/26/2016

AW0775482 120 25.00 3,000.00 04/26/2016

DO3025130 300 27.00 8,100.00 04/26/2016

MO7735177 110 30.00 3,300.00 04/26/2016

PG1085182 152 20.00 3,040.00 04/26/2016

BA8835174 60 25.00 1,500.00 04/27/2016

MO0805177 120 27.00 3,240.00 04/27/2016

415D31418 120 25.00 3,000.00 05/04/2016

424D61418 50 6.00 300.00 05/04/2016

477D71418 25 25.00 625.00 05/04/2016

52861071418 50 0.01 0.50 05/04/2016

AT0245130 120 30.00 3,600.00 05/04/2016

AW0775382 120 35.00 4,200.00 05/04/2016

BA0235177 100 32.00 3,200.00 05/04/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARROW PANEL

120610

CL4355187 150 22.00 3,300.00 05/04/2016

HO1535277 120 1.00 120.00 05/04/2016

MO9475177 100 27.00 2,700.00 05/04/2016

PG6985180 540 30.00 16,200.00 05/04/2016

XY4155177 300 20.70 6,210.00 05/04/2016

5281371418 50 1.00 50.00 05/17/2016

AW0026114 120 20.00 2,400.00 05/17/2016

AW0775182 120 25.00 3,000.00 05/17/2016

GA1765177 125 20.00 2,500.00 05/25/2016

MO1505188 40 130.47 5,218.80 05/25/2016

PG0415177 100 20.00 2,000.00 05/25/2016

WA4305177 120 45.00 5,400.00 05/25/2016

WA2785187 70 22.50 1,575.00 05/26/2016

BA9275277 90 1,060.00 95,400.00 06/01/2016

PG1755170 730 10.00 7,300.00 06/01/2016

XX4125577R 15 200.00 3,000.00 06/01/2016

AA2265130 120 25.00 3,000.00 06/20/2016

AW0775282 120 178.45 21,414.00 06/20/2016

FR5365180 100 25.00 2,500.00 06/20/2016

GA1845177 75 25.00 1,875.00 06/20/2016

MO0815177 100 32.00 3,200.00 06/20/2016

MO9455177 60 32.00 1,920.00 06/20/2016

PG0765277R 150 32.00 4,800.00 06/20/2016

WA2495176 560 1.00 560.00 06/20/2016

WA2555124 50 20.00 1,000.00 06/20/2016

XY2495B77 20 35.00 700.00 06/20/2016

440D11418 160 15.00 2,400.00 06/23/2016

5281531418 100 0.01 1.00 06/23/2016

AW0775582 120 5.00 600.00 06/23/2016

BA5325277 115 13.50 1,552.50 06/23/2016

WA9225177 50 21.00 1,050.00 06/23/2016

XX5305376 150 50.00 7,500.00 06/23/2016

XY2455777 80 1.00 80.00 06/23/2016

MO1595777 120 100.00 12,000.00 06/27/2016

HO1725177R 60 1.00 60.00 07/01/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 40



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

120611

XX1665180 750 0.01 7.50 03/02/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

WA2765177 1,500 15.50 23,250.00 07/01/2015

BA6855176 1,000 16.00 16,000.00 07/14/2015

BA8165284 264 17.00 4,488.00 07/17/2015

FR5625177 1,350 16.40 22,140.00 07/17/2015

XY2435777 530 1.00 530.00 07/21/2015

DO2915177 1,500 0.01 15.00 07/28/2015

TA3165180 470 16.00 7,520.00 08/06/2015

XX1645176 450 20.00 9,000.00 08/06/2015

PG8235177 1,551 18.00 27,918.00 08/11/2015

WO1915174SBR 64 2.50 160.00 08/11/2015

CO2765177 560 15.00 8,400.00 08/13/2015

WA2815123 200 29.00 5,800.00 08/13/2015

AT0445182 1,200 1.00 1,200.00 08/17/2015

XY5045177 3,000 9.00 27,000.00 08/17/2015

HO3785187 484 17.00 8,228.00 08/21/2015

BA7275172 6,028 15.00 90,420.00 08/26/2015

XY5025177 3,000 0.10 300.00 09/04/2015

XY5025277 3,000 9.00 27,000.00 09/04/2015

XY5085177 3,000 19.00 57,000.00 09/04/2015

XY5185177 3,000 11.00 33,000.00 09/04/2015

528D41418R 800 28.00 22,400.00 09/10/2015

AX0977214 500 7.50 3,750.00 09/29/2015

HO4885126 800 19.00 15,200.00 09/29/2015

PG4675223 180 20.00 3,600.00 09/29/2015

XX1565577 600 19.00 11,400.00 09/29/2015

AL4595180 542 16.00 8,672.00 10/01/2015

XX3145133 1,000 15.00 15,000.00 10/07/2015

424D51418 600 3.00 1,800.00 10/23/2015

AX7665182 300 21.00 6,300.00 11/17/2015

AA1745124 128 1.00 128.00 12/10/2015

499D31417 630 20.00 12,600.00 12/22/2015

AX0977314 1,000 1.00 1,000.00 12/22/2015
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

WA2835132 400 1.00 400.00 12/22/2015

WO1865177 1,000 0.01 10.00 01/06/2016

XX4125A77 1,000 15.00 15,000.00 01/06/2016

XX4125B77 1,000 0.01 10.00 01/06/2016

XY2425377 1,000 5.00 5,000.00 01/06/2016

XY2425777 600 23.00 13,800.00 01/06/2016

XY5065177 2,000 11.00 22,000.00 01/06/2016

XY5075177 2,000 10.00 20,000.00 01/06/2016

BA7115224 192 50.00 9,600.00 01/15/2016

PG0735182 486 26.85 13,049.10 01/15/2016

XY5055177 2,000 0.01 20.00 01/15/2016

XY5175177 2,000 11.50 23,000.00 01/15/2016

SO2015180 1,430 20.00 28,600.00 01/27/2016

CE3935177 2,060 5.00 10,300.00 01/29/2016

FR1245187 800 14.30 11,440.00 01/29/2016

HO1695182 160 23.00 3,680.00 01/29/2016

XY5145177 2,000 0.01 20.00 01/29/2016

XY5205177 2,000 0.01 20.00 01/29/2016

AT4285282 200 19.00 3,800.00 02/05/2016

459D31418 300 0.50 150.00 02/12/2016

XX4125C77 1,000 2.76 2,760.00 02/12/2016

WA2155180 2,000 19.00 38,000.00 02/17/2016

WA2865132 800 0.01 8.00 02/17/2016

WI2265180 1,337 19.10 25,536.70 02/17/2016

PG9795277 11,000 0.01 110.00 03/02/2016

WA2705132 400 1.00 400.00 03/02/2016

WI2095177 1,000 0.01 10.00 03/02/2016

XX1565677 450 18.00 8,100.00 03/02/2016

XY2435577 300 1.00 300.00 03/02/2016

XY5215177 1,100 16.75 18,425.00 03/02/2016

XY5215277 950 10.00 9,500.00 03/02/2016

AL3605180 400 26.65 10,660.00 03/03/2016

CE2915379 344 25.00 8,600.00 03/03/2016

CE4035174 240 20.00 4,800.00 03/03/2016

HA4245177 500 16.00 8,000.00 03/03/2016

XY2495A77 2,000 0.01 20.00 03/03/2016

XY5125177 1,500 0.10 150.00 03/03/2016

PG6185270R 750 17.00 12,750.00 03/07/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

GA2085180 2,000 16.95 33,900.00 03/10/2016

WA2435180 881 16.00 14,096.00 03/10/2016

FR1305180 1,408 32.00 45,056.00 03/16/2016

QA2405180 860 17.00 14,620.00 03/16/2016

WI1985187 200 100.00 20,000.00 03/16/2016

XX3665177 2,000 14.50 29,000.00 03/16/2016

XY5035177 1,500 15.00 22,500.00 03/16/2016

XY5035277 1,500 15.00 22,500.00 03/16/2016

AA1305187 272 22.00 5,984.00 03/22/2016

AL2605177 700 9.60 6,720.00 03/22/2016

CE3915180 764 15.00 11,460.00 03/22/2016

FR1465180 1,000 25.00 25,000.00 03/22/2016

HO7565270 96 23.00 2,208.00 03/22/2016

MO3845224 192 1.00 192.00 03/22/2016

XY2425577 550 10.00 5,500.00 03/22/2016

XY4165177 2,000 0.01 20.00 03/22/2016

XY5105177 2,000 8.00 16,000.00 03/22/2016

XY5125277 1,500 0.01 15.00 03/22/2016

5281923149 256 1.00 256.00 04/06/2016

AW0046114 276 2.00 552.00 04/06/2016

AW0056114 170 2.00 340.00 04/06/2016

AW0076114 275 2.00 550.00 04/06/2016

HO1775177 800 12.25 9,800.00 04/06/2016

MO1885177 1,000 18.00 18,000.00 04/06/2016

BA2635377 5,350 14.25 76,237.50 04/11/2016

BA4655187R 3,000 14.50 43,500.00 04/11/2016

FR1985177 600 14.20 8,520.00 04/11/2016

HO1675177 300 35.00 10,500.00 04/11/2016

DO3025130 1,100 26.00 28,600.00 04/26/2016

MO7735177 528 16.00 8,448.00 04/26/2016

PG1085182 611 16.00 9,776.00 04/26/2016

WI3645180 2,240 19.10 42,784.00 04/26/2016

BA8835174 275 13.00 3,575.00 04/27/2016

CE2915279 285 15.00 4,275.00 04/27/2016

CE3865176 840 14.00 11,760.00 04/27/2016

MO0805177 1,200 13.00 15,600.00 04/27/2016

415D31418 300 10.00 3,000.00 05/04/2016

424D61418 800 6.00 4,800.00 05/04/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

477D71418 200 1.00 200.00 05/04/2016

52861071418 125 0.01 1.25 05/04/2016

AT0245130 450 50.00 22,500.00 05/04/2016

BA0235177 1,100 10.00 11,000.00 05/04/2016

CL4355187 608 14.85 9,028.80 05/04/2016

HO1535277 500 1.00 500.00 05/04/2016

MO9475177 500 17.25 8,625.00 05/04/2016

PG6985180 2,750 18.00 49,500.00 05/04/2016

XY4155177 2,000 0.01 20.00 05/04/2016

5281371418 125 1.00 125.00 05/17/2016

AW0026114 192 2.00 384.00 05/17/2016

GA1765177 1,500 12.00 18,000.00 05/25/2016

MO1505188 500 18.31 9,155.00 05/25/2016

PG0415177 1,500 14.15 21,225.00 05/25/2016

WA4305177 1,500 11.50 17,250.00 05/25/2016

WA2785187 850 22.50 19,125.00 05/26/2016

BA9275277 800 15.50 12,400.00 06/01/2016

PG1755170 2,283 13.00 29,679.00 06/01/2016

XX4125577R 1,000 20.00 20,000.00 06/01/2016

AA2265130 391 19.00 7,429.00 06/20/2016

CE3515180R 740 14.30 10,582.00 06/20/2016

FR5365180 126 100.00 12,600.00 06/20/2016

GA1845177 1,500 12.00 18,000.00 06/20/2016

MO0815177 228 15.00 3,420.00 06/20/2016

MO9455177 800 15.00 12,000.00 06/20/2016

PG0765277R 320 14.00 4,480.00 06/20/2016

WA2495176 1,691 11.00 18,601.00 06/20/2016

WA2555124 192 20.00 3,840.00 06/20/2016

XY2455677 150 1.00 150.00 06/20/2016

XY2495B77 2,000 18.00 36,000.00 06/20/2016

440D11418 300 1.00 300.00 06/23/2016

5281531418 300 0.01 3.00 06/23/2016

BA5325277 720 14.00 10,080.00 06/23/2016

WA9225177 1,000 15.75 15,750.00 06/23/2016

XX5305376 500 3.00 1,500.00 06/23/2016

XY2455777 530 1.00 530.00 06/23/2016

MO1595777 1,500 20.00 30,000.00 06/27/2016

HO1725177R 600 1.00 600.00 07/01/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

120625

PG3515224 32 51.00 1,632.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY RAISED PAVEMENT MARKERS

120630

BA7275172 2,853 6.00 17,118.00 08/26/2015

WA2155180 152 8.00 1,216.00 02/17/2016

FR1305180 90 12.80 1,152.00 03/16/2016

CL4355187 220 13.20 2,904.00 05/04/2016

PG6985180 10,973 9.00 98,757.00 05/04/2016

WA2495176 605 7.00 4,235.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

120635

XX1665180 3,000 190.00 570,000.00 03/02/2016

XX6695126 1,500 5.00 7,500.00 04/12/2016

459D51419 20 0.50 10.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS

120640

BA7275172 2,853 1.00 2,853.00 08/26/2015

FR1305180 90 11.60 1,044.00 03/16/2016

CL4355187 220 3.30 726.00 05/04/2016

PG6985180 10,973 0.50 5,486.50 05/04/2016

WA2495176 605 2.00 1,210.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC CONES, RENTAL PER DAY

120645

XX1665180 24,400 0.01 244.00 03/02/2016

XX6695126 6,000 1.00 6,000.00 04/12/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TUBULAR MARKERS

120690

XX1645176 20 60.00 1,200.00 08/06/2015

PG1755170 20 50.00 1,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF TRAFFIC

120700

BA7275172 905 40.00 36,200.00 08/26/2015

AL4595180 825 90.00 74,250.00 10/01/2015

499D31417 200 50.00 10,000.00 12/22/2015

SO2015180 50 200.00 10,000.00 01/27/2016

WA2155180 450 60.00 27,000.00 02/17/2016

XY1675185 1,000 40.00 40,000.00 03/02/2016

FR1305180 1,800 10.00 18,000.00 03/16/2016

QA2405180 470 36.50 17,155.00 03/16/2016

XY1705185 1,000 30.00 30,000.00 04/11/2016

424D61418 175 12.50 2,187.50 05/04/2016

PG6985180 1,000 50.00 50,000.00 05/04/2016

FR5365180 160 70.00 11,200.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

120710

499D31417 200 20.00 4,000.00 12/22/2015

SO2015180 50 40.00 2,000.00 01/27/2016

WA2705132 450 30.45 13,702.50 03/02/2016

FR1305180 1,800 5.00 9,000.00 03/16/2016

PG6985180 1,000 20.00 20,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

120715

BA6855176 800 6.00 4,800.00 07/14/2015

BA8165284 3,400 5.00 17,000.00 07/17/2015

XX1645176 270 10.00 2,700.00 08/06/2015

PG8235177 10,308 0.01 103.08 08/11/2015

AT0445182 52,000 1.00 52,000.00 08/17/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

120715

HO3785187 500 8.00 4,000.00 08/21/2015

BA7275172 14,750 7.00 103,250.00 08/26/2015

HO4885126 4,400 3.00 13,200.00 09/29/2015

AL4595180 1,250 18.00 22,500.00 10/01/2015

SO2015180 240 16.00 3,840.00 01/27/2016

FR1245187 150 13.50 2,025.00 01/29/2016

WA2155180 1,200 15.00 18,000.00 02/17/2016

PG9795277 3,000 3.00 9,000.00 03/02/2016

AL3605180 500 3.70 1,850.00 03/03/2016

GA2085180 780 22.15 17,277.00 03/10/2016

QA2405180 1,450 7.00 10,150.00 03/16/2016

CE3915180 902 0.01 9.02 03/22/2016

MO1885177 1,550 14.50 22,475.00 04/06/2016

BA4655187R 600 7.35 4,410.00 04/11/2016

CE3865176 794 5.00 3,970.00 04/27/2016

AT0245130 1,850 0.01 18.50 05/04/2016

CL4355187 610 6.60 4,026.00 05/04/2016

PG6985180 62,870 4.00 251,480.00 05/04/2016

WA2785187 1,700 11.50 19,550.00 05/26/2016

PG1755170 15,389 9.00 138,501.00 06/01/2016

AA2265130 500 4.00 2,000.00 06/20/2016

CE3515180R 250 5.15 1,287.50 06/20/2016

FR5365180 329 3.50 1,151.50 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REFLECTIVE BARRIER MARKERS

120717

BA6855176 130 25.00 3,250.00 07/14/2015

BA8165284 200 14.50 2,900.00 07/17/2015

XX1645176 50 40.00 2,000.00 08/06/2015

PG8235177 524 17.50 9,170.00 08/11/2015

AT0445182 450 1.00 450.00 08/17/2015

HO3785187 22 15.00 330.00 08/21/2015

BA7275172 1,026 15.00 15,390.00 08/26/2015

HO4885126 50 20.00 1,000.00 09/29/2015

AL4595180 36 12.75 459.00 10/01/2015

499D31417 50 20.00 1,000.00 12/22/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REFLECTIVE BARRIER MARKERS

120717

PG0735182 31 36.00 1,116.00 01/15/2016

SO2015180 38 24.00 912.00 01/27/2016

FR1245187 125 3.70 462.50 01/29/2016

WA2155180 170 20.00 3,400.00 02/17/2016

WA2705132 5 25.00 125.00 03/02/2016

AL3605180 34 28.00 952.00 03/03/2016

WA2435180 12 18.00 216.00 03/10/2016

FR1305180 85 24.00 2,040.00 03/16/2016

QA2405180 70 15.00 1,050.00 03/16/2016

AA1305187 36 27.00 972.00 03/22/2016

CE3915180 18 0.01 0.18 03/22/2016

BA2635377 10 16.00 160.00 04/11/2016

BA4655187R 18 16.00 288.00 04/11/2016

XX6695126 30 20.00 600.00 04/12/2016

WO1805186 17 25.00 425.00 04/26/2016

BA8835174 70 20.00 1,400.00 04/27/2016

CE3865176 72 16.00 1,152.00 04/27/2016

CL4355187 65 15.40 1,001.00 05/04/2016

PG6985180 400 25.00 10,000.00 05/04/2016

PG0415177 10 14.15 141.50 05/25/2016

WA2785187 150 23.00 3,450.00 05/26/2016

PG1755170 508 14.00 7,112.00 06/01/2016

AA2265130 50 15.00 750.00 06/20/2016

CE3515180R 10 15.40 154.00 06/20/2016

WA2495176 90 17.00 1,530.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM FOR MAINTENANCE OF TRAFFIC

120720

PG0735182 50 55.00 2,750.00 01/15/2016

WA2155180 2,010 23.00 46,230.00 02/17/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE II BARRICADE FOR MAINTENANCE OF TRAFFIC

120742

FR5625177 4 185.00 740.00 07/17/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

120743

BA8165284 1 190.00 190.00 07/17/2015

TA3165180 4 100.00 400.00 08/06/2015

XX1645176 6 200.00 1,200.00 08/06/2015

PG8235177 4 170.00 680.00 08/11/2015

CO2765177 4 100.00 400.00 08/13/2015

HO3785187 2 215.00 430.00 08/21/2015

BA7275172 8 500.00 4,000.00 08/26/2015

HO4885126 3 330.00 990.00 09/29/2015

PG4675223 4 212.00 848.00 09/29/2015

AL4595180 3 175.00 525.00 10/01/2015

XX3145133 25 200.00 5,000.00 10/07/2015

499D31417 6 400.00 2,400.00 12/22/2015

XY2425377 50 100.00 5,000.00 01/06/2016

XY2425777 30 15.00 450.00 01/06/2016

PG0735182 3 327.50 982.50 01/15/2016

SO2015180 20 200.00 4,000.00 01/27/2016

FR1245187 4 500.00 2,000.00 01/29/2016

HO1695182 2 678.00 1,356.00 01/29/2016

AT4285282 50 200.00 10,000.00 02/05/2016

WI2265180 8 200.00 1,600.00 02/17/2016

AL3605180 2 375.00 750.00 03/03/2016

PG6185270R 20 175.00 3,500.00 03/07/2016

GA2085180 8 242.00 1,936.00 03/10/2016

WA2435180 11 265.00 2,915.00 03/10/2016

QA2405180 12 175.00 2,100.00 03/16/2016

CE3915180 1 500.00 500.00 03/22/2016

FR1465180 6 565.00 3,390.00 03/22/2016

MO1885177 10 0.01 0.10 04/06/2016

BA2635377 2 212.00 424.00 04/11/2016

BA4655187R 20 270.00 5,400.00 04/11/2016

HO1675177 10 0.01 0.10 04/11/2016

DO3025130 5 250.00 1,250.00 04/26/2016

WI3645180 6 200.00 1,200.00 04/26/2016

CE2915279 4 250.00 1,000.00 04/27/2016

CE3865176 2 200.00 400.00 04/27/2016

CL4355187 1 231.00 231.00 05/04/2016

HO1535277 4 1.00 4.00 05/04/2016

PG6985180 8 240.00 1,920.00 05/04/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

120743

PG0415177 4 150.00 600.00 05/25/2016

PG1755170 8 200.00 1,600.00 06/01/2016

CE3515180R 10 231.00 2,310.00 06/20/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLAGGER

120747

AL4595180 160 75.00 12,000.00 10/01/2015

4290451418 540 23.00 12,420.00 12/10/2015

499D31417 1,300 35.00 45,500.00 12/22/2015

XX4125A77 600 50.00 30,000.00 01/06/2016

XX4125B77 1,000 50.00 50,000.00 01/06/2016

XY2425377 2,000 26.00 52,000.00 01/06/2016

XY2425777 2,000 35.00 70,000.00 01/06/2016

XY5065177 6,000 58.00 348,000.00 01/06/2016

XY5075177 2,400 35.00 84,000.00 01/06/2016

XY5055177 2,400 25.00 60,000.00 01/15/2016

XY5175177 2,400 50.00 120,000.00 01/15/2016

HO1695182 80 208.00 16,640.00 01/29/2016

XY5145177 2,400 55.00 132,000.00 01/29/2016

XY5205177 2,400 60.00 144,000.00 01/29/2016

4291161418R 1,150 23.00 26,450.00 02/09/2016

XX4125C77 1,000 29.00 29,000.00 02/12/2016

XX1565677 250 28.00 7,000.00 03/02/2016

XY5215177 2,800 42.15 118,020.00 03/02/2016

XY5215277 2,000 48.00 96,000.00 03/02/2016

AL3605180 112 50.00 5,600.00 03/03/2016

CE2915379 24 50.00 1,200.00 03/03/2016

XY2495A77 2,000 45.00 90,000.00 03/03/2016

XY5125177 7,136 42.00 299,712.00 03/03/2016

WI1985187 1,104 50.00 55,200.00 03/16/2016

XY5035177 6,848 44.00 301,312.00 03/16/2016

XY5035277 6,272 45.00 282,240.00 03/16/2016

AL2605177 600 51.00 30,600.00 03/22/2016

XY4165177 300 222.00 66,600.00 03/22/2016

XY5105177 3,000 40.00 120,000.00 03/22/2016

XY5125277 7,872 39.80 313,305.60 03/22/2016
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLAGGER

120747

BA2635377 100 30.00 3,000.00 04/11/2016

DO3025130 9,600 29.00 278,400.00 04/26/2016

CE2915279 480 52.00 24,960.00 04/27/2016

42916M1418 200 23.00 4,600.00 05/04/2016

477D71418 200 11.00 2,200.00 05/04/2016

XY4155177 300 100.00 30,000.00 05/04/2016

XY5195177 800 97.00 77,600.00 05/17/2016

XX4125577R 1,000 35.00 35,000.00 06/01/2016

42915F1418 200 23.00 4,600.00 06/07/2016

42916L1418 200 23.00 4,600.00 06/07/2016

AA2265130 352 1.00 352.00 06/20/2016

XY2495B77 2,000 72.00 144,000.00 06/20/2016

42915G1418 200 23.00 4,600.00 06/23/2016

XX5305376 600 24.00 14,400.00 06/23/2016

XY2455777 3,200 0.01 32.00 06/23/2016

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

120750

XX1645176 25 300.00 7,500.00 08/06/2015

PG8235177 38 300.00 11,400.00 08/11/2015

AT0445182 160 1.00 160.00 08/17/2015

BA7275172 107 275.00 29,425.00 08/26/2015

XY1685174 60 300.00 18,000.00 09/14/2015

499D31417 8 400.00 3,200.00 12/22/2015

PG0735182 42 116.00 4,872.00 01/15/2016

SO2015180 19 330.00 6,270.00 01/27/2016

PG9795277 38 200.00 7,600.00 03/02/2016

FR1305180 14 400.00 5,600.00 03/16/2016

QA2405180 90 195.00 17,550.00 03/16/2016

CE3915180 16 0.01 0.16 03/22/2016

MO1885177 19 250.00 4,750.00 04/06/2016

BA2635377 17 214.00 3,638.00 04/11/2016

BA4655187R 10 250.00 2,500.00 04/11/2016

XX6695126 18 400.00 7,200.00 04/12/2016

BA8835174 34 275.00 9,350.00 04/27/2016

CE3865176 6 300.00 1,800.00 04/27/2016
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DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

120750

PG6985180 120 250.00 30,000.00 05/04/2016

PG0415177 12 225.00 2,700.00 05/25/2016

PG1755170 145 250.00 36,250.00 06/01/2016

CE3515180R 7 242.00 1,694.00 06/20/2016

FR5365180 14 500.00 7,000.00 06/20/2016

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

120761

XX1645176 10 300.00 3,000.00 08/06/2015

AT0445182 160 1.00 160.00 08/17/2015

BA7275172 30 275.00 8,250.00 08/26/2015

499D31417 5 400.00 2,000.00 12/22/2015

PG0735182 28 116.00 3,248.00 01/15/2016

PG9795277 38 300.00 11,400.00 03/02/2016

QA2405180 45 325.00 14,625.00 03/16/2016

CE3915180 8 0.01 0.08 03/22/2016

MO1885177 19 340.00 6,460.00 04/06/2016

BA2635377 17 330.00 5,610.00 04/11/2016

BA4655187R 5 340.00 1,700.00 04/11/2016

CE3865176 2 305.00 610.00 04/27/2016

PG6985180 60 360.00 21,600.00 05/04/2016

PG1755170 73 330.00 24,090.00 06/01/2016

CE3515180R 7 358.00 2,506.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VERTICAL PANELS

120763

BA6855176 130 25.00 3,250.00 07/14/2015

BA8165284 4 45.00 180.00 07/17/2015

XX1645176 10 80.00 800.00 08/06/2015

AT0445182 56 1.00 56.00 08/17/2015

BA7275172 4 200.00 800.00 08/26/2015

HO4885126 4 80.00 320.00 09/29/2015

AL4595180 2 75.00 150.00 10/01/2015

499D31417 4 30.00 120.00 12/22/2015

PG0735182 6 116.00 696.00 01/15/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VERTICAL PANELS

120763

SO2015180 4 72.00 288.00 01/27/2016

FR1245187 12 47.75 573.00 01/29/2016

AL3605180 4 70.00 280.00 03/03/2016

FR1305180 2 110.00 220.00 03/16/2016

QA2405180 12 50.00 600.00 03/16/2016

AA1305187 2 85.00 170.00 03/22/2016

CE3915180 4 0.01 0.04 03/22/2016

BA2635377 2 27.00 54.00 04/11/2016

BA4655187R 4 80.00 320.00 04/11/2016

BA8835174 2 79.00 158.00 04/27/2016

CE3865176 15 75.00 1,125.00 04/27/2016

CL4355187 2 71.50 143.00 05/04/2016

PG6985180 8 80.00 640.00 05/04/2016

PG1755170 25 85.00 2,125.00 06/01/2016

AA2265130 5 45.00 225.00 06/20/2016

CE3515180R 4 71.60 286.40 06/20/2016

WA2495176 2 55.00 110.00 06/20/2016

DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

120765

XX1645176 20 100.00 2,000.00 08/06/2015

PG8235177 84 215.00 18,060.00 08/11/2015

AT0445182 400 1.00 400.00 08/17/2015

BA7275172 60 82.00 4,920.00 08/26/2015

499D31417 20 200.00 4,000.00 12/22/2015

SO2015180 19 105.00 1,995.00 01/27/2016

PG9795277 38 100.00 3,800.00 03/02/2016

QA2405180 34 95.00 3,230.00 03/16/2016

CE3915180 40 0.01 0.40 03/22/2016

MO1885177 38 89.00 3,382.00 04/06/2016

PG6985180 360 95.00 34,200.00 05/04/2016

CE3515180R 7 93.60 655.20 06/20/2016

FR5365180 14 55.00 770.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE WOOD SIGN SUPPORTS

120771

CL4355187 4 165.00 660.00 05/04/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE SIGN

120773

BA8165284 216 10.70 2,311.20 07/17/2015

BA7275172 698 11.00 7,678.00 08/26/2015

AX7665182 28 11.00 308.00 11/17/2015

XY2425777 500 3.00 1,500.00 01/06/2016

XY2425577 50 20.00 1,000.00 03/22/2016

CE3865176 80 20.00 1,600.00 04/27/2016

PG1755170 57 12.00 684.00 06/01/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE SIGN

120774

AL3605180 13 15.50 201.50 03/03/2016

WI1985187 34 15.00 510.00 03/16/2016

PG1755170 58 8.00 464.00 06/01/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COVER SIGNS

120777

BA7275172 240 6.00 1,440.00 08/26/2015

CL4355187 100 2.20 220.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY ORANGE CONSTRUCTION FENCE

120784

BA6855176 360 3.00 1,080.00 07/14/2015

XX1645176 180 5.00 900.00 08/06/2015

PG8235177 500 3.00 1,500.00 08/11/2015

WO1915174SBR 950 2.10 1,995.00 08/11/2015

BA7275172 2,947 3.00 8,841.00 08/26/2015

XY1685174 500 2.50 1,250.00 09/14/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY ORANGE CONSTRUCTION FENCE

120784

HO4885126 7,610 2.50 19,025.00 09/29/2015

PG4675223 381 3.00 1,143.00 09/29/2015

XX3145133 1,500 3.00 4,500.00 10/07/2015

AX7665182 1,530 2.75 4,207.50 11/17/2015

XY2425377 1,000 5.00 5,000.00 01/06/2016

XY2425777 500 3.00 1,500.00 01/06/2016

PG0735182 3,480 2.50 8,700.00 01/15/2016

FR1245187 930 2.80 2,604.00 01/29/2016

HO1695182 628 6.00 3,768.00 01/29/2016

WI2265180 900 2.65 2,385.00 02/17/2016

AL3605180 1,180 3.00 3,540.00 03/03/2016

CE2915379 553 3.00 1,659.00 03/03/2016

CE4035174 1,121 5.00 5,605.00 03/03/2016

HA4245177 300 3.50 1,050.00 03/03/2016

PG6185270R 6,340 3.00 19,020.00 03/07/2016

FR1305180 536 3.50 1,876.00 03/16/2016

QA2405180 500 2.00 1,000.00 03/16/2016

WI1985187 1,500 3.75 5,625.00 03/16/2016

AA1305187 236 5.00 1,180.00 03/22/2016

CE3915180 1,199 2.50 2,997.50 03/22/2016

HO7565270 281 3.00 843.00 03/22/2016

MO1885177 3,000 2.60 7,800.00 04/06/2016

BA4655187R 500 2.70 1,350.00 04/11/2016

DO3025130 426 2.50 1,065.00 04/26/2016

PG1085182 219 5.00 1,095.00 04/26/2016

WI3645180 420 4.25 1,785.00 04/26/2016

BA8835174 1,627 2.27 3,693.29 04/27/2016

CE2915279 934 2.90 2,708.60 04/27/2016

CE3865176 3,888 2.58 10,031.04 04/27/2016

MO0805177 900 2.45 2,205.00 04/27/2016

415D31418 200 3.00 600.00 05/04/2016

CL4355187 1,216 2.75 3,344.00 05/04/2016

PG6985180 500 5.00 2,500.00 05/04/2016

MO1505188 1,085 3.35 3,634.75 05/25/2016

PG0415177 200 1.50 300.00 05/25/2016

WA2785187 3,417 3.10 10,592.70 05/26/2016

PG1755170 12,214 4.00 48,856.00 06/01/2016

AA2265130 2,100 3.30 6,930.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY ORANGE CONSTRUCTION FENCE

120784

CE3515180R 450 7.00 3,150.00 06/20/2016

FR5365180 190 10.00 1,900.00 06/20/2016

MO9455177 500 3.50 1,750.00 06/20/2016

PG0765277R 1,500 3.00 4,500.00 06/20/2016

WA2495176 3,168 2.50 7,920.00 06/20/2016

BA5325277 1,400 0.50 700.00 06/23/2016

MO1595777 4,000 2.35 9,400.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

120786

XX1645176 100 5.00 500.00 08/06/2015

XX3145133 1,500 3.00 4,500.00 10/07/2015

XY2425377 500 5.00 2,500.00 01/06/2016

XY2425777 500 1.00 500.00 01/06/2016

PG6185270R 500 3.00 1,500.00 03/07/2016

CE3915180 562 2.00 1,124.00 03/22/2016

PG1755170 2,500 4.00 10,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WATER FILLED BARRIER FOR MAINTENANCE OF TRAFFIC

120800

XY5175177 10 100.00 1,000.00 01/15/2016

PG6185270R 20 25.00 500.00 03/07/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

WA2765177 200 55.00 11,000.00 07/01/2015

BA6855176 300 85.00 25,500.00 07/14/2015

BA8165284 360 80.00 28,800.00 07/17/2015

FR5625177 200 0.01 2.00 07/17/2015

DO2915177 75 17.50 1,312.50 07/28/2015

TA3165180 20 25.00 500.00 08/06/2015

XX1645176 100 90.00 9,000.00 08/06/2015

PG8235177 278 72.00 20,016.00 08/11/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

WO1915174SBR 12 6.50 78.00 08/11/2015

CO2765177 20 0.01 0.20 08/13/2015

WA2815123 75 85.00 6,375.00 08/13/2015

AT0445182 410 1.00 410.00 08/17/2015

XY5045177 300 75.00 22,500.00 08/17/2015

HO3785187 170 54.00 9,180.00 08/21/2015

BA7275172 1,173 45.00 52,785.00 08/26/2015

XY5025177 300 1.00 300.00 09/04/2015

XY5025277 300 75.00 22,500.00 09/04/2015

XY5085177 300 0.01 3.00 09/04/2015

XY5185177 300 38.95 11,685.00 09/04/2015

528D41418R 150 0.10 15.00 09/10/2015

XY1685174 150 90.00 13,500.00 09/14/2015

AX0977214 100 25.00 2,500.00 09/29/2015

HO4885126 250 90.00 22,500.00 09/29/2015

PG4675223 100 89.50 8,950.00 09/29/2015

XX1565577 500 72.00 36,000.00 09/29/2015

AL4595180 40 100.00 4,000.00 10/01/2015

XX3145133 500 15.00 7,500.00 10/07/2015

424D51418 300 12.00 3,600.00 10/23/2015

AX7665182 90 90.00 8,100.00 11/17/2015

AA1745124 25 10.00 250.00 12/10/2015

499D31417 275 100.00 27,500.00 12/22/2015

AX0977314 150 1.00 150.00 12/22/2015

WA2835132 60 1.00 60.00 12/22/2015

WO1865177 75 0.01 0.75 01/06/2016

XX4125A77 40 100.00 4,000.00 01/06/2016

XX4125B77 40 25.00 1,000.00 01/06/2016

XY2425377 300 20.00 6,000.00 01/06/2016

XY2425777 100 1.00 100.00 01/06/2016

XY5065177 200 50.00 10,000.00 01/06/2016

BA7115224 12 1.00 12.00 01/15/2016

PG0735182 115 116.00 13,340.00 01/15/2016

SO2015180 230 85.00 19,550.00 01/27/2016

CE3935177 400 0.01 4.00 01/29/2016

FR1245187 500 42.25 21,125.00 01/29/2016

HO1695182 20 97.00 1,940.00 01/29/2016

AT4285282 280 90.00 25,200.00 02/05/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

XX4125C77 40 0.28 11.20 02/12/2016

WA2155180 200 90.00 18,000.00 02/17/2016

WA2865132 20 0.01 0.20 02/17/2016

PG9795277 375 0.01 3.75 03/02/2016

WA2705132 60 1.00 60.00 03/02/2016

WI2095177 75 25.00 1,875.00 03/02/2016

XX1565677 30 70.00 2,100.00 03/02/2016

XY2435577 100 0.01 1.00 03/02/2016

XY5215177 65 57.00 3,705.00 03/02/2016

XY5215277 65 85.00 5,525.00 03/02/2016

AL3605180 100 53.00 5,300.00 03/03/2016

CE2915379 100 85.00 8,500.00 03/03/2016

CE4035174 40 100.00 4,000.00 03/03/2016

HA4245177 250 0.01 2.50 03/03/2016

XY2495A77 80 100.00 8,000.00 03/03/2016

XY5125177 100 74.00 7,400.00 03/03/2016

PG6185270R 50 80.00 4,000.00 03/07/2016

GA2085180 25 68.00 1,700.00 03/10/2016

WA2435180 50 75.00 3,750.00 03/10/2016

FR1305180 386 80.00 30,880.00 03/16/2016

QA2405180 230 80.00 18,400.00 03/16/2016

WI1985187 165 100.00 16,500.00 03/16/2016

XX3665177 200 27.50 5,500.00 03/16/2016

XY5035177 100 76.00 7,600.00 03/16/2016

XY5035277 100 77.00 7,700.00 03/16/2016

AA1305187 50 85.00 4,250.00 03/22/2016

AL2605177 20 41.00 820.00 03/22/2016

CE3915180 294 0.01 2.94 03/22/2016

HO7565270 10 37.00 370.00 03/22/2016

MO3845224 16 10.00 160.00 03/22/2016

XY4165177 150 0.01 1.50 03/22/2016

XY5105177 200 60.00 12,000.00 03/22/2016

XY5125277 100 0.01 1.00 03/22/2016

5281923149 100 1.00 100.00 04/06/2016

AW0046114 25 10.00 250.00 04/06/2016

AW0056114 47 10.00 470.00 04/06/2016

AW0076114 25 10.00 250.00 04/06/2016

HO1775177 300 25.00 7,500.00 04/06/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

MO1885177 500 0.01 5.00 04/06/2016

BA2635377 572 5.00 2,860.00 04/11/2016

BA4655187R 155 70.00 10,850.00 04/11/2016

FR1985177 150 0.01 1.50 04/11/2016

HO1675177 250 0.01 2.50 04/11/2016

AW0765182 40 20.00 800.00 04/26/2016

AW0775482 40 25.00 1,000.00 04/26/2016

DO3025130 200 90.00 18,000.00 04/26/2016

MO7735177 206 70.00 14,420.00 04/26/2016

PG1085182 360 84.00 30,240.00 04/26/2016

WI3645180 50 88.00 4,400.00 04/26/2016

BA8835174 38 70.00 2,660.00 04/27/2016

CE2915279 60 85.00 5,100.00 04/27/2016

CE3865176 131 75.00 9,825.00 04/27/2016

MO0805177 125 70.00 8,750.00 04/27/2016

415D31418 100 10.00 1,000.00 05/04/2016

424D61418 40 35.00 1,400.00 05/04/2016

52861071418 25 0.01 0.25 05/04/2016

AT0245130 300 50.00 15,000.00 05/04/2016

AW0775382 40 56.00 2,240.00 05/04/2016

BA0235177 250 75.00 18,750.00 05/04/2016

CL4355187 62 71.50 4,433.00 05/04/2016

HO1535277 200 1.00 200.00 05/04/2016

MO9475177 200 75.50 15,100.00 05/04/2016

PG6985180 500 90.00 45,000.00 05/04/2016

XY4155177 150 0.01 1.50 05/04/2016

5281371418 25 1.00 25.00 05/17/2016

AW0775182 40 25.00 1,000.00 05/17/2016

GA1765177 200 30.00 6,000.00 05/25/2016

MO1505188 50 99.81 4,990.50 05/25/2016

PG0415177 500 0.01 5.00 05/25/2016

WA4305177 100 85.00 8,500.00 05/25/2016

WA2785187 200 80.00 16,000.00 05/26/2016

BA9275277 700 0.01 7.00 06/01/2016

PG1755170 471 100.00 47,100.00 06/01/2016

XX4125577R 40 80.00 3,200.00 06/01/2016

AA2265130 185 78.00 14,430.00 06/20/2016

AW0775282 40 1,070.70 42,828.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS FOR MAINTENANCE OF TRAFFIC

120820

CE3515180R 50 76.00 3,800.00 06/20/2016

FR5365180 100 65.00 6,500.00 06/20/2016

GA1845177 75 40.00 3,000.00 06/20/2016

MO0815177 120 250.00 30,000.00 06/20/2016

MO9455177 80 65.00 5,200.00 06/20/2016

PG0765277R 540 65.00 35,100.00 06/20/2016

WA2495176 200 80.00 16,000.00 06/20/2016

WA2555124 45 10.00 450.00 06/20/2016

XY2455677 110 1.00 110.00 06/20/2016

XY2495B77 80 95.00 7,600.00 06/20/2016

5281531418 100 0.01 1.00 06/23/2016

AW0775582 40 25.00 1,000.00 06/23/2016

BA5325277 538 1.00 538.00 06/23/2016

WA9225177 200 53.00 10,600.00 06/23/2016

XX5305376 50 75.00 3,750.00 06/23/2016

XY2455777 25 1.00 25.00 06/23/2016

MO1595777 150 70.00 10,500.00 06/27/2016

HO1725177R 200 1.00 200.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRUMS, RENTAL PER DAY

120835

XX1665180 10,000 0.01 100.00 03/02/2016

XX6695126 3,000 3.00 9,000.00 04/12/2016

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE VARIABLE MESSAGE SIGN

120860

WA2765177 180 62.00 11,160.00 07/01/2015

BA6855176 50 75.00 3,750.00 07/14/2015

XX1595176R 14 250.00 3,500.00 07/14/2015

BA8165284 774 80.00 61,920.00 07/17/2015

FR5625177 120 0.01 1.20 07/17/2015

TA3165180 20 50.00 1,000.00 08/06/2015

XX1645176 10 100.00 1,000.00 08/06/2015

PG8235177 580 130.00 75,400.00 08/11/2015

CO2765177 40 60.00 2,400.00 08/13/2015
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE VARIABLE MESSAGE SIGN

120860

WA2815123 60 90.00 5,400.00 08/13/2015

AT0445182 50 100.00 5,000.00 08/17/2015

XY5045177 300 75.00 22,500.00 08/17/2015

HO3785187 66 85.00 5,610.00 08/21/2015

BA7275172 500 70.00 35,000.00 08/26/2015

XY1595185R 10 175.00 1,750.00 09/04/2015

XY5025177 200 1.00 200.00 09/04/2015

XY5025277 150 50.00 7,500.00 09/04/2015

XY5085177 300 0.01 3.00 09/04/2015

XY5185177 300 0.01 3.00 09/04/2015

XY1685174 100 110.00 11,000.00 09/14/2015

AX0977214 250 10.00 2,500.00 09/29/2015

HO4885126 30 100.00 3,000.00 09/29/2015

PG4675223 60 82.50 4,950.00 09/29/2015

XX1565577 110 1,000.00 110,000.00 09/29/2015

AL4595180 298 55.00 16,390.00 10/01/2015

424D51418 250 12.00 3,000.00 10/23/2015

AX0977514 200 11.00 2,200.00 11/12/2015

CA1375180 30 175.00 5,250.00 12/01/2015

BA6815280 100 1.00 100.00 12/10/2015

499D31417 100 100.00 10,000.00 12/22/2015

AX0977314 50 10.00 500.00 12/22/2015

WA2835132 45 1.00 45.00 12/22/2015

BA3275280 100 5.00 500.00 01/06/2016

XX4125A77 80 100.00 8,000.00 01/06/2016

XX4125B77 120 75.00 9,000.00 01/06/2016

XY5065177 50 130.00 6,500.00 01/06/2016

XY5075177 280 1.00 280.00 01/06/2016

PG2425280 260 10.00 2,600.00 01/08/2016

KE2765280 100 50.00 5,000.00 01/15/2016

XY5055177 280 75.00 21,000.00 01/15/2016

XY5175177 280 55.00 15,400.00 01/15/2016

PG1765280 160 5.00 800.00 01/20/2016

SO2015180 56 78.00 4,368.00 01/27/2016

CE3935177 250 0.01 2.50 01/29/2016

FR1245187 40 95.50 3,820.00 01/29/2016

GA6165280 150 2.00 300.00 01/29/2016

HO8385280 100 5.00 500.00 01/29/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE VARIABLE MESSAGE SIGN

120860

WA2025280 150 2.00 300.00 01/29/2016

XY5145177 280 100.00 27,980.00 01/29/2016

XY5205177 280 70.00 19,600.00 01/29/2016

XX4125C77 120 72.00 8,640.00 02/12/2016

WA2155180 480 1.00 480.00 02/17/2016

WA2865132 15 0.01 0.15 02/17/2016

WI2265180 28 80.00 2,240.00 02/17/2016

HO1465180 100 2.50 250.00 03/02/2016

PG9795277 375 0.01 3.75 03/02/2016

WA2705132 45 230.00 10,350.00 03/02/2016

XX1565677 10 60.00 600.00 03/02/2016

XX1665180 75 0.01 0.75 03/02/2016

XY5215177 95 78.00 7,410.00 03/02/2016

XY5215277 60 85.00 5,100.00 03/02/2016

AL3605180 56 72.00 4,032.00 03/03/2016

CE2915379 10 85.00 850.00 03/03/2016

HA4245177 60 75.00 4,500.00 03/03/2016

XY2495A77 100 100.00 10,000.00 03/03/2016

PG6185270R 115 125.00 14,375.00 03/07/2016

GA2085180 178 65.00 11,570.00 03/10/2016

WA2435180 14 90.00 1,260.00 03/10/2016

FR1305180 28 102.00 2,856.00 03/16/2016

QA2405180 64 225.00 14,400.00 03/16/2016

WI1985187 28 100.00 2,800.00 03/16/2016

XX3665177 200 70.00 14,000.00 03/16/2016

AA1305187 10 200.00 2,000.00 03/22/2016

AL2605177 15 25.00 375.00 03/22/2016

CE3915180 28 150.00 4,200.00 03/22/2016

FR1465180 70 85.00 5,950.00 03/22/2016

XY4165177 250 50.00 12,500.00 03/22/2016

XY5105177 50 110.00 5,500.00 03/22/2016

HO1775177 90 67.50 6,075.00 04/06/2016

MO1885177 240 78.00 18,720.00 04/06/2016

BA2635377 150 67.50 10,125.00 04/11/2016

BA4655187R 200 66.00 13,200.00 04/11/2016

FR1985177 100 78.00 7,800.00 04/11/2016

HO1675177 50 80.00 4,000.00 04/11/2016

XX6695126 30 100.00 3,000.00 04/12/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE VARIABLE MESSAGE SIGN

120860

DO3025130 170 95.00 16,150.00 04/26/2016

MO7735177 28 80.00 2,240.00 04/26/2016

WI3645180 56 81.00 4,536.00 04/26/2016

XY1715185 14 175.00 2,450.00 04/26/2016

CE2915279 14 90.00 1,260.00 04/27/2016

CE3865176 250 90.00 22,500.00 04/27/2016

MO0805177 60 84.00 5,040.00 04/27/2016

424D61418 50 10.40 520.00 05/04/2016

52861071418 5 0.01 0.05 05/04/2016

AT0245130 120 0.01 1.20 05/04/2016

BA0235177 100 118.00 11,800.00 05/04/2016

CL4355187 150 82.50 12,375.00 05/04/2016

HO1535277 120 1.00 120.00 05/04/2016

MO9475177 40 107.00 4,280.00 05/04/2016

PG6985180 60 100.00 6,000.00 05/04/2016

WO1835180 20 142.00 2,840.00 05/04/2016

XY4155177 250 78.00 19,500.00 05/04/2016

5281371418 5 1.00 5.00 05/17/2016

GA1765177 125 70.00 8,750.00 05/25/2016

MO1505188 40 266.16 10,646.40 05/25/2016

PG0415177 100 75.75 7,575.00 05/25/2016

WA4305177 120 75.00 9,000.00 05/25/2016

WA2785187 55 90.00 4,950.00 05/26/2016

BA9275277 90 0.01 0.90 06/01/2016

PG1755170 840 30.00 25,200.00 06/01/2016

XX4125577R 120 70.00 8,400.00 06/01/2016

AA2265130 36 100.00 3,600.00 06/20/2016

CE3515180R 28 82.60 2,312.80 06/20/2016

MO0815177 50 120.00 6,000.00 06/20/2016

MO9455177 30 125.00 3,750.00 06/20/2016

PG0765277R 60 125.00 7,500.00 06/20/2016

WA2495176 264 70.00 18,480.00 06/20/2016

XY2495B77 100 120.00 12,000.00 06/20/2016

BA5325277 95 67.50 6,412.50 06/23/2016

WA9225177 50 68.00 3,400.00 06/23/2016

MO1595777 60 105.00 6,300.00 06/27/2016

HO1725177R 100 1.00 100.00 07/01/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRUCK MOUNTED ATTENUATOR

120880

WA2835132 45 1.00 45.00 12/22/2015

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTION VEHICLE

120890

WA2765177 180 240.00 43,200.00 07/01/2015

BA6855176 50 300.00 15,000.00 07/14/2015

XX1595176R 10 600.00 6,000.00 07/14/2015

4260051418 190 200.00 38,000.00 07/17/2015

4262G51418 150 325.00 48,750.00 07/17/2015

BA8165284 387 1.00 387.00 07/17/2015

FR5625177 120 395.00 47,400.00 07/17/2015

DO2915177 30 0.01 0.30 07/28/2015

XX1645176 5 300.00 1,500.00 08/06/2015

PG8235177 316 327.00 103,332.00 08/11/2015

WA2815123 45 300.00 13,500.00 08/13/2015

AT0445182 150 300.00 45,000.00 08/17/2015

XY5045177 300 1.00 300.00 08/17/2015

HO3785187 12 950.00 11,400.00 08/21/2015

BA7275172 500 400.00 200,000.00 08/26/2015

4320051418SB 270 190.00 51,300.00 09/04/2015

4990251417 1,800 380.00 684,000.00 09/04/2015

XY1595185R 70 175.00 12,250.00 09/04/2015

XY5025177 300 0.01 3.00 09/04/2015

XY5025277 350 1.00 350.00 09/04/2015

XY5085177 350 0.01 3.50 09/04/2015

XY5185177 300 0.01 3.00 09/04/2015

4283M41417SB 320 25.00 8,000.00 09/10/2015

XY1685174 360 550.00 198,000.00 09/14/2015

42615F1417SB 20 400.00 8,000.00 09/29/2015

42615G1417SB 20 250.00 5,000.00 09/29/2015

432MFF1418SB 180 100.00 18,000.00 09/29/2015

432PMF1418SB 198 100.00 19,800.00 09/29/2015

AX0977214 500 25.00 12,500.00 09/29/2015

HO4885126 300 300.00 90,000.00 09/29/2015

OT2015 12 125.00 1,500.00 09/29/2015

XX1565577 220 1,000.00 220,000.00 09/29/2015
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTION VEHICLE

120890

424D51418 200 650.00 130,000.00 10/23/2015

42715G1417 60 75.00 4,500.00 10/23/2015

42716L1417 60 350.00 21,000.00 10/23/2015

42716M1417 60 150.00 9,000.00 10/23/2015

42715F1417 60 150.00 9,000.00 11/03/2015

432MGF1418SB 186 100.00 18,600.00 11/12/2015

AX0977514 400 50.00 20,000.00 11/12/2015

445D31418SB 30 750.00 22,500.00 11/17/2015

AX7665182 10 350.00 3,500.00 11/17/2015

CA1375180 10 240.00 2,400.00 12/01/2015

4290451418 100 125.00 12,500.00 12/10/2015

AA1745124 480 50.00 24,000.00 12/10/2015

BA6815280 140 1.00 140.00 12/10/2015

HO1505185 500 170.00 85,000.00 12/10/2015

BA9885285 365 150.00 54,750.00 12/14/2015

499D31417 1,100 250.00 275,000.00 12/22/2015

AX0977314 200 100.00 20,000.00 12/22/2015

BA3275280 100 25.00 2,500.00 01/06/2016

WO1865177 125 177.00 22,125.00 01/06/2016

XX4125A77 10 500.00 5,000.00 01/06/2016

XX4125B77 15 200.00 3,000.00 01/06/2016

XY2425777 100 250.00 25,000.00 01/06/2016

XY5065177 100 200.00 20,000.00 01/06/2016

XY5075177 10 750.00 7,425.00 01/06/2016

PG2425280 260 10.00 2,600.00 01/08/2016

BA7115224 400 25.00 10,000.00 01/15/2016

KE2765280 40 25.00 1,000.00 01/15/2016

PG0735182 8 800.00 6,400.00 01/15/2016

XY5055177 10 185.00 1,850.00 01/15/2016

PG1765280 160 5.00 800.00 01/20/2016

CE3935177 240 0.01 2.40 01/29/2016

GA6165280 150 2.00 300.00 01/29/2016

HO8385280 100 5.00 500.00 01/29/2016

WA2025280 150 2.00 300.00 01/29/2016

XY5145177 10 200.00 2,000.00 01/29/2016

XY5205177 10 200.00 2,000.00 01/29/2016

AT4285282 6 400.00 2,400.00 02/05/2016

4291161418R 50 300.00 15,000.00 02/09/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTION VEHICLE

120890

459D31418 100 25.00 2,500.00 02/12/2016

XX4125C77 15 231.00 3,465.00 02/12/2016

432PMT1418SB 100 97.69 9,769.00 02/17/2016

499D41417 2,400 491.00 1,178,400.00 02/17/2016

WA2155180 480 1.00 480.00 02/17/2016

WA2865132 15 0.01 0.15 02/17/2016

HO1465180 100 7.50 750.00 03/02/2016

PG9795277 375 0.01 3.75 03/02/2016

WA2705132 45 890.00 40,050.00 03/02/2016

WI2095177 85 0.01 0.85 03/02/2016

XX1565677 15 250.00 3,750.00 03/02/2016

XX1665180 100 0.01 1.00 03/02/2016

XY1675185 380 175.00 66,500.00 03/02/2016

XY2435577 100 1.00 100.00 03/02/2016

XY5215177 95 240.00 22,800.00 03/02/2016

XY5215277 60 215.00 12,900.00 03/02/2016

CE4035174 120 50.00 6,000.00 03/03/2016

HA4245177 60 550.00 33,000.00 03/03/2016

XY2495A77 10 0.01 0.10 03/03/2016

XY5125177 46 75.00 3,450.00 03/03/2016

432MFT1418SB 100 125.00 12,500.00 03/08/2016

FR1305180 180 210.00 37,800.00 03/16/2016

QA2405180 28 675.00 18,900.00 03/16/2016

WI1985187 180 150.00 27,000.00 03/16/2016

XX3665177 400 480.00 192,000.00 03/16/2016

XY5035177 74 1.00 74.00 03/16/2016

XY5035277 78 1.00 78.00 03/16/2016

42616L1418SB 30 300.00 9,000.00 03/22/2016

MO3845224 500 150.00 75,000.00 03/22/2016

XY2425577 300 100.00 30,000.00 03/22/2016

XY4165177 250 0.01 2.50 03/22/2016

XY5105177 100 450.00 45,000.00 03/22/2016

XY5125277 46 0.01 0.46 03/22/2016

410D41418 75 20.00 1,500.00 04/06/2016

5281923149 65 325.00 21,125.00 04/06/2016

AW0046114 200 300.00 60,000.00 04/06/2016

AW0056114 100 300.00 30,000.00 04/06/2016

AW0076114 300 40.00 12,000.00 04/06/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTION VEHICLE

120890

HO1775177 90 519.00 46,710.00 04/06/2016

MO1885177 240 415.00 99,600.00 04/06/2016

BA2635377 325 522.00 169,650.00 04/11/2016

BA4655187R 100 390.00 39,000.00 04/11/2016

FR1985177 100 315.00 31,500.00 04/11/2016

HO1675177 50 0.01 0.50 04/11/2016

XY1705185 450 300.00 135,000.00 04/11/2016

499D71418R 1,500 495.00 742,500.00 04/12/2016

XX6695126 50 200.00 10,000.00 04/12/2016

AW0765182 450 200.00 90,000.00 04/26/2016

AW0775482 450 100.00 45,000.00 04/26/2016

DO3025130 60 525.00 31,500.00 04/26/2016

WO1805186 15 80.00 1,200.00 04/26/2016

XY1715185 50 175.00 8,750.00 04/26/2016

BA8835174 60 400.00 24,000.00 04/27/2016

CE2915279 60 400.00 24,000.00 04/27/2016

CE3865176 60 400.00 24,000.00 04/27/2016

415D31418 100 250.00 25,000.00 05/04/2016

424D61418 60 130.00 7,800.00 05/04/2016

42916M1418 100 320.00 32,000.00 05/04/2016

477D71418 200 50.00 10,000.00 05/04/2016

52861071418 200 312.00 62,400.00 05/04/2016

AT0245130 120 0.01 1.20 05/04/2016

AW0775382 450 115.00 51,750.00 05/04/2016

HO1535277 120 1.00 120.00 05/04/2016

MO9475177 20 540.00 10,800.00 05/04/2016

PG6985180 20 300.00 6,000.00 05/04/2016

WO1835180 20 713.00 14,260.00 05/04/2016

XY4155177 250 400.00 100,000.00 05/04/2016

479D51419 50 300.00 15,000.00 05/17/2016

5281371418 200 150.00 30,000.00 05/17/2016

AW0026114 250 350.00 87,500.00 05/17/2016

AW0775182 450 100.00 45,000.00 05/17/2016

XY5195177 100 150.00 15,000.00 05/17/2016

GA1765177 125 150.00 18,750.00 05/25/2016

MO1505188 40 880.66 35,226.40 05/25/2016

PG0415177 21 600.00 12,600.00 05/25/2016

WA4305177 120 220.00 26,400.00 05/25/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PROTECTION VEHICLE

120890

WA2785187 40 265.00 10,600.00 05/26/2016

BA9275277 30 675.00 20,250.00 06/01/2016

PG1755170 760 100.00 76,000.00 06/01/2016

XX4125577R 15 250.00 3,750.00 06/01/2016

42915F1418 100 320.00 32,000.00 06/07/2016

42916L1418 100 320.00 32,000.00 06/07/2016

432PLF1418RSB 250 65.00 16,250.00 06/07/2016

AA2265130 20 400.00 8,000.00 06/20/2016

AW0775282 450 47.59 21,415.50 06/20/2016

FR5365180 50 550.00 27,500.00 06/20/2016

GA1845177 75 50.00 3,750.00 06/20/2016

PG0765277R 20 450.00 9,000.00 06/20/2016

WA2495176 360 110.00 39,600.00 06/20/2016

WA2555124 200 100.00 20,000.00 06/20/2016

XY2455677 61 1.00 61.00 06/20/2016

XY2495B77 10 880.00 8,800.00 06/20/2016

42915G1418 100 400.00 40,000.00 06/23/2016

440D11418 147 200.00 29,400.00 06/23/2016

5281531418 200 240.00 48,000.00 06/23/2016

AW0775582 450 150.00 67,500.00 06/23/2016

BA5325277 95 550.00 52,250.00 06/23/2016

WA9225177 70 245.00 17,150.00 06/23/2016

XX5305376 25 400.00 10,000.00 06/23/2016

XY2455777 100 1.00 100.00 06/23/2016

HO1725177R 60 1.00 60.00 07/01/2016

XY1725185 80 250.00 20,000.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE RUMBLE STRIPS

120895

SO2015180 1,600 6.00 9,600.00 01/27/2016

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SPEED DISPLAY TRAILER

120900

BA7275172 1,095 18.00 19,710.00 08/26/2015

WA2155180 480 44.00 21,120.00 02/17/2016
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DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SPEED DISPLAY TRAILER

120900

FR1305180 180 35.00 6,300.00 03/16/2016

PG6985180 1,250 44.00 55,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC FOR AUTOMATED SPEED ENFORCEMENT

120902

WA2155180 1 5,000.00 5,000.00 02/17/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT FOR 40 MPH, ANY WIDTH

121014

AL4595180 2 3,025.00 6,050.00 10/01/2015

FR1245187 6 11,150.00 66,900.00 01/29/2016

AL3605180 2 7,700.00 15,400.00 03/03/2016

PG1755170 11 13,300.00 146,300.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT FOR 50 MPH, ANY WIDTH

121020

BA8165284 10 6,700.00 67,000.00 07/17/2015

PG8235177 1 5,800.00 5,800.00 08/11/2015

HO3785187 14 3,760.00 52,640.00 08/21/2015

BA7275172 8 7,600.00 60,800.00 08/26/2015

BA4655187R 2 3,600.00 7,200.00 04/11/2016

PG1755170 2 15,300.00 30,600.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT FOR 60 MPH, ANY WIDTH

121032

FR1305180 4 3,900.00 15,600.00 03/16/2016

CL4355187 6 8,800.00 52,800.00 05/04/2016

AA2265130 3 4,000.00 12,000.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT FOR 65 MPH, ANY WIDTH

121044

BA6855176 15 15,000.00 225,000.00 07/14/2015

QA2405180 1 3,350.00 3,350.00 03/16/2016

AT0245130 3 0.01 0.03 05/04/2016

PG6985180 4 7,200.00 28,800.00 05/04/2016

PG1755170 5 16,500.00 82,500.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT FOR 70 MPH, ANY WIDTH

121050

BA7275172 6 8,619.00 51,714.00 08/26/2015

HO4885126 2 15,000.00 30,000.00 09/29/2015

WA2155180 4 6,000.00 24,000.00 02/17/2016

WA2705132 1 6,565.00 6,565.00 03/02/2016

HO1535277 1 13,650.00 13,650.00 05/04/2016

WA2785187 3 4,410.00 13,230.00 05/26/2016

WA2495176 1 5,200.00 5,200.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY BAYS,

121060

BA6855176 3 5,500.00 16,500.00 07/14/2015

BA8165284 7 1,900.00 13,300.00 07/17/2015

PG8235177 1 3,900.00 3,900.00 08/11/2015

HO3785187 4 1,070.00 4,280.00 08/21/2015

BA7275172 4 1,100.00 4,400.00 08/26/2015

HO4885126 2 2,200.00 4,400.00 09/29/2015

AL4595180 2 985.00 1,970.00 10/01/2015

FR1245187 1 4,775.00 4,775.00 01/29/2016

WA2155180 4 2,500.00 10,000.00 02/17/2016

WA2705132 5 3,400.00 17,000.00 03/02/2016

AL3605180 2 1,730.00 3,460.00 03/03/2016

FR1305180 2 2,300.00 4,600.00 03/16/2016

BA4655187R 1 1,068.50 1,068.50 04/11/2016

AT0245130 2 0.01 0.02 05/04/2016

CL4355187 6 5,500.00 33,000.00 05/04/2016

PG6985180 10 3,300.00 33,000.00 05/04/2016

WA2785187 1 1,810.00 1,810.00 05/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY BAYS,

121060

AA2265130 2 2,500.00 5,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPAIR TEMPORARY TRAFFIC BARRIER END TREATMENT, ANY TYPE

121065

BA8165284 2 2,900.00 5,800.00 07/17/2015

BA7275172 8 2,550.00 20,400.00 08/26/2015

AL4595180 2 2,500.00 5,000.00 10/01/2015

WA2705132 1 7,000.00 7,000.00 03/02/2016

FR1305180 2 4,500.00 9,000.00 03/16/2016

HO1535277 1 8,925.00 8,925.00 05/04/2016

WA2785187 1 4,410.00 4,410.00 05/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

121075

BA7275172 8 4,080.00 32,640.00 08/26/2015

FR1245187 6 7,900.00 47,400.00 01/29/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TERMINAL END

121142

PG0735182 1 725.00 725.00 01/15/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TRANSITION RIGHT

121146

PG9795277 2 2,500.00 5,000.00 03/02/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TRANSITION LEFT

121148

BA7275172 1 6,000.00 6,000.00 08/26/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

121150

BA6855176 5,500 20.00 110,000.00 07/14/2015

BA8165284 4,800 21.00 100,800.00 07/17/2015

XX1645176 150 25.00 3,750.00 08/06/2015

PG8235177 2,200 31.00 68,200.00 08/11/2015

AT0445182 18,000 1.00 18,000.00 08/17/2015

HO3785187 3,119 10.00 31,190.00 08/21/2015

BA7275172 5,000 30.00 150,000.00 08/26/2015

XY1685174 500 50.00 25,000.00 09/14/2015

HO4885126 2,200 15.00 33,000.00 09/29/2015

AL4595180 475 27.50 13,062.50 10/01/2015

499D31417 300 50.00 15,000.00 12/22/2015

PG0735182 1,327 37.00 49,099.00 01/15/2016

SO2015180 300 25.00 7,500.00 01/27/2016

FR1245187 2,000 21.25 42,500.00 01/29/2016

WA2155180 3,600 15.00 54,000.00 02/17/2016

WI2265180 48 55.00 2,640.00 02/17/2016

PG9795277 1,500 20.00 30,000.00 03/02/2016

WA2705132 200 35.00 7,000.00 03/02/2016

AL3605180 800 37.00 29,600.00 03/03/2016

GA2085180 560 42.15 23,604.00 03/10/2016

WA2435180 60 60.00 3,600.00 03/10/2016

FR1305180 5,000 10.00 50,000.00 03/16/2016

QA2405180 3,510 27.00 94,770.00 03/16/2016

AA1305187 900 42.00 37,800.00 03/22/2016

CE3915180 356 0.01 3.56 03/22/2016

FR1465180 48 90.00 4,320.00 03/22/2016

MO1885177 1,200 31.00 37,200.00 04/06/2016

BA2635377 275 55.00 15,125.00 04/11/2016

BA4655187R 700 31.50 22,050.00 04/11/2016

XX6695126 1,250 50.00 62,500.00 04/12/2016

WI3645180 60 55.00 3,300.00 04/26/2016

BA8835174 1,660 28.00 46,480.00 04/27/2016

CE3865176 810 30.22 24,478.20 04/27/2016

AT0245130 3,950 0.01 39.50 05/04/2016

CL4355187 2,950 40.00 118,000.00 05/04/2016

HO1535277 460 1.00 460.00 05/04/2016

PG6985180 18,100 18.00 325,800.00 05/04/2016

PG0415177 270 41.00 11,070.00 05/25/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

121150

WA2785187 4,700 15.25 71,675.00 05/26/2016

PG1755170 12,710 25.00 317,750.00 06/01/2016

AA2265130 1,200 21.00 25,200.00 06/20/2016

CE3515180R 250 51.40 12,850.00 06/20/2016

FR5365180 420 45.00 18,900.00 06/20/2016

WA2495176 2,215 14.00 31,010.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTION STAKEOUT

130840

WA2765177 1 5,760.00 5,760.00 07/01/2015

BA6855176 1 25,000.00 25,000.00 07/14/2015

BA8165284 1 50,000.00 50,000.00 07/17/2015

FR5625177 1 11,375.00 11,375.00 07/17/2015

TA3165180 1 4,500.00 4,500.00 08/06/2015

XX1645176 1 100,000.00 100,000.00 08/06/2015

PG8235177 1 23,325.00 23,325.00 08/11/2015

CO2765177 1 1,500.00 1,500.00 08/13/2015

WA2815123 1 5,140.00 5,140.00 08/13/2015

AT0445182 1 45,000.00 45,000.00 08/17/2015

HO3785187 1 55,000.00 55,000.00 08/21/2015

BA7275172 1 350,000.00 350,000.00 08/26/2015

XY1685174 1 80,000.00 80,000.00 09/14/2015

HO4885126 1 130,000.00 130,000.00 09/29/2015

PG4675223 1 23,600.00 23,600.00 09/29/2015

AL4595180 1 40,000.00 40,000.00 10/01/2015

AX7665182 1 50,000.00 50,000.00 11/17/2015

WA2835132 1 250.00 250.00 12/22/2015

PG0735182 1 62,500.00 62,500.00 01/15/2016

SO2015180 1 20,000.00 20,000.00 01/27/2016

CE3935177 1 60,000.00 60,000.00 01/29/2016

FR1245187 1 19,900.00 19,900.00 01/29/2016

HO1695182 1 9,659.00 9,659.00 01/29/2016

AT4285282 1 31,000.00 31,000.00 02/05/2016

WA2155180 1 52,000.00 52,000.00 02/17/2016

WI2265180 1 30,000.00 30,000.00 02/17/2016

PG9795277 1 40,000.00 40,000.00 03/02/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTION STAKEOUT

130840

WA2705132 1 5,000.00 5,000.00 03/02/2016

XY2435577 1 100.00 100.00 03/02/2016

AL3605180 1 75,000.00 75,000.00 03/03/2016

CE2915379 1 5,000.00 5,000.00 03/03/2016

CE4035174 1 30,000.00 30,000.00 03/03/2016

HA4245177 1 8,200.00 8,200.00 03/03/2016

PG6185270R 1 20,000.00 20,000.00 03/07/2016

GA2085180 1 18,000.00 18,000.00 03/10/2016

WA2435180 1 20,000.00 20,000.00 03/10/2016

FR1305180 1 31,000.00 31,000.00 03/16/2016

QA2405180 1 50,000.00 50,000.00 03/16/2016

WI1985187 1 30,000.00 30,000.00 03/16/2016

AA1305187 1 19,500.00 19,500.00 03/22/2016

AL2605177 1 7,400.00 7,400.00 03/22/2016

CE3915180 1 6,200.00 6,200.00 03/22/2016

FR1465180 1 16,500.00 16,500.00 03/22/2016

HO7565270 1 5,500.00 5,500.00 03/22/2016

HO1775177 1 9,600.00 9,600.00 04/06/2016

MO1885177 1 19,900.00 19,900.00 04/06/2016

BA2635377 1 54,000.00 54,000.00 04/11/2016

BA4655187R 1 60,000.00 60,000.00 04/11/2016

FR1985177 1 8,800.00 8,800.00 04/11/2016

HO1675177 1 8,200.00 8,200.00 04/11/2016

DO3025130 1 30,000.00 30,000.00 04/26/2016

MO7735177 1 6,500.00 6,500.00 04/26/2016

PG1085182 1 13,000.00 13,000.00 04/26/2016

WI3645180 1 21,200.00 21,200.00 04/26/2016

BA8835174 1 8,000.00 8,000.00 04/27/2016

CE2915279 1 15,000.00 15,000.00 04/27/2016

CE3865176 1 18,000.00 18,000.00 04/27/2016

MO0805177 1 13,000.00 13,000.00 04/27/2016

AT0245130 1 16,000.00 16,000.00 05/04/2016

BA0235177 1 23,200.00 23,200.00 05/04/2016

CL4355187 1 58,400.00 58,400.00 05/04/2016

HO1535277 1 8,000.00 8,000.00 05/04/2016

PG6985180 1 180,000.00 180,000.00 05/04/2016

GA1765177 1 31,800.00 31,800.00 05/25/2016

MO1505188 1 14,832.77 14,832.77 05/25/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTION STAKEOUT

130840

PG0415177 1 5,050.00 5,050.00 05/25/2016

WA4305177 1 5,500.00 5,500.00 05/25/2016

WA2785187 1 15,110.00 15,110.00 05/26/2016

BA9275277 1 10,815.00 10,815.00 06/01/2016

PG1755170 1 450,000.00 450,000.00 06/01/2016

AA2265130 1 12,500.00 12,500.00 06/20/2016

CE3515180R 1 24,000.00 24,000.00 06/20/2016

FR5365180 1 35,000.00 35,000.00 06/20/2016

GA1845177 1 16,270.00 16,270.00 06/20/2016

MO0815177 1 20,000.00 20,000.00 06/20/2016

MO9455177 1 15,000.00 15,000.00 06/20/2016

PG0765277R 1 20,000.00 20,000.00 06/20/2016

WA2495176 1 12,000.00 12,000.00 06/20/2016

BA5325277 1 7,500.00 7,500.00 06/23/2016

WA9225177 1 3,210.00 3,210.00 06/23/2016

MO1595777 1 20,000.00 20,000.00 06/27/2016

HO1725177R 1 5,100.00 5,100.00 07/01/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

WA2765177 1 92,540.00 92,540.00 07/01/2015

BA6855176 1 450,000.00 450,000.00 07/14/2015

XX1595176R 1 2,500.00 2,500.00 07/14/2015

BA8165284 1 753,000.00 753,000.00 07/17/2015

FR5625177 1 141,900.00 141,900.00 07/17/2015

TA3165180 1 6,000.00 6,000.00 08/06/2015

XX1645176 1 200,000.00 200,000.00 08/06/2015

PG8235177 1 242,800.00 242,800.00 08/11/2015

WO1915174SBR 1 17,100.00 17,100.00 08/11/2015

CO2765177 1 7,000.00 7,000.00 08/13/2015

WA2815123 1 45,260.00 45,260.00 08/13/2015

AT0445182 1 162,000.00 162,000.00 08/17/2015

XY5045177 1 250,000.00 250,000.00 08/17/2015

HO3785187 1 320,000.50 320,000.50 08/21/2015

XY2415577 1 15,000.00 15,000.00 08/21/2015

XY2415A77 1 18,476.00 18,476.00 08/21/2015
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

BA7275172 1 7,630,979.09 7,630,979.09 08/26/2015

XY1595185R 1 116,000.00 116,000.00 09/04/2015

XY5025177 1 84,271.57 84,271.57 09/04/2015

XY5025277 1 300,000.00 300,000.00 09/04/2015

XY5085177 1 10,000.00 10,000.00 09/04/2015

XY5185177 1 199,200.00 199,200.00 09/04/2015

HO4885126 1 220,000.00 220,000.00 09/29/2015

OT2015 1 39,861.56 39,861.56 09/29/2015

PG4675223 1 247,800.00 247,800.00 09/29/2015

XX1565577 1 75,000.00 75,000.00 09/29/2015

AL4595180 1 389,729.00 389,729.00 10/01/2015

XY5235177 1 128,000.00 128,000.00 10/01/2015

XY2515177 1 14,626.82 14,626.82 10/07/2015

XY2515577 1 20,000.00 20,000.00 10/07/2015

XY2515477 1 12,002.04 12,002.04 10/23/2015

AX7665182 1 100,000.00 100,000.00 11/17/2015

CA1375180 1 600,000.00 600,000.00 12/01/2015

AA1745124 1 130,000.00 130,000.00 12/10/2015

HO1505185 1 243,000.00 243,000.00 12/10/2015

BA9885285 1 75,000.00 75,000.00 12/14/2015

WA2835132 1 5,000.00 5,000.00 12/22/2015

XY2515777 1 20,000.00 20,000.00 01/05/2016

BA3275280 1 100,000.00 100,000.00 01/06/2016

XX4125A77 1 38,000.00 38,000.00 01/06/2016

XX4125B77 1 50,000.00 50,000.00 01/06/2016

XY2425377 1 20,000.00 20,000.00 01/06/2016

XY5065177 1 460,000.00 460,000.00 01/06/2016

XY5075177 1 167,747.00 167,747.00 01/06/2016

XY2515377 1 15,000.00 15,000.00 01/08/2016

BA7115224 1 5,000.00 5,000.00 01/15/2016

KE2765280 1 50,000.00 50,000.00 01/15/2016

PG0735182 1 125,712.50 125,712.50 01/15/2016

XY5055177 1 153,923.50 153,923.50 01/15/2016

XY5175177 1 55,000.00 55,000.00 01/15/2016

SO2015180 1 185,000.00 185,000.00 01/27/2016

CE3935177 1 182,155.65 182,155.65 01/29/2016

FR1245187 1 273,600.00 273,600.00 01/29/2016

HO1695182 1 28,238.00 28,238.00 01/29/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

XY5145177 1 148,000.00 148,000.00 01/29/2016

XY5205177 1 152,500.00 152,500.00 01/29/2016

AT4285282 1 100,000.00 100,000.00 02/05/2016

XX4125C77 1 49,500.00 49,500.00 02/12/2016

XY2515277 1 19,333.80 19,333.80 02/12/2016

WA2155180 1 400,000.00 400,000.00 02/17/2016

WA2865132 1 8,500.00 8,500.00 02/17/2016

WI2265180 1 205,000.00 205,000.00 02/17/2016

MO8695285 1 215,000.00 215,000.00 03/02/2016

PG9795277 1 128,926.50 128,926.50 03/02/2016

WA2705132 1 45,000.00 45,000.00 03/02/2016

XY1675185 1 124,000.00 124,000.00 03/02/2016

XY2435577 1 5,399.00 5,399.00 03/02/2016

XY5215177 1 140,000.00 140,000.00 03/02/2016

XY5215277 1 111,000.00 111,000.00 03/02/2016

AL3605180 1 35,500.00 35,500.00 03/03/2016

CE2915379 1 50,000.00 50,000.00 03/03/2016

CE4035174 1 150,000.00 150,000.00 03/03/2016

HA4245177 1 100,000.00 100,000.00 03/03/2016

XY2495A77 1 101,000.00 101,000.00 03/03/2016

XY5125177 1 355,000.00 355,000.00 03/03/2016

PG6185270R 1 90,000.00 90,000.00 03/07/2016

GA2085180 1 347,029.75 347,029.75 03/10/2016

WA2435180 1 243,447.35 243,447.35 03/10/2016

FR1305180 1 525,000.00 525,000.00 03/16/2016

QA2405180 1 350,000.00 350,000.00 03/16/2016

WI1985187 1 50,000.00 50,000.00 03/16/2016

XX3665177 1 264,399.00 264,399.00 03/16/2016

XY5035177 1 332,000.00 332,000.00 03/16/2016

XY5035277 1 311,000.00 311,000.00 03/16/2016

AA1305187 1 62,500.00 62,500.00 03/22/2016

AL2605177 1 60,500.00 60,500.00 03/22/2016

CE3915180 1 50,000.00 50,000.00 03/22/2016

FR1465180 1 240,000.00 240,000.00 03/22/2016

HO7565270 1 30,158.00 30,158.00 03/22/2016

MO3845224 1 200,000.00 200,000.00 03/22/2016

XY4165177 1 352,645.00 352,645.00 03/22/2016

XY5105177 1 251,300.00 251,300.00 03/22/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

XY5125277 1 370,820.92 370,820.92 03/22/2016

HO1775177 1 94,495.00 94,495.00 04/06/2016

MO1885177 1 428,770.00 428,770.00 04/06/2016

BA2635377 1 585,250.52 585,250.52 04/11/2016

BA4655187R 1 222,000.00 222,000.00 04/11/2016

FR1985177 1 108,675.00 108,675.00 04/11/2016

HO1675177 1 62,843.61 62,843.61 04/11/2016

XY1705185 1 145,000.00 145,000.00 04/11/2016

AW0765182 1 75,000.00 75,000.00 04/26/2016

AW0775482 1 205,812.00 205,812.00 04/26/2016

DO3025130 1 160,000.00 160,000.00 04/26/2016

MO7735177 1 50,000.00 50,000.00 04/26/2016

PG1085182 1 222,000.00 222,000.00 04/26/2016

WI3645180 1 340,000.00 340,000.00 04/26/2016

WO1805186 1 35,000.00 35,000.00 04/26/2016

XY1715185 1 159,000.00 159,000.00 04/26/2016

BA8835174 1 190,000.00 190,000.00 04/27/2016

CE2915279 1 320,000.00 320,000.00 04/27/2016

CE3865176 1 235,000.00 235,000.00 04/27/2016

MO0805177 1 125,000.00 125,000.00 04/27/2016

AT0245130 1 60,000.00 60,000.00 05/04/2016

AW0775382 1 97,931.00 97,931.00 05/04/2016

BA0235177 1 367,000.00 367,000.00 05/04/2016

CL4355187 1 59,550.00 59,550.00 05/04/2016

HO1535277 1 52,000.00 52,000.00 05/04/2016

MO9475177 1 141,700.00 141,700.00 05/04/2016

PG6985180 1 1,500,000.00 1,500,000.00 05/04/2016

WO1835180 1 364,600.00 364,600.00 05/04/2016

XY4155177 1 387,000.00 387,000.00 05/04/2016

AW0775182 1 245,050.00 245,050.00 05/17/2016

XY5195177 1 229,005.50 229,005.50 05/17/2016

GA1765177 1 102,825.00 102,825.00 05/25/2016

MO1505188 1 269,021.20 269,021.20 05/25/2016

PG0415177 1 50,000.00 50,000.00 05/25/2016

PG3195285 1 188,000.00 188,000.00 05/25/2016

WA4305177 1 49,080.00 49,080.00 05/25/2016

WA2785187 1 291,040.00 291,040.00 05/26/2016

BA9275277 1 227,850.33 227,850.33 06/01/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOBILIZATION

130850

PG1755170 1 3,500,000.00 3,500,000.00 06/01/2016

XX4125577R 1 49,000.00 49,000.00 06/01/2016

AA2265130 1 125,700.00 125,700.00 06/20/2016

AW0775282 1 64,765.00 64,765.00 06/20/2016

CE3515180R 1 220,000.00 220,000.00 06/20/2016

FR5365180 1 369,000.00 369,000.00 06/20/2016

GA1845177 1 39,300.00 39,300.00 06/20/2016

MO0815177 1 175,000.00 175,000.00 06/20/2016

MO9455177 1 155,000.00 155,000.00 06/20/2016

PG0765277R 1 200,000.00 200,000.00 06/20/2016

WA2495176 1 185,908.00 185,908.00 06/20/2016

WA2555124 1 200,000.00 200,000.00 06/20/2016

XY2495B77 1 105,000.00 105,000.00 06/20/2016

AW0775582 1 190,000.00 190,000.00 06/23/2016

BA5325277 1 154,000.00 154,000.00 06/23/2016

WA9225177 1 65,960.00 65,960.00 06/23/2016

XX5305376 1 3,500.00 3,500.00 06/23/2016

XY2515677 1 0.00 0.00 06/23/2016

MO1595777 1 144,208.00 144,208.00 06/27/2016

HO1725177R 1 40,000.00 40,000.00 07/01/2016

XY1725185 1 43,275.00 43,275.00 07/01/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ON-THE-JOB TRAINING

130900

BA7275172 4,000 0.80 3,200.00 08/26/2015

AL4595180 1,000 0.80 800.00 10/01/2015

WA2155180 1,000 0.80 800.00 02/17/2016

AL3605180 1,000 0.80 800.00 03/03/2016

AW8965170 3,000 0.80 2,400.00 04/25/2016

CL4355187 1,000 0.80 800.00 05/04/2016

PG1755170 4,000 0.80 3,200.00 06/01/2016

WI2145180 2,000 0.80 1,600.00 06/01/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CPM PROJECT SCHEDULE

131000

HO3785187 1 10,000.00 10,000.00 08/21/2015

BA7275172 1 28,000.00 28,000.00 08/26/2015

HO4885126 1 1.00 1.00 09/29/2015

AL4595180 1 5,000.00 5,000.00 10/01/2015

WA2155180 1 1.00 1.00 02/17/2016

MO8695285 1 1,000.00 1,000.00 03/02/2016

QA2405180 1 25,000.00 25,000.00 03/16/2016

BA4655187R 1 5,700.00 5,700.00 04/11/2016

PG6985180 1 1.00 1.00 05/04/2016

PG3195285 1 1,000.00 1,000.00 05/25/2016

PG1755170 1 5,000.00 5,000.00 06/01/2016

CE3515180R 1 2,750.00 2,750.00 06/20/2016

FR5365180 1 2,000.00 2,000.00 06/20/2016

WA2495176 1 500.00 500.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONES FOR MAINTENANCE OF TRAFFIC

199000

FR5625177 500 0.01 5.00 07/17/2015

528D41418R 250 15.00 3,750.00 09/10/2015

AX0977214 150 10.00 1,500.00 09/29/2015

424D51418 400 5.00 2,000.00 10/23/2015

499D31417 126 40.00 5,040.00 12/22/2015

AX0977314 300 1.00 300.00 12/22/2015

XX4125A77 250 50.00 12,500.00 01/06/2016

XX4125B77 250 0.01 2.50 01/06/2016

XY5065177 500 12.00 6,000.00 01/06/2016

FR1245187 20 15.10 302.00 01/29/2016

XX4125C77 250 0.12 30.00 02/12/2016

XX1565677 150 36.00 5,400.00 03/02/2016

XY5215177 170 20.75 3,527.50 03/02/2016

XY5215277 170 25.00 4,250.00 03/02/2016

XY2495A77 160 25.00 4,000.00 03/03/2016

XY5125177 200 18.00 3,600.00 03/03/2016

XY5035177 200 56.00 11,200.00 03/16/2016

XY5035277 200 61.00 12,200.00 03/16/2016

XY4165177 150 0.01 1.50 03/22/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONES FOR MAINTENANCE OF TRAFFIC

199000

XY5105177 500 10.00 5,000.00 03/22/2016

XY5125277 200 0.01 2.00 03/22/2016

5281923149 100 1.00 100.00 04/06/2016

AW0765182 100 5.00 500.00 04/26/2016

AW0775482 100 10.00 1,000.00 04/26/2016

424D61418 120 7.50 900.00 05/04/2016

52861071418 100 0.01 1.00 05/04/2016

AW0775382 100 35.00 3,500.00 05/04/2016

XY4155177 150 18.50 2,775.00 05/04/2016

5281371418 100 1.00 100.00 05/17/2016

AW0775182 100 10.00 1,000.00 05/17/2016

XX4125577R 250 20.00 5,000.00 06/01/2016

AW0775282 100 214.14 21,414.00 06/20/2016

XY2455677 200 0.01 2.00 06/20/2016

XY2495B77 160 24.00 3,840.00 06/20/2016

440D11418 100 1.00 100.00 06/23/2016

5281531418 100 0.01 1.00 06/23/2016

XX5305376 200 16.00 3,200.00 06/23/2016

XY2455777 50 1.00 50.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH TEMPORARY PAVEMENT STRIPING TAPE

199005

CO2765177 25 0.01 0.25 08/13/2015

XY5065177 40,000 0.90 36,000.00 01/06/2016

XY5125177 176,000 0.85 149,600.00 03/03/2016

XY5035177 176,000 0.76 133,760.00 03/16/2016

XY5035277 154,000 1.35 207,900.00 03/16/2016

XY4165177 30,000 3.05 91,500.00 03/22/2016

XY5105177 40,000 0.70 28,000.00 03/22/2016

XY5125277 198,000 1.40 277,200.00 03/22/2016

XY4155177 30,000 1.30 39,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH TEMPORARY PAVEMENT STRIPING TAPE

199010

XY5125177 800 1.10 880.00 03/03/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH TEMPORARY PAVEMENT STRIPING TAPE

199010

XY5035177 800 0.90 720.00 03/16/2016

XY5035277 700 1.35 945.00 03/16/2016

XY4165177 30,000 0.01 300.00 03/22/2016

XY5125277 900 1.00 900.00 03/22/2016

XY4155177 30,000 1.45 43,500.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

199015

CO2765177 25 0.01 0.25 08/13/2015

XY5125177 176,800 0.35 61,880.00 03/03/2016

XY5035177 176,800 0.40 70,720.00 03/16/2016

XY5035277 176,800 0.01 1,768.00 03/16/2016

XY4165177 60,000 0.01 600.00 03/22/2016

XY5125277 198,900 0.10 19,890.00 03/22/2016

CE3865176 7,784 0.38 2,957.92 04/27/2016

XY4155177 60,000 0.20 12,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIMMING EXISTING DITCHES

201020

FR5625177 230 16.65 3,829.50 07/17/2015

XX1645176 150 10.00 1,500.00 08/06/2015

CE3935177 3,749 6.85 25,680.65 01/29/2016

PG9795277 450 10.50 4,725.00 03/02/2016

HA4245177 590 10.00 5,900.00 03/03/2016

QA2405180 140 15.00 2,100.00 03/16/2016

MO1885177 13,100 9.36 122,616.00 04/06/2016

MO7735177 35 50.00 1,750.00 04/26/2016

BA0235177 575 18.00 10,350.00 05/04/2016

PG0415177 45 45.00 2,025.00 05/25/2016

GA1845177 5,421 3.10 16,805.10 06/20/2016

BA5325277 350 42.50 14,875.00 06/23/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 1 EXCAVATION

201030

BA8165284 8,147 41.00 334,027.00 07/17/2015

TA3165180 675 0.01 6.75 08/06/2015

PG8235177 45 51.00 2,295.00 08/11/2015

WA2815123 655 24.00 15,720.00 08/13/2015

HO3785187 10,750 35.00 376,250.00 08/21/2015

BA7275172 80,300 18.00 1,445,400.00 08/26/2015

XY1685174 10,000 45.00 450,000.00 09/14/2015

PG4675223 1,295 19.50 25,252.50 09/29/2015

AL4595180 150 33.00 4,950.00 10/01/2015

AX7665182 11,598 60.00 695,880.00 11/17/2015

PG0735182 135 19.50 2,632.50 01/15/2016

SO2015180 780 54.00 42,120.00 01/27/2016

FR1245187 2,100 34.00 71,400.00 01/29/2016

AT4285282 15,845 50.00 792,250.00 02/05/2016

WA2155180 200 100.00 20,000.00 02/17/2016

WI2265180 1,500 37.60 56,400.00 02/17/2016

AL3605180 2,395 27.00 64,665.00 03/03/2016

CE4035174 468 40.00 18,720.00 03/03/2016

GA2085180 200 50.00 10,000.00 03/10/2016

WA2435180 173 35.00 6,055.00 03/10/2016

FR1305180 3,510 26.00 91,260.00 03/16/2016

QA2405180 4,000 15.00 60,000.00 03/16/2016

WI1985187 1,525 40.00 61,000.00 03/16/2016

AA1305187 1,750 39.00 68,250.00 03/22/2016

CE3915180 202 38.50 7,777.00 03/22/2016

FR1465180 175 39.00 6,825.00 03/22/2016

HO7565270 950 20.00 19,000.00 03/22/2016

MO1885177 660 68.00 44,880.00 04/06/2016

BA4655187R 24,200 23.50 568,700.00 04/11/2016

FR1985177 81 45.00 3,645.00 04/11/2016

DO3025130 6,478 21.00 136,038.00 04/26/2016

PG1085182 11,824 34.00 402,016.00 04/26/2016

WI3645180 640 57.00 36,480.00 04/26/2016

CE3865176 4,379 25.00 109,475.00 04/27/2016

AT0245130 3,350 36.00 120,600.00 05/04/2016

CL4355187 2,934 17.00 49,878.00 05/04/2016

HO1535277 262 18.00 4,716.00 05/04/2016

PG6985180 42,674 37.00 1,578,938.00 05/04/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 1 EXCAVATION

201030

MO1505188 1,823 41.97 76,511.31 05/25/2016

PG1755170 81,175 18.00 1,461,150.00 06/01/2016

AA2265130 2,115 41.00 86,715.00 06/20/2016

CE3515180R 1,000 54.20 54,200.00 06/20/2016

FR5365180 998 25.00 24,950.00 06/20/2016

WA2495176 8,738 11.00 96,118.00 06/20/2016

WA2495176 22 30.00 660.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 1-A EXCAVATION

201031

BA6855176 100 40.00 4,000.00 07/14/2015

BA8165284 1,000 92.20 92,200.00 07/17/2015

TA3165180 65 0.01 0.65 08/06/2015

XX1645176 30 90.00 2,700.00 08/06/2015

AT0445182 150 40.00 6,000.00 08/17/2015

HO3785187 50 48.50 2,425.00 08/21/2015

BA7275172 7,650 20.00 153,000.00 08/26/2015

HO4885126 100 60.00 6,000.00 09/29/2015

PG4675223 20 37.00 740.00 09/29/2015

AL4595180 50 37.00 1,850.00 10/01/2015

SO2015180 50 62.25 3,112.50 01/27/2016

CE3935177 45 48.00 2,160.00 01/29/2016

FR1245187 300 22.00 6,600.00 01/29/2016

WI2265180 20 55.35 1,107.00 02/17/2016

AL3605180 650 11.00 7,150.00 03/03/2016

GA2085180 20 50.00 1,000.00 03/10/2016

QA2405180 250 10.00 2,500.00 03/16/2016

WI1985187 50 40.00 2,000.00 03/16/2016

CE3915180 30 0.01 0.30 03/22/2016

FR1465180 35 77.00 2,695.00 03/22/2016

HO7565270 95 30.00 2,850.00 03/22/2016

BA4655187R 2,160 25.00 54,000.00 04/11/2016

DO3025130 825 17.00 14,025.00 04/26/2016

WI3645180 100 65.00 6,500.00 04/26/2016

BA8835174 100 30.00 3,000.00 04/27/2016

CE3865176 300 37.00 11,100.00 04/27/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 1-A EXCAVATION

201031

AT0245130 150 36.00 5,400.00 05/04/2016

CL4355187 100 18.00 1,800.00 05/04/2016

PG6985180 1,000 40.00 40,000.00 05/04/2016

MO1505188 140 124.83 17,476.20 05/25/2016

WA2785187 800 56.00 44,800.00 05/26/2016

PG1755170 660 30.00 19,800.00 06/01/2016

AA2265130 360 32.00 11,520.00 06/20/2016

CE3515180R 50 36.25 1,812.50 06/20/2016

FR5365180 300 1.00 300.00 06/20/2016

PG0765277R 12 100.00 1,200.00 06/20/2016

WA2495176 1,050 13.00 13,650.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 2 EXCAVATION

201032

BA6855176 6,030 45.00 271,350.00 07/14/2015

XX1645176 1,350 80.00 108,000.00 08/06/2015

PG8235177 300 31.00 9,300.00 08/11/2015

AT0445182 11,500 25.00 287,500.00 08/17/2015

XY1595185R 250 30.00 7,500.00 09/04/2015

XY1685174 1,000 52.00 52,000.00 09/14/2015

HO4885126 2,177 60.00 130,620.00 09/29/2015

OT2015 13 1.00 13.00 09/29/2015

XX3145133 300 30.00 9,000.00 10/07/2015

AX7665182 729 60.00 43,740.00 11/17/2015

XY2425377 50 40.00 2,000.00 01/06/2016

XY2425777 400 100.00 40,000.00 01/06/2016

PG0735182 4,978 50.00 248,900.00 01/15/2016

CE3935177 60 48.00 2,880.00 01/29/2016

FR1245187 9,500 22.20 210,900.00 01/29/2016

HO1695182 2,210 46.00 101,660.00 01/29/2016

AT4285282 3,340 50.00 167,000.00 02/05/2016

MO8695285 37 30.00 1,110.00 03/02/2016

CE2915379 1,717 45.00 77,265.00 03/03/2016

HA4245177 230 28.00 6,440.00 03/03/2016

PG6185270R 7 100.00 700.00 03/07/2016

GA2085180 5 70.00 350.00 03/10/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 2 EXCAVATION

201032

XY2425577 1,300 40.00 52,000.00 03/22/2016

MO1885177 5 67.00 335.00 04/06/2016

BA2635377 1,320 77.00 101,640.00 04/11/2016

MO7735177 357 40.00 14,280.00 04/26/2016

PG1085182 42 80.00 3,360.00 04/26/2016

XY1715185 195 30.00 5,850.00 04/26/2016

BA8835174 3,143 30.00 94,290.00 04/27/2016

CE2915279 216 32.00 6,912.00 04/27/2016

MO0805177 190 42.50 8,075.00 04/27/2016

415D31418 100 35.00 3,500.00 05/04/2016

BA0235177 800 25.00 20,000.00 05/04/2016

MO9475177 28 135.00 3,780.00 05/04/2016

PG3195285 91 35.00 3,185.00 05/25/2016

WA2785187 10,290 26.00 267,540.00 05/26/2016

BA9275277 50 69.50 3,475.00 06/01/2016

CE3515180R 115 27.70 3,185.50 06/20/2016

FR5365180 161 100.00 16,100.00 06/20/2016

MO0815177 1,481 33.00 48,873.00 06/20/2016

MO9455177 15 75.00 1,125.00 06/20/2016

PG0765277R 31 100.00 3,100.00 06/20/2016

MO1595777 15 200.00 3,000.00 06/27/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 5 EXCAVATION

201035

PG6185270R 1,762 30.00 52,860.00 03/07/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

201040

BA8165284 4,330 1.00 4,330.00 07/17/2015

XX1645176 30 100.00 3,000.00 08/06/2015

HO3785187 50 54.00 2,700.00 08/21/2015

BA7275172 7,500 50.00 375,000.00 08/26/2015

PG4675223 20 62.00 1,240.00 09/29/2015

AL4595180 50 110.00 5,500.00 10/01/2015

FR1245187 300 76.40 22,920.00 01/29/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

201040

CE4035174 80 60.00 4,800.00 03/03/2016

WI1985187 50 90.00 4,500.00 03/16/2016

AA1305187 50 112.00 5,600.00 03/22/2016

FR1465180 35 118.00 4,130.00 03/22/2016

HO7565270 95 25.00 2,375.00 03/22/2016

BA4655187R 2,160 45.00 97,200.00 04/11/2016

WI3645180 100 125.00 12,500.00 04/26/2016

BA8835174 100 60.00 6,000.00 04/27/2016

AT0245130 50 75.00 3,750.00 05/04/2016

CL4355187 100 49.00 4,900.00 05/04/2016

PG6985180 1,000 60.00 60,000.00 05/04/2016

WA2785187 4,660 4.00 18,640.00 05/26/2016

PG1755170 7,915 65.00 514,475.00 06/01/2016

FR5365180 300 1.00 300.00 06/20/2016

PG0765277R 12 100.00 1,200.00 06/20/2016

WA2495176 2,825 20.00 56,500.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UNCLASSIFIED EXCAVATION

201050

PG1755170 240 30.00 7,200.00 06/01/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REINFORCED EARTH SLOPES

201055

FR1245187 140 23.50 3,290.00 01/29/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELECT BORROW

202050

BA6855176 100 35.00 3,500.00 07/14/2015

XX1645176 20 100.00 2,000.00 08/06/2015

PG8235177 190 92.50 17,575.00 08/11/2015

BA7275172 27,250 15.00 408,750.00 08/26/2015

XY1685174 500 42.00 21,000.00 09/14/2015

HO4885126 100 60.00 6,000.00 09/29/2015
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELECT BORROW

202050

PG4675223 20 57.50 1,150.00 09/29/2015

WI2265180 220 52.80 11,616.00 02/17/2016

AL3605180 650 37.00 24,050.00 03/03/2016

PG6185270R 20 90.00 1,800.00 03/07/2016

GA2085180 6 65.00 390.00 03/10/2016

QA2405180 250 65.00 16,250.00 03/16/2016

AA1305187 50 64.00 3,200.00 03/22/2016

HO7565270 150 30.00 4,500.00 03/22/2016

MO1885177 7 140.00 980.00 04/06/2016

DO3025130 825 35.00 28,875.00 04/26/2016

MO7735177 357 55.00 19,635.00 04/26/2016

CE3865176 303 30.00 9,090.00 04/27/2016

AT0245130 150 30.00 4,500.00 05/04/2016

MO1505188 453 64.38 29,164.14 05/25/2016

PG1755170 48,413 9.00 435,717.00 06/01/2016

AA2265130 360 40.00 14,400.00 06/20/2016

CE3515180R 50 39.50 1,975.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CAPPING BORROW

202055

FR1305180 50 93.00 4,650.00 03/16/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MODIFIED BORROW

202060

CE4035174 970 30.00 29,100.00 03/03/2016

HO1535277 262 21.00 5,502.00 05/04/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMMON BORROW

202065

BA6855176 1,600 30.00 48,000.00 07/14/2015

XX1645176 200 80.00 16,000.00 08/06/2015

PG8235177 225 40.00 9,000.00 08/11/2015

WA2815123 490 18.00 8,820.00 08/13/2015
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMMON BORROW

202065

BA7275172 18,800 2.00 37,600.00 08/26/2015

XY1685174 2,500 35.00 87,500.00 09/14/2015

PG4675223 101 32.50 3,282.50 09/29/2015

424D51418 200 15.00 3,000.00 10/23/2015

AX7665182 501 30.00 15,030.00 11/17/2015

PG0735182 1,467 13.00 19,071.00 01/15/2016

SO2015180 35 60.00 2,100.00 01/27/2016

CE3935177 70 63.00 4,410.00 01/29/2016

HO1695182 25 48.00 1,200.00 01/29/2016

WA2155180 50 50.00 2,500.00 02/17/2016

PG9795277 200 40.00 8,000.00 03/02/2016

AL3605180 1,755 19.00 33,345.00 03/03/2016

CE2915379 10 35.00 350.00 03/03/2016

HA4245177 10 111.00 1,110.00 03/03/2016

GA2085180 30 65.00 1,950.00 03/10/2016

FR1305180 3,175 28.00 88,900.00 03/16/2016

QA2405180 750 50.00 37,500.00 03/16/2016

WI1985187 1,074 40.00 42,960.00 03/16/2016

CE3915180 35 0.01 0.35 03/22/2016

FR1465180 100 66.00 6,600.00 03/22/2016

HO7565270 25 25.00 625.00 03/22/2016

XY2425577 100 40.00 4,000.00 03/22/2016

MO1885177 12 66.00 792.00 04/06/2016

BA4655187R 100 8.00 800.00 04/11/2016

FR1985177 177 51.00 9,027.00 04/11/2016

DO3025130 5,675 30.00 170,250.00 04/26/2016

PG1085182 65 40.00 2,600.00 04/26/2016

CE2915279 501 34.00 17,034.00 04/27/2016

CE3865176 460 30.00 13,800.00 04/27/2016

415D31418 100 30.00 3,000.00 05/04/2016

AT0245130 150 0.01 1.50 05/04/2016

BA0235177 10 54.00 540.00 05/04/2016

CL4355187 2,638 17.50 46,165.00 05/04/2016

HO1535277 91 20.00 1,820.00 05/04/2016

PG6985180 4,150 15.00 62,250.00 05/04/2016

MO1505188 1,193 22.14 26,413.02 05/25/2016

PG0415177 30 75.00 2,250.00 05/25/2016

WA2785187 1,272 14.75 18,762.00 05/26/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMMON BORROW

202065

BA9275277 50 90.00 4,500.00 06/01/2016

PG1755170 362,026 0.01 3,620.26 06/01/2016

AA2265130 5,793 25.00 144,825.00 06/20/2016

CE3515180R 100 32.50 3,250.00 06/20/2016

FR5365180 1,494 0.01 14.94 06/20/2016

GA1845177 16 68.65 1,098.40 06/20/2016

MO0815177 14 41.00 574.00 06/20/2016

MO9455177 10 85.00 850.00 06/20/2016

PG0765277R 15 100.00 1,500.00 06/20/2016

WA2495176 6,093 11.00 67,023.00 06/20/2016

MO1595777 5 200.00 1,000.00 06/27/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEST PIT EXCAVATION

203030

BA6855176 25 150.00 3,750.00 07/14/2015

BA8165284 56 50.00 2,800.00 07/17/2015

XX1645176 25 200.00 5,000.00 08/06/2015

PG8235177 100 0.01 1.00 08/11/2015

AT0445182 60 150.00 9,000.00 08/17/2015

HO3785187 107 95.00 10,165.00 08/21/2015

BA7275172 33 600.00 19,800.00 08/26/2015

XY1595185R 120 350.00 42,000.00 09/04/2015

XY1685174 20 1,500.00 30,000.00 09/14/2015

HO4885126 15 200.00 3,000.00 09/29/2015

OT2015 30 100.00 3,000.00 09/29/2015

PG4675223 5 259.00 1,295.00 09/29/2015

XX1565577 10 1.00 10.00 09/29/2015

AL4595180 11 75.00 825.00 10/01/2015

XX3145133 150 25.00 3,750.00 10/07/2015

HO1505185 336 450.00 151,200.00 12/10/2015

BA9885285 60 200.00 12,000.00 12/14/2015

WA2835132 250 2.00 500.00 12/22/2015

XY2425377 50 100.00 5,000.00 01/06/2016

XY2425777 20 250.00 5,000.00 01/06/2016

FR1245187 50 145.00 7,250.00 01/29/2016

AT4285282 10 200.00 2,000.00 02/05/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEST PIT EXCAVATION

203030

WA2155180 10 200.00 2,000.00 02/17/2016

WI2265180 5 177.00 885.00 02/17/2016

MO8695285 209 400.00 83,600.00 03/02/2016

XY1675185 120 250.00 30,000.00 03/02/2016

XY2435577 50 10.00 500.00 03/02/2016

AL3605180 19 79.00 1,501.00 03/03/2016

HA4245177 50 100.00 5,000.00 03/03/2016

PG6185270R 12 50.00 600.00 03/07/2016

FR1305180 10 110.00 1,100.00 03/16/2016

QA2405180 50 50.00 2,500.00 03/16/2016

WI1985187 20 250.00 5,000.00 03/16/2016

AA1305187 3 345.00 1,035.00 03/22/2016

FR1465180 10 160.00 1,600.00 03/22/2016

XY2425577 50 80.00 4,000.00 03/22/2016

XY5105177 25 100.00 2,500.00 03/22/2016

MO1885177 40 0.01 0.40 04/06/2016

BA2635377 260 145.00 37,700.00 04/11/2016

BA4655187R 100 150.00 15,000.00 04/11/2016

FR1985177 10 0.01 0.10 04/11/2016

XY1705185 140 250.00 35,000.00 04/11/2016

DO3025130 15 100.00 1,500.00 04/26/2016

MO7735177 15 150.00 2,250.00 04/26/2016

WO1805186 6 300.00 1,800.00 04/26/2016

XY1715185 190 375.00 71,250.00 04/26/2016

BA8835174 20 75.00 1,500.00 04/27/2016

CE2915279 5 40.00 200.00 04/27/2016

CE3865176 13 140.00 1,820.00 04/27/2016

MO0805177 10 0.01 0.10 04/27/2016

AT0245130 10 250.00 2,500.00 05/04/2016

BA0235177 100 130.00 13,000.00 05/04/2016

CL4355187 1 250.00 250.00 05/04/2016

HO1535277 10 1.00 10.00 05/04/2016

PG6985180 20 250.00 5,000.00 05/04/2016

MO1505188 15 710.30 10,654.50 05/25/2016

PG0415177 10 75.00 750.00 05/25/2016

PG3195285 58 450.00 25,875.00 05/25/2016

WA4305177 8 45.00 360.00 05/25/2016

WA2785187 15 135.00 2,025.00 05/26/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEST PIT EXCAVATION

203030

BA9275277 120 1.00 120.00 06/01/2016

PG1755170 344 250.00 86,000.00 06/01/2016

AA2265130 10 150.00 1,500.00 06/20/2016

CE3515180R 100 0.01 1.00 06/20/2016

FR5365180 10 500.00 5,000.00 06/20/2016

MO0815177 7 110.00 770.00 06/20/2016

MO9455177 16 95.00 1,520.00 06/20/2016

PG0765277R 55 110.00 6,050.00 06/20/2016

WA2495176 17 80.00 1,360.00 06/20/2016

BA5325277 50 25.00 1,250.00 06/23/2016

WA9225177 50 10.50 525.00 06/23/2016

MO1595777 30 210.00 6,300.00 06/27/2016

XY1725185 60 200.00 12,000.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING CURB (ANY TYPE)

210010

XX1645176 100 25.00 2,500.00 08/06/2015

AL4595180 52 6.00 312.00 10/01/2015

XY2425377 1,000 1.00 1,000.00 01/06/2016

CE2915379 14 15.00 210.00 03/03/2016

HA4245177 435 8.00 3,480.00 03/03/2016

WI1985187 1,480 5.00 7,400.00 03/16/2016

FR1985177 1,402 9.65 13,529.30 04/11/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING COMBINATION CURB & GUTTER

210011

XX1645176 150 25.00 3,750.00 08/06/2015

HO3785187 250 11.00 2,750.00 08/21/2015

AT4285282 3,210 15.00 48,150.00 02/05/2016

CE2915379 30 15.00 450.00 03/03/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SAW CUTS

210019

CE4035174 215 10.00 2,150.00 03/03/2016

FR1305180 1,540 2.00 3,080.00 03/16/2016

WI1985187 1,480 20.00 29,600.00 03/16/2016

DO3025130 300 3.00 900.00 04/26/2016

BA8835174 400 2.00 800.00 04/27/2016

AT0245130 4,640 1.60 7,424.00 05/04/2016

CL4355187 144 15.00 2,160.00 05/04/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT

210025

BA8165284 2,593 29.00 75,197.00 07/17/2015

XX1645176 150 80.00 12,000.00 08/06/2015

HO3785187 55 89.00 4,895.00 08/21/2015

BA7275172 1,571 30.00 47,130.00 08/26/2015

PG4675223 731 34.00 24,854.00 09/29/2015

CE3935177 70 48.00 3,360.00 01/29/2016

FR1245187 157 33.50 5,259.50 01/29/2016

CE2915379 10 40.00 400.00 03/03/2016

QA2405180 46 50.00 2,300.00 03/16/2016

WI1985187 318 40.00 12,720.00 03/16/2016

BA8835174 90 50.00 4,500.00 04/27/2016

CE2915279 219 40.00 8,760.00 04/27/2016

CE3865176 61 45.00 2,745.00 04/27/2016

PG6985180 12,500 42.00 525,000.00 05/04/2016

PG1755170 5,309 25.00 132,725.00 06/01/2016

AA2265130 150 35.00 5,250.00 06/20/2016

FR5365180 30 30.00 900.00 06/20/2016

MO0815177 73 65.00 4,745.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING SIDEWALK

210026

XX1645176 50 100.00 5,000.00 08/06/2015

AT4285282 17 100.00 1,700.00 02/05/2016

CE2915379 41 40.00 1,640.00 03/03/2016

MO9475177 10 67.00 670.00 05/04/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING SIDEWALK

210026

MO1505188 118 51.77 6,108.86 05/25/2016

MO0815177 4 75.00 300.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVED DITCHES

210027

HO4885126 43 100.00 4,300.00 09/29/2015

PG1085182 12 200.00 2,400.00 04/26/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING MASONRY

210030

BA6855176 6 100.00 600.00 07/14/2015

XX1645176 15 100.00 1,500.00 08/06/2015

HO3785187 12 317.00 3,804.00 08/21/2015

BA7275172 20 300.00 6,000.00 08/26/2015

AX7665182 5 200.00 1,000.00 11/17/2015

AT4285282 28 100.00 2,800.00 02/05/2016

CE2915379 6 50.00 300.00 03/03/2016

BA4655187R 5 170.00 850.00 04/11/2016

BA8835174 8 100.00 800.00 04/27/2016

PG1755170 5 90.00 450.00 06/01/2016

AA2265130 4 300.00 1,200.00 06/20/2016

MO0815177 110 65.00 7,150.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING MASONRY

210031

AA1305187 1 3,150.00 3,150.00 03/22/2016

PG6985180 1 30,000.00 30,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

210041

BA6855176 100 150.00 15,000.00 07/14/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

210041

BA8165284 2,205 20.00 44,100.00 07/17/2015

BA7275172 375 30.00 11,250.00 08/26/2015

CL4355187 310 45.00 13,950.00 05/04/2016

PG6985180 3,505 50.00 175,250.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING MANHOLE

210081

BA8165284 11 2,300.00 25,300.00 07/17/2015

BA7275172 1 2,000.00 2,000.00 08/26/2015

CE3865176 7 570.00 3,990.00 04/27/2016

PG1755170 1 1,000.00 1,000.00 06/01/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STABILIZED CONSTRUCTION ENTRANCE

301006

BA8165284 200 46.00 9,200.00 07/17/2015

XX1645176 50 40.00 2,000.00 08/06/2015

PG8235177 3 44.00 132.00 08/11/2015

XY1685174 1,200 50.00 60,000.00 09/14/2015

SO2015180 100 45.00 4,500.00 01/27/2016

WA2155180 300 35.00 10,500.00 02/17/2016

CE4035174 50 50.00 2,500.00 03/03/2016

WI1985187 13 100.00 1,300.00 03/16/2016

CE3915180 100 50.00 5,000.00 03/22/2016

BA4655187R 300 32.00 9,600.00 04/11/2016

BA8835174 80 30.00 2,400.00 04/27/2016

CE3865176 60 35.00 2,100.00 04/27/2016

PG0415177 50 70.00 3,500.00 05/25/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

301007

PG8235177 3 40.00 120.00 08/11/2015

SO2015180 100 45.00 4,500.00 01/27/2016

FR1245187 150 22.00 3,300.00 01/29/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

301007

WA2155180 300 30.00 9,000.00 02/17/2016

WI1985187 5 0.01 0.05 03/16/2016

HO7565270 100 25.00 2,500.00 03/22/2016

BA4655187R 450 25.00 11,250.00 04/11/2016

CL4355187 125 33.00 4,125.00 05/04/2016

AA2265130 120 42.00 5,040.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STABILIZED CONSTRUCTION ENTRANCE

301008

TA3165180 1 13,500.00 13,500.00 08/06/2015

WO1915174SBR 1 3,426.00 3,426.00 08/11/2015

WA2815123 1 690.00 690.00 08/13/2015

AT0445182 52 2,500.00 130,000.00 08/17/2015

HO3785187 6 1,310.00 7,860.00 08/21/2015

BA7275172 32 2,100.00 67,200.00 08/26/2015

HO4885126 9 2,000.00 18,000.00 09/29/2015

PG4675223 1 2,275.00 2,275.00 09/29/2015

AX7665182 12 2,500.00 30,000.00 11/17/2015

PG0735182 7 3,460.00 24,220.00 01/15/2016

FR1245187 3 2,160.00 6,480.00 01/29/2016

HO1695182 2 1,616.00 3,232.00 01/29/2016

AT4285282 2 2,500.00 5,000.00 02/05/2016

WI2265180 4 4,685.00 18,740.00 02/17/2016

AL3605180 3 1,600.00 4,800.00 03/03/2016

PG6185270R 4 4,500.00 18,000.00 03/07/2016

GA2085180 2 1,250.00 2,500.00 03/10/2016

FR1305180 6 2,700.00 16,200.00 03/16/2016

QA2405180 7 5,000.00 35,000.00 03/16/2016

AA1305187 2 4,325.00 8,650.00 03/22/2016

HO7565270 1 2,000.00 2,000.00 03/22/2016

DO3025130 14 1,600.00 22,400.00 04/26/2016

PG1085182 3 3,800.00 11,400.00 04/26/2016

WI3645180 4 5,665.00 22,660.00 04/26/2016

AT0245130 4 2,000.00 8,000.00 05/04/2016

CL4355187 5 1,750.00 8,750.00 05/04/2016

PG6985180 15 3,000.00 45,000.00 05/04/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STABILIZED CONSTRUCTION ENTRANCE

301008

MO1505188 5 3,793.87 18,969.35 05/25/2016

WA2785187 7 1,320.00 9,240.00 05/26/2016

PG1755170 11 3,000.00 33,000.00 06/01/2016

AA2265130 2 1,400.00 2,800.00 06/20/2016

CE3515180R 2 510.00 1,020.00 06/20/2016

WA2495176 4 1,300.00 5,200.00 06/20/2016

PG3515224 2 1,395.00 2,790.00 07/01/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

301010

BA6855176 293 50.00 14,650.00 07/14/2015

BA8165284 765 37.00 28,305.00 07/17/2015

XX1645176 40 50.00 2,000.00 08/06/2015

PG8235177 10 30.00 300.00 08/11/2015

HO3785187 10 51.50 515.00 08/21/2015

BA7275172 100 75.00 7,500.00 08/26/2015

XY1685174 100 40.00 4,000.00 09/14/2015

PG0735182 10 115.00 1,150.00 01/15/2016

BA4655187R 10 30.00 300.00 04/11/2016

AA2265130 5 95.00 475.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRENCH BACKFILL USING SELECT BORROW

301106

BA8165284 50 68.00 3,400.00 07/17/2015

BA7275172 100 75.00 7,500.00 08/26/2015

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

301110

XX1645176 30 100.00 3,000.00 08/06/2015

PG8235177 84 100.00 8,400.00 08/11/2015

AT0445182 150 60.00 9,000.00 08/17/2015

HO3785187 10 61.80 618.00 08/21/2015

XY1685174 200 65.00 13,000.00 09/14/2015
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

301110

PG0735182 570 80.50 45,885.00 01/15/2016

CE4035174 785 60.00 47,100.00 03/03/2016

BA4655187R 10 59.00 590.00 04/11/2016

AA2265130 5 65.00 325.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLOWABLE BACKFILL FOR UTILITY CUTS

301112

BA8165284 25 300.00 7,500.00 07/17/2015

XX1645176 150 350.00 52,500.00 08/06/2015

HO3785187 15 258.00 3,870.00 08/21/2015

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLOWABLE BACKFILL FOR PIPE ABANDONMENT

301115

BA6855176 12 300.00 3,600.00 07/14/2015

XX1645176 150 350.00 52,500.00 08/06/2015

BA7275172 582 200.00 116,400.00 08/26/2015

FR1245187 3 385.00 1,155.00 01/29/2016

DO3025130 63 200.00 12,600.00 04/26/2016

BA8835174 13 190.00 2,470.00 04/27/2016

CL4355187 89 175.00 15,575.00 05/04/2016

PG1755170 4 250.00 1,000.00 06/01/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

301120

BA6855176 845 45.00 38,025.00 07/14/2015

BA8165284 765 50.00 38,250.00 07/17/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PIPE

301210

BA6855176 45 60.00 2,700.00 07/14/2015

BA8165284 560 65.00 36,400.00 07/17/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PIPE

301210

XX1645176 100 30.00 3,000.00 08/06/2015

HO3785187 140 36.00 5,040.00 08/21/2015

BA7275172 350 22.00 7,700.00 08/26/2015

FR1245187 15 33.00 495.00 01/29/2016

AT4285282 20 50.00 1,000.00 02/05/2016

CE2915379 90 25.00 2,250.00 03/03/2016

HA4245177 45 30.00 1,350.00 03/03/2016

FR1305180 14 65.00 910.00 03/16/2016

BA4655187R 137 35.00 4,795.00 04/11/2016

DO3025130 83 25.00 2,075.00 04/26/2016

BA8835174 66 20.00 1,320.00 04/27/2016

CE3865176 388 34.32 13,316.16 04/27/2016

PG6985180 3,478 30.00 104,340.00 05/04/2016

WA2785187 78 33.00 2,574.00 05/26/2016

AA2265130 73 25.00 1,825.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 1 CONCRETE FOR MISCELLANEOUS STRUCTURES

301310

XY1685174 15 300.00 4,500.00 09/14/2015

CL4355187 3 1,750.00 5,250.00 05/04/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

301311

XX1645176 25 1,000.00 25,000.00 08/06/2015

BA7275172 30 750.00 22,500.00 08/26/2015

XY1685174 55 350.00 19,250.00 09/14/2015

PG4675223 5 592.00 2,960.00 09/29/2015

XX3145133 150 100.00 15,000.00 10/07/2015

XY2425377 100 125.00 12,500.00 01/06/2016

PG0735182 1 1,150.00 1,150.00 01/15/2016

FR1305180 1 1,100.00 1,100.00 03/16/2016

QA2405180 5 650.00 3,250.00 03/16/2016

DO3025130 3 400.00 1,200.00 04/26/2016

MO7735177 8 800.00 6,400.00 04/26/2016

PG1085182 14 650.00 9,100.00 04/26/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

301311

PG6985180 5 1,000.00 5,000.00 05/04/2016

GA1845177 2 795.00 1,590.00 06/20/2016

WA2495176 3 400.00 1,200.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

301312

BA6855176 4 1,200.00 4,800.00 07/14/2015

XX1645176 25 1,000.00 25,000.00 08/06/2015

HO3785187 5 309.00 1,545.00 08/21/2015

PG4675223 2 897.00 1,794.00 09/29/2015

AT4285282 1 1,000.00 1,000.00 02/05/2016

BA4655187R 5 600.00 3,000.00 04/11/2016

MO7735177 3 600.00 1,800.00 04/26/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

301315

BA8165284 26 300.00 7,800.00 07/17/2015

AT0445182 15 800.00 12,000.00 08/17/2015

HO3785187 5 360.00 1,800.00 08/21/2015

XY1685174 25 350.00 8,750.00 09/14/2015

HO4885126 2 1,000.00 2,000.00 09/29/2015

AX0977314 20 130.00 2,600.00 12/22/2015

XY2425777 20 400.00 8,000.00 01/06/2016

BA2635377 39 788.00 30,732.00 04/11/2016

BA4655187R 5 450.00 2,250.00 04/11/2016

DO3025130 12 500.00 6,000.00 04/26/2016

415D31418 100 150.00 15,000.00 05/04/2016

PG1755170 28 1,200.00 33,600.00 06/01/2016

AA2265130 5 800.00 4,000.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

301318

XY1685174 25 450.00 11,250.00 09/14/2015
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

301318

424D51418 100 130.00 13,000.00 10/23/2015

AX0977514 80 167.00 13,360.00 11/12/2015

AX0977314 50 140.00 7,000.00 12/22/2015

XY2425777 200 200.00 40,000.00 01/06/2016

MO0815177 27 900.00 24,300.00 06/20/2016

WA2495176 24 700.00 16,800.00 06/20/2016

BA5325277 4 6,475.00 25,900.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEAN EXISTING PIPE ANY SIZE

301320

BA6855176 736 12.00 8,832.00 07/14/2015

XX1645176 100 28.00 2,800.00 08/06/2015

PG8235177 3,875 3.20 12,400.00 08/11/2015

BA7275172 3,210 7.00 22,470.00 08/26/2015

XY1685174 9,000 14.00 126,000.00 09/14/2015

HO4885126 1,308 16.50 21,582.00 09/29/2015

XY2425777 100 50.00 5,000.00 01/06/2016

WA2155180 326 10.00 3,260.00 02/17/2016

PG9795277 15,300 3.80 58,140.00 03/02/2016

CE2915379 131 15.00 1,965.00 03/03/2016

HA4245177 2,480 5.00 12,400.00 03/03/2016

GA2085180 75 10.00 750.00 03/10/2016

WI1985187 75 13.00 975.00 03/16/2016

MO1885177 6,500 3.80 24,700.00 04/06/2016

BA2635377 2,957 3.00 8,871.00 04/11/2016

FR1985177 260 5.00 1,300.00 04/11/2016

DO3025130 43 20.00 860.00 04/26/2016

MO7735177 600 5.00 3,000.00 04/26/2016

BA8835174 190 14.00 2,660.00 04/27/2016

CE2915279 855 15.00 12,825.00 04/27/2016

MO0805177 2,750 7.50 20,625.00 04/27/2016

AT0245130 1,078 4.00 4,312.00 05/04/2016

BA0235177 6,841 3.30 22,575.30 05/04/2016

HO1535277 5,050 1.00 5,050.00 05/04/2016

MO9475177 15,000 3.00 45,000.00 05/04/2016

PG6985180 713 17.00 12,121.00 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEAN EXISTING PIPE ANY SIZE

301320

PG0415177 2,708 4.35 11,779.80 05/25/2016

WA2785187 850 4.90 4,165.00 05/26/2016

BA9275277 395 7.20 2,844.00 06/01/2016

MO0815177 4,164 3.00 12,492.00 06/20/2016

MO9455177 4,852 3.00 14,556.00 06/20/2016

PG0765277R 340 3.00 1,020.00 06/20/2016

MO1595777 6,340 4.80 30,432.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEAN EXISTING INLETS

301322

BA6855176 7 450.00 3,150.00 07/14/2015

XX1645176 10 1,800.00 18,000.00 08/06/2015

PG8235177 50 230.00 11,500.00 08/11/2015

AT0445182 41 500.00 20,500.00 08/17/2015

BA7275172 45 650.00 29,250.00 08/26/2015

XY1685174 600 325.00 195,000.00 09/14/2015

HO4885126 1 550.00 550.00 09/29/2015

WA2155180 2 400.00 800.00 02/17/2016

PG9795277 90 240.00 21,600.00 03/02/2016

CE2915379 1 500.00 500.00 03/03/2016

HA4245177 18 300.00 5,400.00 03/03/2016

AA1305187 1 550.00 550.00 03/22/2016

MO1885177 84 285.00 23,940.00 04/06/2016

BA2635377 45 290.00 13,050.00 04/11/2016

FR1985177 38 270.00 10,260.00 04/11/2016

MO7735177 39 300.00 11,700.00 04/26/2016

BA8835174 2 300.00 600.00 04/27/2016

CE2915279 11 250.00 2,750.00 04/27/2016

MO0805177 10 250.00 2,500.00 04/27/2016

AT0245130 9 250.00 2,250.00 05/04/2016

BA0235177 56 312.00 17,472.00 05/04/2016

HO1535277 12 100.00 1,200.00 05/04/2016

MO9475177 39 410.00 15,990.00 05/04/2016

PG6985180 2 550.00 1,100.00 05/04/2016

PG0415177 19 360.00 6,840.00 05/25/2016

WA2785187 5 325.00 1,625.00 05/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEAN EXISTING INLETS

301322

BA9275277 25 257.00 6,425.00 06/01/2016

GA1845177 5 74.00 370.00 06/20/2016

MO0815177 38 305.00 11,590.00 06/20/2016

MO9455177 31 305.00 9,455.00 06/20/2016

PG0765277R 17 350.00 5,950.00 06/20/2016

BA5325277 65 246.00 15,990.00 06/23/2016

MO1595777 47 330.00 15,510.00 06/27/2016

HO1725177R 3 500.00 1,500.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WICK DRAINS

301350

PG1755170 1,347,623 1.00 1,347,623.00 06/01/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MIX NO. 9 CONCRETE FOR MISCELLANEOUS STRUCTURES

301360

BA5325277 2 5,200.00 7,800.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH REINFORCED CONCRETE PIPE, CLASS IV

302412

FR1245187 39 150.00 5,850.00 01/29/2016

HA4245177 22 195.00 4,290.00 03/03/2016

CL4355187 20 64.45 1,289.00 05/04/2016

PG1755170 228 65.00 14,820.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH REINFORCED CONCRETE PIPE, CLASS IV

302415

BA6855176 52 130.00 6,760.00 07/14/2015

BA8165284 62 100.00 6,200.00 07/17/2015

XX1645176 100 200.00 20,000.00 08/06/2015

PG8235177 40 139.00 5,560.00 08/11/2015

BA7275172 22 98.00 2,156.00 08/26/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH REINFORCED CONCRETE PIPE, CLASS IV

302415

HO4885126 268 74.00 19,832.00 09/29/2015

FR1245187 121 135.00 16,335.00 01/29/2016

CE2915379 86 60.00 5,160.00 03/03/2016

QA2405180 170 90.00 15,300.00 03/16/2016

BA4655187R 65 84.00 5,460.00 04/11/2016

DO3025130 43 50.00 2,150.00 04/26/2016

PG1085182 61 54.00 3,294.00 04/26/2016

BA8835174 9 57.00 513.00 04/27/2016

CE2915279 260 88.40 22,984.00 04/27/2016

CE3865176 23 67.60 1,554.80 04/27/2016

BA0235177 56 100.00 5,600.00 05/04/2016

CL4355187 46 74.99 3,449.54 05/04/2016

PG6985180 357 66.00 23,562.00 05/04/2016

MO1505188 27 162.10 4,376.70 05/25/2016

WA2785187 752 54.00 40,608.00 05/26/2016

PG1755170 882 100.00 88,200.00 06/01/2016

CE3515180R 96 228.00 21,888.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

302418

BA6855176 1,672 105.00 175,560.00 07/14/2015

BA8165284 2,207 105.00 231,735.00 07/17/2015

XX1645176 150 200.00 30,000.00 08/06/2015

PG8235177 35 86.00 3,010.00 08/11/2015

HO3785187 573 229.00 131,217.00 08/21/2015

BA7275172 2,310 100.00 231,000.00 08/26/2015

XY1685174 150 80.00 12,000.00 09/14/2015

HO4885126 104 99.00 10,296.00 09/29/2015

PG4675223 81 101.00 8,181.00 09/29/2015

424D51418 400 11.00 4,400.00 10/23/2015

PG0735182 70 75.00 5,250.00 01/15/2016

FR1245187 20 165.00 3,300.00 01/29/2016

AL3605180 174 125.00 21,750.00 03/03/2016

CE2915379 25 70.00 1,750.00 03/03/2016

HA4245177 14 125.00 1,750.00 03/03/2016

HO7565270 25 60.00 1,500.00 03/22/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

302418

BA4655187R 70 330.00 23,100.00 04/11/2016

WI3645180 5 261.00 1,305.00 04/26/2016

CE2915279 174 98.80 17,191.20 04/27/2016

CE3865176 74 78.00 5,772.00 04/27/2016

AT0245130 186 75.00 13,950.00 05/04/2016

BA0235177 75 100.00 7,500.00 05/04/2016

CL4355187 651 117.34 76,388.34 05/04/2016

PG6985180 2,503 72.00 180,216.00 05/04/2016

MO1505188 57 258.29 14,722.53 05/25/2016

WA2785187 61 69.00 4,209.00 05/26/2016

PG1755170 3,705 100.00 370,500.00 06/01/2016

AA2265130 48 125.00 6,000.00 06/20/2016

CE3515180R 200 149.00 29,800.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

21 INCH REINFORCED CONCRETE PIPE, CLASS IV

302421

BA6855176 60 160.00 9,600.00 07/14/2015

BA0235177 52 110.00 5,720.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

302424

BA6855176 64 220.00 14,080.00 07/14/2015

BA8165284 1,686 110.00 185,460.00 07/17/2015

XX1645176 50 200.00 10,000.00 08/06/2015

HO3785187 326 245.00 79,870.00 08/21/2015

BA7275172 1,730 110.00 190,300.00 08/26/2015

XY1685174 150 105.00 15,750.00 09/14/2015

424D51418 300 17.00 5,100.00 10/23/2015

AX7665182 25 200.00 5,000.00 11/17/2015

PG0735182 121 109.00 13,189.00 01/15/2016

FR1245187 66 140.00 9,240.00 01/29/2016

CE2915379 119 125.00 14,875.00 03/03/2016

FR1305180 4 175.00 700.00 03/16/2016

MO1885177 6 365.00 2,190.00 04/06/2016

BA2635377 4 410.00 1,640.00 04/11/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

302424

BA4655187R 747 108.00 80,676.00 04/11/2016

BA8835174 632 74.00 46,768.00 04/27/2016

CE2915279 250 130.00 32,500.00 04/27/2016

BA0235177 12 125.00 1,500.00 05/04/2016

CL4355187 413 153.61 63,440.93 05/04/2016

PG6985180 2,126 85.00 180,710.00 05/04/2016

PG1755170 2,312 130.00 300,560.00 06/01/2016

AA2265130 44 80.00 3,520.00 06/20/2016

FR5365180 64 180.00 11,520.00 06/20/2016

MO0815177 16 220.00 3,520.00 06/20/2016

WA2495176 21 150.00 3,150.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

27 INCH REINFORCED CONCRETE PIPE, CLASS IV

302427

FR1245187 7 395.00 2,765.00 01/29/2016

HA4245177 30 430.00 12,900.00 03/03/2016

BA0235177 8 125.00 1,000.00 05/04/2016

PG1755170 33 150.00 4,950.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH REINFORCED CONCRETE PIPE, CLASS IV

302430

BA6855176 10 350.00 3,500.00 07/14/2015

BA7275172 1,862 120.00 223,440.00 08/26/2015

424D51418 100 26.00 2,600.00 10/23/2015

PG0735182 120 155.00 18,600.00 01/15/2016

FR1245187 86 280.00 24,080.00 01/29/2016

DO3025130 132 110.00 14,520.00 04/26/2016

BA8835174 30 100.00 3,000.00 04/27/2016

BA0235177 8 130.00 1,040.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

33 INCH REINFORCED CONCRETE PIPE, CLASS IV

302433

BA7275172 12 187.00 2,244.00 08/26/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

33 INCH REINFORCED CONCRETE PIPE, CLASS IV

302433

BA0235177 16 150.00 2,400.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH REINFORCED CONCRETE PIPE, CLASS IV

302436

BA7275172 1,642 142.00 233,164.00 08/26/2015

XY1685174 120 125.00 15,000.00 09/14/2015

PG0735182 28 260.00 7,280.00 01/15/2016

DO3025130 356 140.00 49,840.00 04/26/2016

BA0235177 4 230.00 920.00 05/04/2016

PG1755170 163 175.00 28,525.00 06/01/2016

WA2495176 8 190.00 1,520.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH REINFORCED CONCRETE PIPE, CLASS IV

302442

BA7275172 456 160.00 72,960.00 08/26/2015

FR1245187 5 520.00 2,600.00 01/29/2016

PG1755170 256 250.00 64,000.00 06/01/2016

FR5365180 104 240.00 24,960.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH REINFORCED CONCRETE PIPE, CLASS IV

302448

BA7275172 20 206.00 4,120.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

54 INCH REINFORCED CONCRETE PIPE, CLASS IV

302454

BA7275172 87 287.00 24,969.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

60 INCH REINFORCED CONCRETE PIPE, CLASS IV

302460

BA7275172 662 290.00 191,980.00 08/26/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH REINFORCED CONCRETE PIPE, CLASS V

302515

PG8235177 37 102.00 3,774.00 08/11/2015

PG1755170 74 100.00 7,400.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH REINFORCED CONCRETE PIPE, CLASS V

302518

PG8235177 44 124.00 5,456.00 08/11/2015

PG1755170 52 100.00 5,200.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH REINFORCED CONCRETE PIPE, CLASS V

302524

BA6855176 197 320.00 63,040.00 07/14/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH REINFORCED CONCRETE PIPE, CLASS V

302530

BA6855176 100 350.00 35,000.00 07/14/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304112

GA1845177 120 108.75 13,050.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304115

XX1645176 40 150.00 6,000.00 08/06/2015

WA2155180 245 81.00 19,845.00 02/17/2016

GA1845177 60 136.40 8,184.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304118

XX1645176 40 150.00 6,000.00 08/06/2015

424D51418 400 9.00 3,600.00 10/23/2015

GA1845177 1,148 132.80 152,454.40 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

304124

XX1645176 40 150.00 6,000.00 08/06/2015

GA1845177 96 138.50 13,296.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED STEEL PIPE, 10 GAUGE

304424

424D51418 400 22.00 8,800.00 10/23/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH CORRUGATED STEEL PIPE, 10 GAUGE

304430

424D51418 100 42.00 4,200.00 10/23/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

305118

BA2635377 4 460.00 1,840.00 04/11/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

305124

BA2635377 4 485.00 1,940.00 04/11/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

305136

BA2635377 4 510.00 2,040.00 04/11/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH CORRUGATED ALUMINUM PIPE, 16 GAUGE

305148

BA2635377 4 560.00 2,240.00 04/11/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

72 INCH STRUCTURAL PLATE PIPE #1 / #1 GAUGE

307936

BA7275172 50 1,100.00 55,000.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312414

HO3785187 308 414.00 127,512.00 08/21/2015

FR1245187 48 130.00 6,240.00 01/29/2016

AA1305187 30 127.00 3,810.00 03/22/2016

DO3025130 59 110.00 6,490.00 04/26/2016

CE3865176 349 130.00 45,370.00 04/27/2016

PG1755170 50 150.00 7,500.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

19 INCH X 3O INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312419

BA8165284 257 360.00 92,520.00 07/17/2015

HO3785187 303 316.00 95,748.00 08/21/2015

DO3025130 84 130.00 10,920.00 04/26/2016

BA8835174 150 105.00 15,750.00 04/27/2016

PG1755170 318 150.00 47,700.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

22 INCH X 34 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312422

CE2915379 80 185.00 14,800.00 03/03/2016

PG1755170 154 180.00 27,720.00 06/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH X 38 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312424

CE3865176 281 166.40 46,758.40 04/27/2016

PG1755170 135 200.00 27,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

29 INCH X 45 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312429

HO4885126 48 194.00 9,312.00 09/29/2015

PG1755170 149 300.00 44,700.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

34 INCH X 53 INCH HORIZONTAL ELLIPTICAL REINFORCED CONCRETE PIPE, CLASS HE IV

312434

PG1755170 218 330.00 71,940.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

28 INCH X 20 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

314128

GA1845177 90 134.50 12,105.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH CONCRETE PIPE CONNECTION

320412

FR1245187 1 3,465.00 3,465.00 01/29/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CONCRETE PIPE CONNECTION

320415

XX1645176 2 500.00 1,000.00 08/06/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CONCRETE PIPE CONNECTION

320418

XX1645176 2 500.00 1,000.00 08/06/2015

HO3785187 1 2,215.00 2,215.00 08/21/2015

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 111



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CONCRETE PIPE CONNECTION

320418

PG4675223 2 929.00 1,858.00 09/29/2015

GA2085180 2 2,700.00 5,400.00 03/10/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CONCRETE PIPE CONNECTION

320424

XX1645176 2 500.00 1,000.00 08/06/2015

FR1305180 1 2,800.00 2,800.00 03/16/2016

PG6985180 3 500.00 1,500.00 05/04/2016

AA2265130 2 2,500.00 5,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH CORRUGATED STEEL PIPE CONNECTION

321112

XX1645176 2 500.00 1,000.00 08/06/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CORRUGATED STEEL PIPE CONNECTION

321115

XX1645176 2 500.00 1,000.00 08/06/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CORRUGATED STEEL PIPE CONNECTION

321118

XX1645176 2 500.00 1,000.00 08/06/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CORRUGATED POLYETHYLENE PIPE CONNECTION

324118

HO3785187 1 2,215.00 2,215.00 08/21/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED POLYETHYLENE PIPE CONNECTION

324124

HO3785187 2 2,575.00 5,150.00 08/21/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

330418

BA7275172 2 1,400.00 2,800.00 08/26/2015

CE3865176 1 3,786.64 3,786.64 04/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340012

XY2425777 200 386.00 77,200.00 01/06/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340015

BA7275172 189 87.00 16,443.00 08/26/2015

XY2425777 300 396.00 118,800.00 01/06/2016

HO7565270 84 109.00 9,156.00 03/22/2016

BA2635377 64 66.00 4,224.00 04/11/2016

BA8835174 17 45.00 765.00 04/27/2016

PG1755170 242 100.00 24,200.00 06/01/2016

FR5365180 161 80.00 12,880.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340018

HO3785187 237 67.00 15,879.00 08/21/2015

BA7275172 639 88.00 56,232.00 08/26/2015

HO4885126 65 70.00 4,550.00 09/29/2015

XY2425777 300 410.00 123,000.00 01/06/2016

FR1305180 88 50.00 4,400.00 03/16/2016

HO7565270 81 40.00 3,240.00 03/22/2016

PG1755170 68 75.00 5,100.00 06/01/2016

AA2265130 431 70.00 30,170.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340018

FR5365180 400 85.00 34,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340024

HO3785187 125 99.00 12,375.00 08/21/2015

BA7275172 144 91.00 13,104.00 08/26/2015

HO4885126 4 50.00 200.00 09/29/2015

XY2425777 200 420.00 84,000.00 01/06/2016

BA8835174 250 50.00 12,500.00 04/27/2016

PG6985180 18 50.00 900.00 05/04/2016

PG1755170 1,284 75.00 96,300.00 06/01/2016

AA2265130 209 139.00 29,051.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340030

XY2425777 100 486.00 48,600.00 01/06/2016

FR5365180 328 100.00 32,800.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340036

CE3915180 57 0.01 0.57 03/22/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

340042

FR5365180 186 125.00 23,250.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

340518

XY1685174 100 25.00 2,500.00 09/14/2015

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 114



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

340524

XY1685174 150 35.00 5,250.00 09/14/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD B-60 HEADWALL

352060

BA7275172 1 10,000.00 10,000.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD B-84 HEADWALL

352084

BA7275172 2 17,000.00 34,000.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

354415

PG8235177 2 1,900.00 3,800.00 08/11/2015

HO4885126 2 2,400.00 4,800.00 09/29/2015

QA2405180 1 5,000.00 5,000.00 03/16/2016

BA2635377 1 3,825.00 3,825.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

354418

BA8165284 1 2,100.00 2,100.00 07/17/2015

CE4035174 1 3,000.00 3,000.00 03/03/2016

BA0235177 1 3,200.00 3,200.00 05/04/2016

CL4355187 2 1,995.00 3,990.00 05/04/2016

PG1755170 2 2,500.00 5,000.00 06/01/2016

CE3515180R 1 1,070.00 1,070.00 06/20/2016

GA1845177 6 3,020.00 18,120.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

354424

BA7275172 2 2,000.00 4,000.00 08/26/2015

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 115



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

354424

PG0735182 2 5,750.00 11,500.00 01/15/2016

PG6185270R 2 4,000.00 8,000.00 03/07/2016

FR1305180 1 3,900.00 3,900.00 03/16/2016

BA2635377 1 4,285.00 4,285.00 04/11/2016

BA4655187R 1 2,360.00 2,360.00 04/11/2016

CL4355187 1 2,495.00 2,495.00 05/04/2016

AA2265130 3 4,500.00 13,500.00 06/20/2016

WA2495176 2 1,600.00 3,200.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 27 INCH PIPE

354427

HA4245177 2 3,750.00 7,500.00 03/03/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

354430

BA7275172 1 2,400.00 2,400.00 08/26/2015

FR1245187 1 3,905.00 3,905.00 01/29/2016

DO3025130 2 2,500.00 5,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

354436

BA7275172 2 3,700.00 7,400.00 08/26/2015

AX7665182 1 5,100.00 5,100.00 11/17/2015

PG0735182 1 10,950.00 10,950.00 01/15/2016

CE2915379 1 4,250.00 4,250.00 03/03/2016

DO3025130 2 5,000.00 10,000.00 04/26/2016

WA2495176 1 3,400.00 3,400.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E ENDWALL FOR 15 INCH PIPE

356615

CE3515180R 1 1,380.00 1,380.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E ENDWALL FOR 24 INCH PIPE

356624

BA7275172 2 2,300.00 4,600.00 08/26/2015

BA8835174 1 2,800.00 2,800.00 04/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E ENDWALL FOR 30 INCH PIPE

356630

CE2915379 1 4,000.00 4,000.00 03/03/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE F ENDWALL FOR 42 INCH PIPE

358842

FR1245187 1 10,470.00 10,470.00 01/29/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE G ENDWALL FOR 12 INCH PIPE

360012

PG1085182 1 2,800.00 2,800.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE G ENDWALL FOR 24 INCH PIPE

360024

BA8835174 2 2,200.00 4,400.00 04/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE G ENDWALL FOR 30 INCH PIPE

360030

BA8835174 1 2,600.00 2,600.00 04/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE G ENDWALL FOR 42 INCH PIPE

360042

FR5365180 1 5,000.00 5,000.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE H ENDWALL FOR 18 INCH PIPE

362218

PG1755170 1 2,700.00 2,700.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE H ENDWALL FOR 24 INCH PIPE

362224

BA8835174 1 3,800.00 3,800.00 04/27/2016

PG1755170 1 4,500.00 4,500.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH CONCRETE

363114

DO3025130 2 2,300.00 4,600.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 19 INCH X 30 INCH CONCRETE

363119

BA7275172 1 5,000.00 5,000.00 08/26/2015

PG1755170 2 3,000.00 6,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 24 INCH X 38 INCH CONCRETE

363124

PG1755170 1 2,500.00 2,500.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 29 INCH X 45 INCH CONCRETE

363129

PG1755170 1 4,800.00 4,800.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 34 INCH X 53 INCH CONCRETE

363134

PG1755170 2 6,500.00 13,000.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 14 INCH X 23 INCH

363314

AA1305187 2 1,750.00 3,500.00 03/22/2016

CE3865176 2 2,080.00 4,160.00 04/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 19 INCH X 30 INCH

363319

BA8165284 2 2,400.00 4,800.00 07/17/2015

DO3025130 4 1,800.00 7,200.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 24 INCH X 38 INCH

363324

CE3865176 1 3,900.00 3,900.00 04/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH STANDARD CONCRETE END SECTION

368812

HA4245177 3 700.00 2,100.00 03/03/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH STANDARD CONCRETE END SECTION

368815

HO4885126 5 1,000.00 5,000.00 09/29/2015

HA4245177 3 800.00 2,400.00 03/03/2016

QA2405180 2 850.00 1,700.00 03/16/2016

DO3025130 2 750.00 1,500.00 04/26/2016

PG1085182 1 900.00 900.00 04/26/2016

CE3865176 2 858.00 1,716.00 04/27/2016

PG6985180 1 900.00 900.00 05/04/2016

PG1755170 5 2,000.00 10,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH STANDARD CONCRETE END SECTION

368818

BA8165284 1 879.00 879.00 07/17/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH STANDARD CONCRETE END SECTION

368818

HO4885126 5 1,100.00 5,500.00 09/29/2015

FR1245187 1 2,660.00 2,660.00 01/29/2016

AL3605180 1 936.00 936.00 03/03/2016

CE2915279 2 988.00 1,976.00 04/27/2016

CE3865176 2 988.00 1,976.00 04/27/2016

PG6985180 5 1,100.00 5,500.00 05/04/2016

PG1755170 12 2,000.00 24,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH STANDARD CONCRETE END SECTION

368824

BA8165284 1 1,000.00 1,000.00 07/17/2015

HO3785187 1 1,133.00 1,133.00 08/21/2015

AX7665182 1 1,200.00 1,200.00 11/17/2015

FR1245187 1 2,835.00 2,835.00 01/29/2016

BA4655187R 1 1,520.00 1,520.00 04/11/2016

CE2915279 2 1,404.00 2,808.00 04/27/2016

PG1755170 2 2,000.00 4,000.00 06/01/2016

MO0815177 2 1,300.00 2,600.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

27 INCH STANDARD CONCRETE END SECTION

368827

PG1755170 1 2,000.00 2,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH STANDARD CONCRETE END SECTION

368830

BA6855176 1 3,000.00 3,000.00 07/14/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH STANDARD METAL END SECTION

370012

GA1845177 4 143.00 572.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH STANDARD METAL END SECTION

370015

BA7275172 2 900.00 1,800.00 08/26/2015

HA4245177 3 700.00 2,100.00 03/03/2016

GA1845177 4 157.40 629.60 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH STANDARD METAL END SECTION

370018

BA7275172 2 1,100.00 2,200.00 08/26/2015

FR5365180 1 700.00 700.00 06/20/2016

GA1845177 21 180.00 3,780.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH STANDARD METAL END SECTION

370024

BA2635377 1 1,225.00 1,225.00 04/11/2016

BA9275277 1 2,635.00 2,635.00 06/01/2016

FR5365180 1 750.00 750.00 06/20/2016

GA1845177 1 231.30 231.30 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH STANDARD METAL END SECTION

370030

FR5365180 1 900.00 900.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SAFETY END SECTION FOR METAL PIPE

370100

GA2085180 1 3,000.00 3,000.00 03/10/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SINGLE WR INLET-MINIMUM DEPTH

372120

XX1645176 2 4,500.00 9,000.00 08/06/2015

PG4675223 1 2,318.00 2,318.00 09/29/2015

BA4655187R 1 2,580.00 2,580.00 04/11/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SINGLE WR INLET-MINIMUM DEPTH

372120

CE2915279 2 5,460.00 10,920.00 04/27/2016

PG1755170 5 3,000.00 15,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SINGLE WR INLET-VERTICAL DEPTH

372121

XX1645176 2 300.00 600.00 08/06/2015

BA4655187R 1 135.00 135.00 04/11/2016

PG1755170 8 250.00 2,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD WR INLET-MINIMUM DEPTH

372122

PG8235177 1 8,300.00 8,300.00 08/11/2015

HO3785187 2 4,738.00 9,476.00 08/21/2015

AT4285282 1 6,200.00 6,200.00 02/05/2016

CE2915379 1 3,750.00 3,750.00 03/03/2016

BA2635377 1 3,875.00 3,875.00 04/11/2016

CE2915279 1 5,980.00 5,980.00 04/27/2016

MO0805177 5 4,000.00 20,000.00 04/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD WR INLET-VERTICAL DEPTH

372123

PG8235177 8 365.00 2,920.00 08/11/2015

HO3785187 4 206.00 824.00 08/21/2015

AT4285282 3 300.00 900.00 02/05/2016

BA2635377 4 355.00 1,420.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIPLE WR INLET-MINIMUM DEPTH

372124

BA6855176 2 8,500.00 17,000.00 07/14/2015

FR5365180 1 12,000.00 12,000.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIPLE WR INLET-VERTICAL DEPTH

372125

BA6855176 2 750.00 1,500.00 07/14/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 5 FT COG INLET-MINIMUM DEPTH

374005

BA6855176 1 3,500.00 3,500.00 07/14/2015

BA8165284 3 5,500.00 16,500.00 07/17/2015

XX1645176 2 4,500.00 9,000.00 08/06/2015

HO3785187 1 3,605.00 3,605.00 08/21/2015

BA4655187R 2 3,410.00 6,820.00 04/11/2016

CE3865176 1 4,914.00 4,914.00 04/27/2016

MO0805177 2 4,500.00 9,000.00 04/27/2016

BA0235177 9 4,900.00 44,100.00 05/04/2016

PG1755170 6 3,000.00 18,000.00 06/01/2016

FR5365180 2 5,000.00 10,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHALLOW 5 FT COG INLET-MINIMUM DEPTH

374011

BA6855176 1 2,500.00 2,500.00 07/14/2015

CE2915279 1 5,720.00 5,720.00 04/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 10 FT COG INLET-MINIMUM DEPTH

374015

BA6855176 2 6,500.00 13,000.00 07/14/2015

BA8165284 6 6,700.00 40,200.00 07/17/2015

XX1645176 2 5,000.00 10,000.00 08/06/2015

HO3785187 2 5,150.00 10,300.00 08/21/2015

BA7275172 2 5,000.00 10,000.00 08/26/2015

CE3865176 5 5,954.00 29,770.00 04/27/2016

BA0235177 1 5,600.00 5,600.00 05/04/2016

PG1755170 14 5,000.00 70,000.00 06/01/2016

AA2265130 1 4,500.00 4,500.00 06/20/2016

FR5365180 1 6,000.00 6,000.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHALLOW 10 FT COG INLET-MINIMUM DEPTH

374021

BA6855176 1 4,500.00 4,500.00 07/14/2015

XX1645176 2 6,000.00 12,000.00 08/06/2015

CE2915379 1 5,500.00 5,500.00 03/03/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 15 FT COG INLET-MINIMUM DEPTH

374025

BA6855176 6 5,500.00 33,000.00 07/14/2015

BA8165284 10 8,400.00 84,000.00 07/17/2015

BA7275172 3 5,400.00 16,200.00 08/26/2015

CE2915379 1 6,750.00 6,750.00 03/03/2016

CE2915279 1 7,794.80 7,794.80 04/27/2016

CL4355187 1 5,495.00 5,495.00 05/04/2016

PG1755170 4 8,000.00 32,000.00 06/01/2016

FR5365180 1 7,250.00 7,250.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 20 FT COG INLET-MINIMUM DEPTH

374035

BA6855176 3 7,000.00 21,000.00 07/14/2015

CE2915379 1 8,000.00 8,000.00 03/03/2016

CL4355187 1 6,995.00 6,995.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD COG INLET-VERTICAL DEPTH

374045

BA6855176 13 500.00 6,500.00 07/14/2015

XX1645176 2 300.00 600.00 08/06/2015

HO3785187 4 103.00 412.00 08/21/2015

BA7275172 15 84.00 1,260.00 08/26/2015

CE2915379 2 1,000.00 2,000.00 03/03/2016

BA4655187R 2 85.00 170.00 04/11/2016

CL4355187 3 195.00 585.00 05/04/2016

PG1755170 18 200.00 3,600.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 FOOT COG/COS OPENING

374100

XX1645176 2 4,200.00 8,400.00 08/06/2015

XX3145133 5 2,500.00 12,500.00 10/07/2015

XY2425377 5 3,000.00 15,000.00 01/06/2016

CE2915379 3 3,500.00 10,500.00 03/03/2016

HA4245177 1 4,500.00 4,500.00 03/03/2016

WI1985187 8 3,850.00 30,800.00 03/16/2016

MO1885177 4 5,150.00 20,600.00 04/06/2016

CE2915279 1 4,420.00 4,420.00 04/27/2016

BA0235177 2 3,100.00 6,200.00 05/04/2016

PG3195285 1 8,500.00 8,500.00 05/25/2016

FR5365180 4 3,300.00 13,200.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 FOOT COG/COS OPENING

374110

XX1645176 2 5,300.00 10,600.00 08/06/2015

XX3145133 5 3,000.00 15,000.00 10/07/2015

XY2425377 5 3,500.00 17,500.00 01/06/2016

FR1245187 8 6,060.00 48,480.00 01/29/2016

CE2915379 3 5,500.00 16,500.00 03/03/2016

DO3025130 10 6,500.00 65,000.00 04/26/2016

BA0235177 10 3,700.00 37,000.00 05/04/2016

CL4355187 1 4,995.00 4,995.00 05/04/2016

FR5365180 2 4,800.00 9,600.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 5 FT COS INLET-MININUM DEPTH

374205

XX1645176 2 4,500.00 9,000.00 08/06/2015

BA0235177 3 4,700.00 14,100.00 05/04/2016

CE3515180R 1 4,380.00 4,380.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHALLOW 5 FT COS INLET-MINIMUM DEPTH

374211

XX1645176 2 6,000.00 12,000.00 08/06/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHALLOW 5 FT COS INLET-MINIMUM DEPTH

374211

BA0235177 1 5,700.00 5,700.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD 10 FT COS INLET-MINIMUM DEPTH

374221

XX1645176 2 5,000.00 10,000.00 08/06/2015

HO3785187 1 5,150.00 5,150.00 08/21/2015

BA0235177 1 5,700.00 5,700.00 05/04/2016

FR5365180 1 6,600.00 6,600.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD COS INLET-VERTICAL DEPTH

374242

HO3785187 1 103.00 103.00 08/21/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE E INLET - MINIMUM DEPTH

376103

QA2405180 2 5,000.00 10,000.00 03/16/2016

MO0805177 1 3,700.00 3,700.00 04/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ALTERNATE TYPE E FRAME WITH CURVE VANE GRATE (E-CV)

376105

PG0415177 1 2,325.00 2,325.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE H COMBINATION INLET-MINIMUM DEPTH

376110

MO1595777 2 7,500.00 15,000.00 06/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

378164

BA7275172 17 2,988.00 50,796.00 08/26/2015

HO4885126 4 3,400.00 13,600.00 09/29/2015

PG0735182 2 4,025.00 8,050.00 01/15/2016

CE2915379 1 3,000.00 3,000.00 03/03/2016

BA4655187R 2 2,450.00 4,900.00 04/11/2016

BA8835174 3 2,800.00 8,400.00 04/27/2016

PG6985180 8 3,600.00 28,800.00 05/04/2016

WA2785187 1 3,860.00 3,860.00 05/26/2016

PG1755170 1 5,200.00 5,200.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

378165

BA7275172 26 184.00 4,784.00 08/26/2015

HO4885126 3 300.00 900.00 09/29/2015

BA4655187R 2 180.00 360.00 04/11/2016

PG1755170 1 800.00 800.00 06/01/2016

CE3515180R 3 150.00 450.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

378167

BA7275172 4 2,800.00 11,200.00 08/26/2015

FR1245187 1 4,210.00 4,210.00 01/29/2016

CE2915379 1 3,000.00 3,000.00 03/03/2016

HA4245177 1 3,800.00 3,800.00 03/03/2016

AA2265130 5 3,300.00 16,500.00 06/20/2016

CE3515180R 1 4,340.00 4,340.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

378168

BA7275172 10 185.00 1,850.00 08/26/2015

AA2265130 8 210.00 1,680.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE

378169

BA2635377 2 920.00 1,840.00 04/11/2016

GA1845177 1 737.00 737.00 06/20/2016

MO1595777 2 2,100.00 4,200.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE K INLET DOUBLE OPENING REPLACEMENT GRATE

378172

CE3935177 1 2,100.00 2,100.00 01/29/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH

378175

BA6855176 2 3,000.00 6,000.00 07/14/2015

BA8165284 5 4,700.00 23,500.00 07/17/2015

XX1645176 2 4,300.00 8,600.00 08/06/2015

HO3785187 2 3,090.00 6,180.00 08/21/2015

BA7275172 1 3,200.00 3,200.00 08/26/2015

CE4035174 8 4,000.00 32,000.00 03/03/2016

FR1305180 1 3,900.00 3,900.00 03/16/2016

BA4655187R 2 3,180.00 6,360.00 04/11/2016

PG1085182 1 3,500.00 3,500.00 04/26/2016

CE3865176 2 3,354.00 6,708.00 04/27/2016

AT0245130 1 3,000.00 3,000.00 05/04/2016

BA0235177 8 4,300.00 34,400.00 05/04/2016

FR5365180 3 5,700.00 17,100.00 06/20/2016

GA1845177 2 4,293.00 8,586.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH

378178

BA8165284 12 1.00 12.00 07/17/2015

CE4035174 19 200.00 3,800.00 03/03/2016

BA0235177 16 250.00 4,000.00 05/04/2016

GA1845177 2 265.00 530.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- MINIMUM DEPTH

378190

PG8235177 1 5,600.00 5,600.00 08/11/2015

HO3785187 1 103.00 103.00 08/21/2015

BA7275172 1 3,100.00 3,100.00 08/26/2015

HO4885126 5 3,500.00 17,500.00 09/29/2015

CE2915379 1 3,000.00 3,000.00 03/03/2016

CE4035174 1 4,000.00 4,000.00 03/03/2016

BA0235177 3 3,400.00 10,200.00 05/04/2016

PG6985180 3 3,800.00 11,400.00 05/04/2016

PG1755170 5 5,000.00 25,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE- VERTICAL DEPTH

378191

BA7275172 1 200.00 200.00 08/26/2015

HO4885126 18 300.00 5,400.00 09/29/2015

CE4035174 4 300.00 1,200.00 03/03/2016

BA0235177 6 340.00 2,040.00 05/04/2016

PG1755170 43 500.00 21,500.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

379110

BA6855176 1 2,500.00 2,500.00 07/14/2015

XX1645176 2 4,000.00 8,000.00 08/06/2015

PG8235177 1 7,200.00 7,200.00 08/11/2015

WI3645180 1 14,550.00 14,550.00 04/26/2016

MO1505188 2 5,968.67 11,937.34 05/25/2016

WA2785187 2 2,330.00 4,660.00 05/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

379111

XX1645176 2 300.00 600.00 08/06/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

379120

BA6855176 6 3,800.00 22,800.00 07/14/2015

XX1645176 2 4,600.00 9,200.00 08/06/2015

HO3785187 1 4,120.00 4,120.00 08/21/2015

BA7275172 37 4,200.00 155,400.00 08/26/2015

HA4245177 1 4,500.00 4,500.00 03/03/2016

BA2635377 1 4,285.00 4,285.00 04/11/2016

BA4655187R 3 3,550.00 10,650.00 04/11/2016

PG6985180 58 4,600.00 266,800.00 05/04/2016

PG1755170 8 5,000.00 40,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

379122

BA6855176 9 500.00 4,500.00 07/14/2015

XX1645176 2 300.00 600.00 08/06/2015

BA7275172 90 200.00 18,000.00 08/26/2015

BA2635377 4 380.00 1,520.00 04/11/2016

BA4655187R 6 200.00 1,200.00 04/11/2016

PG6985180 21 300.00 6,300.00 05/04/2016

MO1505188 2 804.91 1,609.82 05/25/2016

PG1755170 7 800.00 5,600.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ALTERNATE SINGLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S-CV)

379123

XX1645176 2 4,000.00 8,000.00 08/06/2015

MO7735177 10 750.00 7,500.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

379125

BA8165284 11 5,100.00 56,100.00 07/17/2015

BA7275172 2 3,800.00 7,600.00 08/26/2015

FR1245187 1 2,160.00 2,160.00 01/29/2016

CE4035174 1 4,000.00 4,000.00 03/03/2016

BA8835174 1 5,800.00 5,800.00 04/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

379125

BA0235177 7 4,200.00 29,400.00 05/04/2016

CL4355187 5 3,495.00 17,475.00 05/04/2016

PG1755170 16 5,500.00 88,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

379126

BA8165284 15 1.00 15.00 07/17/2015

BA7275172 1 300.00 300.00 08/26/2015

FR1245187 2 810.00 1,620.00 01/29/2016

CE4035174 4 300.00 1,200.00 03/03/2016

BA0235177 4 200.00 800.00 05/04/2016

CL4355187 6 265.00 1,590.00 05/04/2016

PG1755170 50 300.00 15,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ALTERNATE DOUBLE TYPE S INLET FRAME WITH CURVE VANE GRATE (S2-CV)

379127

XX1645176 2 5,000.00 10,000.00 08/06/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE HS COMBINATION INLET - MINIMUM DEPTH

380110

FR5365180 2 10,200.00 20,400.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD YARD INLET - MINIMUM DEPTH

380120

XX1645176 2 3,600.00 7,200.00 08/06/2015

FR1245187 2 3,580.00 7,160.00 01/29/2016

AL3605180 1 2,800.00 2,800.00 03/03/2016

QA2405180 1 5,000.00 5,000.00 03/16/2016

CL4355187 1 1,295.00 1,295.00 05/04/2016

MO1505188 1 4,469.72 4,469.72 05/25/2016

PG1755170 1 3,000.00 3,000.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD YARD INLET - MINIMUM DEPTH

380120

FR5365180 1 5,900.00 5,900.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD YARD INLET - VERTICAL DEPTH

380122

XX1645176 5 200.00 1,000.00 08/06/2015

FR1245187 2 710.00 1,420.00 01/29/2016

CL4355187 1 140.00 140.00 05/04/2016

MO1505188 1 499.68 499.68 05/25/2016

PG1755170 3 450.00 1,350.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING INLET

380201

XY5045177 5 1,000.00 5,000.00 08/17/2015

XY5025177 20 0.01 0.20 09/04/2015

XY5025277 10 350.00 3,500.00 09/04/2015

XY5085177 5 1,403.00 7,015.00 09/04/2015

XY5185177 5 850.00 4,250.00 09/04/2015

PG4675223 1 1,394.00 1,394.00 09/29/2015

XY2425777 100 250.00 25,000.00 01/06/2016

XY5065177 25 100.00 2,500.00 01/06/2016

XY5065177 25 100.00 2,500.00 01/06/2016

PG9795277 30 1,400.00 42,000.00 03/02/2016

HA4245177 1 600.00 600.00 03/03/2016

XY5125177 16 1.00 16.00 03/03/2016

XY5125177 16 1.00 16.00 03/03/2016

XY5035177 16 1.00 16.00 03/16/2016

XY5035177 16 1.00 16.00 03/16/2016

XY5035277 14 1.00 14.00 03/16/2016

XY5035277 14 1.00 14.00 03/16/2016

XY4165177 5 1,000.00 5,000.00 03/22/2016

XY5105177 25 350.00 8,750.00 03/22/2016

XY5105177 25 400.00 10,000.00 03/22/2016

XY5125277 18 0.01 0.18 03/22/2016

XY5125277 18 0.01 0.18 03/22/2016

CL4355187 3 425.00 1,275.00 05/04/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING INLET

380201

PG6985180 3 1,500.00 4,500.00 05/04/2016

XY4155177 5 900.00 4,500.00 05/04/2016

MO1595777 2 3,200.00 6,400.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RECONSTRUCT EXISTING INLET

380202

PG8235177 2 2,700.00 5,400.00 08/11/2015

XY2425777 5 4,500.00 22,500.00 01/06/2016

MO0815177 14 2,500.00 35,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONVERT EXISTING INLET TO MANHOLE TRAFFIC AREAS

380210

XX1645176 2 4,000.00 8,000.00 08/06/2015

PG4675223 1 3,982.00 3,982.00 09/29/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAME AND COVER-MINIMUM

380500

BA6855176 1 4,500.00 4,500.00 07/14/2015

PG8235177 1 4,450.00 4,450.00 08/11/2015

HA4245177 1 3,750.00 3,750.00 03/03/2016

CE3865176 5 3,458.00 17,290.00 04/27/2016

MO0815177 2 4,200.00 8,400.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE D FRAME AND COVER-MINIMUM

380510

CE2915279 2 3,900.00 7,800.00 04/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

380520

PG8235177 6 290.00 1,740.00 08/11/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

380520

CE2915279 1 260.00 260.00 04/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES - MINIMUM DEPTH

380600

BA6855176 9 3,800.00 34,200.00 07/14/2015

BA8165284 12 5,300.00 63,600.00 07/17/2015

HO3785187 15 3,914.00 58,710.00 08/21/2015

BA7275172 4 3,000.00 12,000.00 08/26/2015

HO4885126 2 3,500.00 7,000.00 09/29/2015

PG4675223 2 3,533.00 7,066.00 09/29/2015

AX7665182 1 4,300.00 4,300.00 11/17/2015

PG0735182 3 7,475.00 22,425.00 01/15/2016

FR1245187 4 7,910.00 31,640.00 01/29/2016

AL3605180 1 5,200.00 5,200.00 03/03/2016

CE4035174 1 4,000.00 4,000.00 03/03/2016

BA2635377 2 4,350.00 8,700.00 04/11/2016

BA4655187R 3 2,670.00 8,010.00 04/11/2016

BA8835174 3 3,100.00 9,300.00 04/27/2016

CL4355187 3 2,395.00 7,185.00 05/04/2016

PG6985180 9 3,400.00 30,600.00 05/04/2016

MO1505188 1 6,416.36 6,416.36 05/25/2016

WA2785187 5 4,880.00 24,400.00 05/26/2016

PG1755170 13 5,000.00 65,000.00 06/01/2016

AA2265130 5 3,000.00 15,000.00 06/20/2016

CE3515180R 3 2,770.00 8,310.00 06/20/2016

FR5365180 2 4,300.00 8,600.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380605

HO3785187 10 103.00 1,030.00 08/21/2015

BA7275172 8 80.00 640.00 08/26/2015

HO4885126 6 300.00 1,800.00 09/29/2015

PG4675223 6 411.00 2,466.00 09/29/2015

PG0735182 27 375.00 10,125.00 01/15/2016

CE4035174 1 200.00 200.00 03/03/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380605

BA2635377 10 305.00 3,050.00 04/11/2016

PG6985180 9 300.00 2,700.00 05/04/2016

PG1755170 12 700.00 8,400.00 06/01/2016

CE3515180R 2 150.00 300.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES - MINIMUM DEPTH

380610

BA6855176 3 7,500.00 22,500.00 07/14/2015

BA7275172 8 4,000.00 32,000.00 08/26/2015

PG0735182 2 8,625.00 17,250.00 01/15/2016

BA8835174 2 5,000.00 10,000.00 04/27/2016

PG1755170 1 8,500.00 8,500.00 06/01/2016

FR5365180 1 6,500.00 6,500.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380615

BA7275172 13 180.00 2,340.00 08/26/2015

PG0735182 6 575.00 3,450.00 01/15/2016

PG1755170 1 800.00 800.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES - MINIMUM DEPTH

380620

HO3785187 1 6,180.00 6,180.00 08/21/2015

BA7275172 3 5,100.00 15,300.00 08/26/2015

FR1245187 2 11,150.00 22,300.00 01/29/2016

PG1755170 2 8,500.00 17,000.00 06/01/2016

FR5365180 2 8,000.00 16,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380625

HO3785187 2 309.00 618.00 08/21/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

72 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380625

BA7275172 8 240.00 1,920.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

84 INCH DIAMETER MANHOLE FOR 54 INCH AND 60 INCH PIPES - MINIMUM DEPTH

380630

BA7275172 6 6,500.00 39,000.00 08/26/2015

PG1755170 1 22,000.00 22,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

84 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380635

BA7275172 11 340.00 3,740.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

96 INCH DIAMETER MANHOLE FOR 72 INCH PIPE - MINIMUM DEPTH

380640

BA7275172 4 12,400.00 49,600.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

96 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380645

BA7275172 13 440.00 5,720.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

120 INCH DIAMETER MANHOLE FOR 78 INCH AND 84 INCH PIPES - MINIMUM DEPTH

380650

BA7275172 3 18,300.00 54,900.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

120 INCH DIAMETER MANHOLE - VERTICAL DEPTH

380655

BA7275172 3 730.00 2,190.00 08/26/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH DIAMETER DROP MANHOLE - MINIMUM DEPTH

380700

PG8235177 2 4,450.00 8,900.00 08/11/2015

QA2405180 1 6,000.00 6,000.00 03/16/2016

CE2915279 1 4,160.00 4,160.00 04/27/2016

AA2265130 1 6,600.00 6,600.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

48 INCH DIAMETER DROP MANHOLE - VERTICAL DEPTH

380705

PG8235177 12 290.00 3,480.00 08/11/2015

QA2405180 5 100.00 500.00 03/16/2016

AA2265130 10 110.00 1,100.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING MANHOLE

380850

FR1245187 1 710.00 710.00 01/29/2016

PG9795277 2 1,500.00 3,000.00 03/02/2016

CE2915379 1 1,100.00 1,100.00 03/03/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A FRAME AND COVER FOR MANHOLE

380900

BA7275172 2 980.00 1,960.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD JUNCTION BOX

386001

HO3785187 2 8,961.00 17,922.00 08/21/2015

BA7275172 1 3,200.00 3,200.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBGRADE DRAINS

387001

XY5105177 500 10.00 5,000.00 03/22/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387104

AX7665182 38 30.00 1,140.00 11/17/2015

FR1245187 130 16.00 2,080.00 01/29/2016

CE2915379 117 15.00 1,755.00 03/03/2016

MO1505188 286 44.28 12,664.08 05/25/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387105

AX7665182 10 35.00 350.00 11/17/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

387106

BA6855176 3,530 18.00 63,540.00 07/14/2015

BA8165284 4,860 12.00 58,320.00 07/17/2015

XX1645176 100 25.00 2,500.00 08/06/2015

WA2815123 264 14.25 3,762.00 08/13/2015

HO3785187 250 22.00 5,500.00 08/21/2015

BA7275172 18,441 10.00 184,410.00 08/26/2015

FR1245187 4,042 17.00 68,714.00 01/29/2016

AL3605180 1,013 17.00 17,221.00 03/03/2016

WA2435180 82 20.00 1,640.00 03/10/2016

FR1305180 1,874 24.50 45,913.00 03/16/2016

QA2405180 3,920 15.00 58,800.00 03/16/2016

XX3665177 200 25.00 5,000.00 03/16/2016

AA1305187 800 16.85 13,480.00 03/22/2016

MO1885177 860 22.00 18,920.00 04/06/2016

BA4655187R 2,152 17.00 36,584.00 04/11/2016

BA8835174 10 30.00 300.00 04/27/2016

CE3865176 1,510 16.64 25,126.40 04/27/2016

AT0245130 3,591 6.00 21,546.00 05/04/2016

CL4355187 2,832 16.00 45,312.00 05/04/2016

PG6985180 33,432 15.00 501,480.00 05/04/2016

WA2785187 4,270 21.75 92,872.50 05/26/2016

PG1755170 17,171 15.00 257,565.00 06/01/2016

AA2265130 980 14.00 13,720.00 06/20/2016

FR5365180 557 25.00 13,925.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

387106

WA2495176 2,227 12.00 26,724.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387107

XY1685174 60 15.00 900.00 09/14/2015

AX7665182 176 35.00 6,160.00 11/17/2015

PG0735182 95 23.50 2,232.50 01/15/2016

CE4035174 20 30.00 600.00 03/03/2016

XY5125177 300 12.00 3,600.00 03/03/2016

XY5035177 300 13.00 3,900.00 03/16/2016

XY5035277 300 13.00 3,900.00 03/16/2016

XY4165177 200 10.00 2,000.00 03/22/2016

XY5125277 300 0.01 3.00 03/22/2016

WI3645180 750 32.50 24,375.00 04/26/2016

CL4355187 308 25.00 7,700.00 05/04/2016

XY4155177 200 10.00 2,000.00 05/04/2016

PG1755170 3,129 30.00 93,870.00 06/01/2016

FR5365180 284 40.00 11,360.00 06/20/2016

MO0815177 1,093 15.00 16,395.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

387108

AX7665182 168 40.00 6,720.00 11/17/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387109

BA8165284 93 55.00 5,115.00 07/17/2015

XX1645176 10 25.00 250.00 08/06/2015

WA2815123 12 55.00 660.00 08/13/2015

BA7275172 7 16.00 112.00 08/26/2015

AX7665182 71 40.00 2,840.00 11/17/2015

XY2425777 50 100.00 5,000.00 01/06/2016

FR1245187 302 18.00 5,436.00 01/29/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387109

AL3605180 115 40.00 4,600.00 03/03/2016

XY5125177 40 12.00 480.00 03/03/2016

WA2435180 44 60.00 2,640.00 03/10/2016

FR1305180 2,217 21.00 46,557.00 03/16/2016

QA2405180 320 20.00 6,400.00 03/16/2016

XX3665177 100 40.00 4,000.00 03/16/2016

XY5035177 40 10.00 400.00 03/16/2016

XY5035277 40 12.00 480.00 03/16/2016

AA1305187 60 17.00 1,020.00 03/22/2016

XY5125277 4 0.01 0.04 03/22/2016

MO1885177 525 21.00 11,025.00 04/06/2016

BA4655187R 250 32.50 8,125.00 04/11/2016

WI3645180 20 150.00 3,000.00 04/26/2016

CE3865176 80 16.64 1,331.20 04/27/2016

AT0245130 75 6.00 450.00 05/04/2016

CL4355187 2 50.00 100.00 05/04/2016

PG6985180 4,633 18.00 83,394.00 05/04/2016

WA2785187 346 35.00 12,110.00 05/26/2016

AA2265130 46 20.00 920.00 06/20/2016

WA2495176 200 12.00 2,400.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

387110

AX7665182 44 45.00 1,980.00 11/17/2015

MO1505188 1,141 40.35 46,039.35 05/25/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AGGREGATE BACKFILL FOR UNDERDRAIN

387120

XY5105177 40 30.00 1,200.00 03/22/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GEOTEXTILE FOR UNDERDRAIN

387125

FR1305180 12 30.00 360.00 03/16/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GEOTEXTILE FOR UNDERDRAIN

387125

CL4355187 415 4.00 1,660.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOUNTABLE BERM

387150

BA7275172 150 200.00 30,000.00 08/26/2015

AT4285282 1 2,000.00 2,000.00 02/05/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH FILTER LOG

387161

BA9275277 12 40.00 480.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY ACCESS WATERWAY CROSSING

387165

PG0735182 45 139.00 6,255.00 01/15/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH CLEAR WATER DIVERSION PIPE

387175

PG8235177 76 46.00 3,496.00 08/11/2015

AX7665182 200 40.00 8,000.00 11/17/2015

PG0735182 25 36.50 912.50 01/15/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 INCH CLEAR WATER DIVERSION PIPE

387180

WA2785187 520 15.00 7,800.00 05/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH CLEAR WATER DIVERSION PIPE

387185

AX7665182 837 45.00 37,665.00 11/17/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH CLEAR WATER DIVERSION PIPE

387190

AX7665182 1,150 50.00 57,500.00 11/17/2015

PG0735182 142 43.75 6,212.50 01/15/2016

BA4655187R 52 36.00 1,872.00 04/11/2016

PG1085182 695 30.00 20,850.00 04/26/2016

PG0415177 70 70.00 4,900.00 05/25/2016

AA2265130 58 70.00 4,060.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH PIPE SLOPE DRAIN

388042

BA7275172 125 32.00 4,000.00 08/26/2015

AX7665182 69 40.00 2,760.00 11/17/2015

CE4035174 857 20.00 17,140.00 03/03/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH PIPE SLOPE DRAIN

388043

BA7275172 200 33.00 6,600.00 08/26/2015

CL4355187 195 45.00 8,775.00 05/04/2016

PG1755170 36 45.00 1,620.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH PIPE SLOPE DRAIN

388045

AX7665182 381 50.00 19,050.00 11/17/2015

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

388058

BA7275172 6,400 30.00 192,000.00 08/26/2015

CE2915379 20 40.00 800.00 03/03/2016

QA2405180 200 35.00 7,000.00 03/16/2016

BA4655187R 260 8.00 2,080.00 04/11/2016

CE2915279 15 44.72 670.80 04/27/2016

PG1755170 6,907 12.00 82,884.00 06/01/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

388059

BA8165284 145 30.00 4,350.00 07/17/2015

HO3785187 60 63.00 3,780.00 08/21/2015

BA7275172 950 6.00 5,700.00 08/26/2015

HO4885126 461 20.00 9,220.00 09/29/2015

PG4675223 10 65.00 650.00 09/29/2015

AL3605180 206 40.00 8,240.00 03/03/2016

CE2915379 20 40.00 800.00 03/03/2016

GA2085180 13 10.00 130.00 03/10/2016

WA2435180 10 10.00 100.00 03/10/2016

QA2405180 240 35.00 8,400.00 03/16/2016

AA1305187 62 75.00 4,650.00 03/22/2016

BA2635377 2 150.00 300.00 04/11/2016

DO3025130 260 20.00 5,200.00 04/26/2016

CE2915279 10 46.80 468.00 04/27/2016

CE3865176 135 37.00 4,995.00 04/27/2016

PG6985180 835 25.00 20,875.00 05/04/2016

PG1755170 10,317 20.00 206,340.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BULKHEAD EXISTING STORM DRAIN

388061

XX1645176 5 800.00 4,000.00 08/06/2015

CE2915379 1 825.00 825.00 03/03/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EARTH DIKE

388062

BA8165284 353 8.00 2,824.00 07/17/2015

BA7275172 335 8.00 2,680.00 08/26/2015

AA1305187 148 10.00 1,480.00 03/22/2016

HO7565270 448 4.50 2,016.00 03/22/2016

BA4655187R 638 3.00 1,914.00 04/11/2016

WI3645180 18 25.00 450.00 04/26/2016

CE3865176 32 6.45 206.40 04/27/2016

CL4355187 111 9.00 999.00 05/04/2016

PG6985180 540 5.00 2,700.00 05/04/2016

PG1755170 4,224 5.00 21,120.00 06/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EARTH DIKE

388062

AA2265130 617 5.00 3,085.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE SEDIMENT TANK

388063

BA6855176 2 3,700.00 7,400.00 07/14/2015

BA8165284 4 1,200.00 4,800.00 07/17/2015

TA3165180 1 2,500.00 2,500.00 08/06/2015

XX1645176 3 1,200.00 3,600.00 08/06/2015

PG8235177 3 4,350.00 13,050.00 08/11/2015

BA7275172 15 3,500.00 52,500.00 08/26/2015

XY1685174 5 3,500.00 17,500.00 09/14/2015

HO4885126 3 1,000.00 3,000.00 09/29/2015

PG4675223 1 2,164.00 2,164.00 09/29/2015

424D51418 1 2,000.00 2,000.00 10/23/2015

AX7665182 3 1,500.00 4,500.00 11/17/2015

PG0735182 1 1,800.00 1,800.00 01/15/2016

AT4285282 3 1,500.00 4,500.00 02/05/2016

WA2155180 4 1,500.00 6,000.00 02/17/2016

CE2915379 1 2,500.00 2,500.00 03/03/2016

CE4035174 2 3,000.00 6,000.00 03/03/2016

QA2405180 1 3,500.00 3,500.00 03/16/2016

WI1985187 1 500.00 500.00 03/16/2016

FR1465180 2 2,170.00 4,340.00 03/22/2016

MO1885177 2 3,125.00 6,250.00 04/06/2016

BA4655187R 1 2,850.00 2,850.00 04/11/2016

DO3025130 19 1,750.00 33,250.00 04/26/2016

MO7735177 1 1,500.00 1,500.00 04/26/2016

PG1085182 4 2,500.00 10,000.00 04/26/2016

WI3645180 1 4,800.00 4,800.00 04/26/2016

CE2915279 2 2,938.00 5,876.00 04/27/2016

CE3865176 4 1,500.00 6,000.00 04/27/2016

CL4355187 3 3,500.00 10,500.00 05/04/2016

HO1535277 1 500.00 500.00 05/04/2016

PG6985180 10 2,500.00 25,000.00 05/04/2016

WA2785187 2 680.00 1,360.00 05/26/2016

PG1755170 9 1,700.00 15,300.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE SEDIMENT TANK

388063

AA2265130 7 2,500.00 17,500.00 06/20/2016

WA2495176 6 700.00 4,200.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PERIMETER DIKE/SWALE

388064

AX7665182 255 10.00 2,550.00 11/17/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DIVERSION DIKE

388065

CE4035174 117 60.00 7,020.00 03/03/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INLET PROTECTION

388066

BA6855176 13 250.00 3,250.00 07/14/2015

BA8165284 35 230.00 8,050.00 07/17/2015

XX1645176 10 250.00 2,500.00 08/06/2015

PG8235177 1 240.00 240.00 08/11/2015

AT0445182 41 300.00 12,300.00 08/17/2015

HO3785187 23 280.00 6,440.00 08/21/2015

BA7275172 53 306.00 16,218.00 08/26/2015

HO4885126 8 220.00 1,760.00 09/29/2015

PG4675223 6 295.00 1,770.00 09/29/2015

AX7665182 1 400.00 400.00 11/17/2015

XY2425777 15 250.00 3,750.00 01/06/2016

PG0735182 1 230.00 230.00 01/15/2016

CE3935177 5 265.00 1,325.00 01/29/2016

FR1245187 23 210.00 4,830.00 01/29/2016

CE2915379 2 300.00 600.00 03/03/2016

CE4035174 10 300.00 3,000.00 03/03/2016

GA2085180 4 380.00 1,520.00 03/10/2016

FR1305180 2 250.00 500.00 03/16/2016

QA2405180 2 150.00 300.00 03/16/2016

WI1985187 3 300.00 900.00 03/16/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INLET PROTECTION

388066

BA2635377 1 500.00 500.00 04/11/2016

BA4655187R 4 160.00 640.00 04/11/2016

DO3025130 10 160.00 1,600.00 04/26/2016

CE2915279 7 312.00 2,184.00 04/27/2016

CE3865176 6 280.00 1,680.00 04/27/2016

AT0245130 11 1,050.00 11,550.00 05/04/2016

CL4355187 7 220.00 1,540.00 05/04/2016

PG6985180 13 250.00 3,250.00 05/04/2016

MO1505188 6 441.17 2,647.02 05/25/2016

WA2785187 4 455.00 1,820.00 05/26/2016

PG1755170 39 600.00 23,400.00 06/01/2016

AA2265130 6 200.00 1,200.00 06/20/2016

CE3515180R 2 129.00 258.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY SWALE

388068

BA8165284 170 8.00 1,360.00 07/17/2015

BA7275172 1,400 16.00 22,400.00 08/26/2015

BA8835174 214 12.00 2,568.00 04/27/2016

CE3865176 500 6.00 3,000.00 04/27/2016

PG1755170 110 10.00 1,100.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVABLE PUMPING STATION

388080

BA8165284 1 4,000.00 4,000.00 07/17/2015

BA7275172 3 1,600.00 4,800.00 08/26/2015

FR1305180 1 1,800.00 1,800.00 03/16/2016

PG1085182 6 750.00 4,500.00 04/26/2016

CL4355187 3 3,500.00 10,500.00 05/04/2016

PG1755170 4 2,800.00 11,200.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUMP PIT

388085

AT0445182 36 1,200.00 43,200.00 08/17/2015

HO3785187 2 2,000.00 4,000.00 08/21/2015

BA7275172 16 1,500.00 24,000.00 08/26/2015

PG4675223 1 56,906.00 56,906.00 09/29/2015

AX7665182 15 1,500.00 22,500.00 11/17/2015

PG0735182 5 195.00 975.00 01/15/2016

CE4035174 2 1,000.00 2,000.00 03/03/2016

CE3915180 3 750.00 2,250.00 03/22/2016

PG1085182 5 600.00 3,000.00 04/26/2016

PG1755170 15 2,500.00 37,500.00 06/01/2016

AA2265130 2 1,300.00 2,600.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

388130

BA6855176 6 600.00 3,600.00 07/14/2015

TA3165180 1 500.00 500.00 08/06/2015

BA7275172 17 1,600.00 27,200.00 08/26/2015

HO4885126 9 510.00 4,590.00 09/29/2015

MO1405229 2 1,700.00 3,400.00 09/29/2015

PG4675223 4 1,000.00 4,000.00 09/29/2015

PG0735182 6 700.00 4,200.00 01/15/2016

FR1245187 6 800.00 4,800.00 01/29/2016

AT4285282 4 1,200.00 4,800.00 02/05/2016

AL3605180 5 500.00 2,500.00 03/03/2016

PG6185270R 3 620.00 1,860.00 03/07/2016

QA2405180 5 550.00 2,750.00 03/16/2016

HO7565270 1 850.00 850.00 03/22/2016

BA4655187R 7 600.00 4,200.00 04/11/2016

AW8965170 9 28,000.00 252,000.00 04/25/2016

DO3025130 5 1,000.00 5,000.00 04/26/2016

PG1085182 3 1,500.00 4,500.00 04/26/2016

CE3865176 3 800.00 2,400.00 04/27/2016

MO9475177 3 550.00 1,650.00 05/04/2016

PG6985180 13 1,000.00 13,000.00 05/04/2016

MO1505188 3 500.00 1,500.00 05/25/2016

WA2785187 4 1,100.00 4,400.00 05/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

388130

PG1755170 16 5,500.00 88,000.00 06/01/2016

WI2145180 8 2,200.00 17,600.00 06/01/2016

AA2265130 4 550.00 2,200.00 06/20/2016

FR5365180 9 500.00 4,500.00 06/20/2016

WA2495176 4 1,300.00 5,200.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

388135

BA6855176 1 3,600.00 3,600.00 07/14/2015

TA3165180 1 500.00 500.00 08/06/2015

XX1645176 1 0.00 0.00 08/06/2015

AT0445182 1 7,200.00 7,200.00 08/17/2015

BA7275172 1 27,200.00 27,200.00 08/26/2015

XY1685174 1 23,000.00 23,000.00 09/14/2015

HO4885126 1 4,590.00 4,590.00 09/29/2015

MO1405229 1 3,400.00 3,400.00 09/29/2015

PG4675223 1 4,000.00 4,000.00 09/29/2015

AX7665182 1 10,180.00 10,180.00 11/17/2015

PG0735182 1 4,200.00 4,200.00 01/15/2016

SO2015180 1 0.00 0.00 01/27/2016

FR1245187 1 4,800.00 4,800.00 01/29/2016

AT4285282 1 4,800.00 4,800.00 02/05/2016

AL3605180 1 2,500.00 2,500.00 03/03/2016

PG6185270R 1 1,860.00 1,860.00 03/07/2016

QA2405180 1 2,750.00 2,750.00 03/16/2016

HO7565270 1 850.00 850.00 03/22/2016

BA4655187R 1 4,200.00 4,200.00 04/11/2016

AW8965170 1 252,000.00 252,000.00 04/25/2016

DO3025130 1 5,000.00 5,000.00 04/26/2016

PG1085182 1 4,500.00 4,500.00 04/26/2016

CE3865176 1 2,400.00 2,400.00 04/27/2016

MO9475177 1 1,650.00 1,650.00 05/04/2016

PG6985180 1 13,000.00 13,000.00 05/04/2016

MO1505188 1 1,500.00 1,500.00 05/25/2016

WA2785187 1 4,400.00 4,400.00 05/26/2016

PG1755170 1 88,000.00 88,000.00 06/01/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

388135

WI2145180 1 17,600.00 17,600.00 06/01/2016

AA2265130 1 2,200.00 2,200.00 06/20/2016

FR5365180 1 4,500.00 4,500.00 06/20/2016

WA2495176 1 5,200.00 5,200.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DIVERSION FENCE

388140

BA8165284 1,631 12.00 19,572.00 07/17/2015

WO1915174SBR 594 4.75 2,821.50 08/11/2015

BA7275172 450 6.00 2,700.00 08/26/2015

PG4675223 231 12.00 2,772.00 09/29/2015

AX7665182 335 12.00 4,020.00 11/17/2015

PG0735182 476 21.75 10,353.00 01/15/2016

FR1245187 1,081 14.00 15,134.00 01/29/2016

WA2155180 390 14.00 5,460.00 02/17/2016

CE2915379 382 12.00 4,584.00 03/03/2016

CE4035174 183 15.00 2,745.00 03/03/2016

FR1305180 1,755 14.00 24,570.00 03/16/2016

CE3915180 124 10.00 1,240.00 03/22/2016

HO7565270 148 12.00 1,776.00 03/22/2016

BA4655187R 636 11.00 6,996.00 04/11/2016

PG1085182 558 15.00 8,370.00 04/26/2016

CE2915279 363 8.24 2,991.12 04/27/2016

CE3865176 55 11.50 632.50 04/27/2016

CL4355187 216 7.98 1,723.68 05/04/2016

WA2785187 662 10.00 6,620.00 05/26/2016

PG1755170 274 12.00 3,288.00 06/01/2016

AA2265130 1,013 12.00 12,156.00 06/20/2016

CE3515180R 800 24.25 19,400.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DEWATERING BAGS

388145

XY1685174 25 250.00 6,250.00 09/14/2015

AL4595180 2 500.00 1,000.00 10/01/2015

424D51418 4 150.00 600.00 10/23/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY GABION OUTLET STRUCTURES

388155

BA8165284 1 3,200.00 3,200.00 07/17/2015

BA7275172 2 1,700.00 3,400.00 08/26/2015

FR1245187 2 1,885.00 3,770.00 01/29/2016

QA2405180 3 1,500.00 4,500.00 03/16/2016

AA1305187 1 3,850.00 3,850.00 03/22/2016

HO7565270 1 3,200.00 3,200.00 03/22/2016

BA4655187R 2 3,300.00 6,600.00 04/11/2016

CE3865176 7 3,000.00 21,000.00 04/27/2016

PG6985180 1 3,500.00 3,500.00 05/04/2016

PG1755170 11 2,000.00 22,000.00 06/01/2016

AA2265130 2 2,000.00 4,000.00 06/20/2016

FR5365180 4 2,350.00 9,400.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FILTER BAG

388160

AT0445182 8 500.00 4,000.00 08/17/2015

HO3785187 1 1,810.00 1,810.00 08/21/2015

BA7275172 2 1,200.00 2,400.00 08/26/2015

PG4675223 2 185.00 370.00 09/29/2015

AX7665182 1 500.00 500.00 11/17/2015

CE3915180 1 500.00 500.00 03/22/2016

BA2635377 10 375.00 3,750.00 04/11/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH CONCRETE DITCH

389105

PG8235177 7 98.00 686.00 08/11/2015

HO3785187 16 343.75 5,500.00 08/21/2015

BA7275172 5 150.00 750.00 08/26/2015

PG0735182 8 225.00 1,800.00 01/15/2016

PG9795277 125 78.00 9,750.00 03/02/2016

CE4035174 8 100.00 800.00 03/03/2016

MO1885177 40 96.00 3,840.00 04/06/2016

BA8835174 1 200.00 200.00 04/27/2016

AT0245130 4 500.00 2,000.00 05/04/2016

HO1535277 5 100.00 500.00 05/04/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH CONCRETE DITCH

389105

PG0415177 80 58.00 4,640.00 05/25/2016

WA2785187 4 155.00 620.00 05/26/2016

HO1725177R 12 200.00 2,400.00 07/01/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INFILTRATION TRENCH

389400

XY1685174 2,500 110.00 275,000.00 09/14/2015

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

9 INCH GABION

389409

PG0765277R 9 300.00 2,700.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH GABION

389412

AX7665182 34 250.00 8,500.00 11/17/2015

PG1085182 6 180.00 1,080.00 04/26/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

18 INCH GABION

389418

AX7665182 6 250.00 1,500.00 11/17/2015

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

36 INCH GABION

389436

AX7665182 136 250.00 34,000.00 11/17/2015

PG1085182 4 220.00 880.00 04/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SANDBAGS

390125

BA8165284 168 5.00 840.00 07/17/2015

HO3785187 200 27.56 5,512.00 08/21/2015

424D51418 1,000 5.00 5,000.00 10/23/2015

FR1305180 15 25.00 375.00 03/16/2016

PG1085182 4,593 6.00 27,558.00 04/26/2016

CL4355187 76 10.00 760.00 05/04/2016

PG1755170 185 3.00 555.00 06/01/2016

AA2265130 90 15.00 1,350.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLAY BACKFILL FOR CORE TRENCH

390130

BA7275172 1,555 47.00 73,085.00 08/26/2015

AA1305187 6 280.00 1,680.00 03/22/2016

PG1755170 1,710 30.00 51,300.00 06/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS O RIPRAP DITCH

390220

AA2265130 587 21.00 12,327.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS I RIPRAP DITCH

390221

TA3165180 40 100.00 4,000.00 08/06/2015

XX1645176 50 100.00 5,000.00 08/06/2015

HO3785187 350 52.00 18,200.00 08/21/2015

BA7275172 1,670 50.00 83,500.00 08/26/2015

AX7665182 427 100.00 42,700.00 11/17/2015

PG0735182 127 95.00 12,065.00 01/15/2016

WA2155180 12 100.00 1,200.00 02/17/2016

PG9795277 250 78.00 19,500.00 03/02/2016

CE2915379 131 75.00 9,825.00 03/03/2016

CE4035174 218 100.00 21,800.00 03/03/2016

HA4245177 245 60.00 14,700.00 03/03/2016

AA1305187 14 145.00 2,030.00 03/22/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS I RIPRAP DITCH

390221

CE3915180 24 75.00 1,800.00 03/22/2016

MO1885177 220 73.25 16,115.00 04/06/2016

BA2635377 81 240.00 19,440.00 04/11/2016

FR1985177 131 109.00 14,279.00 04/11/2016

PG1085182 704 50.00 35,200.00 04/26/2016

WI3645180 10 208.00 2,080.00 04/26/2016

BA8835174 17 65.00 1,105.00 04/27/2016

PG6985180 190 91.00 17,290.00 05/04/2016

GA1845177 1,557 26.00 40,482.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS II RIPRAP DITCH

390222

PG0735182 155 135.00 20,925.00 01/15/2016

CE3915180 85 100.00 8,500.00 03/22/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS III RIPRAP DITCH

390223

PG0735182 156 220.00 34,320.00 01/15/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GABION INFLOW PROTECTION

390245

AX7665182 55 250.00 13,750.00 11/17/2015

PG1085182 6 3,500.00 21,000.00 04/26/2016

PG1755170 105 230.00 24,150.00 06/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390320

PG0735182 680 92.00 62,560.00 01/15/2016

FR1245187 259 64.50 16,705.50 01/29/2016

CE4035174 109 100.00 10,900.00 03/03/2016

PG6185270R 38 125.00 4,750.00 03/07/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390320

CL4355187 18 65.00 1,170.00 05/04/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390321

BA6855176 25 165.00 4,125.00 07/14/2015

BA8165284 15 85.00 1,275.00 07/17/2015

PG8235177 26 126.00 3,276.00 08/11/2015

WA2815123 7 50.00 350.00 08/13/2015

HO3785187 10 52.00 520.00 08/21/2015

BA7275172 60 50.00 3,000.00 08/26/2015

XY1685174 900 52.00 46,800.00 09/14/2015

HO4885126 279 66.00 18,414.00 09/29/2015

PG4675223 38 66.50 2,527.00 09/29/2015

AX7665182 198 100.00 19,800.00 11/17/2015

FR1245187 208 46.00 9,568.00 01/29/2016

HO1695182 17 93.00 1,581.00 01/29/2016

PG6185270R 106 65.00 6,890.00 03/07/2016

FR1305180 23 100.00 2,300.00 03/16/2016

QA2405180 10 500.00 5,000.00 03/16/2016

WI1985187 31 100.00 3,100.00 03/16/2016

HO7565270 26 100.00 2,600.00 03/22/2016

BA4655187R 99 85.00 8,415.00 04/11/2016

FR1985177 6 180.00 1,080.00 04/11/2016

DO3025130 681 50.00 34,050.00 04/26/2016

MO7735177 10 60.00 600.00 04/26/2016

BA8835174 689 55.00 37,895.00 04/27/2016

CE2915279 29 88.40 2,563.60 04/27/2016

BA0235177 177 80.00 14,160.00 05/04/2016

CL4355187 91 55.00 5,005.00 05/04/2016

PG0415177 80 100.00 8,000.00 05/25/2016

PG1755170 2,127 65.00 138,255.00 06/01/2016

CE3515180R 20 51.60 1,032.00 06/20/2016

FR5365180 248 110.00 27,280.00 06/20/2016

WA2495176 86 47.00 4,042.00 06/20/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 154



DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS II RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390322

TA3165180 83 100.00 8,300.00 08/06/2015

BA7275172 625 113.00 70,625.00 08/26/2015

XY1685174 320 115.00 36,800.00 09/14/2015

HO4885126 865 138.00 119,370.00 09/29/2015

HO1695182 26 120.00 3,120.00 01/29/2016

AL3605180 1,143 68.00 77,724.00 03/03/2016

CE4035174 25 180.00 4,500.00 03/03/2016

PG6185270R 24 90.00 2,160.00 03/07/2016

WI3645180 241 385.00 92,785.00 04/26/2016

AA2265130 51 90.00 4,590.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS III RIPRAP FOR SLOPE AND CHANNEL PROTECTION

390323

AX7665182 441 384.00 169,344.00 11/17/2015

PG0735182 60 220.00 13,200.00 01/15/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RIPRAP FOR SEDIMENT CONTROL

390330

BA7275172 200 47.00 9,400.00 08/26/2015

AX7665182 132 60.00 7,920.00 11/17/2015

CE2915379 2 100.00 200.00 03/03/2016

CE4035174 7 100.00 700.00 03/03/2016

BA4655187R 6 94.00 564.00 04/11/2016

BA8835174 6 53.00 318.00 04/27/2016

CE2915279 2 78.00 156.00 04/27/2016

CL4355187 28 60.00 1,680.00 05/04/2016

PG1755170 870 70.00 60,900.00 06/01/2016

AA2265130 14 50.00 700.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 57 STONE FOR SEDIMENT CONTROL

390340

XX1645176 30 70.00 2,100.00 08/06/2015

424D51418 400 40.00 16,000.00 10/23/2015
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 57 STONE FOR SEDIMENT CONTROL

390340

AX7665182 906 60.00 54,360.00 11/17/2015

AX0977314 50 25.00 1,250.00 12/22/2015

CE2915279 2 52.00 104.00 04/27/2016

PG1755170 150 45.00 6,750.00 06/01/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

390345

FR1245187 18 38.00 684.00 01/29/2016

PG1755170 359 40.00 14,360.00 06/01/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

390350

XX1645176 30 70.00 2,100.00 08/06/2015

PG8235177 40 75.00 3,000.00 08/11/2015

BA7275172 50 75.00 3,750.00 08/26/2015

PG4675223 3 55.50 166.50 09/29/2015

PG0735182 10 83.00 830.00 01/15/2016

CE2915379 10 65.00 650.00 03/03/2016

QA2405180 8 200.00 1,600.00 03/16/2016

WI1985187 8 100.00 800.00 03/16/2016

BA4655187R 9 55.00 495.00 04/11/2016

CE2915279 2 88.40 176.80 04/27/2016

PG6985180 4 60.00 240.00 05/04/2016

PG1755170 29 40.00 1,160.00 06/01/2016

AA2265130 2 50.00 100.00 06/20/2016

CE3515180R 15 100.00 1,500.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

390355

XX1645176 30 70.00 2,100.00 08/06/2015

BA7275172 100 75.00 7,500.00 08/26/2015

AX0977314 23 25.00 575.00 12/22/2015

XY2425777 200 35.00 7,000.00 01/06/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

390355

XY5065177 200 75.00 15,000.00 01/06/2016

HO7565270 55 55.00 3,025.00 03/22/2016

XY5105177 200 40.00 8,000.00 03/22/2016

BA4655187R 8 69.00 552.00 04/11/2016

PG1755170 221 45.00 9,945.00 06/01/2016

AA2265130 17 50.00 850.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GEOTEXTILE CLASS ST

390524

AX7665182 1,330 2.00 2,660.00 11/17/2015

CE4035174 700 2.00 1,400.00 03/03/2016

FR1305180 12 13.00 156.00 03/16/2016

WI3645180 1,000 6.00 6,000.00 04/26/2016

PG1755170 6,648 2.00 13,296.00 06/01/2016

FR5365180 272 8.50 2,312.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SILT FENCE

390525

BA8165284 2,544 3.00 7,632.00 07/17/2015

TA3165180 40 10.00 400.00 08/06/2015

XX1645176 900 2.50 2,250.00 08/06/2015

WO1915174SBR 997 1.25 1,246.25 08/11/2015

HO3785187 400 4.00 1,600.00 08/21/2015

BA7275172 1,000 2.00 2,000.00 08/26/2015

XY1685174 6,000 2.00 12,000.00 09/14/2015

AL4595180 126 5.00 630.00 10/01/2015

XX3145133 2,000 3.00 6,000.00 10/07/2015

424D51418 500 1.00 500.00 10/23/2015

AX7665182 820 1.65 1,353.00 11/17/2015

XY2425377 500 1.00 500.00 01/06/2016

XY2425777 1,500 4.00 6,000.00 01/06/2016

PG0735182 1,257 2.50 3,142.50 01/15/2016

CE3935177 315 3.45 1,086.75 01/29/2016

FR1245187 2,449 2.50 6,122.50 01/29/2016

HO1695182 330 4.00 1,320.00 01/29/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SILT FENCE

390525

AT4285282 1,835 1.75 3,211.25 02/05/2016

GA2085180 50 4.00 200.00 03/10/2016

FR1305180 133 4.00 532.00 03/16/2016

QA2405180 15 2.00 30.00 03/16/2016

WI1985187 2,234 2.50 5,585.00 03/16/2016

FR1465180 590 3.80 2,242.00 03/22/2016

BA4655187R 501 2.50 1,252.50 04/11/2016

DO3025130 2,000 2.00 4,000.00 04/26/2016

PG1085182 267 5.00 1,335.00 04/26/2016

WI3645180 1,100 5.30 5,830.00 04/26/2016

CE3865176 1,488 3.00 4,464.00 04/27/2016

AT0245130 1,554 2.25 3,496.50 05/04/2016

PG6985180 100 3.00 300.00 05/04/2016

MO1505188 1,123 3.57 4,009.11 05/25/2016

PG0415177 65 11.50 747.50 05/25/2016

WA2785187 475 2.65 1,258.75 05/26/2016

PG1755170 5,272 3.00 15,816.00 06/01/2016

CE3515180R 600 3.30 1,980.00 06/20/2016

PG0765277R 200 5.00 1,000.00 06/20/2016

WA2495176 3,172 1.75 5,551.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET SILT FENCE

390527

XX3145133 2,000 3.00 6,000.00 10/07/2015

XY2425377 500 1.00 500.00 01/06/2016

XY2425777 2,000 3.00 6,000.00 01/06/2016

DO3025130 200 2.50 500.00 04/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPER SILT FENCE

390535

XX1645176 270 9.00 2,430.00 08/06/2015

PG8235177 188 7.85 1,475.80 08/11/2015

WA2815123 354 9.00 3,186.00 08/13/2015

BA7275172 1,700 8.00 13,600.00 08/26/2015

XY1685174 400 8.00 3,200.00 09/14/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPER SILT FENCE

390535

HO4885126 9,217 7.70 70,970.90 09/29/2015

PG4675223 240 8.90 2,136.00 09/29/2015

AX7665182 112 9.00 1,008.00 11/17/2015

PG0735182 1,129 9.00 10,161.00 01/15/2016

SO2015180 2,194 7.65 16,784.10 01/27/2016

CE3935177 201 9.55 1,919.55 01/29/2016

HO1695182 258 10.00 2,580.00 01/29/2016

AT4285282 480 8.00 3,840.00 02/05/2016

WA2155180 270 12.00 3,240.00 02/17/2016

WI2265180 899 8.50 7,641.50 02/17/2016

AL3605180 928 12.00 11,136.00 03/03/2016

PG6185270R 645 9.00 5,805.00 03/07/2016

GA2085180 439 10.00 4,390.00 03/10/2016

WA2435180 218 9.00 1,962.00 03/10/2016

FR1305180 593 9.00 5,337.00 03/16/2016

QA2405180 2,750 7.50 20,625.00 03/16/2016

WI1985187 26 10.00 260.00 03/16/2016

AA1305187 865 11.25 9,731.25 03/22/2016

CE3915180 31 25.00 775.00 03/22/2016

BA2635377 34 20.00 680.00 04/11/2016

BA4655187R 1,336 8.50 11,356.00 04/11/2016

DO3025130 1,321 7.50 9,907.50 04/26/2016

PG1085182 193 15.00 2,895.00 04/26/2016

BA8835174 621 9.27 5,756.67 04/27/2016

CE2915279 600 7.73 4,638.00 04/27/2016

CL4355187 2,611 7.48 19,530.28 05/04/2016

PG6985180 16,781 7.50 125,857.50 05/04/2016

WA2785187 2,765 6.80 18,802.00 05/26/2016

PG1755170 13,358 7.00 93,506.00 06/01/2016

FR5365180 392 20.00 7,840.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET SUPER SILT FENCE

390540

PG0735182 270 4.50 1,215.00 01/15/2016

BA4655187R 1,274 7.50 9,555.00 04/11/2016

DO3025130 140 5.25 735.00 04/26/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO 2 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390610

BA8165284 9 94.00 846.00 07/17/2015

BA7275172 115 75.00 8,625.00 08/26/2015

PG4675223 82 75.50 6,191.00 09/29/2015

AX7665182 220 100.00 22,000.00 11/17/2015

PG6985180 111 90.00 9,990.00 05/04/2016

MO1505188 835 112.32 93,787.20 05/25/2016

PG1755170 541 130.00 70,330.00 06/01/2016

FR5365180 19 70.00 1,330.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390620

BA8165284 17 103.00 1,751.00 07/17/2015

WA2815123 20 56.00 1,120.00 08/13/2015

BA7275172 45 86.00 3,870.00 08/26/2015

PG4675223 39 81.50 3,178.50 09/29/2015

FR1245187 320 40.00 12,800.00 01/29/2016

CE2915379 8 80.00 640.00 03/03/2016

FR1305180 63 110.00 6,930.00 03/16/2016

QA2405180 48 100.00 4,800.00 03/16/2016

CL4355187 44 67.00 2,948.00 05/04/2016

PG6985180 339 90.00 30,510.00 05/04/2016

WA2785187 106 92.00 9,752.00 05/26/2016

PG1755170 870 75.00 65,250.00 06/01/2016

AA2265130 40 82.00 3,280.00 06/20/2016

FR5365180 17 73.00 1,241.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390630

BA8165284 99 99.00 9,801.00 07/17/2015

WA2815123 89 56.00 4,984.00 08/13/2015

BA7275172 195 81.00 15,795.00 08/26/2015

PG4675223 82 75.50 6,191.00 09/29/2015

AX7665182 3,499 100.00 349,900.00 11/17/2015

FR1245187 910 40.00 36,400.00 01/29/2016

CE2915379 15 80.00 1,200.00 03/03/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

390630

FR1305180 286 70.00 20,020.00 03/16/2016

QA2405180 330 90.00 29,700.00 03/16/2016

AA1305187 90 82.00 7,380.00 03/22/2016

BA4655187R 74 150.00 11,100.00 04/11/2016

CL4355187 212 62.00 13,144.00 05/04/2016

PG6985180 1,525 90.00 137,250.00 05/04/2016

MO1505188 519 84.61 43,912.59 05/25/2016

WA2785187 640 57.00 36,480.00 05/26/2016

PG1755170 11,667 75.00 875,025.00 06/01/2016

AA2265130 130 75.00 9,750.00 06/20/2016

FR5365180 17 73.00 1,241.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH SUB-DRAIN PIPE

390640

BA8165284 176 17.00 2,992.00 07/17/2015

WA2815123 274 18.50 5,069.00 08/13/2015

BA7275172 235 25.00 5,875.00 08/26/2015

PG4675223 185 29.50 5,457.50 09/29/2015

FR1305180 1,206 16.00 19,296.00 03/16/2016

QA2405180 740 15.00 11,100.00 03/16/2016

AA1305187 520 13.75 7,150.00 03/22/2016

CL4355187 588 18.00 10,584.00 05/04/2016

PG1755170 170 160.00 27,200.00 06/01/2016

AA2265130 231 23.00 5,313.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES

390650

BA8165284 17 105.00 1,785.00 07/17/2015

WA2815123 20 86.00 1,720.00 08/13/2015

BA7275172 42 100.00 4,200.00 08/26/2015

PG4675223 28 99.50 2,786.00 09/29/2015

FR1245187 446 62.50 27,875.00 01/29/2016

CE2915379 8 125.00 1,000.00 03/03/2016

FR1305180 127 80.00 10,160.00 03/16/2016

QA2405180 48 150.00 7,200.00 03/16/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES

390650

AA1305187 24 142.00 3,408.00 03/22/2016

BA4655187R 10 160.00 1,600.00 04/11/2016

CL4355187 44 85.00 3,740.00 05/04/2016

PG6985180 339 90.00 30,510.00 05/04/2016

WA2785187 106 78.00 8,268.00 05/26/2016

PG1755170 2,022 75.00 151,650.00 06/01/2016

AA2265130 40 90.00 3,600.00 06/20/2016

FR5365180 17 110.00 1,870.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BIORETENTION SOIL MIX

390660

BA8165284 104 140.00 14,560.00 07/17/2015

WA2815123 89 92.00 8,188.00 08/13/2015

BA7275172 300 99.00 29,700.00 08/26/2015

XY1685174 1,500 95.00 142,500.00 09/14/2015

PG4675223 163 112.00 18,256.00 09/29/2015

AX7665182 625 130.00 81,250.00 11/17/2015

FR1245187 1,211 70.60 85,496.60 01/29/2016

AL3605180 177 150.00 26,550.00 03/03/2016

CE2915379 44 150.00 6,600.00 03/03/2016

FR1305180 381 95.00 36,195.00 03/16/2016

QA2405180 285 125.00 35,625.00 03/16/2016

AA1305187 145 115.00 16,675.00 03/22/2016

BA4655187R 40 170.00 6,800.00 04/11/2016

CE3865176 157 140.00 21,980.00 04/27/2016

CL4355187 282 88.00 24,816.00 05/04/2016

PG6985180 2,034 120.00 244,080.00 05/04/2016

WA2785187 640 79.00 50,560.00 05/26/2016

PG1755170 8,899 75.00 667,425.00 06/01/2016

AA2265130 240 96.00 23,040.00 06/20/2016

FR5365180 105 85.00 8,925.00 06/20/2016

WA2495176 549 60.00 32,940.00 06/20/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 162



DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STORMWATER MANAGEMENT FACILITY AS-BUILT CERTIFICATION

390665

BA8165284 1 3,000.00 3,000.00 07/17/2015

WA2815123 1 5,000.00 5,000.00 08/13/2015

AT0445182 1 31,700.00 31,700.00 08/17/2015

HO3785187 1 7,725.00 7,725.00 08/21/2015

BA7275172 1 15,000.00 15,000.00 08/26/2015

PG4675223 1 8,850.00 8,850.00 09/29/2015

AX7665182 1 20,000.00 20,000.00 11/17/2015

FR1245187 1 6,490.00 6,490.00 01/29/2016

FR1305180 1 5,200.00 5,200.00 03/16/2016

QA2405180 1 1,000.00 1,000.00 03/16/2016

WI1985187 1 5,000.00 5,000.00 03/16/2016

AA1305187 1 7,950.00 7,950.00 03/22/2016

BA4655187R 1 8,550.00 8,550.00 04/11/2016

DO3025130 1 3,500.00 3,500.00 04/26/2016

PG1085182 1 9,000.00 9,000.00 04/26/2016

WI3645180 1 8,000.00 8,000.00 04/26/2016

CE2915279 1 2,500.00 2,500.00 04/27/2016

CE3865176 1 2,500.00 2,500.00 04/27/2016

AT0245130 1 4,200.00 4,200.00 05/04/2016

CL4355187 1 4,400.00 4,400.00 05/04/2016

PG6985180 1 15,000.00 15,000.00 05/04/2016

WA2785187 1 2,500.00 2,500.00 05/26/2016

PG1755170 1 35,000.00 35,000.00 06/01/2016

AA2265130 1 8,880.00 8,880.00 06/20/2016

WA2495176 1 8,000.00 8,000.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ACCESS ROAD WITH CELLULAR CONFINEMENT LOAD SUPPORT SYSYTEM

390670

BA7275172 745 34.00 25,330.00 08/26/2015

AX7665182 2,170 65.00 141,050.00 11/17/2015

PG1085182 951 60.00 57,060.00 04/26/2016

CL4355187 32 95.00 3,040.00 05/04/2016

PG1755170 1,865 35.00 65,275.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TOPSOIL CHECK DAMS

390680

WA2815123 2 520.00 1,040.00 08/13/2015

FR1245187 31 390.00 12,090.00 01/29/2016

CE2915379 1 750.00 750.00 03/03/2016

FR1305180 25 650.00 16,250.00 03/16/2016

WI1985187 9 100.00 900.00 03/16/2016

AA1305187 5 550.00 2,750.00 03/22/2016

DO3025130 18 450.00 8,100.00 04/26/2016

WI3645180 4 1,350.00 5,400.00 04/26/2016

CE2915279 3 1,040.00 3,120.00 04/27/2016

WA2785187 26 350.00 9,100.00 05/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP

391001

HO3785187 11 300.00 3,300.00 08/21/2015

BA7275172 70 12.00 840.00 08/26/2015

HO4885126 80 10.00 800.00 09/29/2015

PG4675223 13 57.50 747.50 09/29/2015

AX7665182 27 10.00 270.00 11/17/2015

PG0735182 8 97.00 776.00 01/15/2016

HO1695182 13 51.00 663.00 01/29/2016

QA2405180 11 110.00 1,210.00 03/16/2016

AA1305187 14 66.00 924.00 03/22/2016

PG1085182 99 18.00 1,782.00 04/26/2016

BA8835174 25 32.00 800.00 04/27/2016

BA0235177 82 45.00 3,690.00 05/04/2016

PG6985180 47 10.00 470.00 05/04/2016

PG1755170 600 45.00 27,000.00 06/01/2016

WA2495176 63 25.00 1,575.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR CLASS II RIPRAP

391002

BA7275172 93 22.00 2,046.00 08/26/2015

PG0735182 66 94.00 6,204.00 01/15/2016

CE4035174 9 100.00 900.00 03/03/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR CLASS III RIPRAP

391003

PG0735182 18 103.00 1,854.00 01/15/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIDE CUTOFF WALLS FOR CLASS I RIPRAP

391201

HO4885126 44 10.00 440.00 09/29/2015

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF STREAM FLOW

410005

TA3165180 1 10,000.00 10,000.00 08/06/2015

PG8235177 1 37,300.00 37,300.00 08/11/2015

PG0735182 1 86,950.00 86,950.00 01/15/2016

HO1695182 1 37,238.00 37,238.00 01/29/2016

WI2265180 1 70,000.00 70,000.00 02/17/2016

AL3605180 1 35,675.00 35,675.00 03/03/2016

PG6185270R 1 100,000.00 100,000.00 03/07/2016

GA2085180 1 2,000.00 2,000.00 03/10/2016

CE3915180 1 25,500.00 25,500.00 03/22/2016

MO1885177 1 19,900.00 19,900.00 04/06/2016

PG1085182 1 30,000.00 30,000.00 04/26/2016

WI3645180 1 50,000.00 50,000.00 04/26/2016

BA8835174 1 35,000.00 35,000.00 04/27/2016

CE3515180R 1 325,000.00 325,000.00 06/20/2016

FR5365180 1 100,000.00 100,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TRAFFIC FOR BRIDGE DECK PATCHING OPERATION

410010

AL4595180 5 4,000.00 20,000.00 10/01/2015

WA2155180 6 3,000.00 18,000.00 02/17/2016

FR1305180 6 500.00 3,000.00 03/16/2016

QA2405180 2 1,500.00 3,000.00 03/16/2016

QA2405180 2 1,500.00 3,000.00 03/16/2016

PG6985180 5 2,000.00 10,000.00 05/04/2016

FR5365180 2 1,500.00 3,000.00 06/20/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

410015

AL4595180 300 75.00 22,500.00 10/01/2015

WA2155180 500 10.00 5,000.00 02/17/2016

FR1305180 200 56.00 11,200.00 03/16/2016

QA2405180 125 40.00 5,000.00 03/16/2016

QA2405180 200 40.00 8,000.00 03/16/2016

PG6985180 250 50.00 12,500.00 05/04/2016

FR5365180 50 250.00 12,500.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

410105

MO1885177 3,860 30.00 115,800.00 04/06/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SALVAGING EXISTING BRIDGE RAILINGS

410126

PG6985180 580 20.00 11,600.00 05/04/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SALVAGING EXISTING BRIDGE RAILING

410128

AL4595180 1 15,000.00 15,000.00 10/01/2015

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF PORTIONS OF EXISTING BRIDGE SUPERSTRUCTURE

410145

GA2085180 1 475,000.00 475,000.00 03/10/2016

FR1465180 1 267,000.00 267,000.00 03/22/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

410205

BA7275172 1 80,000.00 80,000.00 08/26/2015

BA7275172 1 50,000.00 50,000.00 08/26/2015

AL4595180 1 714,442.00 714,442.00 10/01/2015
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

410205

CA1375180 1 186,220.00 186,220.00 12/01/2015

SO2015180 1 168,000.00 168,000.00 01/27/2016

WA2155180 1 240,000.00 240,000.00 02/17/2016

WA2435180 1 240,000.00 240,000.00 03/10/2016

QA2405180 1 350,000.00 350,000.00 03/16/2016

QA2405180 1 300,000.00 300,000.00 03/16/2016

CE2915279 1 6,000.00 6,000.00 04/27/2016

WA2785187 1 12,370.00 12,370.00 05/26/2016

WA2495176 1 6,500.00 6,500.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING STRUCTURE

410215

TA3165180 1 1,000.00 1,000.00 08/06/2015

BA7275172 1 175,000.00 175,000.00 08/26/2015

BA7275172 1 150,000.00 150,000.00 08/26/2015

CE2915279 1 10,000.00 10,000.00 04/27/2016

PG6985180 1 785,000.00 785,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING BRIDGE

410220

BA7275172 1 387,000.00 387,000.00 08/26/2015

BA7275172 1 364,000.00 364,000.00 08/26/2015

WI2265180 1 50,000.00 50,000.00 02/17/2016

AL3605180 1 40,500.00 40,500.00 03/03/2016

FR1305180 1 240,000.00 240,000.00 03/16/2016

WI3645180 1 100,000.00 100,000.00 04/26/2016

CE3515180R 1 200,000.00 200,000.00 06/20/2016

FR5365180 1 200,000.00 200,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PARAPET MODIFICATION

410230

CE2915379 1 25,000.00 25,000.00 03/03/2016

MO7735177 1 25,000.00 25,000.00 04/26/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 167



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

JACKING EXISTING STRINGER

412131

WA2435180 10 2,250.00 22,500.00 03/10/2016

QA2405180 42 1,500.00 63,000.00 03/16/2016

QA2405180 42 1,500.00 63,000.00 03/16/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS 3 EXCAVATION

417105

BA7275172 840 29.00 24,360.00 08/26/2015

BA7275172 1,000 45.00 45,000.00 08/26/2015

AL4595180 90 73.00 6,570.00 10/01/2015

SO2015180 160 75.00 12,000.00 01/27/2016

WA2155180 130 150.00 19,500.00 02/17/2016

WI2265180 340 40.25 13,685.00 02/17/2016

AL3605180 1,762 39.50 69,599.00 03/03/2016

PG6185270R 260 35.00 9,100.00 03/07/2016

GA2085180 125 10.00 1,250.00 03/10/2016

WA2435180 50 10.00 500.00 03/10/2016

FR1305180 2,500 55.00 137,500.00 03/16/2016

QA2405180 100 110.00 11,000.00 03/16/2016

QA2405180 100 110.00 11,000.00 03/16/2016

WI3645180 280 39.00 10,920.00 04/26/2016

PG6985180 2,802 30.00 84,060.00 05/04/2016

PG1755170 455 20.00 9,100.00 06/01/2016

CE3515180R 500 95.10 47,550.00 06/20/2016

FR5365180 1,600 100.00 160,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBFOUNDATION INVESTIGATION

419105

AL3605180 200 80.00 16,000.00 03/03/2016

FR1305180 100 119.00 11,900.00 03/16/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREATED TIMBER PILE

421105

WO1835180 2,000 60.00 120,000.00 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREATED TIMBER PILE

421105

WO1835180 2,000 60.00 120,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREATED TIMBER TEST PILE

421115

WO1835180 90 282.00 25,380.00 05/04/2016

WO1835180 90 282.00 25,380.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DYNAMIC PILE MONITORING

421122

WI3645180 2 2,500.00 5,000.00 04/26/2016

PG6985180 8 1,650.00 13,200.00 05/04/2016

PG1755170 6 1,200.00 7,200.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CAPWAP

421123

WI3645180 2 530.00 1,060.00 04/26/2016

PG6985180 8 440.00 3,520.00 05/04/2016

PG1755170 6 2,500.00 15,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 53 BEARING PILE

421140

WI2265180 2,200 52.00 114,400.00 02/17/2016

PG6185270R 1,650 50.00 82,500.00 03/07/2016

PG1755170 14,550 33.00 480,150.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 74 BEARING PILE

421145

BA7275172 2,747 67.00 184,049.00 08/26/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 14 X 73 BEARING PILE

421150

BA7275172 22,639 54.00 1,222,506.00 08/26/2015

PG6985180 35,119 62.00 2,177,378.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 14 X 102 BEARING PILE

421160

BA7275172 2,620 88.00 230,560.00 08/26/2015

BA7275172 811 102.00 82,722.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 63 BEARING PILE

421169

BA7275172 7,950 60.00 477,000.00 08/26/2015

BA7275172 5,510 67.00 369,170.00 08/26/2015

WI3645180 2,130 14.05 29,926.50 04/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 53 BEARING TEST PILE

421185

WI2265180 112 89.00 9,968.00 02/17/2016

PG6185270R 66 210.00 13,860.00 03/07/2016

PG1755170 325 100.00 32,500.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 63 BEARING TEST PILE

421187

BA7275172 170 198.00 33,660.00 08/26/2015

BA7275172 184 142.00 26,128.00 08/26/2015

WI3645180 160 80.15 12,824.00 04/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 12 X 74 BEARING TEST PILE

421190

BA7275172 91 155.00 14,105.00 08/26/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 14 X 73 BEARING TEST PILE

421195

BA7275172 205 116.00 23,780.00 08/26/2015

PG6985180 980 110.00 107,800.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL HP 14 X 102 BEARING TEST PILE

421205

BA7275172 42 243.00 10,206.00 08/26/2015

BA7275172 120 155.00 18,600.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PILE POINT FOR 12 INCH STEEL HP BEARING PILE

421225

BA7275172 173 55.00 9,515.00 08/26/2015

BA7275172 193 55.00 10,615.00 08/26/2015

BA7275172 110 55.00 6,050.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PILE POINT FOR 14 INCH STEEL HP BEARING PILE

421230

BA7275172 96 65.00 6,240.00 08/26/2015

BA7275172 570 75.00 42,750.00 08/26/2015

BA7275172 41 65.00 2,665.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 3/4 INCH DIAMETER STEEL PIPE PILE

421575

WO1835180 500 270.00 135,000.00 05/04/2016

WO1835180 500 270.00 135,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

14 INCH DIAMETER STEEL PIPE TEST PILE

421579

CA1375180 100 211.00 21,100.00 12/01/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

14 INCH DIAMETER STEEL PIPE PILE

421581

CA1375180 9,000 77.80 700,200.00 12/01/2015

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREATED TIMBER FENDER SYSTEM

423155

WO1835180 1 326,500.00 326,500.00 05/04/2016

WO1835180 1 326,500.00 326,500.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DOLPHINS

423165

CA1375180 6 58,610.00 351,660.00 12/01/2015

WO1835180 4 30,800.00 123,200.00 05/04/2016

WO1835180 4 30,800.00 123,200.00 05/04/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY SHEET PILING

423168

PG6185270R 1 155,000.00 155,000.00 03/07/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBFOUNDATION CONCRETE

424105

BA7275172 165 193.00 31,845.00 08/26/2015

FR1305180 774 160.00 123,840.00 03/16/2016

CE3515180R 260 232.00 60,320.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREMIE CONCRETE

424110

AL3605180 640 126.00 80,640.00 03/03/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRILLED HOLES IN EXISTING MASONRY

426105

QA2405180 254 40.00 10,160.00 03/16/2016

QA2405180 220 35.00 7,700.00 03/16/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FOOTING CONCRETE

428105

BA7275172 490 490.00 240,100.00 08/26/2015

BA7275172 440 425.00 187,000.00 08/26/2015

WI2265180 80 873.00 69,840.00 02/17/2016

AL3605180 260 340.00 88,400.00 03/03/2016

PG6185270R 55 600.00 33,000.00 03/07/2016

FR1305180 623 385.00 239,855.00 03/16/2016

PG6985180 662 523.00 346,226.00 05/04/2016

PG1755170 370 600.00 222,000.00 06/01/2016

CE3515180R 130 720.00 93,600.00 06/20/2016

FR5365180 200 1,000.00 200,000.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBSTRUCTURE CONCRETE FOR BRIDGE

431105

SO2015180 35 2,600.00 91,000.00 01/27/2016

PG6185270R 45 700.00 31,500.00 03/07/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBSTRUCTURE CONCRETE FOR BRIDGE

431110

BA7275172 1 760,000.00 760,000.00 08/26/2015

BA7275172 1 535,000.00 535,000.00 08/26/2015

AL4595180 1 100,000.00 100,000.00 10/01/2015

WA2155180 1 270,000.00 270,000.00 02/17/2016

WI2265180 1 125,000.00 125,000.00 02/17/2016

AL3605180 1 199,250.00 199,250.00 03/03/2016

GA2085180 1 140,000.00 140,000.00 03/10/2016

WA2435180 1 125,000.00 125,000.00 03/10/2016

FR1305180 1 620,000.00 620,000.00 03/16/2016

QA2405180 1 100,000.00 100,000.00 03/16/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUBSTRUCTURE CONCRETE FOR BRIDGE

431110

QA2405180 1 100,000.00 100,000.00 03/16/2016

FR1465180 1 107,000.00 107,000.00 03/22/2016

WI3645180 1 336,000.00 336,000.00 04/26/2016

PG6985180 1 1,128,000.00 1,128,000.00 05/04/2016

PG1755170 1 360,000.00 360,000.00 06/01/2016

CE3515180R 1 400,000.00 400,000.00 06/20/2016

FR5365180 1 436,500.00 436,500.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRESTRESSED CONCRETE BEAM

433090

AL3605180 1 183,950.00 183,950.00 03/03/2016

CE3515180R 1 29,000.00 29,000.00 06/20/2016

FR5365180 1 320,000.00 320,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRESTRESSED CONCRETE SLAB

433095

SO2015180 1 205,000.00 205,000.00 01/27/2016

WI2265180 1 165,000.00 165,000.00 02/17/2016

WI3645180 1 198,000.00 198,000.00 04/26/2016

CE3515180R 1 300,000.00 300,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERSTRUCTURE CONCRETE FOR BRIDGE

433155

BA7275172 1 90,000.00 90,000.00 08/26/2015

BA7275172 1 75,000.00 75,000.00 08/26/2015

BA7275172 1 235,000.00 235,000.00 08/26/2015

BA7275172 1 270,000.00 270,000.00 08/26/2015

AL4595180 1 700,000.00 700,000.00 10/01/2015

SO2015180 1 125,000.00 125,000.00 01/27/2016

WA2155180 1 467,000.00 467,000.00 02/17/2016

WI2265180 1 81,000.00 81,000.00 02/17/2016

AL3605180 1 128,200.00 128,200.00 03/03/2016

GA2085180 1 400,000.00 400,000.00 03/10/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERSTRUCTURE CONCRETE FOR BRIDGE

433155

WA2435180 1 185,000.00 185,000.00 03/10/2016

FR1305180 1 210,000.00 210,000.00 03/16/2016

QA2405180 1 200,000.00 200,000.00 03/16/2016

QA2405180 1 225,000.00 225,000.00 03/16/2016

FR1465180 1 167,500.00 167,500.00 03/22/2016

WI3645180 1 80,500.00 80,500.00 04/26/2016

PG6985180 1 900,000.00 900,000.00 05/04/2016

PG1755170 1 450,000.00 450,000.00 06/01/2016

CE3515180R 1 83,300.00 83,300.00 06/20/2016

FR5365180 1 175,000.00 175,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE PARAPET

433157

BA7275172 1 65,000.00 65,000.00 08/26/2015

BA7275172 1 65,000.00 65,000.00 08/26/2015

AL4595180 1 160,000.00 160,000.00 10/01/2015

SO2015180 1 82,000.00 82,000.00 01/27/2016

WA2155180 1 69,000.00 69,000.00 02/17/2016

AL3605180 1 42,000.00 42,000.00 03/03/2016

GA2085180 1 140,000.00 140,000.00 03/10/2016

WA2435180 1 45,000.00 45,000.00 03/10/2016

FR1305180 1 120,000.00 120,000.00 03/16/2016

QA2405180 1 125,000.00 125,000.00 03/16/2016

QA2405180 1 100,000.00 100,000.00 03/16/2016

FR1465180 1 52,700.00 52,700.00 03/22/2016

PG6985180 1 240,000.00 240,000.00 05/04/2016

PG1755170 1 200,000.00 200,000.00 06/01/2016

FR5365180 1 80,000.00 80,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE II BRIDGE SCUPPER

433310

AL4595180 8 1,500.00 12,000.00 10/01/2015

QA2405180 8 2,000.00 16,000.00 03/16/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE IV BRIDGE SCUPPER

433320

AL4595180 10 6,000.00 60,000.00 10/01/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRAINAGE INLET AT END OF BRIDGE STRUCTURE

434000

AL3605180 1 16,750.00 16,750.00 03/03/2016

GA2085180 2 11,000.00 22,000.00 03/10/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY PRESSURE INJECTION

434995

WA2435180 50 65.00 3,250.00 03/10/2016

QA2405180 20 285.00 5,700.00 03/16/2016

QA2405180 10 285.00 2,850.00 03/16/2016

DESCRIPTION

ITEM UNITS QT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY USED FOR EPOXY PRESSURE INJECTION

435100

WA2435180 4 18.00 72.00 03/10/2016

QA2405180 25 50.00 1,250.00 03/16/2016

QA2405180 25 50.00 1,250.00 03/16/2016

DESCRIPTION

ITEM UNITS CF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

435125

QA2405180 8 350.00 2,800.00 03/16/2016

QA2405180 6 450.00 2,700.00 03/16/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE II DECK REPAIR

435130

MO1885177 560 51.00 28,560.00 04/06/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE III DECK REPAIR

435135

MO1885177 2,120 94.00 199,280.00 04/06/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE IV DECK REPAIR

435140

MO1885177 700 138.00 96,600.00 04/06/2016

DESCRIPTION

ITEM UNITS MBM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREATED TIMBER

444105

CA1375180 33 10,000.00 330,000.00 12/01/2015

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RETAINING WALL

445102

BA7275172 1 1,200,000.00 1,200,000.00 08/26/2015

BA7275172 1 900,000.00 900,000.00 08/26/2015

BA7275172 1 1,400,000.00 1,400,000.00 08/26/2015

BA7275172 1 79,000.00 79,000.00 08/26/2015

BA7275172 1 3,200,000.00 3,200,000.00 08/26/2015

BA7275172 1 49,000.00 49,000.00 08/26/2015

CE2915279 1 65,000.00 65,000.00 04/27/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NOISE BARRIER SYSTEM HEIGHT UP TO 24 FEET

445302

BA7275172 54,865 25.00 1,371,625.00 08/26/2015

BA7275172 2,656 31.00 82,336.00 08/26/2015

BA7275172 14,058 30.00 421,740.00 08/26/2015

BA7275172 17,400 38.00 661,200.00 08/26/2015

HO4885126 65,018 28.75 1,869,267.50 09/29/2015
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NOISE BARRIER SYSTEM HEIGHT OVER 24 FEET

445306

BA7275172 14,444 30.00 433,320.00 08/26/2015

HO4885126 102,847 28.75 2,956,851.25 09/29/2015

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STRUCTURE MOUNTED NOISE BARRIER SYSTEM

445310

BA7275172 1,400 45.00 63,000.00 08/26/2015

BA7275172 1,990 43.00 85,570.00 08/26/2015

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRADE BEAM

445330

HO4885126 1 48,000.00 48,000.00 09/29/2015

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LINSEED OIL PROTECTIVE COATING BRIDGE NO.

449195

WA2435180 800 1.70 1,360.00 03/10/2016

WI3645180 159 26.00 4,134.00 04/26/2016

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REINFORCEMENT STEEL BARS

456105

424D51418 8,000 0.85 6,800.00 10/23/2015

PG6185270R 15,000 1.00 15,000.00 03/07/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRILLED SHAFTS 36 INCH DIAMETER

456122

HO4885126 6,880 193.00 1,327,840.00 09/29/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ROCK SOCKETS 30 INCH DIAMETER

456125

HO4885126 588 639.00 375,732.00 09/29/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ROCK SOCKETS 42 INCH DIAMETER

456127

HO4885126 472 951.00 448,872.00 09/29/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRILLED SHAFT 48 INCH DIAMETER

456129

HO4885126 5,739 275.00 1,578,225.00 09/29/2015

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

456130

BA7275172 1 150,000.00 150,000.00 08/26/2015

BA7275172 1 125,000.00 125,000.00 08/26/2015

AL4595180 1 500,000.00 500,000.00 10/01/2015

WA2155180 1 190,000.00 190,000.00 02/17/2016

AL3605180 1 77,300.00 77,300.00 03/03/2016

GA2085180 1 240,000.00 240,000.00 03/10/2016

WA2435180 1 138,000.00 138,000.00 03/10/2016

FR1305180 1 89,000.00 89,000.00 03/16/2016

QA2405180 1 75,000.00 75,000.00 03/16/2016

QA2405180 1 55,000.00 55,000.00 03/16/2016

FR1465180 1 109,000.00 109,000.00 03/22/2016

PG6985180 1 308,000.00 308,000.00 05/04/2016

PG1755170 1 250,000.00 250,000.00 06/01/2016

CE3515180R 1 17,000.00 17,000.00 06/20/2016

FR5365180 1 60,000.00 60,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY COATED REINFORCEMENT STEEL BARS

456136

424D51418 6,000 1.00 6,000.00 10/23/2015
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DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY COATED REINFORCEMENT STEEL BARS

456136

AX0977514 7,068 0.50 3,534.00 11/12/2015

SO2015180 8,637 2.25 19,433.25 01/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DOWEL BAR

456147

XX1565577 2,000 95.00 190,000.00 09/29/2015

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FABRICATED STRUCTURAL STEEL

459105

CA1375180 200,000 4.00 800,000.00 12/01/2015

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FABRICATED STRUCTURAL STEEL

459110

BA7275172 1 750,000.00 750,000.00 08/26/2015

BA7275172 1 900,000.00 900,000.00 08/26/2015

BA7275172 1 295,000.00 295,000.00 08/26/2015

BA7275172 1 240,000.00 240,000.00 08/26/2015

WA2155180 1 500,000.00 500,000.00 02/17/2016

WA2435180 1 2,200.00 2,200.00 03/10/2016

FR1305180 1 499,500.00 499,500.00 03/16/2016

QA2405180 1 50,000.00 50,000.00 03/16/2016

FR1465180 1 77,200.00 77,200.00 03/22/2016

PG6985180 1 1,500,000.00 1,500,000.00 05/04/2016

PG1755170 1 863,000.00 863,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL STUD SHEAR DEVELOPERS

459305

GA2085180 4,350 4.50 19,575.00 03/10/2016

FR1305180 3,051 3.50 10,678.50 03/16/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL STUD SHEAR DEVELOPERS

459310

BA7275172 1 14,000.00 14,000.00 08/26/2015

BA7275172 1 3,400.00 3,400.00 08/26/2015

BA7275172 1 3,000.00 3,000.00 08/26/2015

BA7275172 1 11,000.00 11,000.00 08/26/2015

AL4595180 1 29,000.00 29,000.00 10/01/2015

WA2155180 1 16,500.00 16,500.00 02/17/2016

WA2435180 1 13,000.00 13,000.00 03/10/2016

QA2405180 1 8,000.00 8,000.00 03/16/2016

QA2405180 1 7,000.00 7,000.00 03/16/2016

FR1465180 1 15,500.00 15,500.00 03/22/2016

PG6985180 1 33,000.00 33,000.00 05/04/2016

PG1755170 1 20,000.00 20,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRIDGE ROADWAY SEAL REPLACEMENT

463132

BA7275172 158 100.00 15,800.00 08/26/2015

MO1885177 468 11.60 5,428.80 04/06/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

466112

WA2435180 612 2.70 1,652.40 03/10/2016

FR1305180 1,025 3.80 3,895.00 03/16/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

466115

BA7275172 1 13,000.00 13,000.00 08/26/2015

BA7275172 1 3,400.00 3,400.00 08/26/2015

AL4595180 1 2,000.00 2,000.00 10/01/2015

WA2155180 1 10,000.00 10,000.00 02/17/2016

WI2265180 1 3,200.00 3,200.00 02/17/2016

AL3605180 1 15,250.00 15,250.00 03/03/2016

PG6985180 1 8,300.00 8,300.00 05/04/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EPOXY PROTECTIVE COATINGS ON PIERS

466118

BA7275172 6,000 1.89 11,340.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL RAILING ONE STRAND

472105

PG8235177 172 54.25 9,331.00 08/11/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL RAILING THREE STRAND

472134

CE2915379 23 660.00 15,180.00 03/03/2016

CE3515180R 125 198.00 24,750.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METAL RAILING THREE STRAND

472136

WI2265180 1 48,500.00 48,500.00 02/17/2016

WI3645180 1 54,400.00 54,400.00 04/26/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM FOR BOX CULVERT

472160

PG8235177 1 1,200.00 1,200.00 08/11/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE I

475105

PG1755170 254 125.00 31,750.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

475115

GA2085180 565 84.30 47,629.50 03/10/2016

PG1755170 254 100.00 25,400.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

475295

GA2085180 4 1,500.00 6,000.00 03/10/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK FENCE - TYPE III

475300

CE3515180R 23 220.00 5,060.00 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CHAIN LINK FENCE - TYPE III

475305

CE2915279 1 6,000.00 6,000.00 04/27/2016

DESCRIPTION

ITEM UNITS NU

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLOODLIGHTING

478153

499D31417 80 100.00 8,000.00 12/22/2015

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE SLOPE PROTECTION FOR BRIDGE

488107

BA7275172 680 69.00 46,920.00 08/26/2015

BA7275172 520 72.00 37,440.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE

488111

BA7275172 250 58.00 14,500.00 08/26/2015

BA7275172 260 58.00 15,080.00 08/26/2015

PG6985180 386 45.00 17,370.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIDE CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE

488116

BA7275172 50 96.90 4,845.00 08/26/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIDE CUTOFF WALLS FOR CONCRETE SLOPE PROTECTION FOR BRIDGE

488116

BA7275172 70 96.90 6,783.00 08/26/2015

PG6985180 55 45.00 2,475.00 05/04/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLASS II RIPRAP FOR SCOUR PROTECTION

492035

FR5365180 360 200.00 72,000.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RIPRAP SLOPE PROTECTION FOR BRIDGE

492045

AL4595180 70 95.00 6,650.00 10/01/2015

WA2155180 400 120.00 48,000.00 02/17/2016

FR1305180 315 40.00 12,600.00 03/16/2016

PG1755170 610 25.00 15,250.00 06/01/2016

CE3515180R 100 62.90 6,290.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

492047

WA2155180 139 10.00 1,390.00 02/17/2016

FR1305180 184 40.00 7,360.00 03/16/2016

CE3515180R 50 63.40 3,170.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

492049

AL4595180 35 50.00 1,750.00 10/01/2015

WA2155180 205 10.00 2,050.00 02/17/2016

FR1305180 20 85.00 1,700.00 03/16/2016

CE3515180R 50 63.40 3,170.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRIDGE ROADWAY JOINTS

492080

GA2085180 125 32.00 4,000.00 03/10/2016

DESCRIPTION

ITEM UNITS UW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STORAGE OF EQUIPMENT AND MATERIALS

492535

AX0977214 50 100.00 5,000.00 09/29/2015

XX1565677 104 20.00 2,080.00 03/02/2016

424D61418 104 10.00 1,040.00 05/04/2016

DESCRIPTION

ITEM UNITS MO

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STORAGE OF EQUIPMENT AND MATERIALS

492537

AX0977314 24 10.00 240.00 12/22/2015

440D11418 36 725.00 26,100.00 06/23/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEANING AND PAINTING BRIDGE NO.

492585

BA7275172 1 162,180.00 162,180.00 08/26/2015

BA7275172 1 221,340.00 221,340.00 08/26/2015

AL4595180 1 360,000.00 360,000.00 10/01/2015

BA6815280 1 100,000.00 100,000.00 12/10/2015

BA6815280 1 80,000.00 80,000.00 12/10/2015

BA6815280 1 355,000.00 355,000.00 12/10/2015

BA6815280 1 255,000.00 255,000.00 12/10/2015

BA6815280 1 540,000.00 540,000.00 12/10/2015

BA6815280 1 125,000.00 125,000.00 12/10/2015

BA6815280 1 375,000.00 375,000.00 12/10/2015

BA3275280 1 543,000.00 543,000.00 01/06/2016

BA3275280 1 593,000.00 593,000.00 01/06/2016

BA3275280 1 443,000.00 443,000.00 01/06/2016

BA3275280 1 543,000.00 543,000.00 01/06/2016

PG2425280 1 845,999.00 845,999.00 01/08/2016

PG2425280 1 845,000.00 845,000.00 01/08/2016

KE2765280 1 1,230,000.00 1,230,000.00 01/15/2016

PG1765280 1 290,552.00 290,552.00 01/20/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEANING AND PAINTING BRIDGE NO.

492585

PG1765280 1 353,386.00 353,386.00 01/20/2016

PG1765280 1 166,068.00 166,068.00 01/20/2016

PG1765280 1 166,068.00 166,068.00 01/20/2016

PG1765280 1 348,000.00 348,000.00 01/20/2016

PG1765280 1 350,000.00 350,000.00 01/20/2016

GA6165280 1 154,020.00 154,020.00 01/29/2016

GA6165280 1 325,220.00 325,220.00 01/29/2016

GA6165280 1 325,220.00 325,220.00 01/29/2016

GA6165280 1 168,516.00 168,516.00 01/29/2016

GA6165280 1 113,250.00 113,250.00 01/29/2016

GA6165280 1 259,840.00 259,840.00 01/29/2016

GA6165280 1 208,380.00 208,380.00 01/29/2016

GA6165280 1 129,558.00 129,558.00 01/29/2016

GA6165280 1 113,250.00 113,250.00 01/29/2016

HO8385280 1 110,000.00 110,000.00 01/29/2016

HO8385280 1 101,500.00 101,500.00 01/29/2016

HO8385280 1 105,000.00 105,000.00 01/29/2016

HO8385280 1 385,000.00 385,000.00 01/29/2016

HO8385280 1 220,000.00 220,000.00 01/29/2016

WA2025280 1 143,500.00 143,500.00 01/29/2016

WA2025280 1 175,500.00 175,500.00 01/29/2016

WA2025280 1 356,785.00 356,785.00 01/29/2016

WA2025280 1 403,615.00 403,615.00 01/29/2016

HO1465180 1 146,000.00 146,000.00 03/02/2016

HO1465180 1 146,000.00 146,000.00 03/02/2016

HO1465180 1 82,000.00 82,000.00 03/02/2016

HO1465180 1 70,000.00 70,000.00 03/02/2016

HO1465180 1 72,000.00 72,000.00 03/02/2016

HO1465180 1 72,000.00 72,000.00 03/02/2016

GA2085180 1 300,000.00 300,000.00 03/10/2016

WA2435180 1 110,000.00 110,000.00 03/10/2016

QA2405180 1 75,000.00 75,000.00 03/16/2016

QA2405180 1 100,000.00 100,000.00 03/16/2016

FR1465180 1 575,000.00 575,000.00 03/22/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLEANING AND PAINTING PORTIONS OF EXISTING BRIDGE

492586

PG1765280 1 88,426.00 88,426.00 01/20/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRIDGE REPAIR FOREMAN

492620

AX0977214 3,250 54.00 175,500.00 09/29/2015

AX0977514 2,300 16.50 37,950.00 11/12/2015

AX0977314 4,200 45.00 189,000.00 12/22/2015

XX1665180 25,000 50.00 1,250,000.00 03/02/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WELDER

492627

WLD15G1417SB 2,064 38.00 78,432.00 08/11/2015

XX1665180 1,000 25.00 25,000.00 03/02/2016

XX6695126 250 80.00 20,000.00 04/12/2016

WLD5AG18 1,700 45.00 76,500.00 06/01/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SKILLED LABOR

492651

AX0977214 6,500 27.50 178,750.00 09/29/2015

424D51418 18,000 40.00 720,000.00 10/23/2015

5491371418SB 1,400 18.00 25,200.00 11/03/2015

AX0977514 4,700 71.00 333,700.00 11/12/2015

499D31417 4,700 40.00 188,000.00 12/22/2015

AX0977314 12,000 28.00 336,000.00 12/22/2015

XX1565677 4,200 24.00 100,800.00 03/02/2016

XX1665180 50,000 50.00 2,500,000.00 03/02/2016

XX6695126 17,500 54.00 945,000.00 04/12/2016

424D61418 6,250 34.00 212,500.00 05/04/2016

440D11418 1,920 45.00 86,400.00 06/23/2016
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INTERMEDIATE SKILLED LABOR

492652

AX0977214 5,000 23.00 115,000.00 09/29/2015

424D51418 18,000 30.00 540,000.00 10/23/2015

AX0977514 4,700 14.00 65,800.00 11/12/2015

499D31417 5,125 30.00 153,750.00 12/22/2015

AX0977314 8,000 23.00 184,000.00 12/22/2015

XX1665180 50,000 50.00 2,500,000.00 03/02/2016

440D11418 960 35.00 33,600.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UNSKILLED LABOR

492654

54915G1418 46,080 14.90 686,592.00 09/04/2015

AX0977214 3,250 22.00 71,500.00 09/29/2015

424D51418 9,000 14.00 126,000.00 10/23/2015

5491071418SB 17,345 15.00 260,175.00 10/23/2015

5491071418SB 1,000 16.35 16,350.00 10/23/2015

5491371418SB 40,000 15.60 624,000.00 11/03/2015

54916L1418 41,680 15.24 635,203.20 11/03/2015

AX0977514 2,400 13.00 31,200.00 11/12/2015

AX0977314 4,200 22.00 92,400.00 12/22/2015

XX1665180 25,000 21.00 525,000.00 03/02/2016

5492G51418 51,600 17.85 921,060.00 05/04/2016

440D11418 960 35.00 33,600.00 06/23/2016

5281531418 500 0.01 5.00 06/23/2016

5490671419SB 2,500 12.00 30,000.00 06/23/2016

5490671419SB 10,000 14.50 145,000.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LABORERS

492655

WLD5AG18 700 22.50 15,750.00 06/01/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICIANS

492660

XX1665180 20,000 30.00 600,000.00 03/02/2016
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DRAWBRIDGE OPERATION

492661

5271721419 100 11.00 1,100.00 05/17/2016

5271721419 4,934 13.95 68,829.30 05/17/2016

5271721419 4,934 13.95 68,829.30 05/17/2016

5271721419 4,934 13.95 68,829.30 05/17/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PICKUP TRUCK

492705

AX0977214 3,250 15.00 48,750.00 09/29/2015

424D51418 12,000 5.00 60,000.00 10/23/2015

AX0977514 2,500 7.00 17,500.00 11/12/2015

4290451418 1,500 9.80 14,700.00 12/10/2015

499D31417 2,125 30.00 63,750.00 12/22/2015

AX0977314 4,200 10.00 42,000.00 12/22/2015

XX1565677 1,000 15.00 15,000.00 03/02/2016

5281923149 800 50.00 40,000.00 04/06/2016

424D61418 3,000 10.00 30,000.00 05/04/2016

440D11418 960 10.00 9,600.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLATBED TRUCK 2 TON

492710

5281531418 100 0.01 1.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLATBED TRUCK 15 TON GVW OR UNDER

492711

AX0977214 3,250 22.00 71,500.00 09/29/2015

XX1565677 1,000 32.00 32,000.00 03/02/2016

424D61418 1,700 25.00 42,500.00 05/04/2016

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FLATBED TRUCK 26,000 LB OR UNDER

492712

AX0977514 800 40.00 32,000.00 11/12/2015
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUMP TRUCK SINGLE AXLE 2 1/2 TON

492715

52861071418 50 0.01 0.50 05/04/2016

5281371418 50 1.00 50.00 05/17/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

492716

AX0977214 3,250 27.50 89,375.00 09/29/2015

424D51418 12,000 20.00 240,000.00 10/23/2015

AX0977514 2,600 14.00 36,400.00 11/12/2015

499D31417 195 30.00 5,850.00 12/22/2015

AX0977314 4,200 31.00 130,200.00 12/22/2015

XX1565677 1,000 30.00 30,000.00 03/02/2016

XX1665180 1,000 0.01 10.00 03/02/2016

XX6695126 1,000 40.00 40,000.00 04/12/2016

424D61418 1,100 25.00 27,500.00 05/04/2016

440D11418 960 30.00 28,800.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10-18 CUBIC YARD TANDEM DUMP TRUCK

492721

AX0977314 50 60.00 3,000.00 12/22/2015

424D61418 200 50.00 10,000.00 05/04/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOADER CRAWLER FRONT END 2 1/2 CY OR UNDER

492726

424D51418 1,000 25.00 25,000.00 10/23/2015

440D11418 80 35.00 2,800.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FRONT END LOADER 2 CUBIC YARDS UP TO & INCLUDING 4 CUBICYARD S

492730

XX1565677 40 75.00 3,000.00 03/02/2016

424D61418 60 75.00 4,500.00 05/04/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 190



DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

492731

AX0977214 350 72.00 25,200.00 09/29/2015

424D51418 1,000 25.00 25,000.00 10/23/2015

XX1565677 200 28.00 5,600.00 03/02/2016

424D61418 480 25.00 12,000.00 05/04/2016

440D11418 200 41.00 8,200.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ARTICULATED WHEEL LOADER FRONT END, 3 CUBIC YARD OR UNDER

492732

440D11418 100 38.00 3,800.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOADER WHEELED WITH BACKHOE ATTACHMENT 7/8 CUBIC YARD

492735

424D51418 750 20.00 15,000.00 10/23/2015

AX0977314 100 34.00 3,400.00 12/22/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

492736

AX0977214 350 75.00 26,250.00 09/29/2015

XX1565677 400 34.00 13,600.00 03/02/2016

XX6695126 75 100.00 7,500.00 04/12/2016

424D61418 480 25.00 12,000.00 05/04/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRANE 35 TON OR UNDER (HYDRAULIC)BOOM RANGE 80 FEET OR UNDER

492741

AX0977214 100 55.00 5,500.00 09/29/2015

424D51418 100 25.00 2,500.00 10/23/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

492742

42916M1418 100 135.00 13,500.00 05/04/2016
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

492742

52861071418 100 85.00 8,500.00 05/04/2016

5281371418 100 1.00 100.00 05/17/2016

42915F1418 100 125.00 12,500.00 06/07/2016

42916L1418 100 125.00 12,500.00 06/07/2016

42915G1418 100 135.00 13,500.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

492746

424D51418 1,000 10.00 10,000.00 10/23/2015

AX0977514 2,800 8.00 22,400.00 11/12/2015

AX0977314 2,000 12.00 24,000.00 12/22/2015

XX1565677 500 7.00 3,500.00 03/02/2016

5281923149 200 1.00 200.00 04/06/2016

424D61418 800 5.00 4,000.00 05/04/2016

52861071418 25 0.01 0.25 05/04/2016

5281371418 25 1.00 25.00 05/17/2016

440D11418 300 15.00 4,500.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR COMPRESSOR 750 CFM OR UNDER

492747

AX0977214 3,250 27.50 89,375.00 09/29/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL GENERATOR, 10 KW OR UNDER

492761

AX0977214 3,250 3.00 9,750.00 09/29/2015

AX0977514 4,000 3.00 12,000.00 11/12/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL GENERATOR, 20 KW OR UNDER

492762

AX0977314 3,500 6.00 21,000.00 12/22/2015

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 192



DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

492771

AX0977214 100 2.00 200.00 09/29/2015

AX0977514 150 6.75 1,012.50 11/12/2015

AX0977314 100 50.00 5,000.00 12/22/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE CONCRETE MIXER, 9 CUBIC FEET

492776

AX0977214 3,250 2.00 6,500.00 09/29/2015

424D51418 4,000 2.00 8,000.00 10/23/2015

AX0977514 4,000 1.00 4,000.00 11/12/2015

AX0977314 2,000 1.00 2,000.00 12/22/2015

XX1565677 60 1.50 90.00 03/02/2016

424D61418 500 1.05 525.00 05/04/2016

440D11418 300 10.00 3,000.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

492795

424D51418 100 3.00 300.00 10/23/2015

AX0977514 2,000 1.00 2,000.00 11/12/2015

AX0977314 3,000 0.50 1,500.00 12/22/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

492805

AX0977214 250 1.00 250.00 09/29/2015

XX1565677 20 0.25 5.00 03/02/2016

424D61418 80 0.25 20.00 05/04/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

492810

AX0977214 3,250 0.50 1,625.00 09/29/2015

424D51418 1,000 0.25 250.00 10/23/2015

AX0977514 1,000 0.20 200.00 11/12/2015
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

492810

XX1565677 50 0.30 15.00 03/02/2016

XX6695126 50 10.00 500.00 04/12/2016

424D61418 50 0.25 12.50 05/04/2016

440D11418 200 1.40 280.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

492815

AX0977214 3,250 0.50 1,625.00 09/29/2015

424D51418 750 3.00 2,250.00 10/23/2015

AX0977514 9,600 0.20 1,920.00 11/12/2015

AX0977314 4,500 0.20 900.00 12/22/2015

XX1565677 450 0.30 135.00 03/02/2016

XX6695126 100 10.00 1,000.00 04/12/2016

424D61418 2,000 0.25 500.00 05/04/2016

440D11418 300 2.00 600.00 06/23/2016

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITHPLANKIN G

496270

AX0977214 250 1.00 250.00 09/29/2015

AX0977514 200 1.00 200.00 11/12/2015

AX0977314 100 1.00 100.00 12/22/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RENTAL/NIGHT

499000

AX0977214 250 4.00 1,000.00 09/29/2015

424D51418 120 10.00 1,200.00 10/23/2015

AX0977514 200 11.00 2,200.00 11/12/2015

AX0977314 1,000 10.00 10,000.00 12/22/2015

XX1565677 20 12.00 240.00 03/02/2016

424D61418 40 20.00 800.00 05/04/2016

440D11418 118 12.00 1,416.00 06/23/2016
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

499005

AX0977214 500 1.00 500.00 09/29/2015

424D61418 120 2.00 240.00 05/04/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCH ENGINE

499010

AX0977214 1,500 2.00 3,000.00 09/29/2015

424D51418 1,000 2.00 2,000.00 10/23/2015

AX0977514 1,750 0.80 1,400.00 11/12/2015

AX0977314 3,300 0.75 2,475.00 12/22/2015

XX1565677 600 1.00 600.00 03/02/2016

424D61418 700 0.85 595.00 05/04/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRIC GENERATOR 30 KILOWATT OR LESS

499015

424D51418 160 20.00 3,200.00 10/23/2015

AX0977314 4,000 10.00 40,000.00 12/22/2015

XX1565677 750 7.00 5,250.00 03/02/2016

424D61418 480 6.35 3,048.00 05/04/2016

440D11418 199 5.00 995.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FORK LIFT 5000 POUNDS DIESEL

499020

424D51418 100 15.00 1,500.00 10/23/2015

AX0977514 200 10.00 2,000.00 11/12/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GUNITE OPERATION WITH SUPPLY HOSE

499025

AX0977214 50 50.00 2,500.00 09/29/2015
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VIBRATORY PLATE TAMPER 5 HORSEPOWER

499030

AX0977514 400 1.00 400.00 11/12/2015

AX0977314 500 0.80 400.00 12/22/2015

XX1565677 125 1.00 125.00 03/02/2016

424D61418 100 0.80 80.00 05/04/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELF-PROPELLED SCISSOR LIFT / GAS UP TO 40 FOOT LIFT

499040

AX0977314 1,800 3.50 6,300.00 12/22/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELF-PROPELLED SCISSOR LIFT / GAS UP TO 21-30 FOOT LIFT

499045

AX0977514 320 3.50 1,120.00 11/12/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SELF-PROPELLED TELE BOOM AERIAL OVER 25 FOOT GAS

499055

AX0977214 250 40.00 10,000.00 09/29/2015

AX0977514 400 4.15 1,660.00 11/12/2015

AX0977314 1,000 4.00 4,000.00 12/22/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE SAW 18 HORSEPOWER GAS POWERED

499060

440D11418 100 15.00 1,500.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WORK BARGE 8 FOOT X 16 FOOT

499065

AX0977314 100 3.00 300.00 12/22/2015
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HAND HELD RAMMER UP TO 13 INCHES WIDE

499075

424D51418 200 5.00 1,000.00 10/23/2015

XX1565677 125 1.00 125.00 03/02/2016

424D61418 100 1.00 100.00 05/04/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NON-TILT DECK TRAILER 10 TON MINIMUM 24 FOOT LONG

499080

AX0977214 500 10.00 5,000.00 09/29/2015

AX0977314 500 3.50 1,750.00 12/22/2015

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504500

TA3165180 25 270.00 6,750.00 08/06/2015

CO2765177 70 200.00 14,000.00 08/13/2015

XY5045177 40,000 73.50 2,940,000.00 08/17/2015

XY5025177 30,000 69.00 2,070,000.00 09/04/2015

XY5025277 35,000 70.00 2,450,000.00 09/04/2015

XY5085177 20,000 72.65 1,453,000.00 09/04/2015

XY5185177 37,000 75.62 2,797,940.00 09/04/2015

XY2425377 500 110.00 55,000.00 01/06/2016

XY2425777 300 150.00 45,000.00 01/06/2016

XY5065177 6,000 55.00 330,000.00 01/06/2016

XY5075177 25,000 80.20 2,005,000.00 01/06/2016

XY5055177 25,000 78.00 1,950,000.00 01/15/2016

XY5175177 25,000 64.00 1,600,000.00 01/15/2016

XY5145177 29,000 65.00 1,885,000.00 01/29/2016

XY5205177 27,000 70.00 1,890,000.00 01/29/2016

XY5215177 5,300 64.30 340,790.00 03/02/2016

XY5215177 265 121.50 32,197.50 03/02/2016

XY5215277 175 83.80 14,665.00 03/02/2016

XY5215277 5,000 67.45 337,250.00 03/02/2016

XY5125177 2,000 180.00 360,000.00 03/03/2016

XY5125177 7,000 58.00 406,000.00 03/03/2016

XY5035177 2,000 205.00 410,000.00 03/16/2016

XY5035177 7,000 55.00 385,000.00 03/16/2016

XY5035277 7,000 55.00 385,000.00 03/16/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504500

XY5035277 1,750 205.00 358,750.00 03/16/2016

AA1305187 530 94.00 49,820.00 03/22/2016

HO7565270 60 140.00 8,400.00 03/22/2016

XY2425577 200 140.00 28,000.00 03/22/2016

XY4165177 3,800 90.00 342,000.00 03/22/2016

XY5105177 1,000 61.50 61,500.00 03/22/2016

XY5105177 3,000 53.00 159,000.00 03/22/2016

XY5125277 2,250 105.00 236,250.00 03/22/2016

XY5125277 7,000 72.40 506,800.00 03/22/2016

CE2915279 39 180.00 7,020.00 04/27/2016

415D31418 80 100.00 8,000.00 05/04/2016

XY4155177 2,000 105.00 210,000.00 05/04/2016

PG3195285 15 225.00 3,375.00 05/25/2016

PG1755170 1,371 95.00 130,245.00 06/01/2016

GA1845177 800 124.50 99,600.00 06/20/2016

MO0815177 78 100.00 7,800.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, PG 64S-22, LEVEL 4

504502

XY5045177 11,000 72.00 792,000.00 08/17/2015

XY5085177 9,000 72.02 648,180.00 09/04/2015

XY5075177 5,000 78.50 392,500.00 01/06/2016

XY5055177 2,000 78.00 156,000.00 01/15/2016

XY5175177 2,000 64.25 128,500.00 01/15/2016

XY5205177 2,000 71.00 142,000.00 01/29/2016

PG0415177 6,520 64.45 420,214.00 05/25/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, PG 64E-22, LEVEL 4

504506

XX3145133 1,200 93.00 111,600.00 10/07/2015
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, HDFV, PG 64S-22, LEVEL 2

504508

DO2915177 12,500 66.00 825,000.00 07/28/2015

XX1645176 1,035 140.00 144,900.00 08/06/2015

XY5025177 6,000 72.45 434,700.00 09/04/2015

XY5235177 20,000 74.75 1,495,000.00 10/01/2015

XY4165177 1,450 100.00 145,000.00 03/22/2016

XY4155177 1,250 80.00 100,000.00 05/04/2016

XY5195177 18,000 70.75 1,273,500.00 05/17/2016

MO9455177 2,700 100.00 270,000.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, HDFV, PG 64S-22, LEVEL 4

504510

XX1645176 450 160.00 72,000.00 08/06/2015

XY5235177 15,000 73.75 1,106,250.00 10/01/2015

PG6985180 8,700 91.00 791,700.00 05/04/2016

XY5195177 11,000 70.75 778,250.00 05/17/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, HDFV, PG 64E-22, LEVEL 2

504512

XY5235177 10,000 82.75 827,500.00 10/01/2015

XY4165177 53,750 100.00 5,375,000.00 03/22/2016

MO7735177 7,710 76.00 585,960.00 04/26/2016

MO9475177 11,600 77.35 897,260.00 05/04/2016

XY4155177 63,500 83.00 5,270,500.00 05/04/2016

XY5195177 8,000 76.75 614,000.00 05/17/2016

MO1505188 156 184.46 28,775.76 05/25/2016

MO0815177 9,180 88.00 807,840.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, HDFV, PG 64E-22, LEVEL 4

504514

XY5235177 8,000 82.75 662,000.00 10/01/2015

XX3665177 3,000 88.00 264,000.00 03/16/2016

XY4165177 1,000 100.00 100,000.00 03/22/2016

MO1885177 455 340.00 154,700.00 04/06/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR SURFACE, HDFV, PG 64E-22, LEVEL 4

504514

XY4155177 1,000 85.00 85,000.00 05/04/2016

XY5195177 6,000 76.75 460,500.00 05/17/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504518

BA6855176 30 150.00 4,500.00 07/14/2015

BA8165284 1,363 80.00 109,040.00 07/17/2015

FR5625177 100 101.00 10,100.00 07/17/2015

DO2915177 780 70.50 54,990.00 07/28/2015

XX1645176 50 350.00 17,500.00 08/06/2015

CO2765177 5 200.00 1,000.00 08/13/2015

XY5045177 2,000 80.00 160,000.00 08/17/2015

HO3785187 110 115.00 12,650.00 08/21/2015

XY5025177 2,000 78.00 156,000.00 09/04/2015

XY5025277 8,000 83.00 664,000.00 09/04/2015

XY5085177 6,000 90.22 541,320.00 09/04/2015

XY5185177 5,000 82.75 413,750.00 09/04/2015

PG4675223 930 111.00 103,230.00 09/29/2015

AL4595180 30 146.00 4,380.00 10/01/2015

XY5235177 4,000 68.75 275,000.00 10/01/2015

WO1865177 500 71.85 35,925.00 01/06/2016

XY5065177 40,000 53.00 2,120,000.00 01/06/2016

XY5075177 2,000 75.00 150,000.00 01/06/2016

XY5055177 5,000 70.00 350,000.00 01/15/2016

XY5175177 2,000 61.00 122,000.00 01/15/2016

SO2015180 20 275.00 5,500.00 01/27/2016

CE3935177 100 90.00 9,000.00 01/29/2016

FR1245187 50 88.40 4,420.00 01/29/2016

XY5145177 5,000 60.00 300,000.00 01/29/2016

XY5205177 2,000 65.00 130,000.00 01/29/2016

WA2155180 200 91.00 18,200.00 02/17/2016

WI2265180 140 130.00 18,200.00 02/17/2016

WI2095177 200 78.00 15,600.00 03/02/2016

XY5215177 5,000 65.70 328,500.00 03/02/2016

XY5215277 4,000 67.45 269,800.00 03/02/2016

AL3605180 80 102.00 8,160.00 03/03/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504518

HA4245177 25 80.00 2,000.00 03/03/2016

XY5125177 1,750 58.00 101,500.00 03/03/2016

GA2085180 40 147.00 5,880.00 03/10/2016

FR1305180 185 85.00 15,725.00 03/16/2016

QA2405180 100 170.00 17,000.00 03/16/2016

WI1985187 35 215.00 7,525.00 03/16/2016

XY5035177 1,750 55.00 96,250.00 03/16/2016

XY5035277 1,750 55.00 96,250.00 03/16/2016

AA1305187 25 110.00 2,750.00 03/22/2016

AL2605177 50 127.00 6,350.00 03/22/2016

FR1465180 25 250.00 6,250.00 03/22/2016

XY4165177 1,000 70.00 70,000.00 03/22/2016

XY5105177 40,000 50.00 2,000,000.00 03/22/2016

XY5125277 1,750 74.00 129,500.00 03/22/2016

BA4655187R 200 94.00 18,800.00 04/11/2016

FR1985177 50 130.00 6,500.00 04/11/2016

HO1675177 100 83.00 8,300.00 04/11/2016

DO3025130 100 130.00 13,000.00 04/26/2016

MO7735177 700 80.00 56,000.00 04/26/2016

WI3645180 6 244.00 1,464.00 04/26/2016

CE2915279 15 180.00 2,700.00 04/27/2016

CE3865176 84 94.50 7,938.00 04/27/2016

MO0805177 200 110.25 22,050.00 04/27/2016

AT0245130 15 83.50 1,252.50 05/04/2016

BA0235177 150 90.00 13,500.00 05/04/2016

CL4355187 2,398 80.51 193,062.98 05/04/2016

HO1535277 100 65.00 6,500.00 05/04/2016

MO9475177 455 78.20 35,581.00 05/04/2016

XY4155177 1,000 85.00 85,000.00 05/04/2016

XY5195177 3,000 63.00 189,000.00 05/17/2016

GA1765177 13,785 57.50 792,637.50 05/25/2016

MO1505188 100 214.24 21,424.00 05/25/2016

WA4305177 500 58.35 29,175.00 05/25/2016

WA2785187 200 91.00 18,200.00 05/26/2016

BA9275277 100 155.00 15,500.00 06/01/2016

PG1755170 2,000 90.00 180,000.00 06/01/2016

AA2265130 250 106.00 26,500.00 06/20/2016

CE3515180R 20 109.00 2,180.00 06/20/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 9.5MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504518

FR5365180 93 88.00 8,184.00 06/20/2016

GA1845177 80 96.20 7,696.00 06/20/2016

MO0815177 500 92.00 46,000.00 06/20/2016

MO9455177 50 98.00 4,900.00 06/20/2016

PG0765277R 50 100.00 5,000.00 06/20/2016

WA2495176 2,100 67.00 140,700.00 06/20/2016

MO1595777 50 85.00 4,250.00 06/27/2016

HO1725177R 25 100.00 2,500.00 07/01/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504530

XY5045177 25,000 70.00 1,750,000.00 08/17/2015

BA7275172 1,210 100.00 121,000.00 08/26/2015

XY5025177 20,000 69.75 1,395,000.00 09/04/2015

XY5025277 20,000 67.00 1,340,000.00 09/04/2015

XY5085177 25,000 70.74 1,768,500.00 09/04/2015

XY5185177 35,000 72.01 2,520,350.00 09/04/2015

AL4595180 84 140.00 11,760.00 10/01/2015

XY2425777 300 150.00 45,000.00 01/06/2016

XY5065177 35,000 50.50 1,767,500.00 01/06/2016

XY5075177 5,000 78.50 392,500.00 01/06/2016

XY5055177 5,000 74.00 370,000.00 01/15/2016

XY5175177 5,000 63.00 315,000.00 01/15/2016

XY5145177 5,000 67.00 335,000.00 01/29/2016

XY5205177 5,000 71.00 355,000.00 01/29/2016

AT4285282 50 250.00 12,500.00 02/05/2016

WI2265180 200 130.00 26,000.00 02/17/2016

XY5215177 10,000 62.40 624,000.00 03/02/2016

XY5215277 8,000 66.05 528,400.00 03/02/2016

AL3605180 445 85.00 37,825.00 03/03/2016

CE2915379 35 185.00 6,475.00 03/03/2016

HA4245177 5,085 74.00 376,290.00 03/03/2016

XY5125177 4,800 120.00 576,000.00 03/03/2016

XY5125177 56,000 60.00 3,360,000.00 03/03/2016

XY5125177 400 45.00 18,000.00 03/03/2016

GA2085180 215 104.00 22,360.00 03/10/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64S-22, LEVEL 2

504530

QA2405180 600 93.00 55,800.00 03/16/2016

XY5035177 4,800 110.00 528,000.00 03/16/2016

XY5035177 1,000 42.00 42,000.00 03/16/2016

XY5035177 57,200 76.00 4,347,200.00 03/16/2016

XY5035277 1,200 42.00 50,400.00 03/16/2016

XY5035277 4,200 120.00 504,000.00 03/16/2016

XY5035277 50,200 77.00 3,865,400.00 03/16/2016

CE3915180 172 142.00 24,424.00 03/22/2016

FR1465180 100 190.00 19,000.00 03/22/2016

XY2425577 50 140.00 7,000.00 03/22/2016

XY5105177 2,000 59.10 118,200.00 03/22/2016

XY5105177 40,000 49.00 1,960,000.00 03/22/2016

XY5125277 400 180.00 72,000.00 03/22/2016

XY5125277 5,400 79.00 426,600.00 03/22/2016

XY5125277 63,000 72.40 4,561,200.00 03/22/2016

FR1985177 17,457 55.40 967,117.80 04/11/2016

DO3025130 767 130.00 99,710.00 04/26/2016

WI3645180 220 116.00 25,520.00 04/26/2016

BA8835174 1,360 96.60 131,376.00 04/27/2016

CE3865176 988 90.30 89,216.40 04/27/2016

BA0235177 14,180 76.00 1,077,680.00 05/04/2016

CL4355187 2,804 77.56 217,478.24 05/04/2016

HO1535277 2,000 56.00 112,000.00 05/04/2016

AA2265130 1,200 77.00 92,400.00 06/20/2016

CE3515180R 225 109.00 24,525.00 06/20/2016

FR5365180 705 70.00 49,350.00 06/20/2016

GA1845177 9,700 55.90 542,230.00 06/20/2016

WA2495176 15,042 67.00 1,007,814.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64S-22, LEV 4

504532

HO3785187 1,700 120.00 204,000.00 08/21/2015

XY5065177 5,000 50.00 250,000.00 01/06/2016

SO2015180 137 175.00 23,975.00 01/27/2016

FR1245187 5,000 67.90 339,500.00 01/29/2016

XY5215177 5,000 62.40 312,000.00 03/02/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64S-22, LEV 4

504532

XY5215277 3,500 65.15 228,025.00 03/02/2016

WA2435180 21 199.50 4,189.50 03/10/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 2

504534

XY5025177 7,000 82.10 574,700.00 09/04/2015

XY5025277 8,000 76.65 613,200.00 09/04/2015

XY5085177 20,000 78.16 1,563,200.00 09/04/2015

CE4035174 23 150.00 3,450.00 03/03/2016

XY5105177 5,000 60.30 301,500.00 03/22/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 4

504536

XY5065177 2,000 88.00 176,000.00 01/06/2016

XY5065177 15,000 68.00 1,020,000.00 01/06/2016

XY5125177 7,000 64.00 448,000.00 03/03/2016

WI1985187 3,300 115.00 379,500.00 03/16/2016

XY5035177 7,000 58.00 406,000.00 03/16/2016

XY5035277 7,000 58.00 406,000.00 03/16/2016

XY5105177 2,000 87.70 175,400.00 03/22/2016

XY5105177 15,000 60.30 904,500.00 03/22/2016

XY5125277 7,000 75.00 525,000.00 03/22/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, HDFV, PG 64S-22, LEVEL 2

504538

XY5025177 15,000 72.50 1,087,500.00 09/04/2015

XY5025277 20,000 77.35 1,547,000.00 09/04/2015

XY5235177 20,000 71.25 1,425,000.00 10/01/2015

WI2095177 16,900 65.00 1,098,500.00 03/02/2016

XY5195177 17,000 67.50 1,147,500.00 05/17/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, HDFV, PG 64S-22, LEVEL 4

504540

XY5045177 8,000 82.50 660,000.00 08/17/2015

XY5085177 9,000 84.64 761,760.00 09/04/2015

XY5185177 20,000 79.13 1,582,600.00 09/04/2015

XY5235177 10,000 70.25 702,500.00 10/01/2015

AT0245130 4,950 83.50 413,325.00 05/04/2016

XY5195177 7,500 67.50 506,250.00 05/17/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR SURFACE, HDFV, PG 64E-22, LEVEL 2

504542

XY5235177 8,000 79.25 634,000.00 10/01/2015

WO1865177 33,600 62.48 2,099,328.00 01/06/2016

BA4655187R 1,560 100.00 156,000.00 04/11/2016

XY5195177 6,500 70.50 458,250.00 05/17/2016

PG0765277R 3,830 100.00 383,000.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GAP-GRADED ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 5

504545

BA8165284 3,602 105.00 378,210.00 07/17/2015

FR5625177 54,850 91.00 4,991,350.00 07/17/2015

PG8235177 47,890 105.30 5,042,817.00 08/11/2015

BA7275172 21,380 100.00 2,138,000.00 08/26/2015

XY5025177 20,000 95.35 1,907,000.00 09/04/2015

XY5025277 15,000 104.50 1,567,500.00 09/04/2015

PG4675223 1,300 141.00 183,300.00 09/29/2015

XY5235177 10,000 96.75 967,500.00 10/01/2015

XY5065177 8,000 90.50 724,000.00 01/06/2016

XY5075177 2,000 102.00 204,000.00 01/06/2016

XY5055177 2,000 93.50 187,000.00 01/15/2016

XY5175177 5,000 85.00 425,000.00 01/15/2016

CE3935177 46,000 92.00 4,232,000.00 01/29/2016

XY5205177 2,000 85.00 170,000.00 01/29/2016

WA2155180 2,400 127.00 304,800.00 02/17/2016

PG9795277 35,000 104.80 3,668,000.00 03/02/2016

FR1305180 2,050 107.00 219,350.00 03/16/2016

QA2405180 1,600 135.00 216,000.00 03/16/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GAP-GRADED ASPHALT MIX 12.5MM FOR SURFACE, PG 64E-22, LEVEL 5

504545

XX3665177 20,000 92.75 1,855,000.00 03/16/2016

XY4165177 1,000 95.00 95,000.00 03/22/2016

XY5105177 8,000 77.80 622,400.00 03/22/2016

HO1775177 17,500 81.00 1,417,500.00 04/06/2016

MO1885177 29,500 91.00 2,684,500.00 04/06/2016

BA2635377 23,010 83.00 1,909,830.00 04/11/2016

HO1675177 9,852 94.00 926,088.00 04/11/2016

HO1535277 13,500 82.00 1,107,000.00 05/04/2016

PG6985180 17,000 111.00 1,887,000.00 05/04/2016

XY4155177 1,000 109.00 109,000.00 05/04/2016

XY5195177 6,000 90.50 543,000.00 05/17/2016

GA1765177 24,800 71.10 1,763,280.00 05/25/2016

PG0415177 12,210 85.70 1,046,397.00 05/25/2016

WA4305177 17,100 80.50 1,376,550.00 05/25/2016

WA2785187 3,161 98.00 309,778.00 05/26/2016

BA9275277 6,400 99.00 633,600.00 06/01/2016

PG1755170 12,810 120.00 1,537,200.00 06/01/2016

WA2495176 13,798 87.00 1,200,426.00 06/20/2016

BA5325277 18,066 81.25 1,467,862.50 06/23/2016

WA9225177 8,644 81.00 700,164.00 06/23/2016

MO1595777 7,700 100.00 770,000.00 06/27/2016

HO1725177R 5,400 82.00 442,800.00 07/01/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR PATCHING UP TO 3 INCHES, PG 64S-22, LEVEL 2

504546

XX4125A77 1,500 180.00 270,000.00 01/06/2016

XX4125A77 1,500 250.00 375,000.00 01/06/2016

XX4125B77 2,500 130.00 325,000.00 01/06/2016

XX4125B77 2,500 280.00 700,000.00 01/06/2016

XY5065177 25,000 79.00 1,975,000.00 01/06/2016

XY5075177 3,000 109.00 327,000.00 01/06/2016

XY5055177 3,000 108.00 324,000.00 01/15/2016

XY5175177 3,000 155.00 465,000.00 01/15/2016

XY5145177 3,000 140.00 420,000.00 01/29/2016

XY5205177 3,000 140.00 420,000.00 01/29/2016

XX4125C77 2,500 241.00 602,500.00 02/12/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 206



DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR PATCHING UP TO 3 INCHES, PG 64S-22, LEVEL 2

504546

XX4125C77 2,500 156.00 390,000.00 02/12/2016

XY5215177 6,000 85.10 510,600.00 03/02/2016

XY5215277 4,000 87.90 351,600.00 03/02/2016

XY2495A77 1,500 250.00 375,000.00 03/03/2016

XY5125177 10,500 98.00 1,029,000.00 03/03/2016

XY5035177 9,000 95.00 855,000.00 03/16/2016

XY5035277 10,500 95.00 997,500.00 03/16/2016

XY4165177 100 150.00 15,000.00 03/22/2016

XY5105177 30,000 79.25 2,377,500.00 03/22/2016

XY5125277 10,500 93.00 976,500.00 03/22/2016

XY4155177 50 272.00 13,600.00 05/04/2016

WA2785187 500 125.00 62,500.00 05/26/2016

XX4125577R 2,500 192.00 480,000.00 06/01/2016

XX4125577R 2,500 195.00 487,500.00 06/01/2016

FR5365180 280 135.00 37,800.00 06/20/2016

XY2495B77 500 256.00 128,000.00 06/20/2016

MO1595777 200 140.00 28,000.00 06/27/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR BASE, PG 64S-22, LEVEL 2

504560

BA6855176 660 130.00 85,800.00 07/14/2015

BA8165284 3,400 75.00 255,000.00 07/17/2015

TA3165180 53 160.00 8,480.00 08/06/2015

HO3785187 2,340 90.00 210,600.00 08/21/2015

BA7275172 5,150 88.00 453,200.00 08/26/2015

PG4675223 690 94.00 64,860.00 09/29/2015

XY5075177 500 65.00 32,500.00 01/06/2016

XY5055177 500 67.00 33,500.00 01/15/2016

XY5175177 500 75.00 37,500.00 01/15/2016

SO2015180 686 128.00 87,808.00 01/27/2016

FR1245187 2,600 70.90 184,340.00 01/29/2016

XY5145177 500 60.00 30,000.00 01/29/2016

XY5205177 500 66.00 33,000.00 01/29/2016

WI2265180 230 155.00 35,650.00 02/17/2016

AL3605180 1,035 97.50 100,912.50 03/03/2016

CE4035174 46 150.00 6,900.00 03/03/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR BASE, PG 64S-22, LEVEL 2

504560

HA4245177 30 100.00 3,000.00 03/03/2016

FR1305180 2,395 64.00 153,280.00 03/16/2016

WI1985187 70 160.00 11,200.00 03/16/2016

AA1305187 675 88.00 59,400.00 03/22/2016

CE3915180 142 190.00 26,980.00 03/22/2016

FR1465180 75 194.00 14,550.00 03/22/2016

HO7565270 122 100.00 12,200.00 03/22/2016

XY4165177 100 75.00 7,500.00 03/22/2016

BA4655187R 3,410 73.00 248,930.00 04/11/2016

DO3025130 1,685 100.00 168,500.00 04/26/2016

WI3645180 345 137.00 47,265.00 04/26/2016

BA8835174 36 157.50 5,670.00 04/27/2016

CE2915279 28 180.00 5,040.00 04/27/2016

CE3865176 1,371 87.15 119,482.65 04/27/2016

AT0245130 1,850 78.50 145,225.00 05/04/2016

BA0235177 22 87.00 1,914.00 05/04/2016

CL4355187 868 73.66 63,936.88 05/04/2016

XY4155177 50 86.00 4,300.00 05/04/2016

PG1755170 2,056 80.00 164,480.00 06/01/2016

AA2265130 1,331 82.00 109,142.00 06/20/2016

FR5365180 280 87.00 24,360.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504562

BA6855176 90 140.00 12,600.00 07/14/2015

BA8165284 2,475 75.00 185,625.00 07/17/2015

HO3785187 40 165.00 6,600.00 08/21/2015

FR1245187 50 81.90 4,095.00 01/29/2016

WI2265180 460 115.00 52,900.00 02/17/2016

HA4245177 25 80.00 2,000.00 03/03/2016

FR1305180 725 78.00 56,550.00 03/16/2016

FR1465180 100 190.00 19,000.00 03/22/2016

HO1675177 100 80.00 8,000.00 04/11/2016

DO3025130 175 100.00 17,500.00 04/26/2016

WI3645180 6 242.00 1,452.00 04/26/2016

CE3865176 951 89.25 84,876.75 04/27/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR WEDGE/LEVEL, PG 64S-22, LEVEL 2

504562

AT0245130 20 78.50 1,570.00 05/04/2016

BA0235177 10 96.00 960.00 05/04/2016

PG1755170 700 80.00 56,000.00 06/01/2016

CE3515180R 25 94.20 2,355.00 06/20/2016

FR5365180 255 90.00 22,950.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504564

BA6855176 400 165.00 66,000.00 07/14/2015

BA8165284 2,224 110.00 244,640.00 07/17/2015

DO2915177 240 165.00 39,600.00 07/28/2015

XY5045177 3,000 160.00 480,000.00 08/17/2015

HO3785187 150 174.00 26,100.00 08/21/2015

XY5025177 2,000 130.00 260,000.00 09/04/2015

XY5025277 1,000 150.00 150,000.00 09/04/2015

XY5085177 3,000 125.50 376,500.00 09/04/2015

XY5185177 2,000 143.00 286,000.00 09/04/2015

HO4885126 300 225.00 67,500.00 09/29/2015

XY5235177 500 117.00 58,500.00 10/01/2015

AX7665182 100 250.00 25,000.00 11/17/2015

XX4125A77 250 380.00 95,000.00 01/06/2016

XX4125B77 400 220.00 88,000.00 01/06/2016

XY5075177 500 145.00 72,500.00 01/06/2016

PG0735182 100 117.00 11,700.00 01/15/2016

XY5055177 500 127.00 63,500.00 01/15/2016

XY5175177 500 170.00 85,000.00 01/15/2016

CE3935177 210 130.00 27,300.00 01/29/2016

XY5145177 500 160.00 80,000.00 01/29/2016

XY5205177 500 170.00 85,000.00 01/29/2016

AT4285282 75 250.00 18,750.00 02/05/2016

XX4125C77 400 243.00 97,200.00 02/12/2016

HA4245177 25 130.00 3,250.00 03/03/2016

XY2495A77 250 245.00 61,250.00 03/03/2016

XY5125177 1,000 98.00 98,000.00 03/03/2016

WI1985187 35 350.00 12,250.00 03/16/2016

XY5035177 1,000 95.00 95,000.00 03/16/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504564

XY5035277 1,000 95.00 95,000.00 03/16/2016

XY5105177 500 125.00 62,500.00 03/22/2016

XY5125277 1,000 150.00 150,000.00 03/22/2016

DO3025130 100 135.00 13,500.00 04/26/2016

BA8835174 55 125.00 6,875.00 04/27/2016

BA0235177 270 165.00 44,550.00 05/04/2016

CL4355187 100 167.70 16,770.00 05/04/2016

XY5195177 500 117.00 58,500.00 05/17/2016

GA1765177 2,330 85.80 199,914.00 05/25/2016

WA4305177 420 75.40 31,668.00 05/25/2016

XX4125577R 400 210.00 84,000.00 06/01/2016

FR5365180 45 135.00 6,075.00 06/20/2016

GA1845177 830 115.60 95,948.00 06/20/2016

XY2495B77 250 254.00 63,500.00 06/20/2016

MO1595777 230 280.00 64,400.00 06/27/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504566

CE2915379 11 225.00 2,475.00 03/03/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR PARTIAL-DEPTH PATCH , PG 64S-22, LEVEL 2

504568

BA8165284 250 185.00 46,250.00 07/17/2015

FR5625177 250 95.00 23,750.00 07/17/2015

XY5045177 4,000 145.00 580,000.00 08/17/2015

HO3785187 340 170.00 57,800.00 08/21/2015

XY5025177 3,000 110.00 330,000.00 09/04/2015

XY5025277 4,000 140.00 560,000.00 09/04/2015

XY5085177 3,000 125.50 376,500.00 09/04/2015

XY5185177 3,500 137.00 479,500.00 09/04/2015

HO4885126 300 225.00 67,500.00 09/29/2015

XX1565577 200 150.00 30,000.00 09/29/2015

XY5235177 1,500 121.00 181,500.00 10/01/2015

XX4125A77 250 370.00 92,500.00 01/06/2016

XX4125B77 400 150.00 60,000.00 01/06/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR PARTIAL-DEPTH PATCH , PG 64S-22, LEVEL 2

504568

XY5065177 40,000 78.50 3,140,000.00 01/06/2016

XY5075177 1,500 101.00 151,500.00 01/06/2016

XY5055177 1,500 127.00 190,500.00 01/15/2016

XY5175177 1,500 135.00 202,500.00 01/15/2016

CE3935177 2,930 162.00 474,660.00 01/29/2016

FR1245187 185 133.30 24,660.50 01/29/2016

XY5145177 1,500 125.00 187,500.00 01/29/2016

XY5205177 1,500 135.00 202,500.00 01/29/2016

XX4125C77 400 210.00 84,000.00 02/12/2016

WI2095177 75 150.00 11,250.00 03/02/2016

XY5215177 10,000 73.00 730,000.00 03/02/2016

XY5215277 8,000 86.20 689,600.00 03/02/2016

HA4245177 520 162.00 84,240.00 03/03/2016

XY2495A77 250 245.00 61,250.00 03/03/2016

XY5125177 19,500 98.00 1,911,000.00 03/03/2016

XY5035177 19,000 95.00 1,805,000.00 03/16/2016

XY5035277 17,500 95.00 1,662,500.00 03/16/2016

AL2605177 200 118.00 23,600.00 03/22/2016

XY5105177 40,000 76.00 3,040,000.00 03/22/2016

XY5125277 21,500 93.00 1,999,500.00 03/22/2016

BA4655187R 30 220.00 6,600.00 04/11/2016

HO1675177 590 156.50 92,335.00 04/11/2016

WI3645180 30 242.00 7,260.00 04/26/2016

BA8835174 210 125.00 26,250.00 04/27/2016

CE2915279 25 180.00 4,500.00 04/27/2016

CE3865176 30 125.00 3,750.00 04/27/2016

MO0805177 195 122.00 23,790.00 04/27/2016

CL4355187 160 167.70 26,832.00 05/04/2016

XY5195177 1,500 120.00 180,000.00 05/17/2016

GA1765177 1,000 94.75 94,750.00 05/25/2016

WA4305177 1,000 72.60 72,600.00 05/25/2016

WA2785187 500 120.00 60,000.00 05/26/2016

XX4125577R 400 210.00 84,000.00 06/01/2016

AA2265130 20 400.00 8,000.00 06/20/2016

GA1845177 300 138.50 41,550.00 06/20/2016

XY2495B77 250 254.00 63,500.00 06/20/2016

HO1725177R 360 158.00 56,880.00 07/01/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 19.0MM FOR PARTIAL-DEPTH PATCH, PG 64S-22, LEVEL 2

504570

BA6855176 245 285.00 69,825.00 07/14/2015

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 25.0MM FOR BASE, PG 64S-22, LEVEL 2

504580

XX1645176 675 140.00 94,500.00 08/06/2015

AL4595180 142 150.00 21,300.00 10/01/2015

XY2425377 250 110.00 27,500.00 01/06/2016

WA2155180 220 88.00 19,360.00 02/17/2016

XY5125177 1,000 40.00 40,000.00 03/03/2016

GA2085180 295 115.00 33,925.00 03/10/2016

WA2435180 85 175.00 14,875.00 03/10/2016

QA2405180 2,300 71.00 163,300.00 03/16/2016

XY5035177 1,000 20.00 20,000.00 03/16/2016

XY5035277 1,000 20.00 20,000.00 03/16/2016

XY5125277 1,000 50.00 50,000.00 03/22/2016

MO1885177 30 185.00 5,550.00 04/06/2016

MO7735177 25 100.00 2,500.00 04/26/2016

AT0245130 786 80.00 62,880.00 05/04/2016

PG3195285 58 230.00 13,340.00 05/25/2016

WA2785187 4,088 58.00 237,104.00 05/26/2016

PG1755170 33,214 65.00 2,158,910.00 06/01/2016

CE3515180R 540 100.00 54,000.00 06/20/2016

MO0815177 870 93.00 80,910.00 06/20/2016

WA2495176 2,505 51.00 127,755.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 25.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504582

XX1645176 180 275.00 49,500.00 08/06/2015

WA2435180 50 248.00 12,400.00 03/10/2016

XY4165177 4,000 150.00 600,000.00 03/22/2016

XY5105177 500 88.00 44,000.00 03/22/2016

FR1985177 500 103.00 51,500.00 04/11/2016

MO7735177 325 174.00 56,550.00 04/26/2016

MO0805177 300 122.00 36,600.00 04/27/2016

MO9475177 1,130 94.30 106,559.00 05/04/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 25.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504582

XY4155177 4,000 109.00 436,000.00 05/04/2016

MO1505188 237 209.02 49,537.74 05/25/2016

BA9275277 400 182.00 72,800.00 06/01/2016

PG1755170 250 100.00 25,000.00 06/01/2016

MO0815177 500 135.00 67,500.00 06/20/2016

MO9455177 182 166.00 30,212.00 06/20/2016

PG0765277R 672 148.00 99,456.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 25.0MM FOR FULL-DEPTH PATCH, PG 64S-22, LEVEL 2

504584

XY5065177 500 40.00 20,000.00 01/06/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 25.0MM FOR PARTIAL-DEPTH PATCH, PG 64S-22, LEVEL 2

504586

XX1645176 75 275.00 20,625.00 08/06/2015

PG4675223 40 295.00 11,800.00 09/29/2015

WA2155180 50 300.00 15,000.00 02/17/2016

XY4165177 2,000 150.00 300,000.00 03/22/2016

FR1985177 40 103.00 4,120.00 04/11/2016

MO7735177 300 174.00 52,200.00 04/26/2016

MO0805177 40 122.00 4,880.00 04/27/2016

AT0245130 30 200.00 6,000.00 05/04/2016

HO1535277 135 160.00 21,600.00 05/04/2016

MO9475177 230 104.00 23,920.00 05/04/2016

PG6985180 50 300.00 15,000.00 05/04/2016

XY4155177 2,000 109.00 218,000.00 05/04/2016

BA9275277 15 269.00 4,035.00 06/01/2016

PG1755170 250 100.00 25,000.00 06/01/2016

MO0815177 300 170.00 51,000.00 06/20/2016

MO9455177 95 166.00 15,770.00 06/20/2016

PG0765277R 220 184.00 40,480.00 06/20/2016

WA2495176 500 120.00 60,000.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

WA2765177 50,000 1.00 50,000.00 07/01/2015

BA6855176 16,000 1.00 16,000.00 07/14/2015

BA8165284 10,724 1.00 10,724.00 07/17/2015

BA8165284 21,000 1.00 21,000.00 07/17/2015

FR5625177 75,000 1.00 75,000.00 07/17/2015

DO2915177 38,000 1.00 38,000.00 07/28/2015

TA3165180 1,000 1.00 1,000.00 08/06/2015

XX1645176 10,000 1.00 10,000.00 08/06/2015

PG8235177 27,000 1.00 27,000.00 08/11/2015

XY5045177 60,000 1.00 60,000.00 08/17/2015

HO3785187 10,000 1.00 10,000.00 08/21/2015

BA7275172 234,000 1.00 234,000.00 08/26/2015

XY1595185R 2,100 1.00 2,100.00 09/04/2015

XY5025177 166,000 1.00 166,000.00 09/04/2015

XY5025277 166,000 1.00 166,000.00 09/04/2015

XY5085177 60,000 1.00 60,000.00 09/04/2015

XY5185177 60,000 1.00 60,000.00 09/04/2015

PG4675223 5,000 1.00 5,000.00 09/29/2015

AL4595180 3,000 1.00 3,000.00 10/01/2015

XY5235177 100,000 1.00 100,000.00 10/01/2015

WO1865177 93,000 1.00 93,000.00 01/06/2016

XX4125A77 20,000 1.00 20,000.00 01/06/2016

XX4125B77 30,000 1.00 30,000.00 01/06/2016

XY2425377 3,000 1.00 3,000.00 01/06/2016

XY5065177 150,000 1.00 150,000.00 01/06/2016

XY5075177 160,000 1.00 160,000.00 01/06/2016

PG0735182 1,000 1.00 1,000.00 01/15/2016

XY5055177 160,000 1.00 160,000.00 01/15/2016

XY5175177 160,000 1.00 160,000.00 01/15/2016

SO2015180 2,000 1.00 2,000.00 01/27/2016

CE3935177 138,000 1.00 138,000.00 01/29/2016

FR1245187 25,000 1.00 25,000.00 01/29/2016

XY5145177 160,000 1.00 160,000.00 01/29/2016

XY5205177 160,000 1.00 160,000.00 01/29/2016

XX4125C77 30,000 1.00 30,000.00 02/12/2016

WA2155180 7,500 1.00 7,500.00 02/17/2016

WI2265180 3,000 1.00 3,000.00 02/17/2016

PG9795277 33,000 1.00 33,000.00 03/02/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

WI2095177 48,000 1.00 48,000.00 03/02/2016

XY5215177 100,000 1.00 100,000.00 03/02/2016

XY5215277 75,000 1.00 75,000.00 03/02/2016

AL3605180 3,000 1.00 3,000.00 03/03/2016

HA4245177 16,000 1.00 16,000.00 03/03/2016

XY2495A77 67,000 1.00 67,000.00 03/03/2016

XY5125177 32,000 1.00 32,000.00 03/03/2016

GA2085180 2,000 1.00 2,000.00 03/10/2016

WA2435180 1,000 1.00 1,000.00 03/10/2016

FR1305180 20,000 1.00 20,000.00 03/16/2016

QA2405180 13,000 1.00 13,000.00 03/16/2016

WI1985187 7,000 1.00 7,000.00 03/16/2016

XX3665177 78,600 1.00 78,600.00 03/16/2016

XY5035177 32,000 1.00 32,000.00 03/16/2016

XY5035277 32,000 1.00 32,000.00 03/16/2016

AA1305187 4,000 1.00 4,000.00 03/22/2016

AL2605177 10,000 1.00 10,000.00 03/22/2016

CE3915180 1,000 1.00 1,000.00 03/22/2016

FR1465180 1,000 1.00 1,000.00 03/22/2016

HO7565270 5,000 1.00 5,000.00 03/22/2016

XY2425577 2,000 1.00 2,000.00 03/22/2016

XY4165177 100,000 1.00 100,000.00 03/22/2016

XY5105177 150,000 1.00 150,000.00 03/22/2016

XY5125277 32,000 1.00 32,000.00 03/22/2016

HO1775177 30,000 1.00 30,000.00 04/06/2016

MO1885177 85,000 1.00 85,000.00 04/06/2016

BA2635377 68,000 1.00 68,000.00 04/11/2016

BA4655187R 15,000 1.00 15,000.00 04/11/2016

FR1985177 20,000 1.00 20,000.00 04/11/2016

HO1675177 5,000 1.00 5,000.00 04/11/2016

AW8965170 1,000,000 1.00 1,000,000.00 04/25/2016

DO3025130 9,000 1.00 9,000.00 04/26/2016

MO7735177 20,000 1.00 20,000.00 04/26/2016

WI3645180 1,000 1.00 1,000.00 04/26/2016

XY1715185 2,100 1.00 2,100.00 04/26/2016

BA8835174 1,000 1.00 1,000.00 04/27/2016

CE2915279 1,000 1.00 1,000.00 04/27/2016

CE3865176 10,000 1.00 10,000.00 04/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRICE ADJUSTMENT FOR ASPHALT BINDER

504600

MO0805177 15,000 1.00 15,000.00 04/27/2016

AT0245130 24,000 1.00 24,000.00 05/04/2016

BA0235177 41,000 1.00 41,000.00 05/04/2016

CL4355187 15,000 1.00 15,000.00 05/04/2016

HO1535277 20,000 1.00 20,000.00 05/04/2016

MO9475177 29,000 1.00 29,000.00 05/04/2016

PG6985180 149,000 1.00 149,000.00 05/04/2016

XY4155177 100,000 1.00 100,000.00 05/04/2016

XY5195177 90,000 1.00 90,000.00 05/17/2016

GA1765177 50,000 1.00 50,000.00 05/25/2016

MO1505188 3,000 1.00 3,000.00 05/25/2016

PG0415177 51,000 1.00 51,000.00 05/25/2016

PG3195285 511 1.00 511.00 05/25/2016

WA4305177 18,000 1.00 18,000.00 05/25/2016

WA2785187 55,000 1.00 55,000.00 05/26/2016

BA9275277 3,000 1.00 3,000.00 06/01/2016

PG1755170 33,000 1.00 33,000.00 06/01/2016

WI2145180 168,000 1.00 168,000.00 06/01/2016

XX4125577R 30,000 1.00 30,000.00 06/01/2016

AA2265130 8,000 1.00 8,000.00 06/20/2016

CE3515180R 2,044 1.00 2,044.00 06/20/2016

FR5365180 3,000 1.00 3,000.00 06/20/2016

GA1845177 30,000 1.00 30,000.00 06/20/2016

MO0815177 21,000 1.00 21,000.00 06/20/2016

MO9455177 7,000 1.00 7,000.00 06/20/2016

PG0765277R 14,000 1.00 14,000.00 06/20/2016

WA2495176 50,000 1.00 50,000.00 06/20/2016

XY2495B77 67,000 1.00 67,000.00 06/20/2016

BA5325277 52,000 1.00 52,000.00 06/23/2016

WA9225177 30,000 1.00 30,000.00 06/23/2016

MO1595777 21,000 1.00 21,000.00 06/27/2016

HO1725177R 15,000 1.00 15,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

WA2765177 86,065 1.00 86,065.00 07/01/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

BA6855176 15,980 1.00 15,980.00 07/14/2015

BA8165284 10,724 1.00 10,724.00 07/17/2015

FR5625177 211,173 1.00 211,172.50 07/17/2015

DO2915177 33,000 1.00 33,000.00 07/28/2015

TA3165180 325 1.00 325.00 08/06/2015

XX1645176 7,500 1.00 7,500.00 08/06/2015

PG8235177 1,677 1.00 1,677.00 08/11/2015

CO2765177 300 1.00 300.00 08/13/2015

XY5045177 60,000 1.00 60,000.00 08/17/2015

HO3785187 11,000 1.00 11,000.00 08/21/2015

BA7275172 259,184 1.00 259,184.00 08/26/2015

XY1595185R 2,100 1.00 2,100.00 09/04/2015

XY5025177 166,000 1.00 166,000.00 09/04/2015

XY5025277 166,000 1.00 166,000.00 09/04/2015

XY5085177 60,000 1.00 60,000.00 09/04/2015

XY5185177 60,000 1.00 60,000.00 09/04/2015

AL4595180 1,700 1.00 1,700.00 10/01/2015

XY5235177 215,000 1.00 215,000.00 10/01/2015

WO1865177 84,000 1.00 84,000.00 01/06/2016

XX4125A77 20,000 1.00 20,000.00 01/06/2016

XX4125B77 30,000 1.00 30,000.00 01/06/2016

XY2425377 2,550 1.00 2,550.00 01/06/2016

XY5065177 150,000 1.00 150,000.00 01/06/2016

XY5075177 80,000 1.00 80,000.00 01/06/2016

XY5055177 80,000 1.00 80,000.00 01/15/2016

XY5175177 80,000 1.00 80,000.00 01/15/2016

SO2015180 2,000 1.00 2,000.00 01/27/2016

CE3935177 148,120 1.00 148,120.00 01/29/2016

XY5145177 80,000 1.00 80,000.00 01/29/2016

XY5205177 80,000 1.00 80,000.00 01/29/2016

XX4125C77 30,000 1.00 30,000.00 02/12/2016

WA2155180 8,295 1.00 8,295.00 02/17/2016

WI2265180 2,100 1.00 2,100.00 02/17/2016

MO8695285 42 1.00 42.00 03/02/2016

PG9795277 2,100 1.00 2,100.00 03/02/2016

WI2095177 42,000 1.00 42,000.00 03/02/2016

XY5215177 80,000 1.00 80,000.00 03/02/2016

XY5215277 50,000 1.00 50,000.00 03/02/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

AL3605180 5,414 1.00 5,414.00 03/03/2016

HA4245177 13,440 1.00 13,440.00 03/03/2016

XY5125177 27,600 1.00 27,600.00 03/03/2016

GA2085180 18 1.00 18.00 03/10/2016

WA2435180 705 1.00 705.00 03/10/2016

FR1305180 10,000 1.00 10,000.00 03/16/2016

QA2405180 15,000 1.00 15,000.00 03/16/2016

WI1985187 15,000 1.00 15,000.00 03/16/2016

XX3665177 158,900 1.00 158,900.00 03/16/2016

XY5035177 27,600 1.00 27,600.00 03/16/2016

XY5035277 27,600 1.00 27,600.00 03/16/2016

AA1305187 3,982 1.00 3,982.00 03/22/2016

CE3915180 1,710 1.00 1,710.00 03/22/2016

FR1465180 1,192 1.00 1,192.00 03/22/2016

HO7565270 830 1.00 830.00 03/22/2016

XY4165177 200,000 1.00 200,000.00 03/22/2016

XY5105177 150,000 1.00 150,000.00 03/22/2016

XY5125277 27,600 1.00 27,600.00 03/22/2016

HO1775177 5,000 1.00 5,000.00 04/06/2016

MO1885177 103,250 1.00 103,250.00 04/06/2016

BA2635377 76,510 1.00 76,510.00 04/11/2016

BA4655187R 12,400 1.00 12,400.00 04/11/2016

FR1985177 33,605 1.00 33,605.00 04/11/2016

HO1675177 42,720 1.00 42,720.00 04/11/2016

AW8965170 700,000 1.00 700,000.00 04/25/2016

DO3025130 9,000 1.00 9,000.00 04/26/2016

MO7735177 27,115 1.00 27,115.00 04/26/2016

WI3645180 2,500 1.00 2,500.00 04/26/2016

XY1715185 2,100 1.00 2,100.00 04/26/2016

BA8835174 326 1.00 326.00 04/27/2016

CE2915279 538 1.00 538.00 04/27/2016

CE3865176 7,777 1.00 7,777.00 04/27/2016

MO0805177 27,640 1.00 27,640.00 04/27/2016

AT0245130 23,653 1.00 23,653.00 05/04/2016

BA0235177 32,260 1.00 32,260.00 05/04/2016

CL4355187 9,515 1.00 9,515.24 05/04/2016

HO1535277 48,825 1.00 48,825.00 05/04/2016

MO9475177 425 1.00 425.00 05/04/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

504605

PG6985180 146,460 1.00 146,460.00 05/04/2016

XY4155177 200,000 1.00 200,000.00 05/04/2016

XY5195177 180,000 1.00 180,000.00 05/17/2016

GA1765177 90,000 1.00 90,000.00 05/25/2016

MO1505188 16 1.00 16.00 05/25/2016

PG0415177 67,641 1.00 67,641.00 05/25/2016

PG3195285 511 1.00 511.00 05/25/2016

WA4305177 75,500 1.00 75,500.00 05/25/2016

WA2785187 12,500 1.00 12,500.00 05/26/2016

BA9275277 37,660 1.00 37,660.00 06/01/2016

PG1755170 141,248 1.00 141,248.00 06/01/2016

XX4125577R 30,000 1.00 30,000.00 06/01/2016

AA2265130 8,626 1.00 8,626.00 06/20/2016

CE3515180R 960 1.00 960.00 06/20/2016

FR5365180 3,750 1.00 3,750.00 06/20/2016

GA1845177 37,038 1.00 37,038.00 06/20/2016

MO0815177 310 1.00 310.00 06/20/2016

MO9455177 16,826 1.00 16,826.00 06/20/2016

PG0765277R 13,405 1.00 13,405.00 06/20/2016

WA2495176 101,054 1.00 101,054.00 06/20/2016

BA5325277 63,000 1.00 63,000.00 06/23/2016

WA9225177 50,000 1.00 50,000.00 06/23/2016

MO1595777 37,000 1.00 37,000.00 06/27/2016

HO1725177R 11,200 1.00 11,200.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE

504615

WA2765177 86,065 1.00 86,065.00 07/01/2015

BA6855176 15,980 1.00 15,980.00 07/14/2015

FR5625177 211,173 1.00 211,172.50 07/17/2015

DO2915177 33,000 1.00 33,000.00 07/28/2015

TA3165180 325 1.00 325.00 08/06/2015

XX1645176 7,500 1.00 7,500.00 08/06/2015

PG8235177 1,677 1.00 1,677.00 08/11/2015

CO2765177 300 1.00 300.00 08/13/2015

XY5045177 60,000 1.00 60,000.00 08/17/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE

504615

HO3785187 11,000 1.00 11,000.00 08/21/2015

BA7275172 259,184 1.00 259,184.00 08/26/2015

XY5025177 166,000 1.00 166,000.00 09/04/2015

XY5025277 166,000 1.00 166,000.00 09/04/2015

XY5085177 60,000 1.00 60,000.00 09/04/2015

XY5185177 60,000 1.00 60,000.00 09/04/2015

AL4595180 1,700 1.00 1,700.00 10/01/2015

XY5235177 215,000 1.00 215,000.00 10/01/2015

WO1865177 84,000 1.00 84,000.00 01/06/2016

XX4125A77 20,000 1.00 20,000.00 01/06/2016

XX4125B77 30,000 1.00 30,000.00 01/06/2016

XY2425377 2,550 1.00 2,550.00 01/06/2016

XY5065177 150,000 1.00 150,000.00 01/06/2016

XY5075177 80,000 1.00 80,000.00 01/06/2016

XY5055177 80,000 1.00 80,000.00 01/15/2016

XY5175177 80,000 1.00 80,000.00 01/15/2016

CE3935177 148,120 1.00 148,120.00 01/29/2016

XY5145177 80,000 1.00 80,000.00 01/29/2016

XY5205177 80,000 1.00 80,000.00 01/29/2016

XX4125C77 30,000 1.00 30,000.00 02/12/2016

WA2155180 8,295 1.00 8,295.00 02/17/2016

WI2265180 2,100 1.00 2,100.00 02/17/2016

PG9795277 2,100 1.00 2,100.00 03/02/2016

WI2095177 42,000 1.00 42,000.00 03/02/2016

XY5215177 80,000 1.00 80,000.00 03/02/2016

XY5215277 50,000 1.00 50,000.00 03/02/2016

AL3605180 5,414 1.00 5,414.00 03/03/2016

HA4245177 13,440 1.00 13,440.00 03/03/2016

XY2495A77 67,000 1.00 67,000.00 03/03/2016

XY5125177 27,600 1.00 27,600.00 03/03/2016

GA2085180 18 1.00 18.00 03/10/2016

WA2435180 705 1.00 705.00 03/10/2016

FR1305180 10,000 1.00 10,000.00 03/16/2016

QA2405180 15,000 1.00 15,000.00 03/16/2016

WI1985187 15,000 1.00 15,000.00 03/16/2016

XX3665177 158,900 1.00 158,900.00 03/16/2016

XY5035177 27,600 1.00 27,600.00 03/16/2016

XY5035277 27,600 1.00 27,600.00 03/16/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE

504615

AA1305187 3,982 1.00 3,982.00 03/22/2016

AL2605177 15,000 1.00 15,000.00 03/22/2016

CE3915180 1,710 1.00 1,710.00 03/22/2016

FR1465180 1,192 1.00 1,192.00 03/22/2016

HO7565270 830 1.00 830.00 03/22/2016

XY4165177 200,000 1.00 200,000.00 03/22/2016

XY5105177 150,000 1.00 150,000.00 03/22/2016

XY5125277 27,600 1.00 27,600.00 03/22/2016

HO1775177 5,000 1.00 5,000.00 04/06/2016

MO1885177 103,250 1.00 103,250.00 04/06/2016

BA2635377 76,510 1.00 76,510.00 04/11/2016

BA4655187R 12,400 1.00 12,400.00 04/11/2016

FR1985177 33,605 1.00 33,605.00 04/11/2016

HO1675177 42,720 1.00 42,720.00 04/11/2016

AW8965170 700,000 1.00 700,000.00 04/25/2016

DO3025130 9,000 1.00 9,000.00 04/26/2016

MO7735177 27,115 1.00 27,115.00 04/26/2016

WI3645180 2,500 1.00 2,500.00 04/26/2016

BA8835174 326 1.00 326.00 04/27/2016

CE2915279 538 1.00 538.00 04/27/2016

CE3865176 7,777 1.00 7,777.00 04/27/2016

MO0805177 27,640 1.00 27,640.00 04/27/2016

AT0245130 23,653 1.00 23,653.00 05/04/2016

BA0235177 32,260 1.00 32,260.00 05/04/2016

CL4355187 9,515 1.00 9,515.24 05/04/2016

HO1535277 48,825 1.00 48,825.00 05/04/2016

MO9475177 425 1.00 425.00 05/04/2016

PG6985180 146,460 1.00 146,460.00 05/04/2016

XY4155177 200,000 1.00 200,000.00 05/04/2016

XY5195177 180,000 1.00 180,000.00 05/17/2016

GA1765177 90,000 1.00 90,000.00 05/25/2016

MO1505188 16 1.00 16.00 05/25/2016

PG0415177 67,641 1.00 67,641.00 05/25/2016

PG3195285 511 1.00 511.00 05/25/2016

WA4305177 75,500 1.00 75,500.00 05/25/2016

WA2785187 12,500 1.00 12,500.00 05/26/2016

BA9275277 37,660 1.00 37,660.00 06/01/2016

PG1755170 141,128 1.00 141,128.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAYMENT ADJUSTMENT FOR ASPHALT MIXTURE

504615

XX4125577R 30,000 1.00 30,000.00 06/01/2016

AA2265130 8,626 1.00 8,626.00 06/20/2016

CE3515180R 960 1.00 960.00 06/20/2016

FR5365180 3,750 1.00 3,750.00 06/20/2016

GA1845177 37,038 1.00 37,038.00 06/20/2016

MO0815177 310 1.00 310.00 06/20/2016

MO9455177 16,826 1.00 16,826.00 06/20/2016

PG0765277R 13,405 1.00 13,405.00 06/20/2016

WA2495176 101,054 1.00 101,054.00 06/20/2016

XY2495B77 67,000 1.00 67,000.00 06/20/2016

BA5325277 63,000 1.00 63,000.00 06/23/2016

WA9225177 50,000 1.00 50,000.00 06/23/2016

MO1595777 37,000 1.00 37,000.00 06/27/2016

HO1725177R 11,200 1.00 11,200.00 07/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH GRADED AGGREGATE BASE COURSE

520109

WA2815123 600 3.25 1,950.00 08/13/2015

XY1595185R 600 40.00 24,000.00 09/04/2015

XX3145133 4,000 10.00 40,000.00 10/07/2015

XY2425377 1,000 7.00 7,000.00 01/06/2016

MO8695285 43 40.00 1,720.00 03/02/2016

HA4245177 65 25.00 1,625.00 03/03/2016

XY1715185 600 40.00 24,000.00 04/26/2016

MO1505188 1,101 15.32 16,867.32 05/25/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH GRADED AGGREGATE BASE COURSE

520111

WA2815123 600 4.35 2,610.00 08/13/2015

PG4675223 850 7.80 6,630.00 09/29/2015

AL3605180 390 14.00 5,460.00 03/03/2016

DO3025130 9,924 9.50 94,278.00 04/26/2016

BA8835174 642 8.00 5,136.00 04/27/2016

CE2915279 190 11.90 2,261.00 04/27/2016

CE3865176 11,447 6.25 71,543.75 04/27/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH GRADED AGGREGATE BASE COURSE

520111

AT0245130 10,486 9.00 94,374.00 05/04/2016

PG1755170 6,977 9.00 62,793.00 06/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH GRADED AGGREGATE BASE COURSE

520112

BA4655187R 810 13.00 10,530.00 04/11/2016

PG1755170 117,612 9.00 1,058,508.00 06/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH GRADED AGGREGATE BASE COURSE

520113

BA6855176 4,750 12.00 57,000.00 07/14/2015

BA8165284 9,635 25.80 248,583.00 07/17/2015

DO2915177 20 45.00 900.00 07/28/2015

TA3165180 200 38.00 7,600.00 08/06/2015

XX1645176 1,800 20.00 36,000.00 08/06/2015

WA2815123 600 8.30 4,980.00 08/13/2015

XY5045177 200 15.00 3,000.00 08/17/2015

HO3785187 15,900 11.75 186,825.00 08/21/2015

BA7275172 142,750 6.50 927,875.00 08/26/2015

XY5025177 1,000 1.00 1,000.00 09/04/2015

XY5025277 500 10.00 5,000.00 09/04/2015

XY5085177 500 14.00 7,000.00 09/04/2015

XY5185177 500 15.00 7,500.00 09/04/2015

PG4675223 2,590 10.50 27,195.00 09/29/2015

AL4595180 482 18.00 8,676.00 10/01/2015

AX7665182 100 20.00 2,000.00 11/17/2015

SO2015180 2,332 20.30 47,339.60 01/27/2016

FR1245187 14,200 6.30 89,460.00 01/29/2016

AT4285282 100 25.00 2,500.00 02/05/2016

WA2155180 1,000 15.00 15,000.00 02/17/2016

WI2265180 1,000 21.30 21,300.00 02/17/2016

AL3605180 6,100 10.30 62,830.00 03/03/2016

CE2915379 86 20.00 1,720.00 03/03/2016

CE4035174 197 20.00 3,940.00 03/03/2016

HA4245177 110 25.00 2,750.00 03/03/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH GRADED AGGREGATE BASE COURSE

520113

GA2085180 620 17.00 10,540.00 03/10/2016

WA2435180 845 10.50 8,872.50 03/10/2016

FR1305180 8,500 10.50 89,250.00 03/16/2016

QA2405180 9,300 10.00 93,000.00 03/16/2016

WI1985187 1,111 18.50 20,553.50 03/16/2016

XX3665177 200 15.00 3,000.00 03/16/2016

AA1305187 3,000 12.00 36,000.00 03/22/2016

CE3915180 603 22.50 13,567.50 03/22/2016

FR1465180 325 20.00 6,500.00 03/22/2016

HO7565270 725 13.00 9,425.00 03/22/2016

XY2425577 6,500 7.00 45,500.00 03/22/2016

XY4165177 150 6.00 900.00 03/22/2016

MO1885177 30 17.00 510.00 04/06/2016

BA4655187R 19,185 10.00 191,850.00 04/11/2016

MO7735177 1,065 25.00 26,625.00 04/26/2016

WI3645180 1,815 23.00 41,745.00 04/26/2016

BA8835174 156 20.00 3,120.00 04/27/2016

MO0805177 450 14.00 6,300.00 04/27/2016

AT0245130 2,674 10.00 26,740.00 05/04/2016

BA0235177 470 12.00 5,640.00 05/04/2016

CL4355187 5,077 9.75 49,500.75 05/04/2016

MO9475177 200 21.50 4,300.00 05/04/2016

PG6985180 130,000 10.20 1,326,000.00 05/04/2016

XY4155177 150 6.50 975.00 05/04/2016

MO1505188 122 27.23 3,322.06 05/25/2016

PG3195285 100 40.00 4,000.00 05/25/2016

WA2785187 11,581 5.80 67,169.80 05/26/2016

PG1755170 16,234 12.00 194,808.00 06/01/2016

AA2265130 7,180 10.30 73,954.00 06/20/2016

CE3515180R 2,075 10.70 22,202.50 06/20/2016

FR5365180 5,652 15.00 84,780.00 06/20/2016

MO0815177 3,847 10.00 38,470.00 06/20/2016

MO9455177 61 34.00 2,074.00 06/20/2016

WA2495176 10,647 5.40 57,493.80 06/20/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6

524525

424D51418 100 40.00 4,000.00 10/23/2015

XY2425777 100 150.00 15,000.00 01/06/2016

415D31418 60 30.00 1,800.00 05/04/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING ASPHALT PAVEMENT 0 INCH TO 2 INCH

530101

WA2765177 192,000 2.21 424,320.00 07/01/2015

BA6855176 33,570 2.75 92,317.50 07/14/2015

BA8165284 25,418 2.75 69,899.50 07/17/2015

FR5625177 405,300 1.41 571,473.00 07/17/2015

XX1645176 900 18.00 16,200.00 08/06/2015

PG8235177 323,265 2.27 733,811.55 08/11/2015

CO2765177 580 20.00 11,600.00 08/13/2015

XY5045177 150,000 1.75 262,500.00 08/17/2015

HO3785187 6,325 6.00 37,950.00 08/21/2015

BA7275172 72,590 2.00 145,180.00 08/26/2015

XY5025177 250,000 3.04 760,000.00 09/04/2015

XY5025277 300,000 1.65 495,000.00 09/04/2015

XY5085177 50,000 3.30 165,000.00 09/04/2015

XY5185177 200,000 2.77 554,000.00 09/04/2015

PG4675223 10,500 3.50 36,750.00 09/29/2015

XX1565577 100 5.00 500.00 09/29/2015

AL4595180 466 14.50 6,757.00 10/01/2015

XY5235177 225,000 0.90 202,500.00 10/01/2015

AX0977314 500 20.00 10,000.00 12/22/2015

WO1865177 285,000 1.05 299,250.00 01/06/2016

XY5065177 4,000 4.00 16,000.00 01/06/2016

XY5075177 200,000 1.70 340,000.00 01/06/2016

XY5055177 200,000 1.30 260,000.00 01/15/2016

XY5175177 200,000 1.25 250,000.00 01/15/2016

SO2015180 160 50.00 8,000.00 01/27/2016

CE3935177 355,664 1.00 355,664.00 01/29/2016

FR1245187 40,030 2.75 110,082.50 01/29/2016

XY5145177 200,000 1.35 270,000.00 01/29/2016

XY5205177 200,000 1.40 280,000.00 01/29/2016

WA2155180 21,050 3.20 67,360.00 02/17/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING ASPHALT PAVEMENT 0 INCH TO 2 INCH

530101

WI2265180 1,088 8.40 9,139.20 02/17/2016

PG9795277 79,500 1.85 147,075.00 03/02/2016

WI2095177 282,000 0.90 253,800.00 03/02/2016

XY5215177 120,000 2.28 273,600.00 03/02/2016

XY5215277 80,000 1.57 125,600.00 03/02/2016

AL3605180 650 6.50 4,225.00 03/03/2016

HA4245177 39,150 2.20 86,130.00 03/03/2016

XY5125177 480,000 1.85 888,000.00 03/03/2016

GA2085180 1,200 6.68 8,016.00 03/10/2016

FR1305180 13,410 3.50 46,935.00 03/16/2016

QA2405180 12,754 2.00 25,508.00 03/16/2016

WI1985187 29,830 3.15 93,964.50 03/16/2016

XX3665177 200,000 2.30 460,000.00 03/16/2016

XY5035177 480,000 0.01 4,800.00 03/16/2016

XY5035277 420,000 0.01 4,200.00 03/16/2016

AA1305187 4,775 3.00 14,325.00 03/22/2016

CE3915180 1,155 8.00 9,240.00 03/22/2016

HO7565270 26 7.50 195.00 03/22/2016

XY4165177 500,000 2.00 1,000,000.00 03/22/2016

XY5105177 4,000 5.50 22,000.00 03/22/2016

XY5105177 120,000 2.00 240,000.00 03/22/2016

XY5125277 540,000 0.40 216,000.00 03/22/2016

HO1775177 147,625 1.80 265,725.00 04/06/2016

MO1885177 250,000 2.01 502,500.00 04/06/2016

BA2635377 177,800 2.45 435,610.00 04/11/2016

BA4655187R 3,110 6.50 20,215.00 04/11/2016

FR1985177 148,382 1.85 274,506.70 04/11/2016

HO1675177 83,745 1.70 142,366.50 04/11/2016

DO3025130 2,926 4.50 13,167.00 04/26/2016

MO7735177 64,804 2.50 162,010.00 04/26/2016

WI3645180 1,200 8.50 10,200.00 04/26/2016

CE2915279 110 70.00 7,700.00 04/27/2016

CE3865176 900 15.00 13,500.00 04/27/2016

MO0805177 54,940 2.89 158,776.60 04/27/2016

AT0245130 32,235 1.80 58,023.00 05/04/2016

BA0235177 109,490 2.35 257,301.50 05/04/2016

CL4355187 4,875 2.29 11,163.75 05/04/2016

HO1535277 131,750 1.95 256,912.50 05/04/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING ASPHALT PAVEMENT 0 INCH TO 2 INCH

530101

MO9475177 98,585 1.96 193,226.60 05/04/2016

PG6985180 55,250 3.00 165,750.00 05/04/2016

XY4155177 500,000 2.42 1,210,000.00 05/04/2016

XY5195177 180,000 1.50 270,000.00 05/17/2016

GA1765177 220,555 1.10 242,610.50 05/25/2016

MO1505188 1,642 10.12 16,617.04 05/25/2016

PG0415177 59,200 2.20 130,240.00 05/25/2016

WA4305177 146,020 1.50 219,030.00 05/25/2016

WA2785187 21,124 2.75 58,091.00 05/26/2016

PG1755170 43,494 1.00 43,494.00 06/01/2016

AA2265130 5,867 3.00 17,601.00 06/20/2016

FR5365180 2,813 2.00 5,626.00 06/20/2016

GA1845177 533 4.70 2,505.10 06/20/2016

MO0815177 76,744 2.45 188,022.80 06/20/2016

MO9455177 24,406 3.00 73,218.00 06/20/2016

PG0765277R 34,386 3.00 103,158.00 06/20/2016

WA2495176 239,814 0.95 227,823.30 06/20/2016

BA5325277 153,555 1.85 284,076.75 06/23/2016

MO1595777 65,000 2.40 156,000.00 06/27/2016

HO1725177R 45,750 2.10 96,075.00 07/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING ASPHALT PAVEMENT 0 INCH TO 1 INCH

530106

WA2765177 575 8.20 4,715.00 07/01/2015

XY5215177 110,000 2.05 225,500.00 03/02/2016

XY5215277 75,000 1.38 103,500.00 03/02/2016

XY2495A77 180,000 1.90 342,000.00 03/03/2016

AL2605177 54,350 1.05 57,067.50 03/22/2016

GA1845177 78,300 0.92 72,036.00 06/20/2016

XY2495B77 180,000 2.68 482,400.00 06/20/2016

WA9225177 73,475 1.60 117,560.00 06/23/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING ASPHALT PAVEMENT 2 INCH TO 4 INCH

530111

XY5075177 30,000 2.00 60,000.00 01/06/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GRINDING ASPHALT PAVEMENT 2 INCH TO 4 INCH

530111

XY5055177 30,000 1.45 43,500.00 01/15/2016

XY5175177 30,000 2.70 81,000.00 01/15/2016

XY5145177 30,000 1.75 52,500.00 01/29/2016

XY5205177 30,000 2.00 60,000.00 01/29/2016

PG9795277 275 5.50 1,512.50 03/02/2016

XX3665177 5,000 5.00 25,000.00 03/16/2016

XY4165177 50,000 2.50 125,000.00 03/22/2016

PG6985180 20,000 5.00 100,000.00 05/04/2016

XY4155177 50,000 3.42 171,000.00 05/04/2016

GA1845177 1,720 4.70 8,084.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MILLING ASPHALT PAVEMENT 0 INCH TO 2 INCH

530161

DO2915177 10,000 2.00 20,000.00 07/28/2015

TA3165180 157 21.00 3,297.00 08/06/2015

XY5065177 120,000 2.95 354,000.00 01/06/2016

FR1465180 650 21.50 13,975.00 03/22/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HAULING ASPHALT GRINDINGS

530201

XY5075177 3,000 1.45 4,350.00 01/06/2016

XY5055177 6,000 0.15 900.00 01/15/2016

XY5175177 6,000 0.65 3,900.00 01/15/2016

XY5145177 6,000 0.50 3,000.00 01/29/2016

XY5205177 3,000 0.60 1,800.00 01/29/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

WA2765177 146,000 1.00 146,000.00 07/01/2015

BA6855176 14,000 1.00 14,000.00 07/14/2015

BA8165284 20,000 1.00 20,000.00 07/17/2015

FR5625177 292,000 1.00 292,000.00 07/17/2015

DO2915177 65,000 1.00 65,000.00 07/28/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

XX1645176 9,000 1.00 9,000.00 08/06/2015

PG8235177 239,000 1.00 239,000.00 08/11/2015

XY5045177 60,000 1.00 60,000.00 08/17/2015

BA7275172 115,000 1.00 115,000.00 08/26/2015

XY5025177 166,000 1.00 166,000.00 09/04/2015

XY5025277 166,000 1.00 166,000.00 09/04/2015

XY5085177 60,000 1.00 60,000.00 09/04/2015

XY5185177 60,000 1.00 60,000.00 09/04/2015

XY5235177 100,000 1.00 100,000.00 10/01/2015

WO1865177 115,000 1.00 115,000.00 01/06/2016

XY5065177 100,000 1.00 100,000.00 01/06/2016

XY5075177 80,000 1.00 80,000.00 01/06/2016

XY5055177 80,000 1.00 80,000.00 01/15/2016

XY5175177 80,000 1.00 80,000.00 01/15/2016

CE3935177 214,000 1.00 214,000.00 01/29/2016

FR1245187 15,000 1.00 15,000.00 01/29/2016

XY5145177 80,000 1.00 80,000.00 01/29/2016

XY5205177 80,000 1.00 80,000.00 01/29/2016

WA2155180 14,200 1.00 14,200.00 02/17/2016

PG9795277 198,000 1.00 198,000.00 03/02/2016

WI2095177 82,000 1.00 82,000.00 03/02/2016

XY5215177 80,000 1.00 80,000.00 03/02/2016

XY5215277 65,000 1.00 65,000.00 03/02/2016

AL3605180 1 2,600.00 2,600.00 03/03/2016

HA4245177 22,340 1.00 22,340.00 03/03/2016

XY2495A77 100,000 1.00 100,000.00 03/03/2016

XY5125177 12,000 1.00 12,000.00 03/03/2016

QA2405180 7,000 1.00 7,000.00 03/16/2016

WI1985187 11,000 1.00 11,000.00 03/16/2016

XX3665177 100,000 1.00 100,000.00 03/16/2016

XY5035177 12,000 1.00 12,000.00 03/16/2016

XY5035277 12,000 1.00 12,000.00 03/16/2016

AA1305187 3,150 1.00 3,150.00 03/22/2016

AL2605177 27,300 1.00 27,300.00 03/22/2016

XY4165177 181,920 1.00 181,920.00 03/22/2016

XY5105177 100,000 1.00 100,000.00 03/22/2016

XY5125277 12,000 1.00 12,000.00 03/22/2016

HO1775177 99,300 1.00 99,300.00 04/06/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

535100

MO1885177 175,500 1.00 175,500.00 04/06/2016

BA2635377 114,000 1.00 114,000.00 04/11/2016

BA4655187R 4,000 1.00 4,000.00 04/11/2016

FR1985177 80,000 1.00 80,000.00 04/11/2016

HO1675177 60,300 1.00 60,300.00 04/11/2016

AW8965170 240,000 1.00 240,000.00 04/25/2016

MO7735177 41,700 1.00 41,700.00 04/26/2016

MO0805177 36,200 1.00 36,200.00 04/27/2016

AT0245130 22,600 1.00 22,600.00 05/04/2016

BA0235177 87,900 1.00 87,900.00 05/04/2016

CL4355187 18,500 1.00 18,500.00 05/04/2016

HO1535277 68,000 1.00 68,000.00 05/04/2016

MO9475177 65,000 1.00 65,000.00 05/04/2016

PG6985180 105,000 1.00 105,000.00 05/04/2016

XY4155177 234,490 1.00 234,490.00 05/04/2016

XY5195177 90,000 1.00 90,000.00 05/17/2016

GA1765177 110,000 1.00 110,000.00 05/25/2016

PG0415177 58,500 1.00 58,500.00 05/25/2016

WA4305177 92,700 1.00 92,700.00 05/25/2016

WA2785187 9,300 1.00 9,300.00 05/26/2016

BA9275277 1 1.00 1.00 06/01/2016

PG1755170 61,403 1.00 61,403.00 06/01/2016

AA2265130 4,100 1.00 4,100.00 06/20/2016

GA1845177 45,300 1.00 45,300.00 06/20/2016

MO0815177 54,000 1.00 54,000.00 06/20/2016

MO9455177 14,500 1.00 14,500.00 06/20/2016

PG0765277R 24,100 1.00 24,100.00 06/20/2016

WA2495176 149,000 1.00 149,000.00 06/20/2016

XY2495B77 100,000 1.00 100,000.00 06/20/2016

BA5325277 72,000 1.00 72,000.00 06/23/2016

WA9225177 40,000 1.00 40,000.00 06/23/2016

MO1595777 40,000 1.00 40,000.00 06/27/2016

HO1725177R 26,500 1.00 26,500.00 07/01/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560105

BA6855176 6 250.00 1,500.00 07/14/2015

MO1505188 1,101 96.52 106,268.52 05/25/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560106

CE2915379 86 125.00 10,750.00 03/03/2016

CE3515180R 12 102.00 1,224.00 06/20/2016

FR5365180 89 130.00 11,570.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560108

CL4355187 60 81.40 4,884.00 05/04/2016

FR5365180 31 155.00 4,805.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

9 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560109

XX1645176 250 116.00 29,000.00 08/06/2015

PG1755170 5,056 40.00 202,240.00 06/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560110

XX1645176 250 121.00 30,250.00 08/06/2015

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

11 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560111

WA2815123 600 92.00 55,200.00 08/13/2015
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

560112

PG4675223 430 88.50 38,055.00 09/29/2015

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

561114

CE2915379 18 115.00 2,070.00 03/03/2016

MO1505188 46 148.56 6,833.76 05/25/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

561116

XX1645176 75 99.00 7,425.00 08/06/2015

XY2425777 350 88.00 30,800.00 01/06/2016

CE2915379 197 130.00 25,610.00 03/03/2016

XY2425577 1,000 130.00 130,000.00 03/22/2016

415D31418 200 100.00 20,000.00 05/04/2016

MO0815177 1,189 78.00 92,742.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 9

561118

BA6855176 1,920 110.00 211,200.00 07/14/2015

XX1645176 75 105.00 7,875.00 08/06/2015

XY1595185R 100 115.00 11,500.00 09/04/2015

XX3145133 2,000 115.00 230,000.00 10/07/2015

AX7665182 21 200.00 4,200.00 11/17/2015

XY2425377 1,000 90.00 90,000.00 01/06/2016

MO8695285 50 110.00 5,500.00 03/02/2016

WI1985187 804 170.00 136,680.00 03/16/2016

MO7735177 240 78.00 18,720.00 04/26/2016

XY1715185 250 110.00 27,500.00 04/26/2016

CE2915279 185 90.00 16,650.00 04/27/2016

MO0805177 860 89.00 76,540.00 04/27/2016

BA0235177 610 83.00 50,630.00 05/04/2016

MO9475177 218 128.25 27,958.50 05/04/2016

MO9455177 61 109.00 6,649.00 06/20/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 9

561118

PG0765277R 1,169 100.00 116,900.00 06/20/2016

MO1595777 40 140.00 5,600.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL JOINT

562500

XX1565577 200 350.00 70,000.00 09/29/2015

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571015

BA6855176 275 300.00 82,500.00 07/14/2015

PG4675223 100 118.00 11,800.00 09/29/2015

XX4125A77 50 450.00 22,500.00 01/06/2016

XX4125B77 100 150.00 15,000.00 01/06/2016

XY5075177 100 300.00 30,000.00 01/06/2016

XY5055177 100 100.00 10,000.00 01/15/2016

XY5175177 100 200.00 20,000.00 01/15/2016

XY5145177 100 100.00 10,000.00 01/29/2016

XY5205177 100 100.00 10,000.00 01/29/2016

XX4125C77 100 400.00 40,000.00 02/12/2016

PG9795277 2,000 250.00 500,000.00 03/02/2016

XX4125577R 100 250.00 25,000.00 06/01/2016

MO1595777 625 295.00 184,375.00 06/27/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

571020

PG9795277 350 170.00 59,500.00 03/02/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

571035

XX3665177 400 210.00 84,000.00 03/16/2016

BA9275277 50 405.00 20,250.00 06/01/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

571040

XX3665177 600 210.00 126,000.00 03/16/2016

BA9275277 60 405.00 24,300.00 06/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I (12 HOURS)

571050

BA8165284 200 295.00 59,000.00 07/17/2015

XX1645176 50 250.00 12,500.00 08/06/2015

PG8235177 1,500 290.00 435,000.00 08/11/2015

BA7275172 50 490.00 24,500.00 08/26/2015

XX1565577 4,500 165.00 742,500.00 09/29/2015

XY5065177 200 240.00 48,000.00 01/06/2016

CE3935177 160 325.00 52,000.00 01/29/2016

XY5215177 200 182.00 36,400.00 03/02/2016

XY5215277 200 300.00 60,000.00 03/02/2016

XX3665177 1,000 220.00 220,000.00 03/16/2016

XY4165177 1,000 250.00 250,000.00 03/22/2016

XY5105177 200 475.00 95,000.00 03/22/2016

BA8835174 642 300.00 192,600.00 04/27/2016

MO0805177 570 140.00 79,800.00 04/27/2016

BA0235177 370 310.00 114,700.00 05/04/2016

CL4355187 75 242.00 18,150.00 05/04/2016

XY4155177 1,000 380.00 380,000.00 05/04/2016

MO0815177 300 175.00 52,500.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE II (12 HOURS)

571055

XY5065177 500 240.00 120,000.00 01/06/2016

XX3665177 1,000 218.00 218,000.00 03/16/2016

XY4165177 125 250.00 31,250.00 03/22/2016

XY5105177 500 475.00 237,500.00 03/22/2016

MO0805177 255 180.00 45,900.00 04/27/2016

XY4155177 125 390.00 48,750.00 05/04/2016
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DESCRIPTION

ITEM UNITS BAG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RAPID HARDENING CEMENTITIOUS MATERIALS FOR SPALL REPAIRS

571070

XX1565577 1,000 70.00 70,000.00 09/29/2015

XY4165177 15 300.00 4,500.00 03/22/2016

XY4155177 15 120.00 1,800.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRACK FILLING

571150

XY5215177 10,000 1.55 15,500.00 03/02/2016

XY5215277 6,500 1.60 10,400.00 03/02/2016

XX3665177 15,000 1.00 15,000.00 03/16/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SAW CUTTING

571200

XY2425777 3,000 1.00 3,000.00 01/06/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

571205

WA2765177 15 105.00 1,575.00 07/01/2015

PG8235177 100 175.00 17,500.00 08/11/2015

BA7275172 20 83.00 1,660.00 08/26/2015

HO4885126 50 60.00 3,000.00 09/29/2015

PG4675223 10 86.50 865.00 09/29/2015

XX1565577 100 100.00 10,000.00 09/29/2015

AX7665182 10 80.00 800.00 11/17/2015

CE3935177 45 75.00 3,375.00 01/29/2016

PG9795277 50 75.00 3,750.00 03/02/2016

HA4245177 20 60.00 1,200.00 03/03/2016

XX3665177 500 60.00 30,000.00 03/16/2016

XY4165177 500 20.00 10,000.00 03/22/2016

MO1885177 150 130.00 19,500.00 04/06/2016

FR1985177 70 104.00 7,280.00 04/11/2016

MO7735177 10 63.00 630.00 04/26/2016

MO0805177 50 70.00 3,500.00 04/27/2016

BA0235177 60 49.00 2,940.00 05/04/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

571205

HO1535277 50 56.00 2,800.00 05/04/2016

MO9475177 150 99.70 14,955.00 05/04/2016

XY4155177 500 0.01 5.00 05/04/2016

GA1765177 67 84.55 5,664.85 05/25/2016

PG0415177 5 145.00 725.00 05/25/2016

WA4305177 40 101.00 4,040.00 05/25/2016

BA9275277 80 84.00 6,720.00 06/01/2016

PG1755170 50 50.00 2,500.00 06/01/2016

MO0815177 50 90.00 4,500.00 06/20/2016

MO9455177 40 80.00 3,200.00 06/20/2016

PG0765277R 40 98.00 3,920.00 06/20/2016

MO1595777 30 85.00 2,550.00 06/27/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CALCIUM OR MAGNESIUM CHLORIDE

575188

BA8165284 2 500.00 1,000.00 07/17/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SNOWPLOWABLE RAISED PAVEMENT MARKERS

585340

BA6855176 125 32.00 4,000.00 07/14/2015

XX2285276 12,500 25.99 324,875.00 07/14/2015

FR5625177 2,125 23.25 49,406.25 07/17/2015

XX1645176 75 55.00 4,125.00 08/06/2015

PG8235177 1,498 30.00 44,940.00 08/11/2015

XY5045177 500 42.00 21,000.00 08/17/2015

BA7275172 1,520 27.00 41,040.00 08/26/2015

XY5025177 500 31.00 15,500.00 09/04/2015

XY5025277 200 42.00 8,400.00 09/04/2015

XY5085177 500 48.00 24,000.00 09/04/2015

XY5185177 500 39.00 19,500.00 09/04/2015

XX1565577 60 35.00 2,100.00 09/29/2015

XY5065177 500 26.00 13,000.00 01/06/2016

XY5075177 1,250 25.00 31,250.00 01/06/2016

XY5055177 1,250 33.50 41,875.00 01/15/2016

XY5175177 1,250 26.31 32,887.50 01/15/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SNOWPLOWABLE RAISED PAVEMENT MARKERS

585340

SO2015180 1 654.00 654.00 01/27/2016

CE3935177 950 28.00 26,600.00 01/29/2016

FR1245187 284 28.60 8,122.40 01/29/2016

XY5145177 1,250 0.01 12.50 01/29/2016

XY5205177 1,250 0.01 12.50 01/29/2016

WA2155180 150 30.00 4,500.00 02/17/2016

WI2265180 6 159.00 954.00 02/17/2016

PG9795277 1,200 25.68 30,816.00 03/02/2016

HA4245177 168 29.00 4,872.00 03/03/2016

XY2495A77 130 75.00 9,750.00 03/03/2016

XY5125177 1,120 26.00 29,120.00 03/03/2016

FR1305180 61 96.00 5,856.00 03/16/2016

QA2405180 90 35.00 3,150.00 03/16/2016

WI1985187 116 42.00 4,872.00 03/16/2016

XX3665177 900 31.55 28,395.00 03/16/2016

XY5035177 1,120 36.00 40,320.00 03/16/2016

XY5035277 980 40.00 39,200.00 03/16/2016

XY4165177 3,000 27.00 81,000.00 03/22/2016

XY5105177 500 26.25 13,125.00 03/22/2016

XY5125277 1,260 35.80 45,108.00 03/22/2016

HO1775177 900 24.00 21,600.00 04/06/2016

MO1885177 1,100 25.60 28,160.00 04/06/2016

BA2635377 1,025 23.50 24,087.50 04/11/2016

BA4655187R 120 32.00 3,840.00 04/11/2016

FR1985177 476 28.00 13,328.00 04/11/2016

HO1675177 500 25.25 12,625.00 04/11/2016

DO3025130 26 80.00 2,080.00 04/26/2016

MO7735177 305 31.00 9,455.00 04/26/2016

BA8835174 45 93.60 4,212.00 04/27/2016

CE3865176 21 115.50 2,425.50 04/27/2016

MO0805177 350 27.81 9,733.50 04/27/2016

AT0245130 100 75.00 7,500.00 05/04/2016

BA0235177 595 30.00 17,850.00 05/04/2016

CL4355187 225 49.50 11,137.50 05/04/2016

HO1535277 700 28.10 19,670.00 05/04/2016

MO9475177 340 27.00 9,180.00 05/04/2016

PG6985180 713 36.00 25,668.00 05/04/2016

XX2285776 10,000 20.00 200,000.00 05/04/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SNOWPLOWABLE RAISED PAVEMENT MARKERS

585340

XY4155177 3,000 27.40 82,200.00 05/04/2016

PG0415177 560 25.25 14,140.00 05/25/2016

XX2285576 20,000 21.00 420,000.00 05/26/2016

BA9275277 505 27.25 13,761.25 06/01/2016

PG1755170 716 30.00 21,480.00 06/01/2016

MO9455177 283 40.00 11,320.00 06/20/2016

PG0765277R 245 41.00 10,045.00 06/20/2016

XY2495B77 130 75.00 9,750.00 06/20/2016

BA5325277 980 24.60 24,108.00 06/23/2016

MO1595777 700 25.00 17,500.00 06/27/2016

HO1725177R 550 31.00 17,050.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

585342

XX2285276 5,000 3.00 15,000.00 07/14/2015

XY2495A77 130 0.01 1.30 03/03/2016

FR1305180 75 29.00 2,175.00 03/16/2016

XY2495B77 130 50.00 6,500.00 06/20/2016

MO1595777 60 5.00 300.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACEMENT OF PLOWABLE RAISED PAVEMENT MARKER REFLECTIVE EL EMENT

585344

XX2285276 12,500 15.00 187,500.00 07/14/2015

FR1305180 45 13.00 585.00 03/16/2016

XX2285776 70,000 7.15 500,500.00 05/04/2016

XX2285576 10,000 7.00 70,000.00 05/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT MARKER REFLECTOR LENSES

585351

WA2765177 800 10.25 8,200.00 07/01/2015

WA2155180 150 11.00 1,650.00 02/17/2016

XY5215177 200 6.20 1,240.00 03/02/2016

XY5215277 130 27.60 3,588.00 03/02/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT MARKER REFLECTOR LENSES

585351

GA1765177 850 10.35 8,797.50 05/25/2016

WA4305177 420 10.55 4,431.00 05/25/2016

WA2785187 305 13.00 3,965.00 05/26/2016

WA2495176 1,093 11.00 12,023.00 06/20/2016

WA9225177 226 10.25 2,316.50 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF RECESSED PAVEMENT MARKERS

585352

WA2155180 150 5.00 750.00 02/17/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROOVE CUTS

585353

WA2765177 800 10.25 8,200.00 07/01/2015

WA2155180 150 25.00 3,750.00 02/17/2016

XY5215177 100 15.50 1,550.00 03/02/2016

XY5215277 65 37.10 2,411.50 03/02/2016

GA1765177 850 11.40 9,690.00 05/25/2016

WA4305177 420 11.60 4,872.00 05/25/2016

WA2785187 305 16.50 5,032.50 05/26/2016

WA2495176 1,093 12.00 13,116.00 06/20/2016

WA9225177 226 11.25 2,542.50 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RUMBLE STRIPS

585360

PG8235177 61,548 0.25 15,387.00 08/11/2015

XY5045177 25,000 0.75 18,750.00 08/17/2015

XY5025177 250,000 0.22 55,000.00 09/04/2015

XY5025277 25,000 0.40 10,000.00 09/04/2015

XY5085177 25,000 0.76 19,000.00 09/04/2015

XY5185177 25,000 0.50 12,500.00 09/04/2015

XY5065177 150,000 0.27 40,500.00 01/06/2016

WA2155180 7,350 1.32 9,702.00 02/17/2016

XY5215177 20,000 0.31 6,200.00 03/02/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RUMBLE STRIPS

585360

XY5215277 13,000 0.35 4,550.00 03/02/2016

HA4245177 4,860 2.50 12,150.00 03/03/2016

XY5125177 88,000 0.36 31,680.00 03/03/2016

XY5035177 88,000 0.40 35,200.00 03/16/2016

XY5035277 77,000 0.40 30,800.00 03/16/2016

AL2605177 10,195 0.50 5,097.50 03/22/2016

XY4165177 50,000 0.40 20,000.00 03/22/2016

XY5105177 150,000 0.35 52,500.00 03/22/2016

XY5125277 99,000 0.35 34,650.00 03/22/2016

XX6685176 900,000 0.31 279,000.00 04/06/2016

AT0245130 9,760 1.00 9,760.00 05/04/2016

CL4355187 3,905 1.10 4,295.50 05/04/2016

XY4155177 50,000 0.17 8,500.00 05/04/2016

AA2265130 1,150 1.50 1,725.00 06/20/2016

GA1845177 19,230 0.19 3,653.70 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585405

BA6855176 8,745 0.95 8,307.75 07/14/2015

479D21418 1,000 3.00 3,000.00 07/17/2015

BA8165284 6,750 0.90 6,075.00 07/17/2015

FR5625177 9,000 1.05 9,450.00 07/17/2015

TA3165180 210 10.00 2,100.00 08/06/2015

XX1645176 2,700 1.35 3,645.00 08/06/2015

PG8235177 15,426 0.95 14,654.70 08/11/2015

XY5045177 30,000 1.00 30,000.00 08/17/2015

HO3785187 2,740 0.80 2,192.00 08/21/2015

BA7275172 1,940 0.95 1,843.00 08/26/2015

XY5025177 30,000 1.40 42,000.00 09/04/2015

XY5025277 30,000 1.00 30,000.00 09/04/2015

XY5085177 30,000 1.29 38,700.00 09/04/2015

XY5185177 30,000 2.00 60,000.00 09/04/2015

492D71418 300,000 0.60 180,000.00 09/29/2015

PG4675223 3,980 2.20 8,756.00 09/29/2015

AL4595180 2,050 1.00 2,050.00 10/01/2015

XY5235177 30,000 0.72 21,600.00 10/01/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585405

XX3145133 1,500 3.15 4,725.00 10/07/2015

479D71418 5,000 1.00 5,000.00 11/12/2015

WO1865177 27,500 0.80 22,000.00 01/06/2016

XY2425377 1,000 3.00 3,000.00 01/06/2016

XY2425777 1,000 6.00 6,000.00 01/06/2016

XY5065177 361,000 0.80 288,800.00 01/06/2016

XY2515377 544,775 0.55 299,626.25 01/08/2016

CE3935177 80,080 0.72 57,657.60 01/29/2016

FR1245187 14,000 0.75 10,500.00 01/29/2016

WI2265180 1,000 3.82 3,820.00 02/17/2016

XY5215177 85,000 0.77 65,450.00 03/02/2016

XY5215277 55,000 1.00 55,000.00 03/02/2016

CE4035174 200 10.00 2,000.00 03/03/2016

HA4245177 17,655 0.75 13,241.25 03/03/2016

XY5125177 176,000 0.72 126,720.00 03/03/2016

WA2435180 64 15.00 960.00 03/10/2016

QA2405180 3,725 6.00 22,350.00 03/16/2016

WI1985187 19,540 0.90 17,586.00 03/16/2016

XX3665177 6,000 1.53 9,180.00 03/16/2016

XY5035177 176,000 0.75 132,000.00 03/16/2016

XY5035277 154,000 0.75 115,500.00 03/16/2016

AA1305187 2,600 2.25 5,850.00 03/22/2016

CE3915180 649 4.25 2,758.25 03/22/2016

FR1465180 500 4.25 2,125.00 03/22/2016

XY2425577 15,000 1.50 22,500.00 03/22/2016

XY4165177 200,000 0.75 150,000.00 03/22/2016

XY5105177 361,000 0.70 252,700.00 03/22/2016

XY5125277 198,000 0.76 150,480.00 03/22/2016

BA4655187R 5,835 0.90 5,251.50 04/11/2016

FR1985177 290 4.65 1,348.50 04/11/2016

HO1675177 28,000 2.10 58,800.00 04/11/2016

DO3025130 4,950 1.10 5,445.00 04/26/2016

MO7735177 38,450 0.81 31,144.50 04/26/2016

WI3645180 1,100 2.20 2,420.00 04/26/2016

CE3865176 2,170 1.16 2,517.20 04/27/2016

BA0235177 43,170 0.90 38,853.00 05/04/2016

MO9475177 26,500 0.80 21,200.00 05/04/2016

PG6985180 222 2.20 488.40 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585405

XY4155177 200,000 0.75 150,000.00 05/04/2016

XY5195177 18,000 0.80 14,400.00 05/17/2016

PG1755170 21,580 1.00 21,580.00 06/01/2016

AA2265130 3,583 0.95 3,403.85 06/20/2016

FR5365180 3,020 1.00 3,020.00 06/20/2016

MO0815177 14,435 1.00 14,435.00 06/20/2016

MO9455177 9,770 1.00 9,770.00 06/20/2016

PG0765277R 15,100 1.00 15,100.00 06/20/2016

XY2515677 154,730 0.60 92,838.00 06/23/2016

MO1595777 22,800 2.50 57,000.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585407

BA6855176 6,170 0.95 5,861.50 07/14/2015

479D21418 1,000 3.00 3,000.00 07/17/2015

BA8165284 5,700 0.90 5,130.00 07/17/2015

FR5625177 2,975 1.05 3,123.75 07/17/2015

TA3165180 210 10.00 2,100.00 08/06/2015

XX1645176 900 1.35 1,215.00 08/06/2015

PG8235177 11,020 0.95 10,469.00 08/11/2015

CO2765177 440 10.00 4,400.00 08/13/2015

XY5045177 30,000 1.00 30,000.00 08/17/2015

HO3785187 4,060 0.80 3,248.00 08/21/2015

BA7275172 2,880 0.95 2,736.00 08/26/2015

XY5025177 30,000 1.20 36,000.00 09/04/2015

XY5025277 30,000 1.00 30,000.00 09/04/2015

XY5085177 30,000 1.29 38,700.00 09/04/2015

XY5185177 30,000 2.00 60,000.00 09/04/2015

492D71418 300,000 0.60 180,000.00 09/29/2015

PG4675223 100 2.20 220.00 09/29/2015

XX1565577 500 2.00 1,000.00 09/29/2015

AL4595180 1,650 1.00 1,650.00 10/01/2015

XY5235177 30,000 0.72 21,600.00 10/01/2015

XX3145133 500 3.15 1,575.00 10/07/2015

479D71418 4,000 1.00 4,000.00 11/12/2015

WO1865177 24,000 0.80 19,200.00 01/06/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585407

XY2425377 500 3.00 1,500.00 01/06/2016

XY5065177 335,000 0.80 268,000.00 01/06/2016

XY2515377 435,820 0.55 239,701.00 01/08/2016

CE3935177 79,260 0.72 57,067.20 01/29/2016

FR1245187 10,950 0.75 8,212.50 01/29/2016

WI2265180 430 3.82 1,642.60 02/17/2016

XY5215177 70,000 0.77 53,900.00 03/02/2016

XY5215277 45,000 1.00 45,000.00 03/02/2016

HA4245177 15,425 0.75 11,568.75 03/03/2016

XY5125177 176,000 0.72 126,720.00 03/03/2016

WA2435180 64 15.00 960.00 03/10/2016

QA2405180 3,100 6.00 18,600.00 03/16/2016

WI1985187 5,495 0.90 4,945.50 03/16/2016

XX3665177 3,500 1.53 5,355.00 03/16/2016

XY5035177 176,000 0.75 132,000.00 03/16/2016

XY5035277 154,000 0.70 107,800.00 03/16/2016

AA1305187 1,100 2.25 2,475.00 03/22/2016

CE3915180 390 4.25 1,657.50 03/22/2016

FR1465180 500 4.25 2,125.00 03/22/2016

XY2425577 1,000 4.00 4,000.00 03/22/2016

XY4165177 80,000 0.90 72,000.00 03/22/2016

XY5105177 335,000 0.70 234,500.00 03/22/2016

XY5125277 198,000 0.80 158,400.00 03/22/2016

BA4655187R 3,850 0.85 3,272.50 04/11/2016

FR1985177 210 4.65 976.50 04/11/2016

HO1675177 18,000 2.10 37,800.00 04/11/2016

DO3025130 8,400 1.10 9,240.00 04/26/2016

MO7735177 17,800 0.81 14,418.00 04/26/2016

WI3645180 1,100 2.20 2,420.00 04/26/2016

CE3865176 3,275 1.16 3,799.00 04/27/2016

BA0235177 13,400 0.90 12,060.00 05/04/2016

CL4355187 10,640 0.91 9,682.40 05/04/2016

MO9475177 32,000 0.80 25,600.00 05/04/2016

PG6985180 750 2.20 1,650.00 05/04/2016

XY4155177 80,000 0.90 72,000.00 05/04/2016

XY5195177 18,000 0.80 14,400.00 05/17/2016

PG1755170 12,780 1.00 12,780.00 06/01/2016

AA2265130 2,540 0.95 2,413.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585407

CE3515180R 850 2.15 1,827.50 06/20/2016

FR5365180 3,044 1.00 3,044.00 06/20/2016

MO9455177 8,630 1.00 8,630.00 06/20/2016

PG0765277R 12,075 1.00 12,075.00 06/20/2016

XY2515677 145,043 0.53 76,872.79 06/23/2016

MO1595777 13,900 2.50 34,750.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585408

BA6855176 230 2.00 460.00 07/14/2015

479D21418 1,000 4.00 4,000.00 07/17/2015

BA8165284 3,990 1.80 7,182.00 07/17/2015

FR5625177 1,450 2.15 3,117.50 07/17/2015

XX1645176 450 2.75 1,237.50 08/06/2015

XY5045177 2,000 2.00 4,000.00 08/17/2015

XY5025177 5,000 1.50 7,500.00 09/04/2015

XY5025277 1,000 2.00 2,000.00 09/04/2015

XY5085177 2,000 1.57 3,140.00 09/04/2015

XY5185177 1,500 2.50 3,750.00 09/04/2015

492D71418 50,000 1.00 50,000.00 09/29/2015

PG4675223 500 4.40 2,200.00 09/29/2015

XX1565577 500 5.00 2,500.00 09/29/2015

XY5235177 1,500 1.45 2,175.00 10/01/2015

479D71418 10,000 1.50 15,000.00 11/12/2015

WO1865177 9,500 1.58 15,010.00 01/06/2016

XY5065177 30,000 1.60 48,000.00 01/06/2016

XY2515377 108,955 0.90 98,059.50 01/08/2016

CE3935177 10,630 1.30 13,819.00 01/29/2016

XY5215177 20,000 1.55 31,000.00 03/02/2016

XY5215277 13,000 2.00 26,000.00 03/02/2016

HA4245177 420 1.50 630.00 03/03/2016

XY5125177 40,000 1.42 56,800.00 03/03/2016

QA2405180 775 12.00 9,300.00 03/16/2016

XY5035177 40,000 1.60 64,000.00 03/16/2016

XY5035277 35,000 1.26 44,100.00 03/16/2016

XY4165177 20,000 0.01 200.00 03/22/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585408

XY5105177 30,000 1.50 45,000.00 03/22/2016

XY5125277 45,000 1.40 63,000.00 03/22/2016

BA4655187R 1,510 1.60 2,416.00 04/11/2016

FR1985177 138 8.65 1,193.70 04/11/2016

HO1675177 1,000 1.50 1,500.00 04/11/2016

DO3025130 160 2.00 320.00 04/26/2016

CE3865176 160 2.31 369.60 04/27/2016

AT0245130 2,590 2.95 7,640.50 05/04/2016

BA0235177 5,620 1.75 9,835.00 05/04/2016

XY4155177 20,000 0.01 200.00 05/04/2016

XY5195177 1,000 1.60 1,600.00 05/17/2016

PG1755170 825 2.00 1,650.00 06/01/2016

AA2265130 821 1.90 1,559.90 06/20/2016

CE3515180R 900 2.15 1,935.00 06/20/2016

MO0815177 11,955 2.00 23,910.00 06/20/2016

XY2515677 25,137 0.90 22,623.30 06/23/2016

MO1595777 600 6.15 3,690.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585410

479D21418 1,000 4.00 4,000.00 07/17/2015

XX1645176 225 2.75 618.75 08/06/2015

XY5045177 1,000 3.75 3,750.00 08/17/2015

479D31417 10,000 2.00 20,000.00 09/04/2015

XY5025177 3,000 1.50 4,500.00 09/04/2015

XY5025277 1,000 3.75 3,750.00 09/04/2015

XY5085177 300 1.50 450.00 09/04/2015

XY5185177 200 2.50 500.00 09/04/2015

479D71418 2,000 1.00 2,000.00 11/12/2015

XY5065177 1,000 1.60 1,600.00 01/06/2016

CE3935177 260 1.40 364.00 01/29/2016

XY5125177 100 1.50 150.00 03/03/2016

XY5035177 100 1.50 150.00 03/16/2016

XY5035277 100 1.40 140.00 03/16/2016

XY5105177 1,000 4.80 4,800.00 03/22/2016

XY5125277 100 1.40 140.00 03/22/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585410

BA4655187R 2,500 1.60 4,000.00 04/11/2016

DO3025130 1,600 2.00 3,200.00 04/26/2016

CE3865176 1,750 2.31 4,042.50 04/27/2016

FR5365180 88 2.00 176.00 06/20/2016

MO9455177 326 2.00 652.00 06/20/2016

XY2515677 1,040 1.00 1,040.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585412

479D21418 1,000 5.00 5,000.00 07/17/2015

479D31417 80,000 6.00 480,000.00 09/04/2015

XY5235177 3,000 2.20 6,600.00 10/01/2015

XX3145133 1,000 6.30 6,300.00 10/07/2015

479D71418 20,000 3.50 70,000.00 11/12/2015

WO1865177 25,000 3.20 80,000.00 01/06/2016

XY2425777 2,500 12.00 30,000.00 01/06/2016

XY5065177 100 4.20 420.00 01/06/2016

CE2915379 674 5.50 3,707.00 03/03/2016

WI1985187 225 6.00 1,350.00 03/16/2016

XY5105177 100 3.15 315.00 03/22/2016

PG6985180 239 6.60 1,577.40 05/04/2016

479D51419 12,000 3.00 36,000.00 05/17/2016

XY5195177 2,500 4.00 10,000.00 05/17/2016

FR5365180 480 2.35 1,128.00 06/20/2016

MO0815177 1,943 4.75 9,229.25 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585414

HO3785187 45 5.00 225.00 08/21/2015

XY5235177 1,000 2.20 2,200.00 10/01/2015

479D71418 10,000 1.00 10,000.00 11/12/2015

XY5065177 50 4.20 210.00 01/06/2016

XY5105177 50 3.15 157.50 03/22/2016

XY5195177 1,000 4.00 4,000.00 05/17/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585416

479D21418 1,000 7.00 7,000.00 07/17/2015

479D31417 6,000 4.00 24,000.00 09/04/2015

479D71418 20,000 2.50 50,000.00 11/12/2015

XY5065177 50 6.30 315.00 01/06/2016

XY5105177 50 4.20 210.00 03/22/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

585424

DO2915177 65 23.00 1,495.00 07/28/2015

XY5045177 2,000 11.00 22,000.00 08/17/2015

HO3785187 15 7.00 105.00 08/21/2015

479D31417 80,000 3.50 280,000.00 09/04/2015

XY5025177 1,500 6.00 9,000.00 09/04/2015

XY5025277 500 14.50 7,250.00 09/04/2015

XY5085177 1,500 6.00 9,000.00 09/04/2015

XY5185177 2,000 6.30 12,600.00 09/04/2015

XY5235177 3,000 4.40 13,200.00 10/01/2015

479D71418 15,000 5.00 75,000.00 11/12/2015

WO1865177 5,200 6.30 32,760.00 01/06/2016

XY5065177 1,220 8.40 10,248.00 01/06/2016

CE3935177 910 6.90 6,279.00 01/29/2016

WI2095177 200 8.50 1,700.00 03/02/2016

CE2915379 27 9.90 267.30 03/03/2016

WI1985187 185 8.50 1,572.50 03/16/2016

XY2425577 1,000 10.00 10,000.00 03/22/2016

XY5105177 200 5.25 1,050.00 03/22/2016

MO7735177 950 6.75 6,412.50 04/26/2016

PG6985180 12 13.00 156.00 05/04/2016

479D51419 20,000 4.80 96,000.00 05/17/2016

XY5195177 2,500 6.75 16,875.00 05/17/2016

CE3515180R 20 15.95 319.00 06/20/2016

MO0815177 596 8.00 4,768.00 06/20/2016

HO1725177R 30 22.00 660.00 07/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PAVEMENT MARKING PAINT LINES

585431

492D71418 100,000 0.30 30,000.00 09/29/2015

XY5235177 30,000 0.21 6,300.00 10/01/2015

XY5065177 200,000 0.16 32,000.00 01/06/2016

XY5075177 300,000 0.01 3,000.00 01/06/2016

XY5055177 300,000 0.01 3,000.00 01/15/2016

XY5175177 300,000 0.01 3,000.00 01/15/2016

XY5145177 300,000 0.01 3,000.00 01/29/2016

XY5205177 300,000 0.01 3,000.00 01/29/2016

AL3605180 4,288 0.26 1,114.88 03/03/2016

XY2495A77 50,000 0.30 15,000.00 03/03/2016

XY5125177 22,000 0.25 5,500.00 03/03/2016

GA2085180 1,900 0.25 475.00 03/10/2016

XY5035177 23,600 0.24 5,664.00 03/16/2016

XY5035277 23,600 0.22 5,192.00 03/16/2016

AL2605177 40,780 0.15 6,117.00 03/22/2016

XY5105177 200,000 0.20 40,000.00 03/22/2016

XY5125277 22,000 0.25 5,500.00 03/22/2016

492D21418 18,000,000 0.07 1,260,000.00 04/12/2016

XY5195177 18,000 0.35 6,300.00 05/17/2016

GA1845177 66,072 0.14 9,250.08 06/20/2016

XY2495B77 50,000 0.30 15,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PAVEMENT MARKING PAINT LINES

585433

BA6855176 1,095 0.75 821.25 07/14/2015

492D71418 100,000 0.30 30,000.00 09/29/2015

XY5235177 30,000 0.21 6,300.00 10/01/2015

XY5065177 150,000 0.16 24,000.00 01/06/2016

XY5075177 300,000 0.01 3,000.00 01/06/2016

XY5055177 300,000 0.01 3,000.00 01/15/2016

XY5175177 300,000 0.01 3,000.00 01/15/2016

XY5145177 300,000 0.01 3,000.00 01/29/2016

XY5205177 300,000 0.01 3,000.00 01/29/2016

AL3605180 3,066 0.26 797.16 03/03/2016

XY2495A77 55,000 0.30 16,500.00 03/03/2016

XY5125177 22,000 0.25 5,500.00 03/03/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PAVEMENT MARKING PAINT LINES

585433

GA2085180 1,850 0.25 462.50 03/10/2016

XY5035177 23,600 0.24 5,664.00 03/16/2016

XY5035277 23,600 0.22 5,192.00 03/16/2016

AL2605177 45,580 0.15 6,837.00 03/22/2016

XY5105177 150,000 0.20 30,000.00 03/22/2016

XY5125277 22,000 0.25 5,500.00 03/22/2016

492D21418 18,000,000 0.07 1,260,000.00 04/12/2016

XY5195177 18,000 0.35 6,300.00 05/17/2016

GA1845177 78,272 0.14 10,958.08 06/20/2016

XY2495B77 55,000 0.30 16,500.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE PAVEMENT MARKING PAINT LINES

585435

492D71418 5,000 0.75 3,750.00 09/29/2015

XY5065177 50,000 0.32 16,000.00 01/06/2016

XY5075177 30,000 0.30 9,000.00 01/06/2016

XY5055177 30,000 0.44 13,200.00 01/15/2016

XY5175177 30,000 0.50 15,000.00 01/15/2016

XY5145177 30,000 0.50 15,000.00 01/29/2016

XY5205177 30,000 0.50 15,000.00 01/29/2016

XY2495A77 2,000 0.60 1,200.00 03/03/2016

XY5125177 5,000 0.34 1,700.00 03/03/2016

XY5035177 5,000 0.32 1,600.00 03/16/2016

XY5035277 5,000 0.42 2,100.00 03/16/2016

AL2605177 400 0.27 108.00 03/22/2016

XY5105177 50,000 0.85 42,500.00 03/22/2016

XY5125277 5,000 0.30 1,500.00 03/22/2016

492D21418 1,000,000 0.13 130,000.00 04/12/2016

XY2495B77 2,000 0.60 1,200.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW PAVEMENT MARKING PAINT LINES

585437

492D71418 5,000 0.75 3,750.00 09/29/2015

XY5065177 1,000 0.32 320.00 01/06/2016

XY5105177 1,000 0.30 300.00 03/22/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PAVEMENT MARKING PAINT LEGENDS AND SYMBOLS

585439

MO7735177 800 6.15 4,920.00 04/26/2016

CL4355187 1,550 5.50 8,525.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585600

WA2765177 63,000 3.43 216,090.00 07/01/2015

FR5625177 104,100 3.40 353,940.00 07/17/2015

DO2915177 38,800 3.60 139,680.00 07/28/2015

PG8235177 75,798 3.80 288,032.40 08/11/2015

XY5045177 20,000 4.00 80,000.00 08/17/2015

BA7275172 29,770 3.32 98,836.40 08/26/2015

XY5025177 20,000 4.40 88,000.00 09/04/2015

XY5025277 10,000 3.95 39,500.00 09/04/2015

XY5085177 15,000 4.11 61,650.00 09/04/2015

XY5185177 15,000 3.68 55,200.00 09/04/2015

XY5235177 40,000 3.55 142,000.00 10/01/2015

479D71418 1,500 5.00 7,500.00 11/12/2015

XY2425377 1,000 9.00 9,000.00 01/06/2016

SO2015180 860 4.90 4,214.00 01/27/2016

CE3935177 43,110 3.18 137,089.80 01/29/2016

FR1245187 840 3.70 3,108.00 01/29/2016

WA2155180 7,200 3.30 23,760.00 02/17/2016

WI2265180 50 5.30 265.00 02/17/2016

PG9795277 135,000 3.18 429,300.00 03/02/2016

WI2095177 39,500 3.35 132,325.00 03/02/2016

WA2435180 185 7.50 1,387.50 03/10/2016

FR1305180 3,900 4.00 15,600.00 03/16/2016

QA2405180 260 7.00 1,820.00 03/16/2016

XX3665177 60,000 3.36 201,600.00 03/16/2016

XY4165177 400,000 2.40 960,000.00 03/22/2016

XY5105177 15,000 3.50 52,500.00 03/22/2016

HO1775177 46,500 3.10 144,150.00 04/06/2016

MO1885177 46,900 3.55 166,495.00 04/06/2016

BA2635377 53,935 3.10 167,198.50 04/11/2016

FR1985177 43,542 3.30 143,688.60 04/11/2016

WI3645180 140 7.00 980.00 04/26/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585600

BA8835174 4,110 3.38 13,891.80 04/27/2016

MO0805177 7,100 3.61 25,631.00 04/27/2016

AT0245130 12,365 3.95 48,841.75 05/04/2016

CL4355187 10,715 3.96 42,431.40 05/04/2016

HO1535277 32,470 3.26 105,852.20 05/04/2016

PG6985180 32,265 4.00 129,060.00 05/04/2016

XY4155177 400,000 2.40 960,000.00 05/04/2016

XY5195177 28,000 3.75 105,000.00 05/17/2016

PG0415177 23,405 3.25 76,066.25 05/25/2016

WA2785187 9,980 3.85 38,423.00 05/26/2016

BA9275277 15,400 3.10 47,740.00 06/01/2016

PG1755170 16,280 3.00 48,840.00 06/01/2016

FR5365180 173 10.00 1,730.00 06/20/2016

BA5325277 38,250 3.22 123,165.00 06/23/2016

HO1725177R 12,500 3.50 43,750.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

585601

WA2765177 260 6.20 1,612.00 07/01/2015

FR5625177 1,200 6.35 7,620.00 07/17/2015

PG8235177 7,643 9.75 74,519.25 08/11/2015

BA7275172 450 7.00 3,150.00 08/26/2015

XX1565577 500 6.00 3,000.00 09/29/2015

AL4595180 1,050 6.50 6,825.00 10/01/2015

479D71418 2,250 10.00 22,500.00 11/12/2015

XY5075177 3,000 6.50 19,500.00 01/06/2016

XY5055177 12,000 5.90 70,800.00 01/15/2016

XY5175177 6,000 6.20 37,200.00 01/15/2016

SO2015180 20 7.65 153.00 01/27/2016

XY5145177 3,000 6.85 20,550.00 01/29/2016

XY5205177 6,000 7.00 42,000.00 01/29/2016

WA2155180 300 8.00 2,400.00 02/17/2016

AL3605180 376 7.00 2,632.00 03/03/2016

XY5125177 400 8.40 3,360.00 03/03/2016

GA2085180 700 6.50 4,550.00 03/10/2016

FR1305180 45 4.00 180.00 03/16/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

585601

QA2405180 65 9.00 585.00 03/16/2016

XX3665177 1,000 10.69 10,690.00 03/16/2016

XY5035177 400 8.00 3,200.00 03/16/2016

XY5035277 400 6.00 2,400.00 03/16/2016

FR1465180 550 6.50 3,575.00 03/22/2016

XY5105177 1,000 6.20 6,200.00 03/22/2016

XY5125277 400 8.26 3,304.00 03/22/2016

BA2635377 3,620 5.75 20,815.00 04/11/2016

HO1535277 30 11.34 340.20 05/04/2016

PG6985180 190 7.00 1,330.00 05/04/2016

BA9275277 2,060 5.25 10,815.00 06/01/2016

PG1755170 1,030 5.00 5,150.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585602

WA2765177 7,600 5.70 43,320.00 07/01/2015

FR5625177 9,775 6.35 62,071.25 07/17/2015

PG8235177 43,481 7.60 330,455.60 08/11/2015

XY5045177 1,000 8.00 8,000.00 08/17/2015

BA7275172 7,670 6.63 50,852.10 08/26/2015

XY5025177 5,000 6.00 30,000.00 09/04/2015

XY5025277 1,000 8.00 8,000.00 09/04/2015

XY5085177 1,500 6.00 9,000.00 09/04/2015

XY5185177 1,500 6.30 9,450.00 09/04/2015

CE3935177 2,050 5.30 10,865.00 01/29/2016

FR1245187 50 7.40 370.00 01/29/2016

WA2155180 3,700 6.40 23,680.00 02/17/2016

PG9795277 12,500 5.65 70,625.00 03/02/2016

FR1305180 1,875 8.00 15,000.00 03/16/2016

XX3665177 2,000 6.72 13,440.00 03/16/2016

XY4165177 40,000 0.01 400.00 03/22/2016

XY5105177 2,000 6.30 12,600.00 03/22/2016

HO1775177 4,500 6.00 27,000.00 04/06/2016

MO1885177 175 6.30 1,102.50 04/06/2016

BA2635377 8,395 6.15 51,629.25 04/11/2016

FR1985177 1,870 6.40 11,968.00 04/11/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585602

MO0805177 250 6.18 1,545.00 04/27/2016

HO1535277 6,400 6.51 41,664.00 05/04/2016

PG6985180 1,761 8.00 14,088.00 05/04/2016

XY4155177 40,000 0.01 400.00 05/04/2016

PG0415177 4,693 6.10 28,627.30 05/25/2016

WA2785187 4,860 7.70 37,422.00 05/26/2016

BA9275277 3,610 6.00 21,660.00 06/01/2016

PG1755170 6,215 7.00 43,505.00 06/01/2016

CE3515180R 100 22.70 2,270.00 06/20/2016

BA5325277 4,875 5.22 25,447.50 06/23/2016

HO1725177R 5,550 7.00 38,850.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

585603

AL4595180 550 6.50 3,575.00 10/01/2015

479D71418 1,500 10.00 15,000.00 11/12/2015

WA2155180 200 8.00 1,600.00 02/17/2016

XY5125177 400 8.40 3,360.00 03/03/2016

GA2085180 600 6.50 3,900.00 03/10/2016

XX3665177 1,000 10.69 10,690.00 03/16/2016

XY5035177 400 8.00 3,200.00 03/16/2016

XY5035277 400 6.00 2,400.00 03/16/2016

FR1465180 550 6.50 3,575.00 03/22/2016

XY5125277 400 8.26 3,304.00 03/22/2016

BA9275277 1,660 5.25 8,715.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585604

WA2765177 53,700 3.22 172,914.00 07/01/2015

FR5625177 73,770 3.20 236,064.00 07/17/2015

DO2915177 31,000 3.12 96,720.00 07/28/2015

PG8235177 60,110 3.60 216,396.00 08/11/2015

XY5045177 20,000 4.00 80,000.00 08/17/2015

BA7275172 18,120 3.32 60,158.40 08/26/2015

XY5025177 10,000 5.50 55,000.00 09/04/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585604

XY5025277 5,000 3.95 19,750.00 09/04/2015

XY5085177 10,000 4.11 41,100.00 09/04/2015

XY5185177 8,000 3.68 29,440.00 09/04/2015

XY5235177 40,000 3.55 142,000.00 10/01/2015

479D71418 2,250 5.00 11,250.00 11/12/2015

XY2425377 500 9.00 4,500.00 01/06/2016

SO2015180 625 4.90 3,062.50 01/27/2016

FR1245187 850 3.70 3,145.00 01/29/2016

WA2155180 3,600 3.30 11,880.00 02/17/2016

WI2265180 30 5.30 159.00 02/17/2016

PG9795277 62,000 2.10 130,200.00 03/02/2016

WI2095177 31,500 3.15 99,225.00 03/02/2016

AL3605180 376 4.00 1,504.00 03/03/2016

WA2435180 185 7.50 1,387.50 03/10/2016

FR1305180 2,900 4.00 11,600.00 03/16/2016

QA2405180 260 7.00 1,820.00 03/16/2016

XX3665177 30,000 3.36 100,800.00 03/16/2016

XY4165177 160,000 3.95 632,000.00 03/22/2016

XY5105177 15,000 3.50 52,500.00 03/22/2016

HO1775177 30,000 3.30 99,000.00 04/06/2016

MO1885177 31,300 3.35 104,855.00 04/06/2016

BA2635377 34,985 3.10 108,453.50 04/11/2016

FR1985177 35,538 3.30 117,275.40 04/11/2016

WI3645180 140 7.00 980.00 04/26/2016

BA8835174 3,290 3.38 11,120.20 04/27/2016

MO0805177 8,600 3.61 31,046.00 04/27/2016

AT0245130 7,520 3.95 29,704.00 05/04/2016

HO1535277 26,225 3.26 85,493.50 05/04/2016

PG6985180 18,535 4.00 74,140.00 05/04/2016

XY4155177 160,000 3.95 632,000.00 05/04/2016

XY5195177 28,000 3.75 105,000.00 05/17/2016

PG0415177 16,220 3.15 51,093.00 05/25/2016

WA2785187 7,420 3.85 28,567.00 05/26/2016

BA9275277 12,350 3.15 38,902.50 06/01/2016

PG1755170 14,575 3.00 43,725.00 06/01/2016

CE3515180R 100 7.75 775.00 06/20/2016

FR5365180 173 10.00 1,730.00 06/20/2016

BA5325277 22,330 2.92 65,203.60 06/23/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

585604

HO1725177R 10,000 3.60 36,000.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

585606

CE3935177 70 5.30 371.00 01/29/2016

XY5125277 540 3.60 1,944.00 03/22/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585617

OT2015 25 5.00 125.00 09/29/2015

XY5075177 1,000 3.20 3,200.00 01/06/2016

XY5055177 1,000 3.00 3,000.00 01/15/2016

XY5175177 1,000 3.20 3,200.00 01/15/2016

XY5145177 1,000 3.20 3,200.00 01/29/2016

XY5205177 1,000 3.35 3,350.00 01/29/2016

MO8695285 125 5.50 687.50 03/02/2016

XY5125177 480 3.70 1,776.00 03/03/2016

XY5035177 480 3.70 1,776.00 03/16/2016

XY5035277 420 3.15 1,323.00 03/16/2016

MO1505188 462 4.79 2,212.98 05/25/2016

PG3195285 535 5.00 2,675.00 05/25/2016

PG1755170 660 3.00 1,980.00 06/01/2016

PG0765277R 1,010 4.00 4,040.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585619

OT2015 25 5.00 125.00 09/29/2015

MO8695285 20 5.50 110.00 03/02/2016

XY5125177 480 3.70 1,776.00 03/03/2016

XY5035177 480 3.70 1,776.00 03/16/2016

XY5035277 480 3.15 1,512.00 03/16/2016

XY2425577 1,500 5.00 7,500.00 03/22/2016

XY5125277 480 3.60 1,728.00 03/22/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585619

MO1505188 270 4.79 1,293.30 05/25/2016

PG3195285 535 5.00 2,675.00 05/25/2016

PG1755170 660 3.00 1,980.00 06/01/2016

MO0815177 18,106 4.00 72,424.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585621

BA6855176 955 8.00 7,640.00 07/14/2015

BA8165284 460 8.20 3,772.00 07/17/2015

XX1645176 225 11.00 2,475.00 08/06/2015

PG8235177 1,110 8.70 9,657.00 08/11/2015

XY5045177 10,000 9.00 90,000.00 08/17/2015

HO3785187 430 7.70 3,311.00 08/21/2015

BA7275172 640 8.00 5,120.00 08/26/2015

XY1595185R 7,500 10.00 75,000.00 09/04/2015

XY5025177 1,000 7.50 7,500.00 09/04/2015

XY5085177 500 8.00 4,000.00 09/04/2015

XY2425377 1,000 12.00 12,000.00 01/06/2016

XY5075177 2,000 7.00 14,000.00 01/06/2016

XY5055177 2,000 7.75 15,500.00 01/15/2016

XY5175177 2,000 8.15 16,300.00 01/15/2016

FR1245187 1,050 7.60 7,980.00 01/29/2016

XY5145177 2,000 8.20 16,400.00 01/29/2016

XY5205177 2,000 8.55 17,100.00 01/29/2016

MO8695285 8,835 11.00 97,185.00 03/02/2016

XY5215177 5,000 8.00 40,000.00 03/02/2016

XY5215277 3,500 9.55 33,425.00 03/02/2016

XY5125177 3,200 7.60 24,320.00 03/03/2016

PG6185270R 250 20.00 5,000.00 03/07/2016

XY5035177 3,200 7.60 24,320.00 03/16/2016

XY5035277 2,800 7.50 21,000.00 03/16/2016

XY4165177 10,000 0.01 100.00 03/22/2016

XY5125277 3,600 7.50 27,000.00 03/22/2016

MO1885177 800 7.85 6,280.00 04/06/2016

HO1675177 1,000 11.10 11,100.00 04/11/2016

XY1705185 100 16.00 1,600.00 04/11/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585621

DO3025130 600 6.75 4,050.00 04/26/2016

MO7735177 3,475 8.50 29,537.50 04/26/2016

XY1715185 12,800 8.00 102,400.00 04/26/2016

CE2915279 84 17.33 1,455.72 04/27/2016

MO0805177 7,900 7.21 56,959.00 04/27/2016

BA0235177 2,860 7.85 22,451.00 05/04/2016

CL4355187 205 9.90 2,029.50 05/04/2016

HO1535277 85 8.35 709.75 05/04/2016

MO9475177 1,500 8.10 12,150.00 05/04/2016

XY4155177 10,000 5.00 50,000.00 05/04/2016

479D51419 6,000 7.40 44,400.00 05/17/2016

XY5195177 2,000 7.50 15,000.00 05/17/2016

MO1505188 440 11.31 4,976.40 05/25/2016

PG0415177 734 11.30 8,294.20 05/25/2016

PG3195285 6,620 10.00 66,200.00 05/25/2016

PG1755170 565 8.00 4,520.00 06/01/2016

MO0815177 565 9.00 5,085.00 06/20/2016

MO9455177 740 9.00 6,660.00 06/20/2016

PG0765277R 1,670 9.25 15,447.50 06/20/2016

MO1595777 6,725 14.80 99,530.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585623

BA5325277 215 8.05 1,730.75 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585625

BA6855176 285 16.00 4,560.00 07/14/2015

BA8165284 160 16.00 2,560.00 07/17/2015

FR5625177 50 15.85 792.50 07/17/2015

XX1645176 225 17.00 3,825.00 08/06/2015

HO3785187 250 12.36 3,090.00 08/21/2015

BA7275172 330 15.00 4,950.00 08/26/2015

XY1595185R 1,500 15.00 22,500.00 09/04/2015

OT2015 1,915 15.00 28,725.00 09/29/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585625

XY2425377 500 18.00 9,000.00 01/06/2016

XY5075177 2,000 12.50 25,000.00 01/06/2016

XY5055177 2,000 15.00 30,000.00 01/15/2016

XY5175177 2,000 15.80 31,600.00 01/15/2016

FR1245187 510 12.20 6,222.00 01/29/2016

XY5145177 2,000 15.80 31,600.00 01/29/2016

XY5205177 2,000 16.60 33,200.00 01/29/2016

MO8695285 780 22.00 17,160.00 03/02/2016

XY5215177 1,100 12.00 13,200.00 03/02/2016

XY5215277 700 19.05 13,335.00 03/02/2016

HA4245177 325 14.00 4,550.00 03/03/2016

XY2495A77 1,000 19.00 19,000.00 03/03/2016

XY5125177 800 12.00 9,600.00 03/03/2016

XY5035177 800 12.00 9,600.00 03/16/2016

XY5035277 700 14.00 9,800.00 03/16/2016

AA1305187 32 25.00 800.00 03/22/2016

XY4165177 3,000 0.01 30.00 03/22/2016

XY5105177 1,000 11.60 11,600.00 03/22/2016

XY5125277 900 11.65 10,485.00 03/22/2016

MO1885177 50 12.00 600.00 04/06/2016

FR1985177 24 25.80 619.20 04/11/2016

HO1675177 250 16.90 4,225.00 04/11/2016

DO3025130 20 15.00 300.00 04/26/2016

XY1715185 2,100 15.00 31,500.00 04/26/2016

CE2915279 20 34.65 693.00 04/27/2016

MO0805177 900 11.33 10,197.00 04/27/2016

AT0245130 50 24.40 1,220.00 05/04/2016

BA0235177 1,055 15.00 15,825.00 05/04/2016

CL4355187 95 19.80 1,881.00 05/04/2016

HO1535277 60 16.70 1,002.00 05/04/2016

MO9475177 500 12.40 6,200.00 05/04/2016

XY4155177 3,000 9.00 27,000.00 05/04/2016

479D51419 5,000 11.50 57,500.00 05/17/2016

XY5195177 2,000 14.00 28,000.00 05/17/2016

MO1505188 25 22.62 565.50 05/25/2016

PG3195285 1,045 23.00 24,035.00 05/25/2016

PG1755170 360 15.00 5,400.00 06/01/2016

MO0815177 270 17.50 4,725.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585625

MO9455177 193 17.50 3,377.50 06/20/2016

PG0765277R 675 18.00 12,150.00 06/20/2016

XY2495B77 1,000 20.00 20,000.00 06/20/2016

WA9225177 20 26.50 530.00 06/23/2016

MO1595777 985 16.15 15,907.75 06/27/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

585627

BA6855176 60 24.00 1,440.00 07/14/2015

BA8165284 435 18.80 8,178.00 07/17/2015

FR5625177 80 31.70 2,536.00 07/17/2015

XX1645176 225 33.00 7,425.00 08/06/2015

XY5045177 300 20.00 6,000.00 08/17/2015

HO3785187 385 20.60 7,931.00 08/21/2015

BA7275172 190 22.00 4,180.00 08/26/2015

479D31417 30,000 12.00 360,000.00 09/04/2015

XY1595185R 500 25.00 12,500.00 09/04/2015

XY5025177 500 30.00 15,000.00 09/04/2015

XY5025277 500 20.00 10,000.00 09/04/2015

XY5085177 500 20.00 10,000.00 09/04/2015

XY5185177 1,000 21.00 21,000.00 09/04/2015

PG4675223 13 23.50 305.50 09/29/2015

XY5235177 800 18.00 14,400.00 10/01/2015

479D71418 10,000 10.00 100,000.00 11/12/2015

WO1865177 8,300 16.22 134,626.00 01/06/2016

XY2425377 100 30.00 3,000.00 01/06/2016

XY5065177 800 16.30 13,040.00 01/06/2016

XY5075177 1,200 23.00 27,600.00 01/06/2016

XY5055177 1,200 21.30 25,560.00 01/15/2016

XY5175177 1,200 22.50 27,000.00 01/15/2016

CE3935177 1,451 21.00 30,471.00 01/29/2016

FR1245187 880 21.00 18,480.00 01/29/2016

XY5145177 1,200 22.40 26,880.00 01/29/2016

XY5205177 1,200 23.50 28,200.00 01/29/2016

PG9795277 20 81.00 1,620.00 03/02/2016

WI2095177 45 37.00 1,665.00 03/02/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

585627

XY5215177 750 20.75 15,562.50 03/02/2016

XY5215277 500 18.00 9,000.00 03/02/2016

HA4245177 109 23.00 2,507.00 03/03/2016

XY2495A77 400 25.00 10,000.00 03/03/2016

XY5125177 496 21.00 10,416.00 03/03/2016

WI1985187 180 26.00 4,680.00 03/16/2016

XX3665177 1,175 17.30 20,327.50 03/16/2016

XY5035177 496 21.00 10,416.00 03/16/2016

XY5035277 434 22.00 9,548.00 03/16/2016

XY4165177 10,000 0.01 100.00 03/22/2016

XY5105177 800 21.00 16,800.00 03/22/2016

XY5125277 558 20.50 11,439.00 03/22/2016

BA4655187R 75 21.40 1,605.00 04/11/2016

HO1675177 500 38.45 19,225.00 04/11/2016

XY1705185 75 30.00 2,250.00 04/11/2016

XY1715185 800 17.00 13,600.00 04/26/2016

CE3865176 66 17.85 1,178.10 04/27/2016

AT0245130 300 21.40 6,420.00 05/04/2016

BA0235177 680 24.30 16,524.00 05/04/2016

CL4355187 153 17.60 2,692.80 05/04/2016

HO1535277 150 17.85 2,677.50 05/04/2016

MO9475177 320 21.50 6,880.00 05/04/2016

PG6985180 42 30.00 1,260.00 05/04/2016

XY4155177 10,000 16.00 160,000.00 05/04/2016

479D51419 6,500 20.00 130,000.00 05/17/2016

XY5195177 500 21.00 10,500.00 05/17/2016

GA1765177 294 16.45 4,836.30 05/25/2016

MO1505188 45 26.47 1,191.15 05/25/2016

PG0415177 572 20.20 11,554.40 05/25/2016

PG3195285 31 30.00 930.00 05/25/2016

PG1755170 1,480 15.00 22,200.00 06/01/2016

AA2265130 31 22.00 682.00 06/20/2016

GA1845177 40 21.20 848.00 06/20/2016

MO0815177 1,357 24.50 33,246.50 06/20/2016

MO9455177 16 30.00 480.00 06/20/2016

PG0765277R 585 27.00 15,795.00 06/20/2016

XY2495B77 400 22.00 8,800.00 06/20/2016

MO1595777 160 25.00 4,000.00 06/27/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

585629

PG8235177 8,750 6.50 56,875.00 08/11/2015

MO1885177 5,000 6.00 30,000.00 04/06/2016

PG3195285 120 9.00 1,080.00 05/25/2016

PG0765277R 1,010 8.00 8,080.00 06/20/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BIKE LANE PREFORMED THERMOPLASTIC PAVEMENT MARKING WITH ARROW

585631

DO2915177 120 33.00 3,960.00 07/28/2015

XY5235177 200 24.00 4,800.00 10/01/2015

WI1985187 120 34.00 4,080.00 03/16/2016

DO3025130 30 40.00 1,200.00 04/26/2016

CL4355187 88 30.80 2,710.40 05/04/2016

XY5195177 125 30.00 3,750.00 05/17/2016

PG0415177 12 30.30 363.60 05/25/2016

AA2265130 40 27.00 1,080.00 06/20/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHARED BIKE LANE PREFORMED THERMOPLASTIC PAVEMENT MARKING

585633

XY5235177 200 24.00 4,800.00 10/01/2015

XY5195177 125 28.00 3,500.00 05/17/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT MARKING LINES, ANY WIDTH

585700

FR5625177 3,120 1.05 3,276.00 07/17/2015

XX1645176 225 3.30 742.50 08/06/2015

PG8235177 47,144 0.85 40,072.40 08/11/2015

HO3785187 105 2.00 210.00 08/21/2015

479D31417 30,000 0.90 27,000.00 09/04/2015

XY1595185R 10,000 3.00 30,000.00 09/04/2015

OT2015 1,744 2.00 3,488.00 09/29/2015

XY2425377 3,500 5.00 17,500.00 01/06/2016

FR1245187 40 3.10 124.00 01/29/2016

MO8695285 7,680 2.00 15,360.00 03/02/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT MARKING LINES, ANY WIDTH

585700

XY4165177 40,000 0.01 400.00 03/22/2016

BA2635377 14,330 0.73 10,460.90 04/11/2016

XY1705185 300 5.00 1,500.00 04/11/2016

DO3025130 2,550 2.50 6,375.00 04/26/2016

XY1715185 13,000 2.25 29,250.00 04/26/2016

CE3865176 15 10.50 157.50 04/27/2016

AT0245130 5,000 1.50 7,500.00 05/04/2016

HO1535277 270 4.50 1,215.00 05/04/2016

XY4155177 40,000 0.20 8,000.00 05/04/2016

479D51419 8,000 3.00 24,000.00 05/17/2016

MO1505188 385 3.93 1,513.05 05/25/2016

PG0415177 26,000 0.50 13,000.00 05/25/2016

PG3195285 7,997 3.25 25,990.25 05/25/2016

BA9275277 5,000 2.75 13,750.00 06/01/2016

MO0815177 25 12.00 300.00 06/20/2016

MO9455177 30 12.00 360.00 06/20/2016

PG0765277R 35 18.00 630.00 06/20/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

585705

479D21418 1,000 9.00 9,000.00 07/17/2015

XX1645176 225 5.50 1,237.50 08/06/2015

479D31417 10,000 2.00 20,000.00 09/04/2015

XY1595185R 500 5.00 2,500.00 09/04/2015

XY2425377 100 20.00 2,000.00 01/06/2016

XY5125177 150 5.00 750.00 03/03/2016

XY5035177 150 5.30 795.00 03/16/2016

XY5035277 150 5.30 795.00 03/16/2016

XY4165177 10,000 0.01 100.00 03/22/2016

XY5125277 150 5.00 750.00 03/22/2016

XY1705185 100 10.00 1,000.00 04/11/2016

DO3025130 160 5.50 880.00 04/26/2016

XY1715185 925 2.25 2,081.25 04/26/2016

CL4355187 400 3.03 1,212.00 05/04/2016

XY4155177 10,000 2.00 20,000.00 05/04/2016

479D51419 8,000 4.00 32,000.00 05/17/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

585705

MO1505188 45 3.93 176.85 05/25/2016

PG0415177 150 3.05 457.50 05/25/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASE COURSE

599150

XY5045177 200 75.00 15,000.00 08/17/2015

XY5025177 200 1.00 200.00 09/04/2015

XY5025277 200 75.00 15,000.00 09/04/2015

XY5085177 200 60.00 12,000.00 09/04/2015

XY5185177 200 50.00 10,000.00 09/04/2015

XX4125A77 50 110.00 5,500.00 01/06/2016

XX4125B77 75 100.00 7,500.00 01/06/2016

XY5065177 200 50.00 10,000.00 01/06/2016

XY5075177 49 75.00 3,675.00 01/06/2016

XY5055177 50 50.00 2,500.00 01/15/2016

XY5175177 50 0.01 0.50 01/15/2016

XY5145177 50 0.01 0.50 01/29/2016

XY5205177 50 0.01 0.50 01/29/2016

XX4125C77 75 89.00 6,675.00 02/12/2016

XY5215177 60 53.00 3,180.00 03/02/2016

XY5215277 50 45.00 2,250.00 03/02/2016

XY2495A77 30 0.01 0.30 03/03/2016

XY5125177 1,000 10.00 10,000.00 03/03/2016

XY5035177 1,000 0.01 10.00 03/16/2016

XY5035277 1,000 0.01 10.00 03/16/2016

XY5105177 200 55.00 11,000.00 03/22/2016

XY5125277 1,000 0.01 10.00 03/22/2016

XX4125577R 75 64.00 4,800.00 06/01/2016

XY2495B77 30 100.00 3,000.00 06/20/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR BRIDGE APPROACHES, PG 64S-22, LEVEL 2

599160

XY5045177 1,500 240.00 360,000.00 08/17/2015

XY5025177 1,000 270.00 270,000.00 09/04/2015

XY5025277 1,000 240.00 240,000.00 09/04/2015
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR BRIDGE APPROACHES, PG 64S-22, LEVEL 2

599160

XY5085177 1,000 250.00 250,000.00 09/04/2015

XY5185177 500 200.00 100,000.00 09/04/2015

XY5235177 2,000 0.01 20.00 10/01/2015

AX0977314 220 120.00 26,400.00 12/22/2015

XX4125A77 250 300.00 75,000.00 01/06/2016

XX4125B77 400 225.00 90,000.00 01/06/2016

XY5075177 500 245.00 122,500.00 01/06/2016

XY5055177 500 115.00 57,500.00 01/15/2016

XY5175177 500 0.01 5.00 01/15/2016

XY5145177 500 0.01 5.00 01/29/2016

XY5205177 500 0.01 5.00 01/29/2016

XX4125C77 400 180.00 72,000.00 02/12/2016

XY5215177 1,500 133.00 199,500.00 03/02/2016

XY5215277 1,500 103.00 154,500.00 03/02/2016

XY4165177 250 250.00 62,500.00 03/22/2016

XY4155177 250 276.00 69,000.00 05/04/2016

XY5195177 1,500 0.01 15.00 05/17/2016

XX4125577R 400 195.00 78,000.00 06/01/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SUPERPAVE ASPHALT MIX 12.5MM FOR BRIDGE APPROACHES, PG 64E-22, LEVEL 4

599165

XY5065177 2,000 90.00 180,000.00 01/06/2016

XY4165177 250 250.00 62,500.00 03/22/2016

XY5105177 2,000 150.00 300,000.00 03/22/2016

XY4155177 250 287.00 71,750.00 05/04/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MILLING EXISTING PAVEMENT

599200

XY5125177 60,000 1.85 111,000.00 03/03/2016

XY5035177 60,000 0.01 600.00 03/16/2016

XY5035277 60,000 0.01 600.00 03/16/2016

XY5125277 60,000 0.40 24,000.00 03/22/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

599225

410D71418 75 4,700.00 352,500.00 07/17/2015

410D71418 75 4,700.00 352,500.00 07/17/2015

410D71418 75 4,700.00 352,500.00 07/17/2015

410D41418 75 9,200.00 690,000.00 04/06/2016

410D41418 10 11,275.00 112,750.00 04/06/2016

410D41418 10 10,425.00 104,250.00 04/06/2016

410D41418 10 12,575.00 125,750.00 04/06/2016

410D41418 10 6,725.00 67,250.00 04/06/2016

410D31418 50 15,778.00 788,900.00 05/17/2016

410D31418 8 18,906.28 151,250.24 05/17/2016

410D31418 8 21,306.30 170,450.40 05/17/2016

410D31418 8 18,122.60 144,980.80 05/17/2016

410D31418 8 11,657.24 93,257.92 05/17/2016

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

JOINT AND CRACK SEALING MATERIAL

599250

XY2495A77 5,000 3.00 15,000.00 03/03/2016

XY2495B77 5,000 9.00 45,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE THERMOPLASTIC (40 MIL)

599300

XY5045177 10,000 0.80 8,000.00 08/17/2015

BA7275172 68,655 0.42 28,835.10 08/26/2015

479D31417 10,000 1.00 10,000.00 09/04/2015

XY5025177 10,000 1.10 11,000.00 09/04/2015

XY5025277 10,000 0.80 8,000.00 09/04/2015

XY5085177 10,000 0.88 8,800.00 09/04/2015

XY5185177 10,000 1.15 11,500.00 09/04/2015

492D71418 2,000,000 0.26 510,000.00 09/29/2015

XY2515177 1,302,418 0.24 312,580.32 10/07/2015

XY2515577 1,650,211 0.23 379,548.53 10/07/2015

XY2515477 2,091,971 0.22 460,233.62 10/23/2015

XY2515777 1,411,951 0.22 310,629.22 01/05/2016

XY5075177 8,000 0.68 5,440.00 01/06/2016

XY2515377 233,598 0.22 51,391.56 01/08/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH WHITE THERMOPLASTIC (40 MIL)

599300

XY5055177 8,000 0.75 6,000.00 01/15/2016

XY5175177 8,000 0.70 5,600.00 01/15/2016

XY5145177 8,000 0.70 5,600.00 01/29/2016

XY5205177 8,000 0.75 6,000.00 01/29/2016

XY2515277 1,090,426 0.24 261,702.24 02/12/2016

XY2515677 1,933,040 0.20 386,608.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH YELLOW THERMOPLASTIC (40 MIL)

599305

XY5045177 10,000 0.80 8,000.00 08/17/2015

BA7275172 40,043 0.42 16,818.06 08/26/2015

479D31417 10,000 1.00 10,000.00 09/04/2015

XY5025177 10,000 1.00 10,000.00 09/04/2015

XY5025277 10,000 0.80 8,000.00 09/04/2015

XY5085177 10,000 0.88 8,800.00 09/04/2015

XY5185177 10,000 1.15 11,500.00 09/04/2015

492D71418 2,000,000 0.26 510,000.00 09/29/2015

XY2515177 1,041,934 0.24 250,064.16 10/07/2015

XY2515577 1,320,169 0.23 303,638.87 10/07/2015

XY2515477 1,673,577 0.22 368,186.94 10/23/2015

XY2515777 1,129,561 0.22 248,503.42 01/05/2016

XY5075177 4,000 0.68 2,720.00 01/06/2016

XY2515377 186,878 0.22 41,113.16 01/08/2016

XY5055177 4,000 0.75 3,000.00 01/15/2016

XY5175177 4,000 0.70 2,800.00 01/15/2016

XY5145177 4,000 0.70 2,800.00 01/29/2016

XY5205177 4,000 0.75 3,000.00 01/29/2016

XY2515277 872,340 0.24 209,361.60 02/12/2016

XY2515677 1,859,326 0.20 371,865.20 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE THERMOPLASTIC (40 MIL)

599310

BA7275172 7,515 0.85 6,387.75 08/26/2015

479D31417 20,000 1.00 20,000.00 09/04/2015

492D71418 500,000 0.40 200,000.00 09/29/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 INCH WHITE THERMOPLASTIC (40 MIL)

599310

XY2515177 260,484 0.30 78,145.20 10/07/2015

XY2515577 330,042 0.42 138,617.64 10/07/2015

XY2515477 418,394 0.30 125,518.20 10/23/2015

XY2515777 282,390 0.33 93,188.70 01/05/2016

XY5075177 1,000 1.20 1,200.00 01/06/2016

XY2515377 46,720 0.33 15,417.60 01/08/2016

XY5055177 1,000 1.50 1,500.00 01/15/2016

XY5175177 1,000 1.40 1,400.00 01/15/2016

XY5145177 1,000 1.40 1,400.00 01/29/2016

XY5205177 1,000 1.45 1,450.00 01/29/2016

XY2515277 218,085 0.30 65,425.50 02/12/2016

XY2515677 225,491 0.30 67,647.30 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ASPHALT CURB

615582

XX1645176 100 40.00 4,000.00 08/06/2015

XY5065177 1,000 10.00 10,000.00 01/06/2016

GA2085180 50 30.00 1,500.00 03/10/2016

WI1985187 112 35.00 3,920.00 03/16/2016

XY5105177 1,000 15.00 15,000.00 03/22/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616250

WA2765177 260 35.00 9,100.00 07/01/2015

FR5625177 2,160 36.00 77,760.00 07/17/2015

XX1645176 180 60.00 10,800.00 08/06/2015

XY5065177 5,000 29.00 145,000.00 01/06/2016

XY5215177 1,000 29.00 29,000.00 03/02/2016

XY5215277 750 24.05 18,037.50 03/02/2016

XY5125177 4,800 25.00 120,000.00 03/03/2016

XX3665177 1,000 34.00 34,000.00 03/16/2016

XY5035177 4,800 30.00 144,000.00 03/16/2016

XY5035277 4,200 30.00 126,000.00 03/16/2016

XY4165177 1,000 25.00 25,000.00 03/22/2016

XY5105177 5,000 31.00 155,000.00 03/22/2016
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616250

XY5125277 5,400 5.00 27,000.00 03/22/2016

HO1535277 138 38.00 5,244.00 05/04/2016

PG6985180 300 60.00 18,000.00 05/04/2016

XY4155177 1,000 36.23 36,230.00 05/04/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

616251

AX7665182 380 20.00 7,600.00 11/17/2015

PG0415177 6,750 14.15 95,512.50 05/25/2016

BA9275277 314 16.70 5,243.80 06/01/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

616605

DO2915177 300 10.00 3,000.00 07/28/2015

XY5045177 200 35.00 7,000.00 08/17/2015

XY5025277 200 25.00 5,000.00 09/04/2015

XY5235177 300 45.00 13,500.00 10/01/2015

XX4125A77 250 70.00 17,500.00 01/06/2016

XX4125B77 400 15.00 6,000.00 01/06/2016

XY5065177 3,000 27.00 81,000.00 01/06/2016

XY5075177 2,500 30.00 75,000.00 01/06/2016

XY5055177 2,500 13.00 32,500.00 01/15/2016

XY5175177 2,500 44.00 110,000.00 01/15/2016

CE3935177 1,600 25.00 40,000.00 01/29/2016

XY5145177 2,500 40.00 100,000.00 01/29/2016

XY5205177 2,500 45.00 112,500.00 01/29/2016

XX4125C77 400 44.00 17,600.00 02/12/2016

XY2495A77 450 100.00 45,000.00 03/03/2016

XY5105177 3,000 28.00 84,000.00 03/22/2016

HO1675177 50 80.00 4,000.00 04/11/2016

XY5195177 250 39.00 9,750.00 05/17/2016

XY2495B77 450 100.00 45,000.00 06/20/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

616610

PG9795277 1,500 15.15 22,725.00 03/02/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHOULDER RUMBLE STRIPS

616700

WA2765177 75,350 0.16 12,056.00 07/01/2015

FR5625177 140,000 0.14 19,600.00 07/17/2015

XX1645176 900 10.00 9,000.00 08/06/2015

XY5045177 10,000 0.75 7,500.00 08/17/2015

BA7275172 27,995 0.20 5,599.00 08/26/2015

XY5025177 10,000 1.00 10,000.00 09/04/2015

XY5025277 10,000 0.50 5,000.00 09/04/2015

XY5085177 5,000 0.85 4,250.00 09/04/2015

XY5185177 5,000 0.50 2,500.00 09/04/2015

XY5075177 12,000 1.10 13,200.00 01/06/2016

XY5055177 12,000 0.30 3,600.00 01/15/2016

XY5175177 12,000 0.61 7,320.00 01/15/2016

SO2015180 1,365 10.00 13,650.00 01/27/2016

XY5145177 12,000 0.60 7,200.00 01/29/2016

XY5205177 12,000 0.65 7,800.00 01/29/2016

PG9795277 71,000 0.25 17,750.00 03/02/2016

XY5215177 31,750 0.31 9,842.50 03/02/2016

XY5215277 23,000 0.35 8,050.00 03/02/2016

XY5125177 22,000 0.35 7,700.00 03/03/2016

FR1305180 4,800 2.00 9,600.00 03/16/2016

QA2405180 5,145 2.00 10,290.00 03/16/2016

XY5035177 22,000 0.40 8,800.00 03/16/2016

XY5035277 22,000 0.40 8,800.00 03/16/2016

XY4165177 20,000 0.45 9,000.00 03/22/2016

XY5125277 22,000 0.40 8,800.00 03/22/2016

HO1775177 61,500 0.26 15,990.00 04/06/2016

BA2635377 35,940 0.42 15,094.80 04/11/2016

FR1985177 63,840 0.19 12,129.60 04/11/2016

HO1675177 7,435 1.30 9,665.50 04/11/2016

CL4355187 7,005 1.10 7,705.50 05/04/2016

HO1535277 38,600 0.34 13,124.00 05/04/2016

PG6985180 34,580 0.22 7,607.60 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHOULDER RUMBLE STRIPS

616700

XY4155177 20,000 0.15 3,000.00 05/04/2016

GA1765177 87,000 0.12 10,440.00 05/25/2016

PG0415177 24,641 0.50 12,320.50 05/25/2016

WA4305177 66,640 0.15 9,996.00 05/25/2016

WA2785187 11,620 0.70 8,134.00 05/26/2016

BA9275277 18,704 0.63 11,783.52 06/01/2016

WA2495176 7,668 0.50 3,834.00 06/20/2016

BA5325277 26,600 0.55 14,630.00 06/23/2016

WA9225177 27,868 0.20 5,573.60 06/23/2016

HO1725177R 13,200 0.74 9,768.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE MEDIAN TRAFFIC BARRIER TRANSITION AT NEW SIGN

620078

BA7275172 6 17,000.00 102,000.00 08/26/2015

XY1675185 2 22,500.00 45,000.00 03/02/2016

XY1705185 2 24,500.00 49,000.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

620079

BA6855176 120 25.00 3,000.00 07/14/2015

PG8235177 20 40.00 800.00 08/11/2015

BA7275172 335 14.00 4,690.00 08/26/2015

PG0735182 13 58.00 754.00 01/15/2016

CL4355187 23 53.63 1,233.49 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING CONCRETE BARRIER TRANSITION

620080

XY1675185 150 90.00 13,500.00 03/02/2016

XY1705185 80 150.00 12,000.00 04/11/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER

620140

XY1675185 150 340.00 51,000.00 03/02/2016

XY1705185 50 500.00 25,000.00 04/11/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 0 INCH TO 1

620142

BA7275172 2,871 95.00 272,745.00 08/26/2015

PG6985180 1,460 138.00 201,480.00 05/04/2016

PG1755170 862 125.00 107,750.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 1 FOOT 6

620144

BA7275172 986 280.00 276,080.00 08/26/2015

PG6985180 2,125 190.00 403,750.00 05/04/2016

PG1755170 443 200.00 88,600.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATED FROM 4 FEET 0

620146

BA7275172 1,309 678.00 887,502.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 1

620148

CL4355187 325 100.11 32,535.75 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

34 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 3

620152

BA2635377 25 750.00 18,750.00 04/11/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE END TRANSITION

620156

CL4355187 1 7,529.50 7,529.50 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 1

620158

BA7275172 1,646 85.00 139,910.00 08/26/2015

CL4355187 435 104.73 45,557.55 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 2

620160

BA7275172 419 112.00 46,928.00 08/26/2015

XY1675185 100 325.00 32,500.00 03/02/2016

XY1705185 30 500.00 15,000.00 04/11/2016

PG1755170 427 125.00 53,375.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE TYPE 3

620163

BA7275172 6,184 153.75 950,790.00 08/26/2015

CL4355187 645 159.64 102,967.80 05/04/2016

WA2785187 300 265.00 79,500.00 05/26/2016

PG1755170 117 130.00 15,210.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACE END TRANSITION

620167

CL4355187 2 14,564.00 29,128.00 05/04/2016

PG1755170 2 15,000.00 30,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A CURB 8 INCH X 16 INCH MINIMUM

634101

MO9475177 255 31.05 7,917.75 05/04/2016

PG0765277R 447 28.00 12,516.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A CURB 8 INCH X 16 INCH MINIMUM

634101

MO1595777 670 26.50 17,755.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE A CURB

634200

415D31418 500 25.00 12,500.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE TYPE A MODIFIED CURB

634203

415D31418 100 25.00 2,500.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A CURB ANY HEIGHT OR DEPTH

634204

XY1595185R 1,500 32.00 48,000.00 09/04/2015

XX3145133 2,000 34.00 68,000.00 10/07/2015

XY2425377 1,000 30.00 30,000.00 01/06/2016

MO8695285 1,430 35.00 50,050.00 03/02/2016

CE2915379 63 35.00 2,205.00 03/03/2016

WI1985187 1,626 25.00 40,650.00 03/16/2016

XY1715185 1,500 35.00 52,500.00 04/26/2016

CE2915279 7 27.00 189.00 04/27/2016

MO0805177 1,050 28.50 29,925.00 04/27/2016

PG3195285 1,830 32.00 58,560.00 05/25/2016

MO0815177 55 27.00 1,485.00 06/20/2016

MO9455177 151 30.00 4,530.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE B CURB

634205

415D31418 100 25.00 2,500.00 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE C CURB

634210

AX7665182 71 50.00 3,550.00 11/17/2015

415D31418 100 25.00 2,500.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 8 INCH

634301

DO3025130 707 32.00 22,624.00 04/26/2016

MO9475177 1,450 31.05 45,022.50 05/04/2016

AA2265130 580 39.60 22,968.00 06/20/2016

MO0815177 3,217 28.00 90,076.00 06/20/2016

MO9455177 205 34.00 6,970.00 06/20/2016

PG0765277R 2,985 32.00 95,520.00 06/20/2016

MO1595777 1,200 36.00 43,200.00 06/27/2016

HO1725177R 122 50.00 6,100.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A COMBINATION CURB AND GUTTER ANY HEIGHT OR DEPTH

634312

XY1595185R 4,500 32.00 144,000.00 09/04/2015

XY2425377 10,000 30.00 300,000.00 01/06/2016

HO1695182 25 38.00 950.00 01/29/2016

AT4285282 264 50.00 13,200.00 02/05/2016

MO8695285 2,030 35.00 71,050.00 03/02/2016

XY1715185 6,000 32.00 192,000.00 04/26/2016

MO0805177 2,150 30.00 64,500.00 04/27/2016

BA0235177 4,530 28.00 126,840.00 05/04/2016

PG3195285 4,053 30.00 121,590.00 05/25/2016

MO9455177 354 35.00 12,390.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CONCRETE CURB OPENING

634345

XY2425777 20 500.00 10,000.00 01/06/2016

415D31418 8 300.00 2,400.00 05/04/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 274



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STANDARD CURB OPENING FOR COMBINATION CONCRETE CURB AND GUTTER

634350

BA6855176 1 750.00 750.00 07/14/2015

PG9795277 6 470.00 2,820.00 03/02/2016

415D31418 8 450.00 3,600.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE A COMBINATION CURB AND GUTTER

634400

XY5125177 20 125.00 2,500.00 03/03/2016

XY5035177 20 125.00 2,500.00 03/16/2016

XY5035277 20 125.00 2,500.00 03/16/2016

XY5125277 20 75.00 1,500.00 03/22/2016

415D31418 1,000 40.00 40,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE B COMBINATION CURB AND GUTTER

634405

415D31418 50 30.00 1,500.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE C COMBINATION CURB AND GUTTER

634410

XY5125177 20 125.00 2,500.00 03/03/2016

XY5035177 20 125.00 2,500.00 03/16/2016

XY5035277 20 125.00 2,500.00 03/16/2016

XY5125277 20 75.00 1,500.00 03/22/2016

415D31418 50 30.00 1,500.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WHEEL STOPS

634415

PG4675223 7 207.00 1,449.00 09/29/2015

PG1755170 167 180.00 30,060.00 06/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPLACE STANDARD TYPE D COMBINATION CURB AND GUTTER

634420

XY5125177 20 125.00 2,500.00 03/03/2016

XY5035177 20 125.00 2,500.00 03/16/2016

XY5035277 20 125.00 2,500.00 03/16/2016

XY5125277 20 75.00 1,500.00 03/22/2016

415D31418 50 30.00 1,500.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-1

648100

XY2425577 500 100.00 50,000.00 03/22/2016

AA2265130 478 71.00 33,938.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-3

648110

MO0815177 117 110.00 12,870.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 3 FEET 0 INCH WIDE TYPE A-3

648130

WI1985187 360 50.00 18,000.00 03/16/2016

MO1505188 138 105.12 14,506.56 05/25/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

648140

XY1595185R 500 255.00 127,500.00 09/04/2015

XY2425577 750 130.00 97,500.00 03/22/2016

XY1715185 500 90.00 45,000.00 04/26/2016

MO0805177 750 83.00 62,250.00 04/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3

648150

BA0235177 190 60.00 11,400.00 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3

648150

MO9475177 7 93.15 652.05 05/04/2016

MO0815177 366 130.00 47,580.00 06/20/2016

MO1595777 3,520 63.60 223,872.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE B-4

648215

AT0245130 210 120.00 25,200.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE B-1

648260

BA7275172 109 92.00 10,028.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0 INCH TO 4 FEET 0

648400

XY2425577 200 100.00 20,000.00 03/22/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 2 FEET 0 INCH TO 6 FEET 0

648500

XX1645176 400 149.00 59,600.00 08/06/2015

FR1245187 522 80.50 42,021.00 01/29/2016

415D31418 500 100.00 50,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-4, 2 FEET 0 INCH TO 6 FEET 0

648515

415D31418 100 80.00 8,000.00 05/04/2016

PG3195285 85 90.00 7,650.00 05/25/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 4 FEET 0 INCH TO 6 FEET 0

648540

XY2425577 400 120.00 48,000.00 03/22/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE B-1, 2 FEET 0 INCH TO 6 FEET 0

648560

XY2425577 100 100.00 10,000.00 03/22/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-1, 2 FEET 0 INCH TO 6 FEET 0

648620

415D31418 100 80.00 8,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-4, 2 FEET 0 INCH TO 6 FEET 0

648635

415D31418 100 80.00 8,000.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE C-1, 3 FEET 0 INCH TO 6 FEET 0

648640

XY2425577 100 100.00 10,000.00 03/22/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH CONCRETE SIDEWALK

655104

CE3515180R 425 9.90 4,207.50 06/20/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH CONCRETE SIDEWALK

655105

BA6855176 22,000 6.00 132,000.00 07/14/2015

BA8165284 510 6.80 3,468.00 07/17/2015

XX1645176 4,250 6.50 27,625.00 08/06/2015

PG8235177 1,263 10.50 13,261.50 08/11/2015
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH CONCRETE SIDEWALK

655105

HO3785187 5,290 10.20 53,958.00 08/21/2015

BA7275172 11,142 4.60 51,253.20 08/26/2015

XY1595185R 30,000 11.00 330,000.00 09/04/2015

OT2015 250 15.00 3,750.00 09/29/2015

XX3145133 200,000 5.75 1,150,000.00 10/07/2015

XY2425377 80,000 6.00 480,000.00 01/06/2016

XY2425777 40,000 6.00 240,000.00 01/06/2016

FR1245187 21,165 5.90 124,873.50 01/29/2016

HO1695182 75 38.00 2,850.00 01/29/2016

AT4285282 1,490 6.00 8,940.00 02/05/2016

MO8695285 18,101 14.00 253,414.00 03/02/2016

AL3605180 56 39.00 2,184.00 03/03/2016

CE2915379 9,995 6.00 59,970.00 03/03/2016

HA4245177 445 9.00 4,005.00 03/03/2016

XY5125177 100 25.00 2,500.00 03/03/2016

PG6185270R 1,280 6.00 7,680.00 03/07/2016

WI1985187 120 20.00 2,400.00 03/16/2016

XY5035177 100 25.00 2,500.00 03/16/2016

XY5035277 100 25.00 2,500.00 03/16/2016

XY2425577 90,000 6.00 540,000.00 03/22/2016

XY5125277 100 10.00 1,000.00 03/22/2016

MO1885177 2,320 10.50 24,360.00 04/06/2016

BA2635377 50 75.00 3,750.00 04/11/2016

DO3025130 16,072 8.75 140,630.00 04/26/2016

MO7735177 6,155 8.00 49,240.00 04/26/2016

XY1715185 32,000 11.00 352,000.00 04/26/2016

CE2915279 15,190 5.25 79,747.50 04/27/2016

MO0805177 11,500 5.80 66,700.00 04/27/2016

415D31418 1,500 7.00 10,500.00 05/04/2016

415D31418 500 7.00 3,500.00 05/04/2016

BA0235177 12,290 7.30 89,717.00 05/04/2016

MO9475177 5,812 8.80 51,145.60 05/04/2016

PG6985180 3,605 6.90 24,874.50 05/04/2016

MO1505188 4,144 11.41 47,283.04 05/25/2016

PG3195285 22,155 12.00 265,860.00 05/25/2016

PG1755170 8,495 4.00 33,980.00 06/01/2016

FR5365180 10,093 5.50 55,511.50 06/20/2016

MO9455177 2,384 8.00 19,072.00 06/20/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH CONCRETE SIDEWALK

655105

PG0765277R 13,723 7.50 102,922.50 06/20/2016

MO1595777 6,450 6.90 44,505.00 06/27/2016

XY1725185 125 10.00 1,250.00 07/01/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 INCH REINFORCED CONCRETE SIDEWALK

655115

415D31418 1,000 7.00 7,000.00 05/04/2016

MO0815177 5,280 9.00 47,520.00 06/20/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DETECTABLE WARNING SURFACE FOR CURB RAMPS

655120

BA8165284 85 30.00 2,550.00 07/17/2015

XX1645176 450 40.00 18,000.00 08/06/2015

PG8235177 120 43.00 5,160.00 08/11/2015

HO3785187 65 84.00 5,460.00 08/21/2015

XY1595185R 2,500 32.00 80,000.00 09/04/2015

OT2015 25 50.00 1,250.00 09/29/2015

XX3145133 5,000 22.00 110,000.00 10/07/2015

XY2425377 5,000 15.00 75,000.00 01/06/2016

XY2425777 1,250 32.00 40,000.00 01/06/2016

FR1245187 400 42.50 17,000.00 01/29/2016

MO8695285 1,207 33.00 39,831.00 03/02/2016

CE2915379 289 36.00 10,404.00 03/03/2016

WI1985187 50 50.00 2,500.00 03/16/2016

XY2425577 10,000 30.00 300,000.00 03/22/2016

MO1885177 205 42.00 8,610.00 04/06/2016

DO3025130 320 55.00 17,600.00 04/26/2016

MO7735177 225 32.00 7,200.00 04/26/2016

XY1715185 2,500 30.00 75,000.00 04/26/2016

CE2915279 165 38.00 6,270.00 04/27/2016

MO0805177 250 30.00 7,500.00 04/27/2016

415D31418 360 26.00 9,360.00 05/04/2016

CL4355187 10 3.00 30.00 05/04/2016

MO9475177 392 41.85 16,405.20 05/04/2016

PG6985180 20 39.00 780.00 05/04/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DETECTABLE WARNING SURFACE FOR CURB RAMPS

655120

MO1505188 243 62.21 15,117.03 05/25/2016

PG3195285 1,156 36.00 41,616.00 05/25/2016

PG1755170 221 35.00 7,735.00 06/01/2016

CE3515180R 30 60.60 1,818.00 06/20/2016

FR5365180 127 45.00 5,715.00 06/20/2016

MO0815177 443 35.00 15,505.00 06/20/2016

MO9455177 295 34.00 10,030.00 06/20/2016

PG0765277R 505 35.00 17,675.00 06/20/2016

MO1595777 520 31.80 16,536.00 06/27/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRICK SIDEWALKS

655383

XX3145133 2,500 15.00 37,500.00 10/07/2015

XY2425377 300 25.00 7,500.00 01/06/2016

XY2425777 2,000 30.00 60,000.00 01/06/2016

XY2425577 500 25.00 12,500.00 03/22/2016

PG0765277R 1,050 32.00 33,600.00 06/20/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET DECORATIVE BRICK SIDEWALK

655390

XX1645176 100 40.00 4,000.00 08/06/2015

XY1595185R 1,500 15.00 22,500.00 09/04/2015

OT2015 85 12.00 1,020.00 09/29/2015

XY2425377 300 25.00 7,500.00 01/06/2016

MO8695285 6,570 15.00 98,550.00 03/02/2016

XY1715185 4,700 15.00 70,500.00 04/26/2016

PG3195285 60 15.00 900.00 05/25/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ASPHALT SIDEWALK

656491

XX1645176 50 300.00 15,000.00 08/06/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660482

BA8165284 4,411 16.00 70,576.00 07/17/2015

XY2435777 12,000 16.00 192,000.00 07/21/2015

XX1645176 675 29.00 19,575.00 08/06/2015

PG8235177 36,810 14.85 546,628.50 08/11/2015

AT0445182 250 18.00 4,500.00 08/17/2015

BA7275172 1,960 18.00 35,280.00 08/26/2015

XY1595185R 500 24.00 12,000.00 09/04/2015

HO4885126 2,441 19.00 46,379.00 09/29/2015

PG4675223 1,373 24.00 32,952.00 09/29/2015

AL4595180 345 36.00 12,420.00 10/01/2015

4770251418 5,000 10.00 50,000.00 10/23/2015

HO1505185 875 25.00 21,875.00 12/10/2015

BA9885285 313 23.50 7,355.50 12/14/2015

WA2835132 44,754 14.50 648,933.00 12/22/2015

XY2425377 300 26.50 7,950.00 01/06/2016

PG0735182 225 36.00 8,100.00 01/15/2016

SO2015180 414 24.00 9,936.00 01/27/2016

FR1245187 1,885 21.25 40,056.25 01/29/2016

WA2155180 490 25.00 12,250.00 02/17/2016

WA2865132 2,200 15.20 33,440.00 02/17/2016

WA2705132 401 14.50 5,814.50 03/02/2016

XY1675185 2,500 30.00 75,000.00 03/02/2016

XY2435577 5,000 14.00 70,000.00 03/02/2016

AL3605180 789 17.50 13,807.50 03/03/2016

CE2915379 96 24.20 2,323.20 03/03/2016

HA4245177 775 19.00 14,725.00 03/03/2016

WA2435180 313 22.25 6,964.25 03/10/2016

FR1305180 250 19.00 4,750.00 03/16/2016

HO1775177 800 14.00 11,200.00 04/06/2016

MO1885177 18,830 16.95 319,168.50 04/06/2016

BA2635377 14,370 14.25 204,772.50 04/11/2016

XY1705185 1,400 26.00 36,400.00 04/11/2016

MO7735177 1,440 20.50 29,520.00 04/26/2016

WO1805186 1,575 22.00 34,650.00 04/26/2016

XY1715185 200 32.00 6,400.00 04/26/2016

CE2915279 646 20.80 13,436.80 04/27/2016

477D71418 2,000 13.50 27,000.00 05/04/2016

AT0245130 900 26.60 23,940.00 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660482

BA0235177 138 41.00 5,658.00 05/04/2016

HO1535277 14,000 16.80 235,200.00 05/04/2016

MO9475177 2,231 18.30 40,827.30 05/04/2016

477D21419 300 19.00 5,700.00 05/17/2016

PG0415177 6,027 14.15 85,282.05 05/25/2016

WA2785187 4,860 19.75 95,985.00 05/26/2016

BA9275277 5,816 15.75 91,602.00 06/01/2016

PG1755170 9,027 20.00 180,540.00 06/01/2016

4770161418 3,000 14.00 42,000.00 06/07/2016

CE3515180R 175 19.85 3,473.75 06/20/2016

GA1845177 24 14.85 356.40 06/20/2016

MO0815177 1,516 20.00 30,320.00 06/20/2016

MO9455177 220 24.00 5,280.00 06/20/2016

WA2495176 2,176 24.00 52,224.00 06/20/2016

XY2455677 35,083 14.50 508,703.50 06/20/2016

BA5325277 5,496 16.75 92,058.00 06/23/2016

XY2455777 12,000 16.00 192,000.00 06/23/2016

MO1595777 1,720 21.00 36,120.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM 6 FOOT POST

660483

XY2435777 3,000 1.00 3,000.00 07/21/2015

PG8235177 102 63.00 6,426.00 08/11/2015

XY1595185R 100 60.00 6,000.00 09/04/2015

4770251418 2,000 22.00 44,000.00 10/23/2015

BA9885285 13 95.00 1,235.00 12/14/2015

WA2835132 10 80.00 800.00 12/22/2015

XY2425377 5 95.00 475.00 01/06/2016

XY1675185 50 80.00 4,000.00 03/02/2016

HA4245177 48 54.00 2,592.00 03/03/2016

MO1885177 14 55.00 770.00 04/06/2016

XY1705185 36 74.00 2,664.00 04/11/2016

WO1805186 10 75.00 750.00 04/26/2016

XY1715185 20 85.00 1,700.00 04/26/2016

477D71418 1,500 40.00 60,000.00 05/04/2016

PG0415177 16 53.50 856.00 05/25/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM 6 FOOT POST

660483

WA2785187 45 62.00 2,790.00 05/26/2016

4770161418 1,000 45.00 45,000.00 06/07/2016

XY2455677 80 55.00 4,400.00 06/20/2016

XY2455777 3,000 1.00 3,000.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 6 FOOT POST

660484

XY2435777 200 28.00 5,600.00 07/21/2015

XX1645176 250 38.00 9,500.00 08/06/2015

4770251418 5,000 18.00 90,000.00 10/23/2015

PG9795277 13,500 26.15 353,025.00 03/02/2016

XY2435577 1,650 30.00 49,500.00 03/02/2016

XY1705185 200 36.00 7,200.00 04/11/2016

477D71418 100 21.30 2,130.00 05/04/2016

XY2455777 200 25.00 5,000.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT POST

660485

XY2435777 200 30.00 6,000.00 07/21/2015

4770251418 2,000 10.00 20,000.00 10/23/2015

XY2435577 40 80.00 3,200.00 03/02/2016

XY1705185 4 105.00 420.00 04/11/2016

477D71418 50 59.00 2,950.00 05/04/2016

XY2455777 200 25.00 5,000.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660650

XY2435777 2,000 32.00 64,000.00 07/21/2015

TA3165180 88 29.00 2,552.00 08/06/2015

XX1645176 450 33.00 14,850.00 08/06/2015

PG8235177 16,969 17.30 293,563.70 08/11/2015

HO4885126 3,329 22.00 73,238.00 09/29/2015

WA2835132 560 17.00 9,520.00 12/22/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660650

XY2425377 200 30.00 6,000.00 01/06/2016

SO2015180 1,485 27.00 40,095.00 01/27/2016

FR1245187 115 24.30 2,794.50 01/29/2016

WA2155180 300 28.00 8,400.00 02/17/2016

WI2265180 340 23.35 7,939.00 02/17/2016

WA2705132 58,323 16.00 933,168.00 03/02/2016

XY2435577 2,000 23.00 46,000.00 03/02/2016

CE2915379 44 28.60 1,258.40 03/03/2016

CE4035174 260 30.00 7,800.00 03/03/2016

HA4245177 650 23.00 14,950.00 03/03/2016

FR1305180 1,474 23.00 33,902.00 03/16/2016

QA2405180 1,926 20.00 38,520.00 03/16/2016

CE3915180 360 32.00 11,520.00 03/22/2016

FR1465180 475 26.00 12,350.00 03/22/2016

HO1775177 10,450 16.50 172,425.00 04/06/2016

MO1885177 575 19.90 11,442.50 04/06/2016

BA2635377 100 16.75 1,675.00 04/11/2016

FR1985177 3,441 20.10 69,164.10 04/11/2016

MO7735177 90 22.50 2,025.00 04/26/2016

WI3645180 800 24.40 19,520.00 04/26/2016

BA8835174 1,176 22.05 25,930.80 04/27/2016

CE2915279 212 22.88 4,850.56 04/27/2016

CL4355187 1,345 20.90 28,110.50 05/04/2016

HO1535277 800 19.95 15,960.00 05/04/2016

PG6985180 20,500 23.00 471,500.00 05/04/2016

477D21419 500 19.00 9,500.00 05/17/2016

PG0415177 4,025 17.00 68,425.00 05/25/2016

WA4305177 357 17.25 6,158.25 05/25/2016

WA2785187 1,455 22.00 32,010.00 05/26/2016

AA2265130 927 26.00 24,102.00 06/20/2016

GA1845177 465 17.35 8,067.75 06/20/2016

PG0765277R 73 47.00 3,431.00 06/20/2016

XY2455677 54,500 17.00 926,500.00 06/20/2016

XY2455777 2,000 32.00 64,000.00 06/23/2016

MO1595777 90 25.00 2,250.00 06/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM 8 FOOT POST

660651

XY2435777 1,500 1.00 1,500.00 07/21/2015

4770251418 420 70.00 29,400.00 10/23/2015

WA2835132 10 95.00 950.00 12/22/2015

XY2425377 2 130.00 260.00 01/06/2016

XY2435577 50 85.00 4,250.00 03/02/2016

477D71418 200 60.00 12,000.00 05/04/2016

PG6985180 8 110.00 880.00 05/04/2016

4770161418 150 60.00 9,000.00 06/07/2016

GA1845177 14 79.50 1,113.00 06/20/2016

XY2455677 50 75.00 3,750.00 06/20/2016

XY2455777 1,500 1.00 1,500.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 8 FOOT POST

660660

XY2435777 100 32.00 3,200.00 07/21/2015

XX1645176 250 44.00 11,000.00 08/06/2015

XY2435577 300 35.00 10,500.00 03/02/2016

477D71418 100 25.00 2,500.00 05/04/2016

477D21419 1,000 19.00 19,000.00 05/17/2016

FR5365180 446 42.00 18,732.00 06/20/2016

XY2455777 100 32.00 3,200.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

660661

XY2435777 100 32.00 3,200.00 07/21/2015

4770251418 414 70.00 28,980.00 10/23/2015

XY2435577 25 90.00 2,250.00 03/02/2016

477D71418 50 84.00 4,200.00 05/04/2016

XY2455777 100 32.00 3,200.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM PANEL

660670

XY2435777 1,500 20.00 30,000.00 07/21/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM PANEL

660670

PG8235177 670 6.50 4,355.00 08/11/2015

4770251418 12,000 29.00 348,000.00 10/23/2015

WA2835132 200 8.00 1,600.00 12/22/2015

WA2705132 555 7.00 3,885.00 03/02/2016

HA4245177 100 11.00 1,100.00 03/03/2016

MO1885177 250 8.35 2,087.50 04/06/2016

BA2635377 1,270 6.10 7,747.00 04/11/2016

HO1535277 100 10.50 1,050.00 05/04/2016

MO9475177 125 10.80 1,350.00 05/04/2016

PG6985180 25 20.00 500.00 05/04/2016

477D21419 4,000 8.00 32,000.00 05/17/2016

PG0415177 262 5.05 1,323.10 05/25/2016

WA4305177 3,500 5.85 20,475.00 05/25/2016

GA1845177 72 9.00 648.00 06/20/2016

MO9455177 50 13.00 650.00 06/20/2016

WA9225177 285 9.50 2,707.50 06/23/2016

XY2455777 1,500 20.00 30,000.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM PANEL

660671

WA2785187 90 115.00 10,350.00 05/26/2016

XY2455677 90 100.00 9,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

660672

XY2435777 5,000 5.00 25,000.00 07/21/2015

FR1985177 117 7.75 906.75 04/11/2016

477D71418 40,000 7.00 280,000.00 05/04/2016

477D21419 4,000 20.00 80,000.00 05/17/2016

4770161418 16,000 12.30 196,800.00 06/07/2016

XY2455777 5,000 5.00 25,000.00 06/23/2016

HO1725177R 40 22.00 880.00 07/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

660674

XY2435777 200 14.00 2,800.00 07/21/2015

4770251418 12,000 20.00 240,000.00 10/23/2015

477D71418 100 9.00 900.00 05/04/2016

477D21419 1,000 22.00 22,000.00 05/17/2016

XY2455777 200 14.00 2,800.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM MEDIAN BARRIER

660782

XX1645176 675 40.00 27,000.00 08/06/2015

PG8235177 971 21.65 21,022.15 08/11/2015

AT0445182 3,900 23.00 89,700.00 08/17/2015

XY1595185R 200 34.00 6,800.00 09/04/2015

PG4675223 156 38.00 5,928.00 09/29/2015

WA2865132 4,130 21.80 90,034.00 02/17/2016

XY1675185 1,000 40.00 40,000.00 03/02/2016

XY2435577 500 21.00 10,500.00 03/02/2016

FR1305180 982 29.00 28,478.00 03/16/2016

HO1775177 75 20.00 1,500.00 04/06/2016

MO1885177 9,200 23.80 218,960.00 04/06/2016

XY1705185 900 36.00 32,400.00 04/11/2016

XY1715185 150 40.00 6,000.00 04/26/2016

BA0235177 63 50.00 3,150.00 05/04/2016

HO1535277 40 29.40 1,176.00 05/04/2016

MO9475177 445 24.25 10,791.25 05/04/2016

PG6985180 1,680 35.00 58,800.00 05/04/2016

477D21419 1,250 5.00 6,250.00 05/17/2016

PG0415177 2,625 19.70 51,712.50 05/25/2016

PG1755170 1,379 30.00 41,370.00 06/01/2016

WA9225177 1,010 27.50 27,775.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

660783

XX1645176 180 55.00 9,900.00 08/06/2015

PG9795277 13,750 38.00 522,500.00 03/02/2016

XY1705185 100 53.00 5,300.00 04/11/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

660783

477D21419 1,000 5.00 5,000.00 05/17/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

660786

XY2435577 200 30.00 6,000.00 03/02/2016

BA2635377 875 20.25 17,718.75 04/11/2016

477D21419 1,250 5.00 6,250.00 05/17/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM MEDIAN BARRIER DOUBLE RAIL TRANSITION (DORT)

660890

HO1725177R 300 44.00 13,200.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

661380

PG8235177 4 430.00 1,720.00 08/11/2015

4770251418 10 10.00 100.00 10/23/2015

FR1245187 2 540.00 1,080.00 01/29/2016

XY2435577 10 25.00 250.00 03/02/2016

AL3605180 4 154.50 618.00 03/03/2016

QA2405180 4 400.00 1,600.00 03/16/2016

BA2635377 2 660.00 1,320.00 04/11/2016

MO7735177 1 203.00 203.00 04/26/2016

477D71418 25 83.00 2,075.00 05/04/2016

BA0235177 3 1,740.00 5,220.00 05/04/2016

CL4355187 4 302.50 1,210.00 05/04/2016

PG6985180 4 440.00 1,760.00 05/04/2016

477D21419 5 50.00 250.00 05/17/2016

PG0415177 2 635.00 1,270.00 05/25/2016

WA4305177 3 480.00 1,440.00 05/25/2016

WA2785187 3 170.00 510.00 05/26/2016

BA9275277 4 630.00 2,520.00 06/01/2016

4770161418 15 1.00 15.00 06/07/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

661381

XY2435777 2 50.00 100.00 07/21/2015

4770251418 10 10.00 100.00 10/23/2015

PG9795277 1 1,540.00 1,540.00 03/02/2016

XY2435577 6 25.00 150.00 03/02/2016

XY2455777 2 50.00 100.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC

661387

XY2435577 5 800.00 4,000.00 03/02/2016

477D71418 5 1,475.00 7,375.00 05/04/2016

HO1535277 2 420.00 840.00 05/04/2016

PG1755170 6 200.00 1,200.00 06/01/2016

4770161418 2 500.00 1,000.00 06/07/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END

661389

PG9795277 3 665.00 1,995.00 03/02/2016

477D71418 2 1,500.00 3,000.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

661390

XY2435777 30 50.00 1,500.00 07/21/2015

AL4595180 4 3,200.00 12,800.00 10/01/2015

WA2835132 2 2,000.00 4,000.00 12/22/2015

FR1245187 1 3,185.00 3,185.00 01/29/2016

QA2405180 4 3,000.00 12,000.00 03/16/2016

BA2635377 15 3,050.00 45,750.00 04/11/2016

WI3645180 4 3,180.00 12,720.00 04/26/2016

477D71418 2 2,280.00 4,560.00 05/04/2016

477D21419 5 50.00 250.00 05/17/2016

WA2785187 1 1,810.00 1,810.00 05/26/2016

BA9275277 1 3,250.00 3,250.00 06/01/2016

PG1755170 4 3,000.00 12,000.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

661390

4770161418 3 500.00 1,500.00 06/07/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END

661391

FR5365180 4 3,800.00 15,200.00 06/20/2016

XY2455777 30 50.00 1,500.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR F SHAPE) CONCRETE TRAFFIC

661392

XY2435777 4 50.00 200.00 07/21/2015

WA2835132 2 2,000.00 4,000.00 12/22/2015

WA2155180 2 3,300.00 6,600.00 02/17/2016

XY2435577 10 1,500.00 15,000.00 03/02/2016

MO1885177 16 3,000.00 48,000.00 04/06/2016

HO1535277 5 2,995.00 14,975.00 05/04/2016

MO9475177 2 3,130.00 6,260.00 05/04/2016

WA2785187 2 2,110.00 4,220.00 05/26/2016

XY2455777 4 50.00 200.00 06/23/2016

MO1595777 1 3,900.00 3,900.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT CONC.

661393

XY2435777 2 50.00 100.00 07/21/2015

PG9795277 6 3,200.00 19,200.00 03/02/2016

XY2435577 6 1,800.00 10,800.00 03/02/2016

477D71418 10 500.00 5,000.00 05/04/2016

XY2455777 2 50.00 100.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED THRIE BEAM MEDIAN BARRIER ANCHORAGE AT CONCRETE

661395

XY2435777 2 50.00 100.00 07/21/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED THRIE BEAM MEDIAN BARRIER ANCHORAGE AT CONCRETE

661395

XY2455777 2 50.00 100.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE AT PRECAST TEMPORARY CONCRETE TRAFFIC

661396

FR1985177 6 210.00 1,260.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

JERSEY SHAPE TO VERTICAL CONCRETE TRAFFIC BARRIER SINGLE FACE TERMINAL END

661398

BA2635377 15 7,100.00 106,500.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

661500

XY2435777 25 1,000.00 25,000.00 07/21/2015

XX1645176 2 1,320.00 2,640.00 08/06/2015

PG8235177 8 1,560.00 12,480.00 08/11/2015

HO4885126 2 1,375.00 2,750.00 09/29/2015

4770251418 10 100.00 1,000.00 10/23/2015

PG0735182 1 2,185.00 2,185.00 01/15/2016

PG9795277 5 1,230.00 6,150.00 03/02/2016

WA2705132 8 1,280.00 10,240.00 03/02/2016

XY1675185 4 1,200.00 4,800.00 03/02/2016

XY2435577 50 50.00 2,500.00 03/02/2016

CE4035174 2 1,200.00 2,400.00 03/03/2016

WA2435180 1 2,140.00 2,140.00 03/10/2016

HO1775177 8 2,700.00 21,600.00 04/06/2016

MO1885177 9 1,930.00 17,370.00 04/06/2016

BA2635377 3 1,020.00 3,060.00 04/11/2016

FR1985177 3 785.00 2,355.00 04/11/2016

XY1705185 4 1,755.00 7,020.00 04/11/2016

MO7735177 1 1,540.00 1,540.00 04/26/2016

477D71418 10 980.00 9,800.00 05/04/2016

CL4355187 1 1,430.00 1,430.00 05/04/2016

HO1535277 6 1,155.00 6,930.00 05/04/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

661500

477D21419 5 1.00 5.00 05/17/2016

PG0415177 1 770.00 770.00 05/25/2016

WA4305177 20 1,010.00 20,200.00 05/25/2016

BA9275277 2 1,100.00 2,200.00 06/01/2016

4770161418 4 750.00 3,000.00 06/07/2016

GA1845177 1 900.00 900.00 06/20/2016

MO0815177 2 1,600.00 3,200.00 06/20/2016

XY2455677 40 760.00 30,400.00 06/20/2016

BA5325277 6 1,400.00 8,400.00 06/23/2016

WA9225177 3 1,050.00 3,150.00 06/23/2016

XY2455777 25 1,000.00 25,000.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B TRAFFIC BARRIER END TREATMENT

661505

XY2435777 5 500.00 2,500.00 07/21/2015

XX1645176 2 2,860.00 5,720.00 08/06/2015

PG8235177 9 1,735.00 15,615.00 08/11/2015

4770251418 20 100.00 2,000.00 10/23/2015

SO2015180 2 2,290.00 4,580.00 01/27/2016

WA2705132 5 2,000.00 10,000.00 03/02/2016

XY1675185 3 2,300.00 6,900.00 03/02/2016

XY2435577 20 800.00 16,000.00 03/02/2016

GA2085180 2 1,800.00 3,600.00 03/10/2016

QA2405180 3 2,100.00 6,300.00 03/16/2016

CE3915180 1 2,500.00 2,500.00 03/22/2016

BA2635377 2 1,835.00 3,670.00 04/11/2016

XY1705185 4 2,900.00 11,600.00 04/11/2016

477D71418 5 1,600.00 8,000.00 05/04/2016

CL4355187 3 2,145.00 6,435.00 05/04/2016

HO1535277 3 2,205.00 6,615.00 05/04/2016

477D21419 5 50.00 250.00 05/17/2016

BA9275277 1 1,945.00 1,945.00 06/01/2016

4770161418 4 900.00 3,600.00 06/07/2016

GA1845177 1 1,700.00 1,700.00 06/20/2016

MO0815177 1 2,300.00 2,300.00 06/20/2016

PG0765277R 1 3,500.00 3,500.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B TRAFFIC BARRIER END TREATMENT

661505

WA2495176 1 2,600.00 2,600.00 06/20/2016

XY2455677 5 1,400.00 7,000.00 06/20/2016

BA5325277 2 1,900.00 3,800.00 06/23/2016

XY2455777 5 500.00 2,500.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

661507

4770251418 20 1,500.00 30,000.00 10/23/2015

477D71418 20 1,100.00 22,000.00 05/04/2016

477D21419 5 250.00 1,250.00 05/17/2016

4770161418 4 800.00 3,200.00 06/07/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE B TRAFFIC BARRIER END TREATMENT

661509

XY2435777 4 550.00 2,200.00 07/21/2015

4770251418 20 1,000.00 20,000.00 10/23/2015

PG9795277 6 2,875.00 17,250.00 03/02/2016

XY2435577 8 1,500.00 12,000.00 03/02/2016

XY1705185 2 3,750.00 7,500.00 04/11/2016

477D71418 4 2,100.00 8,400.00 05/04/2016

XY2455777 4 550.00 2,200.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C TRAFFIC BARRIER END TREATMENT

661510

XY2435777 60 3,000.00 180,000.00 07/21/2015

TA3165180 3 3,000.00 9,000.00 08/06/2015

XX1645176 2 2,860.00 5,720.00 08/06/2015

PG8235177 43 1,950.00 83,850.00 08/11/2015

BA7275172 7 2,346.00 16,422.00 08/26/2015

XY1595185R 6 2,500.00 15,000.00 09/04/2015

4770251418 30 1,800.00 54,000.00 10/23/2015

AX7665182 1 2,950.00 2,950.00 11/17/2015

HO1505185 3 2,500.00 7,500.00 12/10/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C TRAFFIC BARRIER END TREATMENT

661510

BA9885285 1 2,775.00 2,775.00 12/14/2015

WA2835132 2 2,000.00 4,000.00 12/22/2015

XY2425377 2 3,100.00 6,200.00 01/06/2016

PG0735182 2 1,820.00 3,640.00 01/15/2016

SO2015180 1 2,725.00 2,725.00 01/27/2016

FR1245187 1 2,440.00 2,440.00 01/29/2016

WA2155180 5 2,800.00 14,000.00 02/17/2016

WI2265180 4 2,438.00 9,752.00 02/17/2016

WA2705132 29 2,000.00 58,000.00 03/02/2016

XY1675185 12 2,500.00 30,000.00 03/02/2016

XY2435577 120 2,400.00 288,000.00 03/02/2016

AL3605180 2 2,060.00 4,120.00 03/03/2016

CE2915379 2 2,750.00 5,500.00 03/03/2016

HA4245177 11 2,400.00 26,400.00 03/03/2016

FR1305180 1 2,570.00 2,570.00 03/16/2016

QA2405180 1 2,300.00 2,300.00 03/16/2016

CE3915180 1 2,700.00 2,700.00 03/22/2016

HO1775177 6 1,900.00 11,400.00 04/06/2016

MO1885177 10 2,040.00 20,400.00 04/06/2016

BA2635377 11 1,935.00 21,285.00 04/11/2016

FR1985177 2 1,835.00 3,670.00 04/11/2016

XY1705185 14 3,225.00 45,150.00 04/11/2016

MO7735177 1 2,550.00 2,550.00 04/26/2016

WI3645180 4 2,650.00 10,600.00 04/26/2016

WO1805186 4 2,400.00 9,600.00 04/26/2016

XY1715185 2 2,500.00 5,000.00 04/26/2016

BA8835174 1 2,625.00 2,625.00 04/27/2016

477D71418 300 1,850.00 555,000.00 05/04/2016

AT0245130 2 2,900.00 5,800.00 05/04/2016

CL4355187 3 2,420.00 7,260.00 05/04/2016

HO1535277 2 2,625.00 5,250.00 05/04/2016

MO9475177 9 2,265.00 20,385.00 05/04/2016

PG6985180 9 2,500.00 22,500.00 05/04/2016

477D21419 150 1,000.00 150,000.00 05/17/2016

PG0415177 10 1,970.00 19,700.00 05/25/2016

WA4305177 7 1,120.00 7,840.00 05/25/2016

WA2785187 2 1,980.00 3,960.00 05/26/2016

BA9275277 3 2,200.00 6,600.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C TRAFFIC BARRIER END TREATMENT

661510

PG1755170 13 2,500.00 32,500.00 06/01/2016

4770161418 20 2,200.00 44,000.00 06/07/2016

CE3515180R 1 1,320.00 1,320.00 06/20/2016

GA1845177 12 1,900.00 22,800.00 06/20/2016

MO0815177 2 2,700.00 5,400.00 06/20/2016

MO9455177 2 3,000.00 6,000.00 06/20/2016

WA2495176 1 2,700.00 2,700.00 06/20/2016

XY2455677 150 1,600.00 240,000.00 06/20/2016

BA5325277 1 2,300.00 2,300.00 06/23/2016

WA9225177 7 2,100.00 14,700.00 06/23/2016

XY2455777 80 3,000.00 240,000.00 06/23/2016

MO1595777 1 3,000.00 3,000.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

661512

4770251418 30 2,500.00 75,000.00 10/23/2015

477D71418 200 1,100.00 220,000.00 05/04/2016

477D21419 10 2,800.00 28,000.00 05/17/2016

4770161418 20 1,800.00 36,000.00 06/07/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE C TRAFFIC BARRIER END TREATMENT

661514

XY2435777 4 28.00 112.00 07/21/2015

XX1645176 1 3,740.00 3,740.00 08/06/2015

4770251418 30 2,300.00 69,000.00 10/23/2015

XY2435577 10 3,000.00 30,000.00 03/02/2016

XY1705185 2 4,200.00 8,400.00 04/11/2016

477D71418 2 2,600.00 5,200.00 05/04/2016

477D21419 5 1,000.00 5,000.00 05/17/2016

FR5365180 3 3,900.00 11,700.00 06/20/2016

XY2455777 4 28.00 112.00 06/23/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D TRAFFIC BARRIER END TREATMENT

661515

XY2435777 4 30.00 120.00 07/21/2015

XY1595185R 4 4,700.00 18,800.00 09/04/2015

PG4675223 1 5,664.00 5,664.00 09/29/2015

4770251418 15 2,000.00 30,000.00 10/23/2015

SO2015180 1 5,014.00 5,014.00 01/27/2016

XY1675185 3 5,500.00 16,500.00 03/02/2016

XY2435577 20 500.00 10,000.00 03/02/2016

HO1775177 2 4,700.00 9,400.00 04/06/2016

XY1705185 2 6,500.00 13,000.00 04/11/2016

XY1715185 2 5,500.00 11,000.00 04/26/2016

477D71418 10 4,000.00 40,000.00 05/04/2016

HO1535277 3 5,355.00 16,065.00 05/04/2016

477D21419 5 500.00 2,500.00 05/17/2016

BA9275277 5 2,200.00 11,000.00 06/01/2016

PG1755170 1 6,000.00 6,000.00 06/01/2016

4770161418 4 1,550.00 6,200.00 06/07/2016

XY2455777 4 30.00 120.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

661517

4770251418 15 3,700.00 55,500.00 10/23/2015

477D71418 20 2,600.00 52,000.00 05/04/2016

477D21419 5 3,100.00 15,500.00 05/17/2016

4770161418 7 1,500.00 10,500.00 06/07/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE D TRAFFIC BARRIER END TREATMENT

661519

4770251418 15 3,000.00 45,000.00 10/23/2015

XY1705185 2 7,750.00 15,500.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE F TRAFFIC BARRIER END TREATMENT

661525

XY2435777 8 40.00 320.00 07/21/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE F TRAFFIC BARRIER END TREATMENT

661525

PG8235177 5 6,125.00 30,625.00 08/11/2015

AT0445182 3 5,900.00 17,700.00 08/17/2015

4770251418 10 4,000.00 40,000.00 10/23/2015

WA2865132 2 4,800.00 9,600.00 02/17/2016

XY2435577 20 4,500.00 90,000.00 03/02/2016

477D71418 6 2,600.00 15,600.00 05/04/2016

477D71418 1 4,670.00 4,670.00 05/04/2016

BA0235177 2 7,000.00 14,000.00 05/04/2016

HO1535277 1 5,355.00 5,355.00 05/04/2016

MO9475177 1 5,935.00 5,935.00 05/04/2016

PG6985180 1 6,200.00 6,200.00 05/04/2016

477D21419 5 4,000.00 20,000.00 05/17/2016

PG0415177 1 4,850.00 4,850.00 05/25/2016

XY2455777 8 40.00 320.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER COATED TYPE F TRAFFIC BARRIER END TREATMENT

661529

4770251418 10 4,000.00 40,000.00 10/23/2015

PG9795277 3 6,360.00 19,080.00 03/02/2016

477D21419 5 4,000.00 20,000.00 05/17/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE G TRAFFIC BARRIER END TREATMENT

661530

XY2435777 20 30.00 600.00 07/21/2015

4770251418 10 1.00 10.00 10/23/2015

WA2705132 3 900.00 2,700.00 03/02/2016

BA2635377 3 1,225.00 3,675.00 04/11/2016

477D71418 20 10.00 200.00 05/04/2016

477D71418 30 10.00 300.00 05/04/2016

477D21419 5 10.00 50.00 05/17/2016

477D21419 5 10.00 50.00 05/17/2016

XY2455677 5 550.00 2,750.00 06/20/2016

XY2455777 10 30.00 300.00 06/23/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE H TRAFFIC BARRIER END TREATMENT

661535

477D71418 5 1.00 5.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE J TRAFFIC BARRIER END TREATMENT

661537

PG8235177 1 41,125.00 41,125.00 08/11/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

661540

BA8165284 1 760.00 760.00 07/17/2015

XY2435777 50 500.00 25,000.00 07/21/2015

XX1645176 2 825.00 1,650.00 08/06/2015

PG8235177 61 700.00 42,700.00 08/11/2015

AT0445182 2 825.00 1,650.00 08/17/2015

HO3785187 1 1,030.00 1,030.00 08/21/2015

BA7275172 5 612.00 3,060.00 08/26/2015

XY1595185R 5 750.00 3,750.00 09/04/2015

HO4885126 2 850.00 1,700.00 09/29/2015

4770251418 20 100.00 2,000.00 10/23/2015

AX7665182 1 1,100.00 1,100.00 11/17/2015

HO1505185 3 750.00 2,250.00 12/10/2015

BA9885285 1 775.00 775.00 12/14/2015

WA2835132 10 775.00 7,750.00 12/22/2015

XY2425377 2 1,200.00 2,400.00 01/06/2016

PG0735182 1 1,455.00 1,455.00 01/15/2016

CE3935177 2 1,200.00 2,400.00 01/29/2016

FR1245187 4 800.00 3,200.00 01/29/2016

AT4285282 4 2,250.00 9,000.00 02/05/2016

WA2155180 3 825.00 2,475.00 02/17/2016

PG9795277 20 875.00 17,500.00 03/02/2016

WA2705132 71 550.00 39,050.00 03/02/2016

XY1675185 15 1,000.00 15,000.00 03/02/2016

XY2435577 20 485.00 9,700.00 03/02/2016

CE2915379 4 962.50 3,850.00 03/03/2016

HA4245177 1 900.00 900.00 03/03/2016

GA2085180 2 850.00 1,700.00 03/10/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

661540

WA2435180 2 885.00 1,770.00 03/10/2016

FR1305180 1 846.00 846.00 03/16/2016

QA2405180 4 650.00 2,600.00 03/16/2016

HO1775177 11 675.00 7,425.00 04/06/2016

MO1885177 20 800.00 16,000.00 04/06/2016

BA2635377 13 688.00 8,944.00 04/11/2016

FR1985177 4 600.00 2,400.00 04/11/2016

XY1705185 14 1,400.00 19,600.00 04/11/2016

MO7735177 3 875.00 2,625.00 04/26/2016

WO1805186 4 800.00 3,200.00 04/26/2016

XY1715185 3 750.00 2,250.00 04/26/2016

BA8835174 1 787.50 787.50 04/27/2016

CE2915279 4 780.00 3,120.00 04/27/2016

477D71418 10 525.00 5,250.00 05/04/2016

AT0245130 2 870.00 1,740.00 05/04/2016

BA0235177 1 1,050.00 1,050.00 05/04/2016

HO1535277 13 567.00 7,371.00 05/04/2016

MO9475177 7 645.00 4,515.00 05/04/2016

PG6985180 9 825.00 7,425.00 05/04/2016

477D21419 5 750.00 3,750.00 05/17/2016

477D21419 5 750.00 3,750.00 05/17/2016

PG0415177 9 670.00 6,030.00 05/25/2016

WA4305177 26 605.00 15,730.00 05/25/2016

WA2785187 3 590.00 1,770.00 05/26/2016

BA9275277 8 735.00 5,880.00 06/01/2016

PG1755170 12 900.00 10,800.00 06/01/2016

4770161418 25 150.00 3,750.00 06/07/2016

AA2265130 1 800.00 800.00 06/20/2016

CE3515180R 1 1,320.00 1,320.00 06/20/2016

FR5365180 3 1,300.00 3,900.00 06/20/2016

MO0815177 5 900.00 4,500.00 06/20/2016

PG0765277R 1 2,000.00 2,000.00 06/20/2016

WA2495176 2 700.00 1,400.00 06/20/2016

XY2455677 35 450.00 15,750.00 06/20/2016

BA5325277 11 750.00 8,250.00 06/23/2016

WA9225177 8 630.00 5,040.00 06/23/2016

XY2455777 50 300.00 15,000.00 06/23/2016

MO1595777 3 920.00 2,760.00 06/27/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 300



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

661544

XY2435777 20 500.00 10,000.00 07/21/2015

TA3165180 1 1,000.00 1,000.00 08/06/2015

PG0735182 1 1,160.00 1,160.00 01/15/2016

AL3605180 2 721.00 1,442.00 03/03/2016

CE4035174 2 1,000.00 2,000.00 03/03/2016

HA4245177 4 900.00 3,600.00 03/03/2016

CE3915180 1 825.00 825.00 03/22/2016

WI3645180 2 795.00 1,590.00 04/26/2016

477D21419 5 750.00 3,750.00 05/17/2016

PG1755170 3 900.00 2,700.00 06/01/2016

4770161418 5 200.00 1,000.00 06/07/2016

AA2265130 1 800.00 800.00 06/20/2016

GA1845177 11 875.00 9,625.00 06/20/2016

XY2455677 120 450.00 54,000.00 06/20/2016

XY2455777 20 800.00 16,000.00 06/23/2016

MO1595777 1 1,200.00 1,200.00 06/27/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

661550

XY2435777 300 5.00 1,500.00 07/21/2015

4770251418 500 1.00 500.00 10/23/2015

BA9885285 5 285.00 1,425.00 12/14/2015

WA2705132 163 20.00 3,260.00 03/02/2016

XY1675185 20 150.00 3,000.00 03/02/2016

XY2435577 200 10.00 2,000.00 03/02/2016

HO1775177 110 132.00 14,520.00 04/06/2016

FR1985177 274 56.50 15,481.00 04/11/2016

XY1705185 10 100.00 1,000.00 04/11/2016

HO1535277 50 60.00 3,000.00 05/04/2016

PG6985180 250 60.00 15,000.00 05/04/2016

WA4305177 50 17.25 862.50 05/25/2016

XY2455777 300 5.00 1,500.00 06/23/2016
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DESCRIPTION

ITEM UNITS BBL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PERMANENT CRASH CUSHION SAND FILLED PLASTIC BARRELS

661555

477D21419 5 1,000.00 5,000.00 05/17/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

661560

477D71418 30 200.00 6,000.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

661565

XY2435777 60 50.00 3,000.00 07/21/2015

4770251418 20 1.00 20.00 10/23/2015

AX7665182 1 1,100.00 1,100.00 11/17/2015

477D71418 30 50.00 1,500.00 05/04/2016

477D21419 5 50.00 250.00 05/17/2016

WA2785187 2 395.00 790.00 05/26/2016

GA1845177 8 530.00 4,240.00 06/20/2016

XY2455677 20 175.00 3,500.00 06/20/2016

WA9225177 1 315.00 315.00 06/23/2016

XY2455777 60 50.00 3,000.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM POST 8 INCH WOOD OFFSET BLOCK

661570

4770251418 5,000 0.50 2,500.00 10/23/2015

BA2635377 186 13.25 2,464.50 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM POST 6 INCH WOOD OFFSET BLOCK

661571

MO7735177 14 15.50 217.00 04/26/2016

MO9475177 10 21.50 215.00 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM

661574

WI3645180 40 45.00 1,800.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE - WOOD POST

661577

PG8235177 6 2,250.00 13,500.00 08/11/2015

WA2835132 1 2,100.00 2,100.00 12/22/2015

WI2265180 4 2,968.00 11,872.00 02/17/2016

WA2705132 11 2,500.00 27,500.00 03/02/2016

CE2915379 2 2,970.00 5,940.00 03/03/2016

FR1305180 2 3,000.00 6,000.00 03/16/2016

FR1465180 4 3,300.00 13,200.00 03/22/2016

BA2635377 2 1,935.00 3,870.00 04/11/2016

HO1535277 2 2,940.00 5,880.00 05/04/2016

MO9475177 3 3,130.00 9,390.00 05/04/2016

CE3515180R 4 2,860.00 11,440.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

661579

WA2435180 2 1,284.00 2,568.00 03/10/2016

WA4305177 4 1,910.00 7,640.00 05/25/2016

XY2455677 15 1,600.00 24,000.00 06/20/2016

BA5325277 3 3,000.00 9,000.00 06/23/2016

WA9225177 6 1,890.00 11,340.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

661580

PG8235177 10 900.00 9,000.00 08/11/2015

WA2835132 5 1,600.00 8,000.00 12/22/2015

WA2705132 21 230.00 4,830.00 03/02/2016

GA2085180 4 2,200.00 8,800.00 03/10/2016

FR1305180 3 1,400.00 4,200.00 03/16/2016

HO1775177 4 1,300.00 5,200.00 04/06/2016

MO7735177 1 1,750.00 1,750.00 04/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

661580

MO9455177 1 2,200.00 2,200.00 06/20/2016

XY2455677 15 1,000.00 15,000.00 06/20/2016

WA9225177 4 1,260.00 5,040.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETY SHAPE

661581

XY2435777 25 50.00 1,250.00 07/21/2015

PG8235177 4 675.00 2,700.00 08/11/2015

BA7275172 2 1,989.00 3,978.00 08/26/2015

PG0735182 1 2,900.00 2,900.00 01/15/2016

WA2705132 18 1,840.00 33,120.00 03/02/2016

HO1775177 3 2,100.00 6,300.00 04/06/2016

MO1885177 3 2,250.00 6,750.00 04/06/2016

BA2635377 1 2,140.00 2,140.00 04/11/2016

FR1985177 7 1,680.00 11,760.00 04/11/2016

MO7735177 1 1,800.00 1,800.00 04/26/2016

477D71418 50 250.00 12,500.00 05/04/2016

477D21419 5 50.00 250.00 05/17/2016

PG0415177 2 2,355.00 4,710.00 05/25/2016

XY2455677 10 1,125.00 11,250.00 06/20/2016

BA5325277 3 1,475.00 4,425.00 06/23/2016

XY2455777 25 50.00 1,250.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC BARRIER

661583

PG8235177 17 135.00 2,295.00 08/11/2015

HO4885126 1 200.00 200.00 09/29/2015

WA2835132 6 350.00 2,100.00 12/22/2015

WA2155180 2 825.00 1,650.00 02/17/2016

WA2435180 2 585.00 1,170.00 03/10/2016

HO1775177 2 350.00 700.00 04/06/2016

MO1885177 11 260.00 2,860.00 04/06/2016

BA2635377 8 382.00 3,056.00 04/11/2016

PG6985180 4 2,200.00 8,800.00 05/04/2016

WA2785187 1 4,730.00 4,730.00 05/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC BARRIER

661583

BA9275277 1 1,260.00 1,260.00 06/01/2016

MO9455177 1 380.00 380.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM RADIUS PANEL

662135

XY2435777 1,000 2.00 2,000.00 07/21/2015

PG8235177 60 11.00 660.00 08/11/2015

4770251418 1,200 7.00 8,400.00 10/23/2015

477D71418 3,000 10.00 30,000.00 05/04/2016

477D21419 500 25.00 12,500.00 05/17/2016

4770161418 500 12.50 6,250.00 06/07/2016

XY2455777 1,000 2.00 2,000.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

662182

XY2435777 60,000 4.00 240,000.00 07/21/2015

XX1645176 675 13.00 8,775.00 08/06/2015

AT0445182 1,200 6.60 7,920.00 08/17/2015

XY1685174 150 48.00 7,200.00 09/14/2015

4770251418 4,500 1.00 4,500.00 10/23/2015

AX7665182 84 10.00 840.00 11/17/2015

AT4285282 468 33.00 15,444.00 02/05/2016

XY2435577 1,000 8.00 8,000.00 03/02/2016

PG6185270R 15 50.00 750.00 03/07/2016

GA2085180 440 16.00 7,040.00 03/10/2016

HO1775177 4,900 11.50 56,350.00 04/06/2016

477D71418 2,500 3.00 7,500.00 05/04/2016

PG6985180 11,775 8.25 97,143.75 05/04/2016

477D21419 4,000 3.00 12,000.00 05/17/2016

WA2785187 4,800 9.60 46,080.00 05/26/2016

PG1755170 2,167 10.00 21,670.00 06/01/2016

4770161418 4,000 4.50 18,000.00 06/07/2016

XY2455677 5,000 10.50 52,500.00 06/20/2016

XY2455677 2,500 8.50 21,250.00 06/20/2016

XY2455777 60,000 4.00 240,000.00 06/23/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

662182

HO1725177R 306 15.40 4,712.40 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET POLYESTER COATED EXISTING TRAFFIC BARRIER

662183

477D21419 50 4.50 225.00 05/17/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND REPLACE TRAFFIC BARRIER W BEAM

662290

PG0735182 629 21.00 13,209.00 01/15/2016

CE3935177 60 55.00 3,300.00 01/29/2016

WA2705132 29,226 17.95 524,606.70 03/02/2016

WA2705132 6,300 15.90 100,170.00 03/02/2016

GA2085180 410 24.50 10,045.00 03/10/2016

WA4305177 21,572 20.65 445,461.80 05/25/2016

WA4305177 5,695 16.55 94,252.25 05/25/2016

GA1845177 846 15.90 13,451.40 06/20/2016

GA1845177 6,836 18.40 125,782.40 06/20/2016

WA2495176 251 25.00 6,275.00 06/20/2016

WA9225177 437 23.00 10,051.00 06/23/2016

WA9225177 5,353 17.25 92,339.25 06/23/2016

HO1725177R 375 26.40 9,900.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

662325

BA6855176 130 12.00 1,560.00 07/14/2015

BA8165284 2,204 2.15 4,738.60 07/17/2015

XY2435777 25,000 1.00 25,000.00 07/21/2015

XX1645176 675 3.50 2,362.50 08/06/2015

PG8235177 51,322 0.80 41,057.60 08/11/2015

AT0445182 3,800 2.00 7,600.00 08/17/2015

HO3785187 170 5.20 884.00 08/21/2015

BA7275172 5,194 2.00 10,388.00 08/26/2015

HO4885126 4,536 1.10 4,989.60 09/29/2015

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 306



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

662325

PG4675223 869 3.50 3,041.50 09/29/2015

AL4595180 346 3.00 1,038.00 10/01/2015

4770251418 42,000 0.20 8,400.00 10/23/2015

HO1505185 265 4.00 1,060.00 12/10/2015

BA9885285 263 4.50 1,183.50 12/14/2015

WA2835132 2,742 2.00 5,484.00 12/22/2015

XY2425377 500 5.00 2,500.00 01/06/2016

PG0735182 200 4.25 850.00 01/15/2016

SO2015180 2,099 3.50 7,346.50 01/27/2016

FR1245187 1,366 2.10 2,868.60 01/29/2016

AT4285282 658 12.00 7,896.00 02/05/2016

WA2155180 2,365 3.30 7,804.50 02/17/2016

WA2865132 640 2.60 1,664.00 02/17/2016

WI2265180 226 8.55 1,932.30 02/17/2016

PG9795277 27,250 1.05 28,612.50 03/02/2016

WA2705132 3,094 2.95 9,127.30 03/02/2016

XY1675185 2,600 4.00 10,400.00 03/02/2016

XY2435577 10,000 5.00 50,000.00 03/02/2016

AL3605180 296 2.00 592.00 03/03/2016

CE2915379 172 6.60 1,135.20 03/03/2016

CE4035174 235 10.00 2,350.00 03/03/2016

HA4245177 1,670 1.50 2,505.00 03/03/2016

WA2435180 380 4.30 1,634.00 03/10/2016

FR1305180 2,420 2.00 4,840.00 03/16/2016

QA2405180 1,728 3.00 5,184.00 03/16/2016

CE3915180 360 3.60 1,296.00 03/22/2016

FR1465180 570 3.80 2,166.00 03/22/2016

HO1775177 11,600 1.25 14,500.00 04/06/2016

MO1885177 31,150 10.60 330,190.00 04/06/2016

BA2635377 13,125 1.80 23,625.00 04/11/2016

FR1985177 3,045 1.60 4,872.00 04/11/2016

XY1705185 1,100 3.00 3,300.00 04/11/2016

WI3645180 400 7.75 3,100.00 04/26/2016

BA8835174 1,176 2.10 2,469.60 04/27/2016

CE2915279 618 3.12 1,928.16 04/27/2016

477D71418 40,000 1.00 40,000.00 05/04/2016

AT0245130 220 3.50 770.00 05/04/2016

BA0235177 213 6.50 1,384.50 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

662325

CL4355187 1,200 1.65 1,980.00 05/04/2016

HO1535277 15,300 3.15 48,195.00 05/04/2016

MO9475177 1,865 3.25 6,061.25 05/04/2016

PG6985180 19,850 1.10 21,835.00 05/04/2016

477D21419 4,000 5.00 20,000.00 05/17/2016

PG0415177 12,476 1.80 22,456.80 05/25/2016

WA2785187 3,835 1.70 6,519.50 05/26/2016

BA9275277 6,445 1.84 11,858.80 06/01/2016

PG1755170 115 10.00 1,150.00 06/01/2016

4770161418 12,000 7.25 87,000.00 06/07/2016

AA2265130 440 3.30 1,452.00 06/20/2016

CE3515180R 75 2.85 213.75 06/20/2016

GA1845177 62 1.05 65.10 06/20/2016

MO0815177 1,304 1.25 1,630.00 06/20/2016

MO9455177 220 4.00 880.00 06/20/2016

WA2495176 467 3.00 1,401.00 06/20/2016

XY2455677 75,000 0.50 37,500.00 06/20/2016

BA5325277 8,968 1.00 8,968.00 06/23/2016

XY2455777 25,000 1.00 25,000.00 06/23/2016

MO1595777 1,920 8.00 15,360.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING END TREATMENT

662326

BA6855176 2 1,700.00 3,400.00 07/14/2015

WA2835132 9 200.00 1,800.00 12/22/2015

CE3935177 2 1,060.00 2,120.00 01/29/2016

WA2865132 2 120.00 240.00 02/17/2016

WA2705132 45 135.00 6,075.00 03/02/2016

XY1675185 40 500.00 20,000.00 03/02/2016

CE3915180 3 500.00 1,500.00 03/22/2016

BA2635377 31 255.00 7,905.00 04/11/2016

XY1705185 20 475.00 9,500.00 04/11/2016

WO1805186 4 550.00 2,200.00 04/26/2016

BA0235177 3 350.00 1,050.00 05/04/2016

MO0815177 7 750.00 5,250.00 06/20/2016

WA2495176 4 600.00 2,400.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING END TREATMENT

662326

XY2455677 40 100.00 4,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET EXISTING MEDIAN TRAFFIC BARRIER W BEAM

662327

AT0445182 20,400 8.50 173,400.00 08/17/2015

HO1725177R 376 17.60 6,617.60 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT

662345

4770251418 1 12,000.00 12,000.00 10/23/2015

XY2435577 4 11,000.00 44,000.00 03/02/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT FOR 25 MPH, ANY WIDTH

662352

477D71418 10 1,900.00 19,000.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT FOR 30 MPH, ANY WIDTH

662357

477D71418 2 2,850.00 5,700.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT FOR 40 MPH, ANY WIDTH

662362

477D71418 4 4,200.00 16,800.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT FOR 50 MPH, ANY WIDTH

662367

HO3785187 2 20,300.00 40,600.00 08/21/2015

BA7275172 1 20,349.00 20,349.00 08/26/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT FOR 50 MPH, ANY WIDTH

662367

477D71418 2 4,700.00 9,400.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT FOR 60 MPH, ANY WIDTH

662372

BA6855176 6 22,000.00 132,000.00 07/14/2015

BA8165284 1 15,000.00 15,000.00 07/17/2015

XY2435777 5 8,000.00 40,000.00 07/21/2015

MO1885177 5 25,600.00 128,000.00 04/06/2016

477D71418 2 4,900.00 9,800.00 05/04/2016

XY2455777 5 8,000.00 40,000.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT FOR 65 MPH, ANY WIDTH

662377

477D71418 3 10,900.00 32,700.00 05/04/2016

4770161418 3 5,500.00 16,500.00 06/07/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E TRAFFIC BARRIER END TREATMENT FOR 70 MPH, ANY WIDTH

662382

XY2435777 4 10,000.00 40,000.00 07/21/2015

477D21419 5 5,500.00 27,500.00 05/17/2016

XY2455777 4 10,000.00 40,000.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BROWN POLYESTER TYPE E TRAFFIC BARRIER END TREATMENT

662390

4770251418 1 10,000.00 10,000.00 10/23/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER W BEAM SHORT RADII

670190

TA3165180 13 35.00 455.00 08/06/2015

XY2435577 500 18.00 9,000.00 03/02/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

W BEAM BARRIER REFLECTIVE DELINEATORS

670200

BA8165284 45 4.50 202.50 07/17/2015

XY2435777 200 1.00 200.00 07/21/2015

XX1645176 50 9.00 450.00 08/06/2015

PG8235177 624 5.40 3,369.60 08/11/2015

AT0445182 100 5.00 500.00 08/17/2015

HO3785187 16 11.00 176.00 08/21/2015

BA7275172 40 7.00 280.00 08/26/2015

XY1595185R 50 6.00 300.00 09/04/2015

HO4885126 58 5.50 319.00 09/29/2015

PG4675223 6 7.10 42.60 09/29/2015

HO1505185 10 10.00 100.00 12/10/2015

SO2015180 23 6.55 150.65 01/27/2016

FR1245187 30 6.40 192.00 01/29/2016

WA2155180 30 7.00 210.00 02/17/2016

WI2265180 15 10.00 150.00 02/17/2016

XY1675185 100 6.00 600.00 03/02/2016

AL3605180 16 5.00 80.00 03/03/2016

CE4035174 5 10.00 50.00 03/03/2016

HA4245177 30 7.00 210.00 03/03/2016

QA2405180 30 6.00 180.00 03/16/2016

FR1465180 8 8.00 64.00 03/22/2016

HO1775177 180 3.00 540.00 04/06/2016

MO1885177 300 3.65 1,095.00 04/06/2016

BA2635377 340 3.30 1,122.00 04/11/2016

FR1985177 36 5.25 189.00 04/11/2016

XY1705185 100 6.50 650.00 04/11/2016

XY1715185 50 6.00 300.00 04/26/2016

BA8835174 60 42.00 2,520.00 04/27/2016

AT0245130 25 7.00 175.00 05/04/2016

BA0235177 10 12.00 120.00 05/04/2016

CL4355187 19 11.00 209.00 05/04/2016

HO1535277 70 5.25 367.50 05/04/2016

PG6985180 483 6.60 3,187.80 05/04/2016

477D21419 500 1.50 750.00 05/17/2016

PG0415177 280 4.25 1,190.00 05/25/2016

BA9275277 70 4.70 329.00 06/01/2016

AA2265130 10 6.60 66.00 06/20/2016

CE3515180R 10 16.55 165.50 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

W BEAM BARRIER REFLECTIVE DELINEATORS

670200

MO9455177 4 20.00 80.00 06/20/2016

WA2495176 23 8.00 184.00 06/20/2016

BA5325277 106 5.00 530.00 06/23/2016

XY2455777 200 1.00 200.00 06/23/2016

MO1595777 50 7.10 355.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

670205

XY2435777 2,000 1.00 2,000.00 07/21/2015

4770251418 5,000 1.00 5,000.00 10/23/2015

XY2425377 10 10.00 100.00 01/06/2016

XY2435577 500 4.00 2,000.00 03/02/2016

477D71418 400 3.25 1,300.00 05/04/2016

477D21419 500 1.50 750.00 05/17/2016

4770161418 300 0.01 3.00 06/07/2016

XY2455777 4,000 1.00 4,000.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POST MOUNTED DELINEATOR

670210

BA7275172 20 30.60 612.00 08/26/2015

WA2835132 464 36.00 16,704.00 12/22/2015

WA2865132 71 37.00 2,627.00 02/17/2016

WA2705132 942 35.00 32,970.00 03/02/2016

QA2405180 35 40.00 1,400.00 03/16/2016

BA2635377 340 40.75 13,855.00 04/11/2016

MO7735177 6 120.00 720.00 04/26/2016

477D71418 100 30.00 3,000.00 05/04/2016

CL4355187 26 99.00 2,574.00 05/04/2016

WA4305177 60 37.10 2,226.00 05/25/2016

WA2785187 102 17.00 1,734.00 05/26/2016

4770161418 500 0.01 5.00 06/07/2016

AA2265130 48 44.00 2,112.00 06/20/2016

GA1845177 113 31.80 3,593.40 06/20/2016

WA2495176 29 50.00 1,450.00 06/20/2016

XY2455677 875 12.00 10,500.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POST MOUNTED DELINEATOR

670210

WA9225177 85 37.00 3,145.00 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 FOOT GALVANIZED CHAIN LINK FENCE

690120

CE2915279 136 18.00 2,448.00 04/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 FOOT GALVANIZED CHAIN LINK FENCE

690122

AX7665182 20 33.00 660.00 11/17/2015

AL3605180 101 36.00 3,636.00 03/03/2016

WA2435180 36 45.50 1,638.00 03/10/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GALVANIZED CHAIN LINK FENCE

690124

BA7275172 4,063 16.00 65,008.00 08/26/2015

XY1685174 250 21.00 5,250.00 09/14/2015

HO4885126 82 49.00 4,018.00 09/29/2015

AX7665182 170 35.00 5,950.00 11/17/2015

459D31418 3,200 12.00 38,400.00 02/12/2016

BA2635377 120 29.00 3,480.00 04/11/2016

459D51419 500 12.00 6,000.00 04/26/2016

HO1535277 85 30.00 2,550.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 FOOT GALVANIZED CHAIN LINK FENCE

690126

BA6855176 220 55.00 12,100.00 07/14/2015

459D31418 3,200 12.50 40,000.00 02/12/2016

459D51419 500 13.00 6,500.00 04/26/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL COATING

690134

XY1685174 250 30.00 7,500.00 09/14/2015

459D31418 400 14.00 5,600.00 02/12/2016

459D51419 500 13.00 6,500.00 04/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL COATING

690136

459D51419 400 14.00 5,600.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

691282

AL3605180 6 188.00 1,128.00 03/03/2016

WA2435180 2 310.00 620.00 03/10/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

691284

BA7275172 43 143.00 6,149.00 08/26/2015

XY1685174 25 125.00 3,125.00 09/14/2015

HO4885126 12 347.00 4,164.00 09/29/2015

AX7665182 4 127.00 508.00 11/17/2015

459D31418 10 125.00 1,250.00 02/12/2016

459D51419 40 75.00 3,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

691286

459D31418 10 150.00 1,500.00 02/12/2016

459D51419 30 95.00 2,850.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

691292

XY1685174 25 175.00 4,375.00 09/14/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

691292

459D31418 8 150.00 1,200.00 02/12/2016

459D51419 20 95.00 1,900.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

691294

459D51419 15 115.00 1,725.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

692200

BA7275172 2 602.00 1,204.00 08/26/2015

AL3605180 1 950.00 950.00 03/03/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

692390

AX7665182 2 1,250.00 2,500.00 11/17/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

692392

459D31418 2 300.00 600.00 02/12/2016

459D51419 5 250.00 1,250.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

692394

459D31418 2 350.00 700.00 02/12/2016

459D51419 5 300.00 1,500.00 04/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 6 FOOT GALVANIZED CHIAN LINK FENCE WITH BLACK BONDED VINYL

692502

459D31418 2 375.00 750.00 02/12/2016

459D51419 5 350.00 1,750.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDED VINYL

692504

459D31418 2 425.00 850.00 02/12/2016

459D51419 4 350.00 1,400.00 04/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND RESET EXISTING FENCE

695183

XX3145133 3,000 10.00 30,000.00 10/07/2015

AX7665182 245 16.00 3,920.00 11/17/2015

XY2425777 150 12.00 1,800.00 01/06/2016

459D31418 3,000 0.50 1,500.00 02/12/2016

CE2915379 27 25.00 675.00 03/03/2016

459D51419 500 1.70 850.00 04/26/2016

PG0765277R 24 25.00 600.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING FENCE

695190

HO4885126 3,267 4.00 13,068.00 09/29/2015

AX7665182 90 8.00 720.00 11/17/2015

PG0735182 24 11.00 264.00 01/15/2016

FR1245187 330 3.20 1,056.00 01/29/2016

459D31418 1,000 1.50 1,500.00 02/12/2016

WA2435180 36 8.00 288.00 03/10/2016

459D51419 500 2.00 1,000.00 04/26/2016

HO1535277 85 10.00 850.00 05/04/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE STEPS

697009

XY2425777 10 600.00 6,000.00 01/06/2016

MO1595777 1 400.00 400.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REALIGN EXISTING TRAFFIC BARRIER W BEAM

699005

4770251418 5,000 2.50 12,500.00 10/23/2015

477D71418 40,000 0.25 10,000.00 05/04/2016

477D21419 2,000 12.00 24,000.00 05/17/2016

4770161418 1,000 2.50 2,500.00 06/07/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRAFFIC BARRIER POST OFFSET BLOCK

699010

PG8235177 102 11.00 1,122.00 08/11/2015

477D21419 250 10.00 2,500.00 05/17/2016

4770161418 1,200 1.00 1,200.00 06/07/2016

DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ASPHALT FOR SHOULDER REPAIR

699055

XX1645176 25 250.00 6,250.00 08/06/2015

BA5325277 3 1,100.00 3,300.00 06/23/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL

701205

BA6855176 1,920 38.00 72,960.00 07/14/2015

BA8165284 805 42.00 33,810.00 07/17/2015

XX1645176 450 60.00 27,000.00 08/06/2015

XY2425377 200 35.00 7,000.00 01/06/2016

FR1245187 33 28.00 924.00 01/29/2016

AT4285282 16,265 40.00 650,600.00 02/05/2016

WI1985187 20 100.00 2,000.00 03/16/2016

DO3025130 340 60.00 20,400.00 04/26/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL

701205

MO0805177 20 40.00 800.00 04/27/2016

BA0235177 630 30.00 18,900.00 05/04/2016

HO1535277 35 60.00 2,100.00 05/04/2016

MO0815177 134 60.00 8,040.00 06/20/2016

MO1595777 3 200.00 600.00 06/27/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL 6 INCH DEPTH

701210

MO1885177 50 23.00 1,150.00 04/06/2016

MO9455177 33 11.00 363.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL 12 INCH DEPTH

701212

CE3935177 105 21.00 2,205.00 01/29/2016

PG6185270R 71 15.00 1,065.00 03/07/2016

BA8835174 110 17.00 1,870.00 04/27/2016

MO1505188 853 27.28 23,269.84 05/25/2016

PG1755170 7,114 10.00 71,140.00 06/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED SUBSOIL 18 INCH DEPTH

701214

PG4675223 1,164 26.50 30,846.00 09/29/2015

CE3865176 248 30.00 7,440.00 04/27/2016

PG1755170 3,743 15.00 56,145.00 06/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING SALVAGED TOPSOIL FOR GRADING ADJUSTMENT

701305

BA9275277 50 14.00 700.00 06/01/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING SALVAGED TOPSOIL 2 INCH DEPTH

701325

CE2915279 18 1.20 21.60 04/27/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING SALVAGED TOPSOIL 4 INCH DEPTH

701345

AX7665182 14,070 5.00 70,350.00 11/17/2015

WI1985187 1,000 6.00 6,000.00 03/16/2016

BA4655187R 6,777 3.00 20,331.00 04/11/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING SALVAGED TOPSOIL 6 INCH DEPTH

701365

WI1985187 1,000 6.00 6,000.00 03/16/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704300

XY2425377 450 40.00 18,000.00 01/06/2016

XY5065177 125 50.00 6,250.00 01/06/2016

XY5075177 500 71.00 35,500.00 01/06/2016

XY5055177 500 33.00 16,500.00 01/15/2016

XY5175177 500 50.00 25,000.00 01/15/2016

XY5145177 500 0.01 5.00 01/29/2016

XY5205177 500 0.01 5.00 01/29/2016

XY5215177 5,750 4.15 23,862.50 03/02/2016

XY5215277 1,600 51.95 83,120.00 03/02/2016

XY2495A77 75 200.00 15,000.00 03/03/2016

XY4165177 100 78.00 7,800.00 03/22/2016

XY5105177 40 65.00 2,600.00 03/22/2016

MO7735177 30 50.00 1,500.00 04/26/2016

MO0805177 60 55.00 3,300.00 04/27/2016

XY4155177 100 77.65 7,765.00 05/04/2016

AW0026114 22 32.00 704.00 05/17/2016

XY5195177 200 71.00 14,200.00 05/17/2016

WA4305177 50 45.00 2,250.00 05/25/2016

XY2455677 750 3.00 2,250.00 06/20/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704300

XY2495B77 75 100.00 7,500.00 06/20/2016

WA9225177 70 2.10 147.00 06/23/2016

MO1595777 14 100.00 1,400.00 06/27/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

704305

BA7275172 200 10.00 2,000.00 08/26/2015

PG9795277 20,750 6.75 140,062.50 03/02/2016

XY5125177 360 25.00 9,000.00 03/03/2016

XY5125177 150 31.00 4,650.00 03/03/2016

XY5035177 150 30.00 4,500.00 03/16/2016

XY5035177 20,000 8.00 160,000.00 03/16/2016

XY5035177 360 25.00 9,000.00 03/16/2016

XY5035277 150 30.00 4,500.00 03/16/2016

XY5035277 315 25.00 7,875.00 03/16/2016

XY5035277 17,500 8.00 140,000.00 03/16/2016

XY5125277 22,500 0.50 11,250.00 03/22/2016

XY5125277 150 18.00 2,700.00 03/22/2016

XY5125277 405 12.00 4,860.00 03/22/2016

BA2635377 10,700 8.65 92,555.00 04/11/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

704325

XX1645176 450 7.00 3,150.00 08/06/2015

PG8235177 2,700 6.50 17,550.00 08/11/2015

AT0445182 41,500 5.00 207,500.00 08/17/2015

AX7665182 4,516 8.00 36,128.00 11/17/2015

XY2425777 600 20.00 12,000.00 01/06/2016

XY5065177 16,920 7.00 118,440.00 01/06/2016

PG0735182 4,448 5.25 23,352.00 01/15/2016

FR1245187 3,098 1.30 4,027.40 01/29/2016

HO1695182 1,112 5.00 5,560.00 01/29/2016

WA2155180 600 8.00 4,800.00 02/17/2016

WI2265180 700 9.00 6,300.00 02/17/2016

AL3605180 885 4.90 4,336.50 03/03/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

704325

CE2915379 409 4.00 1,636.00 03/03/2016

XY5125177 20,000 10.00 200,000.00 03/03/2016

PG6185270R 9,392 3.00 28,176.00 03/07/2016

GA2085180 77 12.00 924.00 03/10/2016

WA2435180 60 20.00 1,200.00 03/10/2016

QA2405180 1,000 3.00 3,000.00 03/16/2016

FR1465180 75 7.20 540.00 03/22/2016

XY5105177 15,500 5.50 85,250.00 03/22/2016

MO1885177 2,000 6.90 13,800.00 04/06/2016

BA4655187R 2,902 5.00 14,510.00 04/11/2016

MO7735177 35 14.00 490.00 04/26/2016

WI3645180 1,630 7.05 11,491.50 04/26/2016

415D31418 200 4.00 800.00 05/04/2016

PG6985180 5,142 7.50 38,565.00 05/04/2016

MO1505188 39 11.07 431.73 05/25/2016

WA2785187 2,463 4.85 11,945.55 05/26/2016

PG1755170 13,041 2.50 32,602.50 06/01/2016

AA2265130 4,261 3.80 16,191.80 06/20/2016

CE3515180R 350 5.50 1,925.00 06/20/2016

WA2495176 535 4.00 2,140.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

BA6855176 4,190 7.50 31,425.00 07/14/2015

BA8165284 13,616 7.10 96,673.60 07/17/2015

FR5625177 460 8.45 3,887.00 07/17/2015

TA3165180 72 36.00 2,592.00 08/06/2015

XX1645176 3,000 8.00 24,000.00 08/06/2015

PG8235177 3,089 8.15 25,175.35 08/11/2015

WA2815123 700 7.40 5,180.00 08/13/2015

AT0445182 86,700 6.00 520,200.00 08/17/2015

HO3785187 5,250 13.40 70,350.00 08/21/2015

BA7275172 25,025 5.50 137,637.50 08/26/2015

XY1595185R 350 40.00 14,000.00 09/04/2015

XY1685174 7,000 7.00 49,000.00 09/14/2015

HO4885126 29,028 6.00 174,168.00 09/29/2015
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

OT2015 85 10.00 850.00 09/29/2015

PG4675223 2,525 7.20 18,180.00 09/29/2015

AL4595180 45 20.00 900.00 10/01/2015

XX3145133 5,000 5.00 25,000.00 10/07/2015

AX7665182 5,020 9.00 45,180.00 11/17/2015

WA2835132 133 6.00 798.00 12/22/2015

XY2425377 1,000 7.00 7,000.00 01/06/2016

PG0735182 4,999 9.00 44,991.00 01/15/2016

SO2015180 1,794 7.00 12,558.00 01/27/2016

CE3935177 1,600 8.50 13,600.00 01/29/2016

FR1245187 14,605 1.50 21,907.50 01/29/2016

HO1695182 2,063 9.00 18,567.00 01/29/2016

AT4285282 12,705 8.00 101,640.00 02/05/2016

WA2155180 2,700 9.00 24,300.00 02/17/2016

WI2265180 1,831 10.00 18,310.00 02/17/2016

MO8695285 181 30.00 5,430.00 03/02/2016

PG9795277 250 8.50 2,125.00 03/02/2016

AL3605180 6,265 7.45 46,674.25 03/03/2016

CE2915379 1,429 7.00 10,003.00 03/03/2016

CE4035174 2,025 6.00 12,150.00 03/03/2016

HA4245177 1,360 14.00 19,040.00 03/03/2016

PG6185270R 870 5.00 4,350.00 03/07/2016

GA2085180 5 135.00 675.00 03/10/2016

WA2435180 70 20.00 1,400.00 03/10/2016

FR1305180 10,250 9.00 92,250.00 03/16/2016

QA2405180 11,000 5.00 55,000.00 03/16/2016

WI1985187 1,400 0.01 14.00 03/16/2016

AA1305187 2,732 6.50 17,758.00 03/22/2016

CE3915180 2,191 6.00 13,146.00 03/22/2016

FR1465180 390 13.00 5,070.00 03/22/2016

HO7565270 3,602 6.25 22,512.50 03/22/2016

XY2425577 1,200 10.00 12,000.00 03/22/2016

MO1885177 6,000 13.80 82,800.00 04/06/2016

BA2635377 15,720 6.25 98,250.00 04/11/2016

BA4655187R 4,864 10.50 51,072.00 04/11/2016

FR1985177 625 6.55 4,093.75 04/11/2016

MO7735177 630 16.00 10,080.00 04/26/2016

PG1085182 13,617 9.50 129,361.50 04/26/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

704345

WI3645180 1,764 9.60 16,934.40 04/26/2016

XY1715185 200 15.00 3,000.00 04/26/2016

BA8835174 4,310 4.00 17,240.00 04/27/2016

CE2915279 1,925 5.98 11,511.50 04/27/2016

CE3865176 2,057 7.00 14,399.00 04/27/2016

BA0235177 3,460 6.50 22,490.00 05/04/2016

CL4355187 11,692 7.70 90,028.40 05/04/2016

HO1535277 3,000 7.00 21,000.00 05/04/2016

MO9475177 70 21.50 1,505.00 05/04/2016

PG6985180 38,564 8.00 308,512.00 05/04/2016

MO1505188 5,942 10.37 61,618.54 05/25/2016

PG0415177 5,900 9.10 53,690.00 05/25/2016

PG3195285 174 25.00 4,350.00 05/25/2016

WA2785187 19,117 5.10 97,496.70 05/26/2016

BA9275277 160 14.00 2,240.00 06/01/2016

PG1755170 143,947 5.00 719,735.00 06/01/2016

AA2265130 3,461 6.70 23,188.70 06/20/2016

CE3515180R 975 7.15 6,971.25 06/20/2016

MO0815177 1,187 8.50 10,089.50 06/20/2016

MO9455177 33 18.00 594.00 06/20/2016

PG0765277R 571 10.00 5,710.00 06/20/2016

WA2495176 11,615 6.00 69,690.00 06/20/2016

BA5325277 2,450 14.00 34,300.00 06/23/2016

MO1595777 21 25.00 525.00 06/27/2016

HO1725177R 20 40.00 800.00 07/01/2016

PG3515224 49 8.60 421.40 07/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 6 INCH DEPTH

704365

PG4675223 1,164 9.60 11,174.40 09/29/2015

HO1695182 195 14.00 2,730.00 01/29/2016

AT4285282 26,280 10.00 262,800.00 02/05/2016

WI1985187 1,820 0.01 18.20 03/16/2016

DO3025130 11,198 8.50 95,183.00 04/26/2016

AT0245130 4,660 6.20 28,892.00 05/04/2016

FR5365180 4,970 9.50 47,215.00 06/20/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL 6 INCH DEPTH

704365

MO0815177 270 11.50 3,105.00 06/20/2016

WA2495176 70 12.00 840.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY SEED

705405

FR5625177 460 1.05 483.00 07/17/2015

XX1645176 1,140 2.20 2,508.00 08/06/2015

HO3785187 5,250 0.52 2,730.00 08/21/2015

HO4885126 24,000 0.55 13,200.00 09/29/2015

PG4675223 4,605 0.65 2,993.25 09/29/2015

AX7665182 3,300 0.44 1,452.00 11/17/2015

AT4285282 34,000 0.83 28,220.00 02/05/2016

WA2155180 3,300 1.00 3,300.00 02/17/2016

GA2085180 82 9.00 738.00 03/10/2016

CE3915180 1,989 0.50 994.50 03/22/2016

BA4655187R 5,799 0.50 2,899.50 04/11/2016

HO1675177 2,500 0.25 625.00 04/11/2016

DO3025130 22,396 0.25 5,599.00 04/26/2016

PG1085182 13,617 0.60 8,170.20 04/26/2016

CE2915279 2,409 0.46 1,108.14 04/27/2016

AT0245130 11,706 0.20 2,341.20 05/04/2016

PG6985180 44,706 0.44 19,670.64 05/04/2016

WA2785187 20,898 0.35 7,314.30 05/26/2016

PG1755170 634,061 0.25 158,515.25 06/01/2016

AA2265130 1,750 1.00 1,750.00 06/20/2016

HO1725177R 20 40.00 800.00 07/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY MULCH

705412

BA6855176 4,560 0.75 3,420.00 07/14/2015

FR5625177 460 1.05 483.00 07/17/2015

TA3165180 72 3.50 252.00 08/06/2015

XX1645176 3,000 1.65 4,950.00 08/06/2015

WO1915174SBR 4,331 0.40 1,732.40 08/11/2015

AT0445182 64,100 4.40 282,040.00 08/17/2015
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY MULCH

705412

HO3785187 6,575 0.50 3,287.50 08/21/2015

BA7275172 75,300 0.41 30,873.00 08/26/2015

XY1685174 1,000 2.00 2,000.00 09/14/2015

HO4885126 40,274 0.50 20,137.00 09/29/2015

PG4675223 4,605 0.65 2,993.25 09/29/2015

AL4595180 5 10.00 50.00 10/01/2015

AX7665182 36,676 0.44 16,137.44 11/17/2015

XY2425377 3,500 1.00 3,500.00 01/06/2016

XY2425777 20 200.00 4,000.00 01/06/2016

CE3935177 100 6.00 600.00 01/29/2016

FR1245187 12,650 1.25 15,812.50 01/29/2016

HO1695182 4,213 1.00 4,213.00 01/29/2016

AT4285282 34,000 0.66 22,440.00 02/05/2016

WA2155180 3,300 1.00 3,300.00 02/17/2016

WI2265180 2,000 0.80 1,600.00 02/17/2016

PG9795277 20,750 0.20 4,150.00 03/02/2016

AL3605180 9,000 0.82 7,380.00 03/03/2016

CE2915379 1,800 2.00 3,600.00 03/03/2016

HA4245177 1,500 0.60 900.00 03/03/2016

PG6185270R 5,095 1.00 5,095.00 03/07/2016

GA2085180 82 8.00 656.00 03/10/2016

WA2435180 163 5.00 815.00 03/10/2016

FR1305180 5,132 0.75 3,849.00 03/16/2016

QA2405180 18,000 0.50 9,000.00 03/16/2016

WI1985187 1,820 1.00 1,820.00 03/16/2016

CE3915180 1,989 0.50 994.50 03/22/2016

FR1465180 429 1.25 536.25 03/22/2016

HO7565270 4,861 0.50 2,430.50 03/22/2016

MO1885177 8,800 0.70 6,160.00 04/06/2016

BA2635377 29,060 0.26 7,555.60 04/11/2016

BA4655187R 16,350 0.50 8,175.00 04/11/2016

FR1985177 1,214 2.10 2,549.40 04/11/2016

HO1675177 2,500 0.25 625.00 04/11/2016

DO3025130 27,995 0.30 8,398.50 04/26/2016

MO7735177 665 1.00 665.00 04/26/2016

PG1085182 17,022 0.60 10,213.20 04/26/2016

CE2915279 2,409 0.42 1,011.78 04/27/2016

CE3865176 19,151 0.45 8,617.95 04/27/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEMPORARY MULCH

705412

MO0805177 6,400 0.49 3,136.00 04/27/2016

AT0245130 11,706 0.75 8,779.50 05/04/2016

BA0235177 3,810 0.75 2,857.50 05/04/2016

HO1535277 3,000 0.30 900.00 05/04/2016

PG6985180 55,632 0.38 21,140.16 05/04/2016

MO1505188 5,942 0.73 4,337.66 05/25/2016

PG0415177 5,900 1.00 5,900.00 05/25/2016

WA2785187 20,898 0.30 6,269.40 05/26/2016

BA9275277 174 2.40 417.60 06/01/2016

PG1755170 400,473 0.30 120,141.90 06/01/2016

AA2265130 9,700 0.50 4,850.00 06/20/2016

CE3515180R 14,200 1.30 18,460.00 06/20/2016

FR5365180 12,000 2.00 24,000.00 06/20/2016

PG0765277R 629 2.00 1,258.00 06/20/2016

WA2495176 15,000 0.50 7,500.00 06/20/2016

MO1595777 270 1.00 270.00 06/27/2016

HO1725177R 20 40.00 800.00 07/01/2016

PG3515224 1,200 1.20 1,440.00 07/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS ESTABLISHMENT

705500

TA3165180 72 5.00 360.00 08/06/2015

XX1645176 900 3.85 3,465.00 08/06/2015

PG8235177 5,734 0.70 4,013.80 08/11/2015

WO1915174SBR 1,401 0.75 1,050.75 08/11/2015

WA2815123 178 3.00 534.00 08/13/2015

AT0445182 86,700 0.88 76,296.00 08/17/2015

HO3785187 5,250 0.64 3,360.00 08/21/2015

BA7275172 66,071 0.61 40,303.31 08/26/2015

XY1685174 6,000 2.50 15,000.00 09/14/2015

HO4885126 5,485 0.66 3,620.10 09/29/2015

PG4675223 3,060 0.85 2,601.00 09/29/2015

AL4595180 45 10.00 450.00 10/01/2015

AX7665182 9,231 1.00 9,231.00 11/17/2015

WA2835132 133 4.00 532.00 12/22/2015

XY2425377 3,500 2.00 7,000.00 01/06/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS ESTABLISHMENT

705500

PG0735182 3,441 1.25 4,301.25 01/15/2016

SO2015180 1,794 1.65 2,960.10 01/27/2016

CE3935177 1,400 1.25 1,750.00 01/29/2016

FR1245187 12,240 2.10 25,704.00 01/29/2016

AT4285282 42,050 1.05 44,152.50 02/05/2016

WA2155180 3,300 1.20 3,960.00 02/17/2016

WI2265180 1,400 1.10 1,540.00 02/17/2016

MO8695285 165 35.00 5,775.00 03/02/2016

PG9795277 20,750 0.65 13,487.50 03/02/2016

AL3605180 4,640 1.00 4,640.00 03/03/2016

CE4035174 36 10.00 360.00 03/03/2016

GA2085180 82 10.00 820.00 03/10/2016

WA2435180 130 10.00 1,300.00 03/10/2016

FR1305180 1,608 1.75 2,814.00 03/16/2016

QA2405180 1,000 0.50 500.00 03/16/2016

AA1305187 2,001 1.20 2,401.20 03/22/2016

CE3915180 2,191 1.00 2,191.00 03/22/2016

FR1465180 390 2.00 780.00 03/22/2016

XY2425577 500 3.00 1,500.00 03/22/2016

AW0046114 100 2.50 250.00 04/06/2016

AW0056114 1,335 1.25 1,668.75 04/06/2016

AW0076114 2,000 1.00 2,000.00 04/06/2016

HO1775177 475 2.50 1,187.50 04/06/2016

MO1885177 8,030 3.10 24,893.00 04/06/2016

BA4655187R 11,678 1.00 11,678.00 04/11/2016

FR1985177 623 2.10 1,308.30 04/11/2016

DO3025130 6,412 0.70 4,488.40 04/26/2016

PG1085182 5,586 0.90 5,027.40 04/26/2016

WI3645180 2,170 1.00 2,170.00 04/26/2016

AT0245130 5,258 0.90 4,732.20 05/04/2016

CL4355187 7,438 0.77 5,727.26 05/04/2016

HO1535277 3,000 1.00 3,000.00 05/04/2016

PG6985180 43,706 0.72 31,468.32 05/04/2016

AW0026114 3,000 1.00 3,000.00 05/17/2016

MO1505188 2,472 0.91 2,249.52 05/25/2016

PG0415177 5,900 3.00 17,700.00 05/25/2016

WA4305177 450 1.50 675.00 05/25/2016

WA2785187 17,648 0.60 10,588.80 05/26/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS ESTABLISHMENT

705500

PG1755170 79,151 0.60 47,490.60 06/01/2016

AA2265130 4,730 0.82 3,878.60 06/20/2016

CE3515180R 1,325 1.10 1,457.50 06/20/2016

FR5365180 4,460 1.00 4,460.00 06/20/2016

GA1845177 2,695 1.35 3,638.25 06/20/2016

MO0815177 1,067 2.00 2,134.00 06/20/2016

PG0765277R 143 2.00 286.00 06/20/2016

WA2495176 12,150 0.70 8,505.00 06/20/2016

XY2455677 6,750 0.50 3,375.00 06/20/2016

BA5325277 2,450 2.50 6,125.00 06/23/2016

WA9225177 70 5.30 371.00 06/23/2016

HO1725177R 20 40.00 800.00 07/01/2016

PG3515224 49 1.95 95.55 07/01/2016

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REFERTILIZING

705560

BA8165284 13,913 0.60 8,347.80 07/17/2015

BA2635377 26,420 0.12 3,170.40 04/11/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REFERTILIZING

705565

BA6855176 4,140 2.00 8,280.00 07/14/2015

FR5625177 460 0.50 230.00 07/17/2015

XX1645176 3,900 1.10 4,290.00 08/06/2015

PG8235177 5,789 0.45 2,605.05 08/11/2015

WA2815123 1,065 0.60 639.00 08/13/2015

AT0445182 127,200 0.38 48,336.00 08/17/2015

HO3785187 5,250 0.41 2,152.50 08/21/2015

BA7275172 66,924 0.36 24,092.64 08/26/2015

HO4885126 5,485 0.32 1,755.20 09/29/2015

PG4675223 3,060 0.45 1,377.00 09/29/2015

XX3145133 5,000 1.00 5,000.00 10/07/2015

AX7665182 10,140 0.40 4,056.00 11/17/2015

WA2835132 133 3.00 399.00 12/22/2015

XY2425377 7,000 0.50 3,500.00 01/06/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REFERTILIZING

705565

SO2015180 1,794 0.85 1,524.90 01/27/2016

FR1245187 17,705 2.10 37,180.50 01/29/2016

AT4285282 42,050 0.39 16,399.50 02/05/2016

WI2265180 1,400 1.10 1,540.00 02/17/2016

AL3605180 4,640 0.50 2,320.00 03/03/2016

CE2915379 1,838 1.10 2,021.80 03/03/2016

HA4245177 1,360 0.60 816.00 03/03/2016

PG6185270R 800 3.00 2,400.00 03/07/2016

GA2085180 82 5.00 410.00 03/10/2016

WA2435180 130 8.00 1,040.00 03/10/2016

FR1305180 1,608 0.75 1,206.00 03/16/2016

CE3915180 1,989 0.60 1,193.40 03/22/2016

FR1465180 390 1.10 429.00 03/22/2016

HO7565270 3,602 0.75 2,701.50 03/22/2016

AW0046114 1,000 0.04 40.00 04/06/2016

MO1885177 8,030 0.80 6,424.00 04/06/2016

BA4655187R 12,253 0.50 6,126.50 04/11/2016

FR1985177 623 1.05 654.15 04/11/2016

DO3025130 6,540 0.30 1,962.00 04/26/2016

WI3645180 2,281 0.60 1,368.60 04/26/2016

BA8835174 1,082 0.62 670.84 04/27/2016

CE2915279 2,409 0.37 891.33 04/27/2016

CE3865176 1,908 0.62 1,182.96 04/27/2016

MO0805177 2,600 0.45 1,170.00 04/27/2016

AT0245130 9,088 0.55 4,998.40 05/04/2016

CL4355187 11,447 0.42 4,807.74 05/04/2016

HO1535277 3,000 1.00 3,000.00 05/04/2016

MO1505188 6,545 0.51 3,337.95 05/25/2016

PG0415177 5,900 1.00 5,900.00 05/25/2016

WA4305177 450 1.00 450.00 05/25/2016

WA2785187 20,898 0.05 1,044.90 05/26/2016

BA9275277 210 0.55 115.50 06/01/2016

AA2265130 6,278 0.44 2,762.32 06/20/2016

FR5365180 5,780 0.50 2,890.00 06/20/2016

GA1845177 2,695 0.55 1,482.25 06/20/2016

MO9455177 300 2.00 600.00 06/20/2016

PG0765277R 714 2.00 1,428.00 06/20/2016

WA2495176 12,150 0.50 6,075.00 06/20/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REFERTILIZING

705565

MO1595777 270 1.00 270.00 06/27/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UPLAND SHRUB SEEDING

706100

CE4035174 1,881 4.00 7,524.00 03/03/2016

WA2785187 682 2.25 1,534.50 05/26/2016

PG1755170 20,159 1.50 30,238.50 06/01/2016

AA2265130 1,444 2.50 3,610.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UPLAND MEADOW ESTABLISHMENT

707400

WO1915174SBR 2,930 1.50 4,395.00 08/11/2015

BA7275172 3,049 0.77 2,347.73 08/26/2015

XY1685174 1,500 2.50 3,750.00 09/14/2015

HO4885126 23,573 1.10 25,930.30 09/29/2015

PG4675223 380 2.70 1,026.00 09/29/2015

AX7665182 6,975 1.00 6,975.00 11/17/2015

PG0735182 6,283 1.00 6,283.00 01/15/2016

HO1695182 3,066 2.00 6,132.00 01/29/2016

AL3605180 2,510 2.35 5,898.50 03/03/2016

CE4035174 213 5.00 1,065.00 03/03/2016

PG6185270R 6,002 2.00 12,004.00 03/07/2016

FR1305180 12,938 2.00 25,876.00 03/16/2016

BA4655187R 1,730 1.60 2,768.00 04/11/2016

CL4355187 284 2.42 687.28 05/04/2016

MO1505188 2,305 2.99 6,891.95 05/25/2016

PG1755170 33,476 0.80 26,780.80 06/01/2016

PG3515224 1,200 2.25 2,700.00 07/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOWLAND MEADOW ESTABLISHMENT

707410

WA2815123 179 3.00 537.00 08/13/2015

BA7275172 2,687 0.77 2,068.99 08/26/2015
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOWLAND MEADOW ESTABLISHMENT

707410

XY1685174 500 2.50 1,250.00 09/14/2015

PG4675223 245 2.70 661.50 09/29/2015

AX7665182 820 1.00 820.00 11/17/2015

HO1695182 304 6.00 1,824.00 01/29/2016

CE2915379 242 4.50 1,089.00 03/03/2016

PG6185270R 968 2.00 1,936.00 03/07/2016

BA4655187R 560 1.60 896.00 04/11/2016

PG1085182 1,577 2.50 3,942.50 04/26/2016

WI3645180 318 1.60 508.80 04/26/2016

BA8835174 4,310 1.03 4,439.30 04/27/2016

CE2915279 71 3.09 219.39 04/27/2016

CE3865176 524 5.15 2,698.60 04/27/2016

PG6985180 3,051 1.10 3,356.10 05/04/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WET MEADOW ESTABLISHMENT

707420

XY1685174 250 15.00 3,750.00 09/14/2015

AX7665182 2,280 1.00 2,280.00 11/17/2015

PG0735182 2,152 1.95 4,196.40 01/15/2016

WI2265180 1,131 2.15 2,431.65 02/17/2016

DO3025130 9,116 1.60 14,585.60 04/26/2016

PG1755170 149 1.60 238.40 06/01/2016

AA2265130 105 3.30 346.50 06/20/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAINTENANCE OF TURF

708008

AW0056114 1 224,400.00 224,400.00 04/06/2016

AW0076114 1 450,000.00 450,000.00 04/06/2016

AW0026114 1 187,919.00 187,919.00 05/17/2016

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VEGETATION MANAGEMENT CREW

708010

MO0815177 6 2,900.00 17,400.00 06/20/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS SOD ESTABLISHMENT

708220

BA6855176 4,140 0.70 2,898.00 07/14/2015

BA8165284 13,913 4.80 66,782.40 07/17/2015

FR5625177 460 4.50 2,070.00 07/17/2015

XX1645176 3,000 6.60 19,800.00 08/06/2015

PG8235177 55 11.00 605.00 08/11/2015

WA2815123 887 9.00 7,983.00 08/13/2015

AT0445182 41,500 5.50 228,250.00 08/17/2015

BA7275172 853 4.85 4,137.05 08/26/2015

XY1595185R 350 25.00 8,750.00 09/04/2015

XY1685174 2,000 6.00 12,000.00 09/14/2015

OT2015 85 10.00 850.00 09/29/2015

XX3145133 5,000 5.00 25,000.00 10/07/2015

AX7665182 2,885 5.50 15,867.50 11/17/2015

AW0066114SBR 150 7.50 1,125.00 12/10/2015

XY2425377 3,500 4.00 14,000.00 01/06/2016

XY2425777 3,000 12.00 36,000.00 01/06/2016

CE3935177 200 7.00 1,400.00 01/29/2016

FR1245187 5,463 5.60 30,592.80 01/29/2016

CE2915379 1,838 5.50 10,109.00 03/03/2016

HA4245177 1,360 7.00 9,520.00 03/03/2016

PG6185270R 870 5.00 4,350.00 03/07/2016

QA2405180 10,980 4.00 43,920.00 03/16/2016

WI1985187 1,355 4.00 5,420.00 03/16/2016

AA1305187 742 5.50 4,081.00 03/22/2016

HO7565270 3,602 5.00 18,010.00 03/22/2016

XY2425577 2,000 6.00 12,000.00 03/22/2016

AW0046114 1,000 5.00 5,000.00 04/06/2016

AW0056114 5,325 4.00 21,300.00 04/06/2016

MO1885177 8,000 8.30 66,400.00 04/06/2016

BA2635377 26,420 5.15 136,063.00 04/11/2016

BA4655187R 575 6.50 3,737.50 04/11/2016

DO3025130 128 7.00 896.00 04/26/2016

MO7735177 665 5.00 3,325.00 04/26/2016

PG1085182 1,274 6.40 8,153.60 04/26/2016

XY1715185 180 10.00 1,800.00 04/26/2016

BA8835174 1,082 5.67 6,134.94 04/27/2016

CE2915279 2,409 5.15 12,406.35 04/27/2016

CE3865176 99 10.30 1,019.70 04/27/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 332



DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TURFGRASS SOD ESTABLISHMENT

708220

MO0805177 2,600 3.95 10,270.00 04/27/2016

415D31418 200 5.00 1,000.00 05/04/2016

AT0245130 3,830 4.50 17,235.00 05/04/2016

BA0235177 3,460 4.50 15,570.00 05/04/2016

CL4355187 4,009 3.30 13,229.70 05/04/2016

MO9475177 70 16.20 1,134.00 05/04/2016

PG6985180 362 7.00 2,534.00 05/04/2016

AW0026114 7,900 4.25 33,575.00 05/17/2016

MO1505188 3,470 3.99 13,845.30 05/25/2016

PG3195285 138 15.00 2,070.00 05/25/2016

WA2785187 3,250 5.70 18,525.00 05/26/2016

BA9275277 210 14.00 2,940.00 06/01/2016

PG1755170 32,167 6.00 193,002.00 06/01/2016

AA2265130 1,548 3.30 5,108.40 06/20/2016

CE3515180R 250 5.50 1,375.00 06/20/2016

FR5365180 1,320 5.00 6,600.00 06/20/2016

MO0815177 430 7.00 3,010.00 06/20/2016

MO9455177 33 15.00 495.00 06/20/2016

PG0765277R 571 10.00 5,710.00 06/20/2016

MO1595777 270 8.00 2,160.00 06/27/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A SOIL STABILIZATION MATTING

709100

BA8165284 242 1.60 387.20 07/17/2015

TA3165180 16 20.00 320.00 08/06/2015

XX1645176 900 3.30 2,970.00 08/06/2015

PG8235177 5,734 2.05 11,754.70 08/11/2015

BA7275172 3,300 1.53 5,049.00 08/26/2015

XY1685174 2,500 3.00 7,500.00 09/14/2015

HO4885126 3,037 2.20 6,681.40 09/29/2015

PG4675223 74 2.10 155.40 09/29/2015

AL4595180 25 10.00 250.00 10/01/2015

AX7665182 53 1.65 87.45 11/17/2015

WA2835132 133 3.00 399.00 12/22/2015

XY2425777 200 12.00 2,400.00 01/06/2016

XY5065177 200 6.00 1,200.00 01/06/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A SOIL STABILIZATION MATTING

709100

PG0735182 471 3.25 1,530.75 01/15/2016

SO2015180 1,794 3.80 6,817.20 01/27/2016

CE3935177 1,400 2.20 3,080.00 01/29/2016

FR1245187 7,177 3.30 23,684.10 01/29/2016

AT4285282 16,010 2.00 32,020.00 02/05/2016

WI2265180 650 2.15 1,397.50 02/17/2016

PG9795277 20,750 1.85 38,387.50 03/02/2016

AL3605180 2,400 2.83 6,792.00 03/03/2016

CE2915379 217 3.00 651.00 03/03/2016

GA2085180 82 10.00 820.00 03/10/2016

WA2435180 60 10.00 600.00 03/10/2016

FR1305180 181 2.50 452.50 03/16/2016

QA2405180 2,900 2.50 7,250.00 03/16/2016

AA1305187 1,046 2.50 2,615.00 03/22/2016

CE3915180 729 2.00 1,458.00 03/22/2016

FR1465180 75 3.25 243.75 03/22/2016

HO7565270 61 3.50 213.50 03/22/2016

XY5105177 200 6.00 1,200.00 03/22/2016

HO1775177 450 4.60 2,070.00 04/06/2016

BA4655187R 11,702 2.00 23,404.00 04/11/2016

FR1985177 23 2.10 48.30 04/11/2016

DO3025130 6,412 1.75 11,221.00 04/26/2016

PG1085182 7,142 1.85 13,212.70 04/26/2016

WI3645180 2,170 1.90 4,123.00 04/26/2016

CE2915279 305 1.85 564.25 04/27/2016

415D31418 200 4.00 800.00 05/04/2016

AT0245130 5,258 1.80 9,464.40 05/04/2016

CL4355187 7,438 1.76 13,090.88 05/04/2016

PG6985180 43,706 2.20 96,153.20 05/04/2016

WA4305177 450 2.50 1,125.00 05/25/2016

WA2785187 1,781 1.40 2,493.40 05/26/2016

PG1755170 40,273 1.60 64,436.80 06/01/2016

AA2265130 2,817 2.10 5,915.70 06/20/2016

CE3515180R 70 5.50 385.00 06/20/2016

FR5365180 4,970 3.50 17,395.00 06/20/2016

GA1845177 2,695 3.60 9,702.00 06/20/2016

MO0815177 1,013 3.50 3,545.50 06/20/2016

WA9225177 70 5.30 371.00 06/23/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 334



DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE A SOIL STABILIZATION MATTING

709100

PG3515224 49 4.55 222.95 07/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE B SOIL STABILIZATION MATTING

709110

XX1645176 450 8.80 3,960.00 08/06/2015

HO3785187 500 5.67 2,835.00 08/21/2015

BA7275172 3,790 3.93 14,894.70 08/26/2015

XY1685174 2,500 6.00 15,000.00 09/14/2015

HO4885126 2,448 6.05 14,810.40 09/29/2015

AX7665182 390 7.00 2,730.00 11/17/2015

PG0735182 655 6.25 4,093.75 01/15/2016

MO1885177 30 17.25 517.50 04/06/2016

BA4655187R 209 6.50 1,358.50 04/11/2016

PG1085182 45 18.00 810.00 04/26/2016

HO1535277 1,655 5.50 9,102.50 05/04/2016

PG6985180 1,703 6.30 10,728.90 05/04/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE C SOIL STABILIZATION MATTING

709120

AX7665182 22 55.00 1,210.00 11/17/2015

PG1085182 75 25.00 1,875.00 04/26/2016

HO1535277 1,345 14.00 18,830.00 05/04/2016

PG6985180 1,703 13.50 22,990.50 05/04/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D SOIL STABILIZATION MATTING

709130

WA2815123 178 8.00 1,424.00 08/13/2015

XY1685174 650 5.50 3,575.00 09/14/2015

HO4885126 23,573 6.05 142,616.65 09/29/2015

AX7665182 820 5.00 4,100.00 11/17/2015

PG0735182 387 5.00 1,935.00 01/15/2016

HO1695182 3,370 5.00 16,850.00 01/29/2016

WI2265180 1,400 5.30 7,420.00 02/17/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE D SOIL STABILIZATION MATTING

709130

AL3605180 3,825 4.90 18,742.50 03/03/2016

CE4035174 2,025 5.00 10,125.00 03/03/2016

PG6185270R 2,431 2.00 4,862.00 03/07/2016

FR1305180 5,132 3.50 17,962.00 03/16/2016

WI1985187 700 3.00 2,100.00 03/16/2016

BA4655187R 2,290 5.50 12,595.00 04/11/2016

DO3025130 9,116 3.30 30,082.80 04/26/2016

PG1085182 2,095 6.00 12,570.00 04/26/2016

WI3645180 400 5.30 2,120.00 04/26/2016

BA8835174 4,298 3.09 13,280.82 04/27/2016

CE3865176 1,809 2.25 4,070.25 04/27/2016

CE3865176 2,476 4.64 11,488.64 04/27/2016

CL4355187 284 7.70 2,186.80 05/04/2016

PG6985180 2,152 6.60 14,203.20 05/04/2016

WA2785187 682 10.25 6,990.50 05/26/2016

PG1755170 35,198 5.00 175,990.00 06/01/2016

AA2265130 1,549 4.70 7,280.30 06/20/2016

WA2495176 13,158 6.00 78,948.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TYPE E SOIL STABILIZATION MATTING

709140

AT0445182 86,700 1.54 133,518.00 08/17/2015

XY1685174 1,500 5.00 7,500.00 09/14/2015

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

710150

BA6855176 1 2,750.00 2,750.00 07/14/2015

BA8165284 1 14,000.00 14,000.00 07/17/2015

WO1915174SBR 1 11,225.00 11,225.00 08/11/2015

BA7275172 1 130,000.00 130,000.00 08/26/2015

HO4885126 1 132,000.00 132,000.00 09/29/2015

PG4675223 1 15,766.00 15,766.00 09/29/2015

AX7665182 1 45,000.00 45,000.00 11/17/2015

PG0735182 1 51,475.00 51,475.00 01/15/2016

FR1245187 1 84,300.00 84,300.00 01/29/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

710150

HO1695182 1 13,130.00 13,130.00 01/29/2016

WI2265180 1 11,130.00 11,130.00 02/17/2016

AL3605180 1 38,200.00 38,200.00 03/03/2016

CE2915379 1 11,240.90 11,240.90 03/03/2016

CE4035174 1 8,000.00 8,000.00 03/03/2016

PG6185270R 1 25,000.00 25,000.00 03/07/2016

FR1305180 1 24,000.00 24,000.00 03/16/2016

QA2405180 1 15,000.00 15,000.00 03/16/2016

WI1985187 1 67,000.00 67,000.00 03/16/2016

AA1305187 1 28,000.00 28,000.00 03/22/2016

CE3915180 1 3,000.00 3,000.00 03/22/2016

HO7565270 1 1,050.00 1,050.00 03/22/2016

BA4655187R 1 64,400.00 64,400.00 04/11/2016

DO3025130 1 15,000.00 15,000.00 04/26/2016

PG1085182 1 105,000.00 105,000.00 04/26/2016

WI3645180 1 10,500.00 10,500.00 04/26/2016

BA8835174 1 102,335.65 102,335.65 04/27/2016

CE2915279 1 31,735.00 31,735.00 04/27/2016

CE3865176 1 11,165.20 11,165.20 04/27/2016

MO0805177 1 1,650.00 1,650.00 04/27/2016

BA0235177 1 5,000.00 5,000.00 05/04/2016

CL4355187 1 12,204.50 12,204.50 05/04/2016

MO1505188 1 37,536.35 37,536.35 05/25/2016

PG0415177 1 2,020.00 2,020.00 05/25/2016

WA2785187 1 1,510.00 1,510.00 05/26/2016

PG1755170 1 250,000.00 250,000.00 06/01/2016

AA2265130 1 34,000.00 34,000.00 06/20/2016

FR5365180 1 3,500.00 3,500.00 06/20/2016

MO0815177 1 15,000.00 15,000.00 06/20/2016

PG0765277R 1 15,000.00 15,000.00 06/20/2016

WA2495176 1 16,000.00 16,000.00 06/20/2016

PG3515224 1 196,010.00 196,010.00 07/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTING PLANTING BEDS

710170

BA6855176 47 6.00 282.00 07/14/2015
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONSTRUCTING PLANTING BEDS

710170

BA8165284 141 3.70 521.70 07/17/2015

BA7275172 2,567 3.83 9,831.61 08/26/2015

XX3145133 500 2.00 1,000.00 10/07/2015

XY2425377 50 10.00 500.00 01/06/2016

FR1245187 506 7.30 3,693.80 01/29/2016

HO1695182 83 8.00 664.00 01/29/2016

QA2405180 1,194 5.00 5,970.00 03/16/2016

WI1985187 1,820 8.00 14,560.00 03/16/2016

AA1305187 168 28.00 4,704.00 03/22/2016

DO3025130 259 11.00 2,849.00 04/26/2016

CE2915279 861 16.48 14,189.28 04/27/2016

CE3865176 149 6.18 920.82 04/27/2016

CL4355187 387 2.97 1,149.39 05/04/2016

PG1755170 1,320 4.00 5,280.00 06/01/2016

MO0815177 315 25.00 7,875.00 06/20/2016

PG0765277R 286 15.00 4,290.00 06/20/2016

WA2495176 70 55.00 3,850.00 06/20/2016

DESCRIPTION

ITEM UNITS CF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATING PLANTS

710175

XX3145133 600 2.00 1,200.00 10/07/2015

XY2425377 50 10.00 500.00 01/06/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ANNUALS AND BULBS INSTALLATION AND ESTABLISHMENT

711100

BA7275172 1 4,000.00 4,000.00 08/26/2015

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE BRANCH PRUNING

712100

XX1645176 1 10,000.00 10,000.00 08/06/2015

AX7665182 1 5,000.00 5,000.00 11/17/2015

PG6185270R 1 5,000.00 5,000.00 03/07/2016

CE3915180 1 1,100.00 1,100.00 03/22/2016
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DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE BRANCH PRUNING

712100

HO7565270 1 575.00 575.00 03/22/2016

CE3865176 1 2,678.00 2,678.00 04/27/2016

AA2265130 1 3,000.00 3,000.00 06/20/2016

PG0765277R 1 5,000.00 5,000.00 06/20/2016

MO1595777 1 5,000.00 5,000.00 06/27/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE FELLING

713010

XX1645176 1 10,000.00 10,000.00 08/06/2015

PG6185270R 1 5,000.00 5,000.00 03/07/2016

QA2405180 1 5,000.00 5,000.00 03/16/2016

WI1985187 1 1,000.00 1,000.00 03/16/2016

HO7565270 1 1,150.00 1,150.00 03/22/2016

BA0235177 1 5,000.00 5,000.00 05/04/2016

MO1505188 1 61,681.46 61,681.46 05/25/2016

MO0815177 1 5,000.00 5,000.00 06/20/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BRUSH REMOVAL

713015

XX1645176 100 10.00 1,000.00 08/06/2015

XY1685174 5,000 10.00 50,000.00 09/14/2015

BA2635377 3,500 1.30 4,550.00 04/11/2016

FR1985177 5 100.00 500.00 04/11/2016

MO0815177 437 12.00 5,244.00 06/20/2016

PG0765277R 143 15.00 2,145.00 06/20/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STUMP REMOVAL AND DISPOSAL

713040

4291161418R 60 2.00 120.00 02/09/2016

42916M1418 200 2.00 400.00 05/04/2016

42915F1418 200 2.00 400.00 06/07/2016

42916L1418 200 2.00 400.00 06/07/2016

42915G1418 200 50.00 10,000.00 06/23/2016
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DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE TRIMMING 3 MAN CREW AND EQUIPMENT

713080

4291161418R 80 960.00 76,800.00 02/09/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

715015

AX7665182 2,540 4.40 11,176.00 11/17/2015

FR1245187 471 6.70 3,155.70 01/29/2016

BA4655187R 310 5.50 1,705.00 04/11/2016

CL4355187 573 2.42 1,386.66 05/04/2016

PG1755170 2,974 5.00 14,870.00 06/01/2016

AA2265130 346 3.30 1,141.80 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE ROOT PRUNING

715050

XX1645176 200 10.00 2,000.00 08/06/2015

PG4675223 381 13.00 4,953.00 09/29/2015

AX7665182 725 8.00 5,800.00 11/17/2015

HO1505185 4,000 4.00 16,000.00 12/10/2015

PG0735182 1,900 3.50 6,650.00 01/15/2016

FR1245187 236 5.25 1,239.00 01/29/2016

HO1695182 357 13.00 4,641.00 01/29/2016

CE2915379 59 20.00 1,180.00 03/03/2016

CE4035174 934 5.00 4,670.00 03/03/2016

AA1305187 42 25.00 1,050.00 03/22/2016

HO7565270 20 10.00 200.00 03/22/2016

PG1085182 860 6.00 5,160.00 04/26/2016

WI3645180 80 16.00 1,280.00 04/26/2016

BA8835174 1,750 4.12 7,210.00 04/27/2016

CE2915279 934 5.15 4,810.10 04/27/2016

CE3865176 375 5.15 1,931.25 04/27/2016

MO0805177 73 10.00 730.00 04/27/2016

CL4355187 115 16.50 1,897.50 05/04/2016

MO1505188 582 19.96 11,616.72 05/25/2016

PG1755170 7,273 2.00 14,546.00 06/01/2016

FR5365180 30 20.00 600.00 06/20/2016
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DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE BROADCAST FERTILIZING

716100

XX1645176 300 6.00 1,800.00 08/06/2015

PG4675223 635 17.50 11,112.50 09/29/2015

AX7665182 800 2.00 1,600.00 11/17/2015

HO1695182 679 10.00 6,790.00 01/29/2016

CE3915180 486 1.25 607.50 03/22/2016

WI3645180 180 2.15 387.00 04/26/2016

CE2915279 370 0.64 236.80 04/27/2016

CE3865176 225 0.62 139.50 04/27/2016

WA2785187 682 6.80 4,637.60 05/26/2016

PG1755170 16,161 0.50 8,080.50 06/01/2016

DESCRIPTION

ITEM UNITS SY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TREE DRILL FERTILIZING

716110

PG6185270R 150 5.00 750.00 03/07/2016

DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LANDSCAPE MAINTENANCE CREW

718000

AW0046114 200 850.00 170,000.00 04/06/2016

AW0056114 135 800.00 108,000.00 04/06/2016

AW0026114 150 900.00 135,000.00 05/17/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MULCH

718300

424D51418 50 40.00 2,000.00 10/23/2015

AW0046114 3,000 16.00 48,000.00 04/06/2016

AW0056114 135 14.00 1,890.00 04/06/2016

AW0076114 200 25.00 5,000.00 04/06/2016

DESCRIPTION

ITEM UNITS LB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WETLAND SEED MIX

719100

424D51418 100 60.00 6,000.00 10/23/2015
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DESCRIPTION

ITEM UNITS TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

799000

424D51418 10 20.00 200.00 10/23/2015

AX0977514 100 52.00 5,200.00 11/12/2015

AX0977314 100 40.00 4,000.00 12/22/2015

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MOWING

799005

42715G1417 1,270 75.00 95,250.00 10/23/2015

42715G1417 3,810 85.00 323,850.00 10/23/2015

42716L1417 4,030 70.00 282,100.00 10/23/2015

42716L1417 1,350 166.00 224,100.00 10/23/2015

42716M1417 4,560 65.80 300,048.00 10/23/2015

42716M1417 1,520 75.20 114,304.00 10/23/2015

42715F1417 2,690 75.00 201,750.00 11/03/2015

42715F1417 1,150 75.00 86,250.00 11/03/2015

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EXTRA MOWING

799015

4283M41417SB 100 29.00 2,900.00 09/10/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EXTRA TRIMMING

799030

4283M41417SB 150,000 0.03 4,500.00 09/10/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HAND MOWING AND TRIMMING

799040

4280911417SB 10 7,495.00 74,950.00 08/06/2015

4282311418SB 6 150.00 900.00 09/29/2015

4282311418SB 6 375.00 2,250.00 09/29/2015

4282311418SB 6 600.00 3,600.00 09/29/2015

4282311418SB 6 3,600.00 21,600.00 09/29/2015

4282311418SB 6 1,190.00 7,140.00 09/29/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HAND MOWING AND TRIMMING

799040

4282311418SB 6 3,600.00 21,600.00 09/29/2015

4282311418SB 6 1,225.00 7,350.00 09/29/2015

4282311418SB 6 1,150.00 6,900.00 09/29/2015

4282311418SB 6 200.00 1,200.00 09/29/2015

4282311418SB 6 450.00 2,700.00 09/29/2015

DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EXTRA HAND MOWING AND TRIMMING

799045

4282311418SB 100 15.00 1,500.00 09/29/2015

DESCRIPTION

ITEM UNITS DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HERBICIDE APPLICATION CREW

799060

4260051418 130 1,190.00 154,700.00 07/17/2015

4260051418 40 75.00 3,000.00 07/17/2015

4260051418 51 1,375.00 70,125.00 07/17/2015

4262G51418 52 30.00 1,560.00 07/17/2015

4262G51418 152 690.00 104,880.00 07/17/2015

4262G51418 152 690.00 104,880.00 07/17/2015

42615F1417SB 28 25.00 700.00 09/29/2015

42615F1417SB 30 945.00 28,350.00 09/29/2015

42615F1417SB 30 940.00 28,200.00 09/29/2015

42615G1417SB 32 250.00 8,000.00 09/29/2015

42615G1417SB 38 1,000.00 38,000.00 09/29/2015

42615G1417SB 38 700.00 26,600.00 09/29/2015

42616L1418SB 30 25.00 750.00 03/22/2016

42616L1418SB 36 800.00 28,800.00 03/22/2016

42616L1418SB 36 700.00 25,200.00 03/22/2016

4261371418SB 230 1,200.00 276,000.00 06/07/2016

4261371418SB 75 1,200.00 90,000.00 06/07/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH DISC CHIPPER

799065

4290451418 1,500 6.75 10,125.00 12/10/2015
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LABORER/BRUSHMAN

799070

4290451418 1,500 23.50 35,250.00 12/10/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STUMP GRINDER

799075

4290451418 200 12.00 2,400.00 12/10/2015

DESCRIPTION

ITEM UNITS UD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WORK CREW

799080

42916M1418 170 925.00 157,250.00 05/04/2016

42916M1418 170 625.00 106,250.00 05/04/2016

42915F1418 230 600.00 138,000.00 06/07/2016

42915F1418 280 925.00 259,000.00 06/07/2016

42916L1418 200 925.00 185,000.00 06/07/2016

42916L1418 200 600.00 120,000.00 06/07/2016

42915G1418 210 675.00 141,750.00 06/23/2016

42915G1418 210 950.00 199,500.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CLIMBER/TRIMMER

799090

4290451418 1,500 26.00 39,000.00 12/10/2015

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FOREMAN

799095

4290451418 1,500 29.00 43,500.00 12/10/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LITTER PICK UP

799100

4320051418SB 578 375.00 216,750.00 09/04/2015
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DESCRIPTION

ITEM UNITS AC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EXTRA LITTER PICK UP

799105

4283M41417SB 100 6.00 600.00 09/10/2015

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR SIGN FOUNDATION

801001

XX1645176 30 965.00 28,950.00 08/06/2015

BA7275172 257 787.00 202,259.00 08/26/2015

HO4885126 6 1,265.00 7,590.00 09/29/2015

HO1505185 3 1,750.00 5,250.00 12/10/2015

FR1245187 24 1,270.00 30,480.00 01/29/2016

GA2085180 16 2,200.00 35,200.00 03/10/2016

QA2405180 14 945.00 13,230.00 03/16/2016

BA2635377 145 631.00 91,495.00 04/11/2016

DO3025130 3 1,100.00 3,300.00 04/26/2016

WO1805186 24 1,200.00 28,800.00 04/26/2016

AT0245130 3 1,200.00 3,600.00 05/04/2016

CL4355187 8 990.00 7,920.00 05/04/2016

WA2785187 100 1,020.00 102,000.00 05/26/2016

WA2495176 121 800.00 96,800.00 06/20/2016

BA5325277 30 755.00 22,650.00 06/23/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR LIGHT FOUNDATION

801003

BA7275172 69 859.00 59,271.00 08/26/2015

XY1595185R 125 1,150.00 143,750.00 09/04/2015

HO4885126 4 1,650.00 6,435.00 09/29/2015

PG4675223 15 1,121.00 16,815.00 09/29/2015

HO1505185 890 700.00 623,000.00 12/10/2015

BA9885285 213 785.00 167,205.00 12/14/2015

FR1245187 21 1,060.00 22,260.00 01/29/2016

PG6185270R 3 650.00 1,950.00 03/07/2016

BA2635377 332 895.00 297,140.00 04/11/2016

BA4655187R 20 960.00 19,200.00 04/11/2016

DO3025130 22 900.00 19,800.00 04/26/2016

CE3865176 21 819.00 17,199.00 04/27/2016

52861071418 27 175.00 4,725.00 05/04/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR LIGHT FOUNDATION

801003

PG6985180 2 1,700.00 2,550.00 05/04/2016

5281371418 27 250.00 6,750.00 05/17/2016

WA2785187 32 1,010.00 32,320.00 05/26/2016

BA9275277 187 930.00 173,910.00 06/01/2016

PG1755170 229 900.00 206,100.00 06/01/2016

WA2495176 23 900.00 20,700.00 06/20/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOR SIGNAL FOUNDATION

801004

BA6855176 22 1,155.00 25,410.00 07/14/2015

BA8165284 17 820.00 13,940.00 07/17/2015

HO3785187 23 835.00 19,205.00 08/21/2015

BA7275172 13 937.00 12,181.00 08/26/2015

OT2015 12 800.00 9,600.00 09/29/2015

AL4595180 16 900.00 14,400.00 10/01/2015

AL3605180 4 1,030.00 4,120.00 03/03/2016

HA4245177 12 1,200.00 14,400.00 03/03/2016

AA1305187 12 1,450.00 17,400.00 03/22/2016

BA0235177 62 1,000.00 62,000.00 05/04/2016

MO1505188 13 306.08 3,979.04 05/25/2016

PG1755170 77 900.00 69,300.00 06/01/2016

CE3515180R 3 1,320.00 3,960.00 06/20/2016

MO0815177 20 785.00 15,700.00 06/20/2016

MO9455177 13 1,420.00 18,460.00 06/20/2016

PG0765277R 58 1,000.00 58,000.00 06/20/2016

MO1595777 21 1,200.00 25,200.00 06/27/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOUNDATION FOR TRAFFIC CONTROL DEVICES

801005

XY1725185 400 150.00 60,000.00 07/01/2016
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DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOUNDATION FOR GROUND MOUNTED SIGNS

801006

XY1675185 70 1,700.00 119,000.00 03/02/2016

XY1705185 400 1,400.00 560,000.00 04/11/2016

PG1755170 25 800.00 20,000.00 06/01/2016

DESCRIPTION

ITEM UNITS CY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONCRETE FOUNDATION FOR OVERHEAD SIGN STRUCTURES

801007

HO1505185 166 800.00 132,800.00 12/10/2015

XY1675185 1,350 825.00 1,113,750.00 03/02/2016

XY1705185 1,400 900.00 1,260,000.00 04/11/2016

AT0245130 14 1,050.00 14,700.00 05/04/2016

PG1755170 88 950.00 83,600.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

801104

BA6855176 470 20.00 9,400.00 07/14/2015

BA8165284 446 10.20 4,549.20 07/17/2015

DO2915177 288 10.50 3,024.00 07/28/2015

XX1645176 450 11.00 4,950.00 08/06/2015

HO3785187 114 8.75 997.50 08/21/2015

BA7275172 337 16.00 5,392.00 08/26/2015

HO4885126 64 13.00 832.00 09/29/2015

PG4675223 120 16.50 1,980.00 09/29/2015

AL4595180 102 11.75 1,198.50 10/01/2015

XX3145133 500 10.00 5,000.00 10/07/2015

HO1505185 44 20.00 880.00 12/10/2015

BA9885285 29 15.00 435.00 12/14/2015

XY2425777 700 13.00 9,100.00 01/06/2016

PG0735182 25 17.50 437.50 01/15/2016

SO2015180 40 16.35 654.00 01/27/2016

CE3935177 519 12.40 6,435.60 01/29/2016

FR1245187 811 12.70 10,299.70 01/29/2016

AT4285282 255 11.00 2,805.00 02/05/2016

WI2265180 45 16.00 720.00 02/17/2016

AL3605180 108 15.50 1,674.00 03/03/2016

CE2915379 64 20.00 1,280.00 03/03/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

801104

HA4245177 415 15.00 6,225.00 03/03/2016

PG6185270R 386 13.00 5,018.00 03/07/2016

GA2085180 60 18.45 1,107.00 03/10/2016

FR1305180 32 23.00 736.00 03/16/2016

QA2405180 312 11.00 3,432.00 03/16/2016

WI1985187 25 150.00 3,750.00 03/16/2016

AA1305187 99 11.00 1,089.00 03/22/2016

BA2635377 495 12.00 5,940.00 04/11/2016

BA4655187R 645 11.00 7,095.00 04/11/2016

HO1675177 150 47.00 7,050.00 04/11/2016

DO3025130 930 30.00 27,900.00 04/26/2016

MO7735177 162 15.00 2,430.00 04/26/2016

CE2915279 139 11.00 1,529.00 04/27/2016

CE3865176 376 9.00 3,384.00 04/27/2016

MO0805177 50 12.08 604.00 04/27/2016

AT0245130 221 14.50 3,204.50 05/04/2016

BA0235177 1,155 11.00 12,705.00 05/04/2016

CL4355187 132 13.20 1,742.40 05/04/2016

PG6985180 42 17.00 714.00 05/04/2016

MO1505188 10 21.29 212.90 05/25/2016

PG0415177 240 10.00 2,400.00 05/25/2016

WA2785187 71 7.90 560.90 05/26/2016

BA9275277 200 15.00 3,000.00 06/01/2016

PG1755170 1,600 15.00 24,000.00 06/01/2016

AA2265130 55 11.00 605.00 06/20/2016

CE3515180R 45 13.60 612.00 06/20/2016

FR5365180 310 10.00 3,100.00 06/20/2016

MO0815177 15 18.00 270.00 06/20/2016

WA2495176 47 23.00 1,081.00 06/20/2016

BA5325277 275 15.85 4,358.75 06/23/2016

MO1595777 90 12.00 1,080.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

801106

BA6855176 280 35.00 9,800.00 07/14/2015

BA8165284 315 12.20 3,843.00 07/17/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

801106

XX1645176 450 12.00 5,400.00 08/06/2015

PG8235177 240 13.00 3,120.00 08/11/2015

WA2815123 68 18.00 1,224.00 08/13/2015

HO3785187 65 9.00 585.00 08/21/2015

BA7275172 781 17.00 13,277.00 08/26/2015

AL4595180 142 12.45 1,767.90 10/01/2015

AX7665182 42 40.00 1,680.00 11/17/2015

HO1505185 36 21.00 756.00 12/10/2015

SO2015180 53 18.00 954.00 01/27/2016

CE3935177 579 13.20 7,636.20 01/29/2016

FR1245187 733 14.80 10,848.40 01/29/2016

AT4285282 13 13.00 169.00 02/05/2016

WA2155180 40 13.00 520.00 02/17/2016

WI2265180 85 17.00 1,445.00 02/17/2016

HA4245177 170 18.00 3,060.00 03/03/2016

FR1305180 18 29.00 522.00 03/16/2016

QA2405180 123 14.00 1,722.00 03/16/2016

AA1305187 103 15.00 1,545.00 03/22/2016

BA2635377 465 13.75 6,393.75 04/11/2016

BA4655187R 190 11.50 2,185.00 04/11/2016

DO3025130 75 40.00 3,000.00 04/26/2016

CE2915279 176 12.10 2,129.60 04/27/2016

CE3865176 315 11.50 3,622.50 04/27/2016

MO0805177 10 13.00 130.00 04/27/2016

AT0245130 268 17.50 4,690.00 05/04/2016

BA0235177 543 14.00 7,602.00 05/04/2016

CL4355187 175 15.40 2,695.00 05/04/2016

PG0415177 112 12.50 1,400.00 05/25/2016

WA2785187 103 7.90 813.70 05/26/2016

BA9275277 38 15.75 598.50 06/01/2016

PG1755170 1,063 15.00 15,945.00 06/01/2016

AA2265130 233 12.00 2,796.00 06/20/2016

MO9455177 45 22.00 990.00 06/20/2016

PG0765277R 215 22.00 4,730.00 06/20/2016

WA2495176 36 24.00 864.00 06/20/2016

BA5325277 420 15.85 6,657.00 06/23/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORTS UP TO 4 INCH X 6 INCH

801108

XY1595185R 1,800 16.00 28,800.00 09/04/2015

XY2425377 30 20.00 600.00 01/06/2016

MO8695285 477 20.00 9,540.00 03/02/2016

XY1675185 500 20.00 10,000.00 03/02/2016

XY1705185 1,600 26.50 42,400.00 04/11/2016

XY1715185 3,500 18.00 63,000.00 04/26/2016

PG3195285 1,564 20.00 31,280.00 05/25/2016

XY1725185 500 15.00 7,500.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

801130

BA6855176 15 88.00 1,320.00 07/14/2015

BA8165284 2 87.00 174.00 07/17/2015

XX1645176 50 100.00 5,000.00 08/06/2015

HO3785187 15 46.50 697.50 08/21/2015

XY1595185R 15 175.00 2,625.00 09/04/2015

XY2425377 5 200.00 1,000.00 01/06/2016

MO8695285 5 175.00 875.00 03/02/2016

XY1705185 800 150.00 120,000.00 04/11/2016

XY1715185 8 175.00 1,400.00 04/26/2016

MO0805177 1 100.00 100.00 04/27/2016

CL4355187 4 165.00 660.00 05/04/2016

MO9475177 17 156.00 2,652.00 05/04/2016

CE3515180R 8 55.10 440.80 06/20/2016

MO0815177 10 135.00 1,350.00 06/20/2016

PG0765277R 90 90.00 8,100.00 06/20/2016

MO1595777 3 400.00 1,200.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SQUARE TUBULAR STEEL ANCHOR BASES

801135

BA6855176 15 62.00 930.00 07/14/2015

BA8165284 2 41.00 82.00 07/17/2015

XX1645176 50 100.00 5,000.00 08/06/2015

HO3785187 15 48.50 727.50 08/21/2015

XY1595185R 15 175.00 2,625.00 09/04/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SQUARE TUBULAR STEEL ANCHOR BASES

801135

XY2425377 5 200.00 1,000.00 01/06/2016

MO8695285 5 175.00 875.00 03/02/2016

XY1705185 800 150.00 120,000.00 04/11/2016

XY1715185 8 175.00 1,400.00 04/26/2016

MO0805177 1 85.00 85.00 04/27/2016

CL4355187 4 165.00 660.00 05/04/2016

MO9475177 17 156.00 2,652.00 05/04/2016

CE3515180R 8 55.10 440.80 06/20/2016

PG0765277R 90 68.00 6,120.00 06/20/2016

MO1595777 3 400.00 1,200.00 06/27/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOOM TRUCK WITH AUGER FOR POLE REPLACEMENT

801155

5281531418 350 0.01 3.50 06/23/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHEET ALUMINUM SIGNS

801605

BA6855176 430 21.00 9,030.00 07/14/2015

BA8165284 273 26.60 7,261.80 07/17/2015

DO2915177 110 29.50 3,245.00 07/28/2015

XX1645176 450 22.00 9,900.00 08/06/2015

PG8235177 132 26.00 3,432.00 08/11/2015

WA2815123 32 72.00 2,304.00 08/13/2015

HO3785187 165 16.00 2,640.00 08/21/2015

BA7275172 716 19.00 13,604.00 08/26/2015

PG4675223 35 25.00 875.00 09/29/2015

AL4595180 91 14.25 1,296.75 10/01/2015

HO1505185 27 22.00 594.00 12/10/2015

BA9885285 7 45.00 315.00 12/14/2015

SO2015180 53 44.00 2,332.00 01/27/2016

CE3935177 1,097 14.85 16,290.45 01/29/2016

FR1245187 732 21.00 15,372.00 01/29/2016

WA2155180 27 55.00 1,485.00 02/17/2016

WI2265180 50 32.00 1,600.00 02/17/2016

AL3605180 12 21.00 252.00 03/03/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SHEET ALUMINUM SIGNS

801605

CE2915379 44 30.00 1,320.00 03/03/2016

HA4245177 239 16.00 3,824.00 03/03/2016

PG6185270R 25 30.00 750.00 03/07/2016

GA2085180 55 29.50 1,622.50 03/10/2016

FR1305180 15 29.00 435.00 03/16/2016

QA2405180 170 24.00 4,080.00 03/16/2016

WI1985187 195 24.00 4,680.00 03/16/2016

AA1305187 77 33.00 2,541.00 03/22/2016

BA2635377 530 20.25 10,732.50 04/11/2016

BA4655187R 425 23.50 9,987.50 04/11/2016

HO1675177 67 0.01 0.67 04/11/2016

DO3025130 405 25.00 10,125.00 04/26/2016

MO7735177 169 16.00 2,704.00 04/26/2016

CE2915279 149 27.50 4,097.50 04/27/2016

CE3865176 406 20.00 8,120.00 04/27/2016

MO0805177 60 22.00 1,320.00 04/27/2016

AT0245130 236 25.50 6,018.00 05/04/2016

BA0235177 795 30.00 23,850.00 05/04/2016

CL4355187 149 21.45 3,196.05 05/04/2016

MO9475177 104 32.40 3,369.60 05/04/2016

PG6985180 14 24.00 336.00 05/04/2016

PG0415177 200 27.50 5,500.00 05/25/2016

WA2785187 86 22.50 1,935.00 05/26/2016

BA9275277 95 20.75 1,971.25 06/01/2016

PG1755170 1,635 15.00 24,525.00 06/01/2016

AA2265130 364 24.00 8,736.00 06/20/2016

CE3515180R 40 18.10 724.00 06/20/2016

FR5365180 57 25.00 1,425.00 06/20/2016

MO9455177 40 52.00 2,080.00 06/20/2016

PG0765277R 475 23.00 10,925.00 06/20/2016

WA2495176 30 20.00 600.00 06/20/2016

BA5325277 485 18.10 8,778.50 06/23/2016

MO1595777 38 50.00 1,900.00 06/27/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL SHEET ALUMINUM SIGN

801607

XY1675185 500 8.00 4,000.00 03/02/2016

XY1705185 5,000 9.00 45,000.00 04/11/2016

MO1505188 4 79.85 319.40 05/25/2016

CE3515180R 25 18.20 455.00 06/20/2016

MO0815177 44 25.00 1,106.25 06/20/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EXTRUDED ALUMINUM SIGNS

801610

XX1645176 450 32.00 14,400.00 08/06/2015

HO3785187 190 35.70 6,783.00 08/21/2015

BA7275172 2,706 20.00 54,120.00 08/26/2015

HO1505185 1,342 20.00 26,840.00 12/10/2015

CE3935177 489 26.20 12,811.80 01/29/2016

FR1245187 670 26.40 17,688.00 01/29/2016

GA2085180 80 32.15 2,572.00 03/10/2016

QA2405180 516 26.00 13,416.00 03/16/2016

BA2635377 2,340 22.75 53,235.00 04/11/2016

DO3025130 45 30.00 1,350.00 04/26/2016

AT0245130 878 30.00 26,340.00 05/04/2016

CL4355187 117 27.50 3,217.50 05/04/2016

WA2785187 770 30.50 23,485.00 05/26/2016

PG1755170 2,041 22.00 44,902.00 06/01/2016

AA2265130 32 30.00 960.00 06/20/2016

WA2495176 1,056 32.00 33,792.00 06/20/2016

BA5325277 755 27.65 20,875.75 06/23/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL EXTRUDED ALUMINUM SIGN

801615

XY1675185 1,500 9.00 13,500.00 03/02/2016

XY1705185 2,500 14.50 36,250.00 04/11/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERHEAD OR GROUND MOUNTED SIGN (INCLUDING ALL HARDWARE)

801616

BA7275172 76 25.00 1,900.00 08/26/2015

XY1595185R 3,500 16.00 56,000.00 09/04/2015

XY2425377 100 20.00 2,000.00 01/06/2016

FR1245187 171 10.50 1,795.50 01/29/2016

MO8695285 1,807 4.00 7,228.00 03/02/2016

HO1675177 67 0.01 0.67 04/11/2016

XY1715185 5,300 7.00 37,100.00 04/26/2016

CL4355187 229 11.00 2,519.00 05/04/2016

PG3195285 2,153 20.00 43,060.00 05/25/2016

MO0815177 134 21.00 2,814.00 06/20/2016

MO9455177 236 23.00 5,428.00 06/20/2016

XY1725185 180 17.00 3,060.00 07/01/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

801706

XY1675185 100 9.00 900.00 03/02/2016

XY1705185 1,500 13.25 19,875.00 04/11/2016

BA0235177 11 23.00 253.00 05/04/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

801711

BA6855176 327 5.00 1,635.00 07/14/2015

XX1645176 450 10.00 4,500.00 08/06/2015

HO3785187 290 6.50 1,885.00 08/21/2015

BA7275172 764 13.00 9,932.00 08/26/2015

PG4675223 55 5.00 275.00 09/29/2015

AL4595180 39 9.65 376.35 10/01/2015

HO1505185 73 20.00 1,460.00 12/10/2015

XY2425377 50 10.00 500.00 01/06/2016

SO2015180 45 8.00 360.00 01/27/2016

CE3935177 1,094 2.05 2,242.70 01/29/2016

FR1245187 857 5.25 4,499.25 01/29/2016

AT4285282 37 6.00 222.00 02/05/2016

WA2155180 32 8.00 256.00 02/17/2016

WI2265180 20 5.30 106.00 02/17/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

801711

XY1675185 200 8.00 1,600.00 03/02/2016

AL3605180 18 12.00 216.00 03/03/2016

HA4245177 135 6.00 810.00 03/03/2016

GA2085180 55 13.25 728.75 03/10/2016

FR1305180 15 30.00 450.00 03/16/2016

WI1985187 157 8.00 1,256.00 03/16/2016

AA1305187 47 11.00 517.00 03/22/2016

BA2635377 1,486 2.30 3,417.80 04/11/2016

BA4655187R 150 6.50 975.00 04/11/2016

XY1705185 14,000 12.50 175,000.00 04/11/2016

DO3025130 220 5.00 1,100.00 04/26/2016

CE2915279 120 5.00 600.00 04/27/2016

MO0805177 11 9.00 99.00 04/27/2016

AT0245130 33 20.00 660.00 05/04/2016

BA0235177 760 6.00 4,560.00 05/04/2016

CL4355187 144 3.30 475.20 05/04/2016

MO9475177 10 17.25 172.50 05/04/2016

PG0415177 93 5.05 469.65 05/25/2016

WA2785187 180 1.15 207.00 05/26/2016

BA9275277 97 12.00 1,164.00 06/01/2016

PG1755170 1,326 25.00 33,150.00 06/01/2016

AA2265130 342 7.00 2,394.00 06/20/2016

CE3515180R 40 8.25 330.00 06/20/2016

PG0765277R 375 13.00 4,875.00 06/20/2016

WA2495176 47 13.00 611.00 06/20/2016

BA5325277 1,260 2.01 2,532.60 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING HANDHOLE

802145

AT0445182 6 600.00 3,600.00 08/17/2015

HO4885126 5 500.00 2,500.00 09/29/2015

XY5235177 3 569.00 1,707.00 10/01/2015

XX3145133 14 908.25 12,715.50 10/07/2015

XY2425777 20 500.00 10,000.00 01/06/2016

XY5075177 2 500.00 1,000.00 01/06/2016

XY5055177 2 625.00 1,250.00 01/15/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST EXISTING HANDHOLE

802145

XY5175177 2 630.00 1,260.00 01/15/2016

XY5145177 2 450.00 900.00 01/29/2016

XY5205177 2 665.00 1,330.00 01/29/2016

AT0245130 1 875.00 875.00 05/04/2016

BA0235177 3 725.00 2,175.00 05/04/2016

XY5195177 3 760.00 2,280.00 05/17/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST HANDHOLE TO GRADE AND REPLACE FRAME AND COVER

802146

BA7275172 1 1,000.00 1,000.00 08/26/2015

XY1595185R 12 1,100.00 13,200.00 09/04/2015

OT2015 15 650.00 9,750.00 09/29/2015

XY2425377 6 1,100.00 6,600.00 01/06/2016

FR1245187 2 804.00 1,608.00 01/29/2016

MO8695285 6 950.00 5,700.00 03/02/2016

WI1985187 8 500.00 4,000.00 03/16/2016

XY1715185 15 1,000.00 15,000.00 04/26/2016

PG0415177 2 255.00 510.00 05/25/2016

PG3195285 25 1,200.00 30,000.00 05/25/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

802501

BA6855176 575 2.20 1,265.00 07/14/2015

BA8165284 420 1.35 567.00 07/17/2015

XX1645176 450 2.20 990.00 08/06/2015

HO3785187 550 1.30 715.00 08/21/2015

BA7275172 15,440 1.46 22,542.40 08/26/2015

XY1595185R 12,000 1.00 12,000.00 09/04/2015

OT2015 5,050 1.00 5,050.00 09/29/2015

AL4595180 4,300 1.50 6,450.00 10/01/2015

XX3145133 1,500 1.97 2,955.00 10/07/2015

HO1505185 1,100 0.90 990.00 12/10/2015

BA9885285 16,280 1.45 23,606.00 12/14/2015

XY2425377 650 2.00 1,300.00 01/06/2016

XY2425777 2,000 3.30 6,600.00 01/06/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

802501

FR1245187 2,615 2.10 5,491.50 01/29/2016

MO8695285 7,895 0.90 7,105.50 03/02/2016

XY1675185 500 1.25 625.00 03/02/2016

AL3605180 50 1.60 80.00 03/03/2016

HA4245177 625 2.50 1,562.50 03/03/2016

PG6185270R 125 3.00 375.00 03/07/2016

GA2085180 1,800 3.00 5,400.00 03/10/2016

FR1305180 250 2.34 585.00 03/16/2016

AA1305187 100 2.50 250.00 03/22/2016

BA2635377 23,484 1.22 28,650.48 04/11/2016

BA4655187R 1,550 1.10 1,705.00 04/11/2016

XY1705185 1,000 1.50 1,500.00 04/11/2016

DO3025130 1,320 1.65 2,178.00 04/26/2016

XY1715185 13,000 1.00 13,000.00 04/26/2016

CE3865176 1,030 1.58 1,627.40 04/27/2016

BA0235177 2,435 2.35 5,722.25 05/04/2016

CL4355187 1,910 2.20 4,202.00 05/04/2016

PG6985180 950 1.10 1,045.00 05/04/2016

MO1505188 1,655 0.67 1,108.85 05/25/2016

PG3195285 7,155 1.25 8,943.75 05/25/2016

WA2785187 60 27.00 1,620.00 05/26/2016

PG1755170 2,170 1.50 3,255.00 06/01/2016

CE3515180R 20 5.50 110.00 06/20/2016

MO0815177 440 2.50 1,100.00 06/20/2016

MO9455177 420 2.25 945.00 06/20/2016

PG0765277R 1,465 2.25 3,296.25 06/20/2016

MO1595777 885 1.70 1,504.50 06/27/2016

XY1725185 600 1.10 660.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

802502

BA7275172 100 2.00 200.00 08/26/2015

HO4885126 628 2.30 1,444.40 09/29/2015

PG4675223 840 1.70 1,428.00 09/29/2015

HO1505185 76,785 1.00 76,785.00 12/10/2015

BA9885285 17,935 1.60 28,696.00 12/14/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

802502

XY1675185 1,000 2.00 2,000.00 03/02/2016

WA2435180 260 2.20 572.00 03/10/2016

XY1705185 2,500 2.00 5,000.00 04/11/2016

AT0245130 125 3.50 437.50 05/04/2016

WA2785187 5,950 2.25 13,387.50 05/26/2016

BA9275277 11,715 1.40 16,401.00 06/01/2016

PG1755170 13,520 1.50 20,280.00 06/01/2016

WA2495176 2,463 2.00 4,926.00 06/20/2016

XY1725185 25,000 1.25 31,250.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NO. 2 AWG STRANDED BARE COPPER GROUND WIRE

802503

HO4885126 1,499 3.46 5,186.54 09/29/2015

XY1705185 500 2.50 1,250.00 04/11/2016

XY1725185 7,500 1.50 11,250.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 CONDUCTOR #1/0 AWG STRANDED COPPER CABLE

802560

WO1805186 605 3.00 1,815.00 04/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR, 2/0 AWG, TYPE THHN

802571

XY1595185R 3,000 4.00 12,000.00 09/04/2015

FR1245187 500 5.30 2,650.00 01/29/2016

MO8695285 2,410 3.50 8,435.00 03/02/2016

XY1715185 3,400 4.00 13,600.00 04/26/2016

PG1755170 150 6.50 975.00 06/01/2016

MO0815177 70 7.00 490.00 06/20/2016

MO9455177 140 7.00 980.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR 250 KCMIL, CU, TYPE USE, 600V

802576

XY1595185R 2,000 7.00 14,000.00 09/04/2015

XY1675185 250 7.00 1,750.00 03/02/2016

XY1725185 500 5.00 2,500.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING CANTILEVER STRUCTURE AND SIGNS AND SUPPORTS

803011

BA7275172 4 3,800.00 15,200.00 08/26/2015

XY1675185 12 3,000.00 36,000.00 03/02/2016

XY1705185 10 8,250.00 82,500.00 04/11/2016

WA2785187 1 3,390.00 3,390.00 05/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS

803012

XY1675185 15 6,000.00 90,000.00 03/02/2016

BA2635377 1 11,800.00 11,800.00 04/11/2016

XY1705185 15 13,700.00 205,500.00 04/11/2016

AT0245130 1 1,400.00 1,400.00 05/04/2016

WA2785187 1 7,910.00 7,910.00 05/26/2016

WA2495176 1 7,500.00 7,500.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING OVERHEAD SIGN STRUCTURE-BRIDGE MOUNTED

803014

HO1505185 6 3,000.00 18,000.00 12/10/2015

GA2085180 1 4,500.00 4,500.00 03/10/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE STEEL POST & FOUNDATION

803016

WA2785187 4 57.00 228.00 05/26/2016

WA2495176 4 250.00 1,000.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

803019

XY1675185 150 70.00 10,500.00 03/02/2016

XY1705185 450 80.00 36,000.00 04/11/2016

XY1725185 225 50.00 11,250.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE

803020

BA7275172 3 37,000.00 111,000.00 08/26/2015

GA2085180 1 49,725.00 49,725.00 03/10/2016

AT0245130 1 55,000.00 55,000.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIGN LIGHTING SYSTEM TERMINAL UNITS

803025

XY1675185 2 5,000.00 10,000.00 03/02/2016

XY1705185 4 3,700.00 14,800.00 04/11/2016

XY1725185 5 3,900.00 19,500.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADD STIFFNER ANGLE TO SIGNS

803050

XX1645176 25 17.00 425.00 08/06/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH PVC UNDERDRAIN FOR ELECTRICAL MANHOLE

805008

HO1505185 1,250 20.00 25,000.00 12/10/2015

BA9885285 1,025 15.00 15,375.00 12/14/2015

BA2635377 1,418 12.15 17,228.70 04/11/2016

DO3025130 60 65.00 3,900.00 04/26/2016

WO1805186 175 15.00 2,625.00 04/26/2016

CE3865176 55 26.25 1,443.75 04/27/2016

BA9275277 750 13.00 9,750.00 06/01/2016

XY1725185 250 25.00 6,250.00 07/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

805010

OT2015 18 6.00 108.00 09/29/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

805011

FR5625177 30 17.00 510.00 07/17/2015

HO3785187 25 18.00 450.00 08/21/2015

BA7275172 830 12.65 10,499.50 08/26/2015

OT2015 160 6.00 960.00 09/29/2015

MO1595777 25 17.00 425.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1-1/4 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

805012

AL4595180 70 18.00 1,260.00 10/01/2015

CE3515180R 30 11.00 330.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

805015

AL3605180 80 10.30 824.00 03/03/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

805018

BA7275172 50 14.00 700.00 08/26/2015

AL3605180 40 20.60 824.00 03/03/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH U-GUARD - PVC RISER

805032

MO0815177 30 22.00 660.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WEATHER HEAD, 3 INCH

805050

BA6855176 1 415.00 415.00 07/14/2015

BA7275172 1 124.00 124.00 08/26/2015

XY1595185R 10 200.00 2,000.00 09/04/2015

HO4885126 1 385.00 385.00 09/29/2015

OT2015 3 350.00 1,050.00 09/29/2015

AL4595180 4 150.00 600.00 10/01/2015

MO8695285 2 200.00 400.00 03/02/2016

AL3605180 3 440.00 1,320.00 03/03/2016

XY1715185 12 200.00 2,400.00 04/26/2016

PG3195285 1 200.00 200.00 05/25/2016

PG1755170 4 450.00 1,800.00 06/01/2016

MO0815177 1 435.00 435.00 06/20/2016

PG0765277R 2 500.00 1,000.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805105

BA8165284 65 28.00 1,820.00 07/17/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805115

BA6855176 125 29.00 3,625.00 07/14/2015

BA8165284 550 30.00 16,500.00 07/17/2015

XY5045177 100 50.00 5,000.00 08/17/2015

HO3785187 90 36.50 3,285.00 08/21/2015

BA7275172 130 29.00 3,770.00 08/26/2015

XY5025177 100 0.01 1.00 09/04/2015

XY5025277 100 50.00 5,000.00 09/04/2015

XY5085177 100 31.00 3,100.00 09/04/2015

XY5185177 100 33.00 3,300.00 09/04/2015

HO1505185 4,800 27.00 129,600.00 12/10/2015

XY5065177 21 21.00 441.00 01/06/2016

XY5075177 50 5.00 250.00 01/06/2016

XY5055177 50 31.00 1,550.00 01/15/2016

XY5175177 50 28.50 1,425.00 01/15/2016

XY5145177 50 35.00 1,750.00 01/29/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 362



DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805115

XY5205177 50 33.00 1,650.00 01/29/2016

HA4245177 275 29.00 7,975.00 03/03/2016

XY5125177 100 15.00 1,500.00 03/03/2016

WI1985187 60 37.00 2,220.00 03/16/2016

XY5035177 100 25.00 2,500.00 03/16/2016

XY5035277 100 26.00 2,600.00 03/16/2016

XY4165177 150 0.01 1.50 03/22/2016

XY5105177 21 21.00 441.00 03/22/2016

XY5125277 100 0.01 1.00 03/22/2016

CL4355187 230 24.20 5,566.00 05/04/2016

XY4155177 150 13.46 2,019.00 05/04/2016

PG1755170 105 32.00 3,360.00 06/01/2016

FR5365180 25 95.00 2,375.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805118

BA8165284 1,375 32.00 44,000.00 07/17/2015

PG4675223 560 41.50 23,240.00 09/29/2015

HO1505185 6,500 29.00 188,500.00 12/10/2015

FR1245187 85 26.70 2,269.50 01/29/2016

HA4245177 405 31.00 12,555.00 03/03/2016

FR1305180 110 47.00 5,170.00 03/16/2016

BA2635377 1,508 32.50 49,010.00 04/11/2016

BA4655187R 130 26.75 3,477.50 04/11/2016

WO1805186 225 30.00 6,750.00 04/26/2016

CE3865176 280 23.63 6,616.40 04/27/2016

CL4355187 195 27.50 5,362.50 05/04/2016

WA2785187 305 57.00 17,385.00 05/26/2016

BA9275277 2,115 33.75 71,381.25 06/01/2016

PG1755170 830 35.00 29,050.00 06/01/2016

MO0815177 350 29.00 10,150.00 06/20/2016

WA2495176 233 50.00 11,650.00 06/20/2016

MO1595777 240 49.00 11,760.00 06/27/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

805119

XX1645176 450 28.00 12,600.00 08/06/2015

XY1595185R 5,500 25.00 137,500.00 09/04/2015

OT2015 850 23.00 19,550.00 09/29/2015

XY1675185 1,600 25.00 40,000.00 03/02/2016

XY1705185 1,000 22.00 22,000.00 04/11/2016

XY1715185 11,000 22.00 242,000.00 04/26/2016

XY1725185 7,500 23.00 172,500.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED OR SLOTTED

805121

XX3145133 900 70.58 63,522.00 10/07/2015

BA9885285 2,630 24.00 63,120.00 12/14/2015

XY2425377 350 45.00 15,750.00 01/06/2016

FR1245187 1,535 90.60 139,071.00 01/29/2016

MO8695285 4,035 25.00 100,875.00 03/02/2016

PG3195285 5,828 21.00 122,388.00 05/25/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805125

BA6855176 115 10.00 1,150.00 07/14/2015

BA8165284 110 8.30 913.00 07/17/2015

HO3785187 110 8.50 935.00 08/21/2015

BA7275172 2,015 7.92 15,958.80 08/26/2015

HO4885126 352 10.00 3,520.00 09/29/2015

PG4675223 410 16.50 6,765.00 09/29/2015

AL4595180 250 16.00 4,000.00 10/01/2015

HO1505185 40 15.00 600.00 12/10/2015

BA9885285 260 11.00 2,860.00 12/14/2015

FR1245187 520 13.90 7,228.00 01/29/2016

AL3605180 50 12.00 600.00 03/03/2016

HA4245177 110 13.00 1,430.00 03/03/2016

AA1305187 60 9.50 570.00 03/22/2016

WO1805186 40 11.00 440.00 04/26/2016

CE3865176 60 21.00 1,260.00 04/27/2016

BA0235177 380 9.00 3,420.00 05/04/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805125

MO1505188 229 1.88 430.52 05/25/2016

WA2785187 35 25.50 892.50 05/26/2016

PG1755170 835 8.00 6,680.00 06/01/2016

MO0815177 90 12.00 1,080.00 06/20/2016

MO9455177 150 10.50 1,575.00 06/20/2016

PG0765277R 330 11.00 3,630.00 06/20/2016

MO1595777 170 9.10 1,547.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805135

BA6855176 2,320 11.55 26,796.00 07/14/2015

BA8165284 2,440 9.00 21,960.00 07/17/2015

HO3785187 670 8.90 5,963.00 08/21/2015

BA7275172 3,530 8.91 31,452.30 08/26/2015

PG4675223 735 19.00 13,965.00 09/29/2015

XX3145133 400 15.75 6,300.00 10/07/2015

HO1505185 370 16.00 5,920.00 12/10/2015

BA9885285 60 12.00 720.00 12/14/2015

XY2425777 400 15.00 6,000.00 01/06/2016

AL3605180 10 14.00 140.00 03/03/2016

HA4245177 840 13.00 10,920.00 03/03/2016

PG6185270R 50 65.00 3,250.00 03/07/2016

WA2435180 30 19.00 570.00 03/10/2016

WI1985187 160 19.00 3,040.00 03/16/2016

AA1305187 20 11.50 230.00 03/22/2016

BA2635377 325 8.75 2,843.75 04/11/2016

BA4655187R 1,050 13.00 13,650.00 04/11/2016

WO1805186 760 11.00 8,360.00 04/26/2016

CE3865176 100 21.00 2,100.00 04/27/2016

BA0235177 1,430 11.00 15,730.00 05/04/2016

CL4355187 2,280 12.10 27,588.00 05/04/2016

MO1505188 30 33.27 998.10 05/25/2016

BA9275277 116 9.00 1,044.00 06/01/2016

PG1755170 4,025 8.00 32,200.00 06/01/2016

CE3515180R 10 27.55 275.50 06/20/2016

MO0815177 35 13.00 455.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805135

MO9455177 130 13.00 1,690.00 06/20/2016

PG0765277R 374 13.00 4,862.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805140

BA6855176 50 16.00 800.00 07/14/2015

BA8165284 20 16.00 320.00 07/17/2015

HO3785187 150 11.70 1,755.00 08/21/2015

BA7275172 735 9.76 7,173.60 08/26/2015

HO1505185 1,635 17.00 27,795.00 12/10/2015

BA9885285 660 15.00 9,900.00 12/14/2015

AL3605180 5 14.00 70.00 03/03/2016

HA4245177 150 18.00 2,700.00 03/03/2016

PG6185270R 50 75.00 3,750.00 03/07/2016

WA2435180 30 20.00 600.00 03/10/2016

AA1305187 40 15.50 620.00 03/22/2016

BA4655187R 10 21.00 210.00 04/11/2016

DO3025130 190 16.50 3,135.00 04/26/2016

WO1805186 25 15.00 375.00 04/26/2016

BA0235177 265 16.25 4,306.25 05/04/2016

PG6985180 100 22.00 2,200.00 05/04/2016

MO1505188 2,027 5.32 10,783.64 05/25/2016

WA2785187 130 30.50 3,965.00 05/26/2016

BA9275277 264 10.00 2,640.00 06/01/2016

PG1755170 4,000 8.00 32,000.00 06/01/2016

MO0815177 90 15.00 1,350.00 06/20/2016

MO9455177 30 17.00 510.00 06/20/2016

PG0765277R 310 17.00 5,270.00 06/20/2016

WA2495176 212 22.00 4,664.00 06/20/2016

MO1595777 130 13.40 1,742.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805141

XX1645176 225 13.00 2,925.00 08/06/2015

XY1595185R 15,000 15.00 225,000.00 09/04/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

805141

OT2015 5,000 10.00 50,000.00 09/29/2015

XX3145133 300 18.90 5,670.00 10/07/2015

XY2425377 300 16.00 4,800.00 01/06/2016

FR1245187 3,555 15.00 53,325.00 01/29/2016

MO8695285 4,060 16.00 64,960.00 03/02/2016

XY1675185 3,800 13.00 49,400.00 03/02/2016

BA2635377 1,352 10.75 14,534.00 04/11/2016

XY1705185 1,500 12.00 18,000.00 04/11/2016

XY1715185 32,000 13.00 416,000.00 04/26/2016

PG3195285 4,883 12.00 58,596.00 05/25/2016

XY1725185 850 11.00 9,350.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805145

PG4675223 350 55.50 19,425.00 09/29/2015

BA0235177 130 54.00 7,020.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805150

BA6855176 865 48.50 41,952.50 07/14/2015

XY5045177 100 60.00 6,000.00 08/17/2015

HO3785187 240 67.00 16,080.00 08/21/2015

XY5025177 100 0.01 1.00 09/04/2015

XY5025277 100 60.00 6,000.00 09/04/2015

XY5085177 100 68.00 6,800.00 09/04/2015

XY5185177 100 69.00 6,900.00 09/04/2015

AL4595180 100 45.00 4,500.00 10/01/2015

XY5065177 50 21.00 1,050.00 01/06/2016

XY5075177 50 5.00 250.00 01/06/2016

XY5055177 50 36.00 1,800.00 01/15/2016

XY5175177 50 37.00 1,850.00 01/15/2016

XY5145177 50 115.00 5,750.00 01/29/2016

XY5205177 50 39.00 1,950.00 01/29/2016

XY5125177 100 32.00 3,200.00 03/03/2016

XY5035177 100 46.00 4,600.00 03/16/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805150

XY5035277 100 48.00 4,800.00 03/16/2016

XY4165177 150 0.01 1.50 03/22/2016

XY5105177 50 36.75 1,837.50 03/22/2016

XY5125277 100 0.01 1.00 03/22/2016

BA0235177 1,145 54.50 62,402.50 05/04/2016

XY4155177 150 32.09 4,813.50 05/04/2016

PG1755170 125 70.00 8,750.00 06/01/2016

PG0765277R 1,575 51.00 80,325.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805155

BA6855176 470 50.60 23,782.00 07/14/2015

HO3785187 320 66.00 21,120.00 08/21/2015

BA7275172 140 76.91 10,767.40 08/26/2015

PG4675223 260 58.50 15,210.00 09/29/2015

XY2425777 300 93.00 27,900.00 01/06/2016

AA1305187 260 49.00 12,740.00 03/22/2016

DO3025130 320 75.00 24,000.00 04/26/2016

BA0235177 1,595 55.10 87,884.50 05/04/2016

MO9455177 235 55.00 12,925.00 06/20/2016

PG0765277R 710 53.00 37,630.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

805156

XX1645176 150 83.00 12,450.00 08/06/2015

XY1595185R 3,500 50.00 175,000.00 09/04/2015

OT2015 1,250 50.00 62,500.00 09/29/2015

XY1675185 250 40.00 10,000.00 03/02/2016

XY1705185 150 75.00 11,250.00 04/11/2016

XY1715185 6,400 55.00 352,000.00 04/26/2016

XY1725185 750 50.00 37,500.00 07/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

805160

XX1645176 20 17.00 340.00 08/06/2015

XY5045177 100 15.00 1,500.00 08/17/2015

XY5025177 100 0.01 1.00 09/04/2015

XY5025277 100 15.00 1,500.00 09/04/2015

XY5085177 100 2.00 200.00 09/04/2015

XY5185177 100 11.00 1,100.00 09/04/2015

OT2015 300 5.00 1,500.00 09/29/2015

XY5235177 50 9.55 477.50 10/01/2015

XY5065177 100 12.00 1,200.00 01/06/2016

XY5075177 50 5.00 250.00 01/06/2016

XY5055177 50 15.50 775.00 01/15/2016

XY5175177 50 12.65 632.50 01/15/2016

XY5145177 50 9.50 475.00 01/29/2016

XY5205177 50 17.00 850.00 01/29/2016

XY5125177 80 11.00 880.00 03/03/2016

WI1985187 10 5.00 50.00 03/16/2016

XY5035177 80 15.00 1,200.00 03/16/2016

XY5035277 70 15.00 1,050.00 03/16/2016

XY4165177 300 5.00 1,500.00 03/22/2016

XY5105177 100 12.60 1,260.00 03/22/2016

XY5125277 90 5.00 450.00 03/22/2016

BA2635377 230 10.25 2,357.50 04/11/2016

CL4355187 40 22.00 880.00 05/04/2016

XY5195177 50 23.00 1,150.00 05/17/2016

PG1755170 10 65.00 650.00 06/01/2016

WA2495176 5 30.00 150.00 06/20/2016

MO1595777 10 17.00 170.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4 INCH CONDUIT, DIRECTIONAL BORED

805210

52861071418 3,000 18.00 54,000.00 05/04/2016

5281371418 3,000 20.00 60,000.00 05/17/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3/4 INCH TO 3 INCH BLIND COUPLING FOR TRAFFIC SIGNAL . STRUCTURE WELDED AND

805300

XY1595185R 4 2,000.00 8,000.00 09/04/2015

OT2015 2 250.00 500.00 09/29/2015

XY1715185 5 1,200.00 6,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONDUIT BEND IN EXISTING FOUNDATION BASE (ANY SIZE UP TO 4 INCH)

805305

XY1595185R 6 1,200.00 7,200.00 09/04/2015

OT2015 10 325.00 3,250.00 09/29/2015

XY2425377 1 800.00 800.00 01/06/2016

XY1715185 2 600.00 1,200.00 04/26/2016

XY1725185 2 500.00 1,000.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH GALVANIZED CONDUIT OR FLEXIBLE LIQUID TIGHT CONDUIT FOR DETECTOR

805310

HO3785187 55 12.80 704.00 08/21/2015

XY1595185R 100 50.00 5,000.00 09/04/2015

XY2425377 20 15.00 300.00 01/06/2016

XY1715185 100 60.00 6,000.00 04/26/2016

XY4155177 300 10.35 3,105.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LED ROADWAY LUMINAIRE

806025

BA8165284 2 890.00 1,780.00 07/17/2015

BA7275172 41 903.00 37,023.00 08/26/2015

XY1595185R 80 800.00 64,000.00 09/04/2015

OT2015 6 900.00 5,400.00 09/29/2015

PG4675223 3 1,121.00 3,363.00 09/29/2015

AL4595180 2 900.00 1,800.00 10/01/2015

HO1505185 252 800.00 201,600.00 12/10/2015

BA9885285 137 785.00 107,545.00 12/14/2015

FR1245187 9 1,010.00 9,090.00 01/29/2016

MO8695285 1 825.00 825.00 03/02/2016

AL3605180 1 980.00 980.00 03/03/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LED ROADWAY LUMINAIRE

806025

HA4245177 4 1,100.00 4,400.00 03/03/2016

GA2085180 27 1,000.00 27,000.00 03/10/2016

BA2635377 91 710.00 64,610.00 04/11/2016

BA4655187R 10 1,015.00 10,150.00 04/11/2016

DO3025130 10 800.00 8,000.00 04/26/2016

XY1715185 42 900.00 37,800.00 04/26/2016

CE3865176 7 792.75 5,549.25 04/27/2016

52861071418 200 375.00 75,000.00 05/04/2016

BA0235177 3 1,075.00 3,225.00 05/04/2016

5281371418 200 350.00 70,000.00 05/17/2016

PG3195285 9 800.00 7,200.00 05/25/2016

WA2785187 15 1,030.00 15,450.00 05/26/2016

BA9275277 66 745.00 49,170.00 06/01/2016

PG1755170 94 750.00 70,500.00 06/01/2016

MO9455177 2 1,100.00 2,200.00 06/20/2016

PG0765277R 1 1,100.00 1,100.00 06/20/2016

WA2495176 11 1,200.00 13,200.00 06/20/2016

5281531418 100 500.00 50,000.00 06/23/2016

MO1595777 1 970.00 970.00 06/27/2016

XY1725185 500 880.00 440,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LED SIGN LUMINAIRE

806026

BA7275172 35 930.00 32,550.00 08/26/2015

HO1505185 21 900.00 18,900.00 12/10/2015

BA9885285 26 1,100.00 28,600.00 12/14/2015

XY1675185 100 1,500.00 150,000.00 03/02/2016

BA2635377 62 845.00 52,390.00 04/11/2016

XY1705185 70 1,200.00 84,000.00 04/11/2016

52861071418 20 100.00 2,000.00 05/04/2016

AT0245130 6 1,620.00 9,720.00 05/04/2016

5281371418 20 700.00 14,000.00 05/17/2016

WA2785187 12 1,700.00 20,400.00 05/26/2016

PG1755170 6 900.00 5,400.00 06/01/2016

WA2495176 12 1,300.00 15,600.00 06/20/2016

5281531418 100 425.00 42,500.00 06/23/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LED SIGN LUMINAIRE

806026

XY1725185 15 1,300.00 19,500.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LED UNDERPASS LUMINAIRE

806027

BA7275172 44 1,750.00 77,000.00 08/26/2015

FR1245187 8 1,385.00 11,080.00 01/29/2016

BA2635377 26 1,380.00 35,880.00 04/11/2016

PG6985180 24 1,600.00 38,400.00 05/04/2016

WA2785187 2 12,870.00 25,740.00 05/26/2016

5281531418 100 365.00 36,500.00 06/23/2016

XY1725185 20 1,200.00 24,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

100 FOOT HIGH MAST LIGHT STRUCTURE

806100

BA2635377 4 26,000.00 104,000.00 04/11/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SIGN LIGHTING SYSTEM

806201

XY1675185 125 425.00 53,125.00 03/02/2016

XY1705185 50 500.00 25,000.00 04/11/2016

XY1725185 30 250.00 7,500.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METERED SERVICE PEDESTAL

807202

XX1645176 3 2,200.00 6,600.00 08/06/2015

HO3785187 1 2,023.00 2,023.00 08/21/2015

BA4655187R 1 2,670.00 2,670.00 04/11/2016

MO1505188 3 2,129.24 6,387.72 05/25/2016

PG0765277R 3 2,500.00 7,500.00 06/20/2016

MO1595777 1 2,000.00 2,000.00 06/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

METER SOCKET

807204

HO4885126 1 1,100.00 1,100.00 09/29/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UP TO 200 AMP EMBEDDED METERED SERVICE PEDESTAL, CONCRETE COLLAR & GROUND

807206

XY1595185R 20 3,200.00 64,000.00 09/04/2015

FR1245187 3 2,670.00 8,010.00 01/29/2016

MO8695285 8 1,500.00 12,000.00 03/02/2016

XY1715185 25 3,500.00 87,500.00 04/26/2016

PG3195285 8 1,500.00 12,000.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BASE MOUNTED METERED SERVICE PEDESTAL

807208

BA7275172 1 4,600.00 4,600.00 08/26/2015

DO3025130 1 5,000.00 5,000.00 04/26/2016

BA9275277 1 4,425.00 4,425.00 06/01/2016

WA2495176 1 7,800.00 7,800.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 AMP DISCONNECT SWITCH, SINGLE PHASE

807301

BA7275172 3 1,300.00 3,900.00 08/26/2015

PG4675223 1 1,062.00 1,062.00 09/29/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

100 AMP DISCONNECT SWITCH, SINGLE PHASE

807305

HO4885126 1 2,100.00 2,100.00 09/29/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL ELECTRICAL SERVICE (CONDUITS, METER SOCKET, DISCONNECT SWITCH &

807312

WO1805186 2 900.00 1,800.00 04/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 60 AMPS

807400

OT2015 1 1,500.00 1,500.00 09/29/2015

AL4595180 1 2,500.00 2,500.00 10/01/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

807410

AL4595180 1 2,000.00 2,000.00 10/01/2015

HO1505185 6 2,500.00 15,000.00 12/10/2015

BA9885285 1 3,700.00 3,700.00 12/14/2015

PG6185270R 1 5,500.00 5,500.00 03/07/2016

BA2635377 1 3,150.00 3,150.00 04/11/2016

PG6985180 1 3,400.00 3,400.00 05/04/2016

PG1755170 1 10,000.00 10,000.00 06/01/2016

CE3515180R 1 5,500.00 5,500.00 06/20/2016

XY1725185 5 2,500.00 12,500.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS UP TO 200 AMP & GROUND RODS

807416

XY1595185R 5 3,200.00 16,000.00 09/04/2015

XY1715185 2 4,000.00 8,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EMBEDDED METERED SERVICE PEDESTAL

807500

BA6855176 2 2,255.00 4,510.00 07/14/2015

BA8165284 1 1,930.00 1,930.00 07/17/2015

BA7275172 3 1,700.00 5,100.00 08/26/2015

OT2015 15 1,200.00 18,000.00 09/29/2015

BA9885285 1 2,500.00 2,500.00 12/14/2015

AL3605180 1 3,090.00 3,090.00 03/03/2016

HA4245177 2 2,500.00 5,000.00 03/03/2016

PG6185270R 1 2,000.00 2,000.00 03/07/2016

AA1305187 2 2,450.00 4,900.00 03/22/2016

BA2635377 1 1,775.00 1,775.00 04/11/2016

WO1805186 3 4,250.00 12,750.00 04/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EMBEDDED METERED SERVICE PEDESTAL

807500

BA0235177 5 2,500.00 12,500.00 05/04/2016

BA9275277 2 2,040.00 4,080.00 06/01/2016

PG1755170 5 2,000.00 10,000.00 06/01/2016

MO0815177 1 2,500.00 2,500.00 06/20/2016

MO9455177 1 2,320.00 2,320.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT STEEL LIGHTING STRUCTURE - 35 FOOT ARM

808003

BA2635377 4 2,650.00 10,600.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

50 FOOT LIGHT STRUCTURE - 30 FOOT BRACKET ARM

808019

BA9885285 1 3,000.00 3,000.00 12/14/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

50 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

808021

BA9885285 2 2,700.00 5,400.00 12/14/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

50 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

808022

HO1505185 1 1,850.00 1,850.00 12/10/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

50 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

808024

BA9885285 1 2,600.00 2,600.00 12/14/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 30 FOOT BRACKET ARM

808028

BA9885285 2 2,250.00 4,500.00 12/14/2015

BA2635377 6 2,380.00 14,280.00 04/11/2016

BA9275277 6 2,480.00 14,880.00 06/01/2016

PG1755170 5 2,500.00 12,500.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 25 FOOT BRACKET ARM

808029

BA7275172 1 2,400.00 2,400.00 08/26/2015

HO1505185 8 2,000.00 16,000.00 12/10/2015

BA9885285 1 2,220.00 2,220.00 12/14/2015

BA2635377 8 2,325.00 18,600.00 04/11/2016

BA9275277 4 2,400.00 9,600.00 06/01/2016

PG1755170 9 2,200.00 19,800.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

808030

BA7275172 5 2,225.00 11,125.00 08/26/2015

HO1505185 119 1,825.00 217,175.00 12/10/2015

BA9885285 44 1,900.00 83,600.00 12/14/2015

FR1245187 1 2,670.00 2,670.00 01/29/2016

BA2635377 57 1,700.00 96,900.00 04/11/2016

DO3025130 10 2,300.00 23,000.00 04/26/2016

CE3865176 3 1,837.50 5,512.50 04/27/2016

WA2785187 13 2,460.00 31,980.00 05/26/2016

BA9275277 9 1,875.00 16,875.00 06/01/2016

PG1755170 33 2,000.00 66,000.00 06/01/2016

WA2495176 6 4,400.00 26,400.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

808031

BA7275172 11 1,940.00 21,340.00 08/26/2015

HO1505185 26 1,550.00 40,300.00 12/10/2015

BA9885285 13 1,500.00 19,500.00 12/14/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

808031

FR1245187 1 2,560.00 2,560.00 01/29/2016

BA2635377 1 1,580.00 1,580.00 04/11/2016

CE3865176 2 1,785.00 3,570.00 04/27/2016

WA2785187 2 2,080.00 4,160.00 05/26/2016

BA9275277 13 1,645.00 21,385.00 06/01/2016

PG1755170 15 1,500.00 22,500.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 12 FOOT BRACKET ARM

808032

BA9275277 5 1,560.00 7,800.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

808033

HO1505185 50 1,550.00 77,500.00 12/10/2015

BA9885285 4 1,550.00 6,200.00 12/14/2015

FR1245187 2 2,350.00 4,700.00 01/29/2016

BA2635377 15 1,560.00 23,400.00 04/11/2016

CE3865176 2 1,601.25 3,202.50 04/27/2016

BA9275277 7 1,460.00 10,220.00 06/01/2016

PG1755170 16 1,500.00 24,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 8 FOOT BRACKET ARM

808034

HO1505185 35 1,500.00 52,500.00 12/10/2015

BA9885285 6 1,500.00 9,000.00 12/14/2015

BA9275277 22 1,620.00 35,640.00 06/01/2016

WA2495176 4 4,300.00 17,200.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 6 FOOT BRACKET ARM

808035

HO1505185 6 1,500.00 9,000.00 12/10/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHT STRUCTURE - 6 FOOT BRACKET ARM

808035

BA9885285 2 1,500.00 3,000.00 12/14/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 FOOT LIGHT STRUCTURE - 8 FOOT BRACKET ARM

808038

BA9275277 1 1,490.00 1,490.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 FOOT LIGHT STRUCTURE - 6 FOOT BRACKET ARM

808039

BA4655187R 1 2,030.00 2,030.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT LIGHTING STRUCTURE WITH UP TO A 20 FOOT BRACKET ARM

808054

XY1595185R 50 1,700.00 85,000.00 09/04/2015

PG4675223 2 2,930.00 5,860.00 09/29/2015

XY1725185 100 3,850.00 385,000.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROUND WIRE 1 CONDUCTOR NO. 10 AWG, SOLID

810008

PG6985180 300 1.00 300.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

810010

OT2015 750 1.00 750.00 09/29/2015

AL4595180 450 2.00 900.00 10/01/2015

BA9885285 440 2.15 946.00 12/14/2015

AT0245130 500 3.50 1,750.00 05/04/2016

MO1505188 10 5.32 53.20 05/25/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 3-CONDUCTOR NO. 12AWG COPPER TYPE T/C

810019

BA6855176 705 1.95 1,374.75 07/14/2015

HO3785187 865 1.30 1,124.50 08/21/2015

BA7275172 630 2.00 1,260.00 08/26/2015

XY1595185R 3,500 2.75 9,625.00 09/04/2015

OT2015 2,500 2.00 5,000.00 09/29/2015

AL4595180 1,675 2.00 3,350.00 10/01/2015

FR1245187 1,050 2.10 2,205.00 01/29/2016

MO8695285 4,005 2.50 10,012.50 03/02/2016

AL3605180 100 2.00 200.00 03/03/2016

HA4245177 925 2.50 2,312.50 03/03/2016

BA2635377 6,391 1.15 7,349.65 04/11/2016

XY1715185 10,000 2.50 25,000.00 04/26/2016

BA0235177 2,895 2.00 5,790.00 05/04/2016

PG3195285 7,515 2.50 18,787.50 05/25/2016

PG1755170 1,730 1.50 2,595.00 06/01/2016

MO9455177 315 3.00 945.00 06/20/2016

PG0765277R 170 3.00 510.00 06/20/2016

MO1595777 140 2.00 280.00 06/27/2016

XY1725185 2,500 5.00 12,500.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

810022

BA6855176 65 1.95 126.75 07/14/2015

BA8165284 60 1.24 74.40 07/17/2015

XX1645176 100 2.20 220.00 08/06/2015

HO3785187 150 1.41 211.50 08/21/2015

XY1595185R 2,500 1.00 2,500.00 09/04/2015

OT2015 1,200 1.00 1,200.00 09/29/2015

PG4675223 300 1.70 510.00 09/29/2015

BA9885285 200 1.60 320.00 12/14/2015

FR1245187 220 3.10 682.00 01/29/2016

MO8695285 830 1.00 830.00 03/02/2016

XY1675185 500 1.25 625.00 03/02/2016

AL3605180 60 3.00 180.00 03/03/2016

HA4245177 80 3.00 240.00 03/03/2016

PG6185270R 300 3.00 900.00 03/07/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

810022

XY1705185 78 10.00 780.00 04/11/2016

XY1715185 1,925 1.50 2,887.50 04/26/2016

BA0235177 335 2.00 670.00 05/04/2016

PG3195285 598 3.00 1,794.00 05/25/2016

PG1755170 1,155 1.50 1,732.50 06/01/2016

MO9455177 55 3.00 165.00 06/20/2016

PG0765277R 100 3.00 300.00 06/20/2016

MO1595777 60 2.00 120.00 06/27/2016

XY1725185 5,000 1.00 5,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

810550

XY5235177 6 2,350.00 14,100.00 10/01/2015

XY5065177 3 2,122.00 6,366.00 01/06/2016

XY5075177 4 2,300.00 9,200.00 01/06/2016

XY5055177 4 2,600.00 10,400.00 01/15/2016

XY5175177 4 2,100.00 8,400.00 01/15/2016

XY5145177 4 2,400.00 9,600.00 01/29/2016

XY5205177 4 2,800.00 11,200.00 01/29/2016

XY5125177 16 2,065.00 33,040.00 03/03/2016

WI1985187 2 2,360.00 4,720.00 03/16/2016

XY5035177 16 1.00 16.00 03/16/2016

XY5035277 14 1.00 14.00 03/16/2016

XY4165177 15 100.00 1,500.00 03/22/2016

XY5105177 3 2,345.00 7,035.00 03/22/2016

XY5125277 18 100.00 1,800.00 03/22/2016

XY4155177 15 2,013.08 30,196.20 05/04/2016

XY5195177 6 1,850.00 11,100.00 05/17/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

810555

XY5045177 15 2,500.00 37,500.00 08/17/2015

HO3785187 6 2,235.00 13,410.00 08/21/2015

XY5025177 15 2,650.00 39,750.00 09/04/2015

XY5025277 15 2,500.00 37,500.00 09/04/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

810555

XY5085177 15 2,325.00 34,875.00 09/04/2015

XY5185177 15 2,455.00 36,825.00 09/04/2015

OT2015 28 1,800.00 50,400.00 09/29/2015

XY5065177 3 2,552.00 7,656.00 01/06/2016

XY5075177 4 3,200.00 12,800.00 01/06/2016

XY5055177 4 3,100.00 12,400.00 01/15/2016

XY5175177 4 2,735.00 10,940.00 01/15/2016

XY5145177 4 2,500.00 10,000.00 01/29/2016

XY5205177 4 3,300.00 13,200.00 01/29/2016

XY5125177 16 2,215.00 35,440.00 03/03/2016

XY5035177 16 1.00 16.00 03/16/2016

XY5035277 14 1.00 14.00 03/16/2016

XY5105177 3 2,550.00 7,650.00 03/22/2016

XY5125277 18 100.00 1,800.00 03/22/2016

PG1755170 2 2,200.00 4,400.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MICROLOOP PROBE WITH ANY LENGTH LEAD-IN CABLE UP TO 1000 FEET

810560

XX1645176 2 2,200.00 4,400.00 08/06/2015

XY1595185R 10 2,000.00 20,000.00 09/04/2015

XY2425377 2 2,200.00 4,400.00 01/06/2016

XY1715185 9 2,000.00 18,000.00 04/26/2016

CL4355187 1 2,200.00 2,200.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

810601

BA6855176 2 2,310.00 4,620.00 07/14/2015

BA7275172 2 2,000.00 4,000.00 08/26/2015

HA4245177 2 2,500.00 5,000.00 03/03/2016

BA0235177 23 2,400.00 55,200.00 05/04/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

810605

BA6855176 8 2,640.00 21,120.00 07/14/2015

BA8165284 6 2,170.00 13,020.00 07/17/2015

HA4245177 5 2,700.00 13,500.00 03/03/2016

BA0235177 8 2,700.00 21,600.00 05/04/2016

PG1755170 15 2,000.00 30,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

NONINVASIVE DETECTOR WITH ANY LENGTH LEAD-IN CABLE UP TO 1000 FEET

810607

XX1645176 6 2,700.00 16,200.00 08/06/2015

XY1595185R 30 1,900.00 57,000.00 09/04/2015

OT2015 28 2,200.00 61,600.00 09/29/2015

XY2425377 4 2,600.00 10,400.00 01/06/2016

FR1245187 10 2,670.00 26,700.00 01/29/2016

XY1715185 24 2,000.00 48,000.00 04/26/2016

CL4355187 1 2,420.00 2,420.00 05/04/2016

PG3195285 58 1,600.00 92,800.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL ELECTRICAL HANDHOLE

811001

BA6855176 24 1,650.00 39,600.00 07/14/2015

BA8165284 30 1,500.00 45,000.00 07/17/2015

XX1645176 10 1,540.00 15,400.00 08/06/2015

HO3785187 9 1,575.00 14,175.00 08/21/2015

BA7275172 12 1,700.00 20,400.00 08/26/2015

XY1595185R 80 1,700.00 136,000.00 09/04/2015

HO4885126 6 1,700.00 10,200.00 09/29/2015

OT2015 30 1,175.00 35,250.00 09/29/2015

PG4675223 5 2,201.00 11,005.00 09/29/2015

AL4595180 9 1,500.00 13,500.00 10/01/2015

XX3145133 10 1,622.25 16,222.50 10/07/2015

XY2425377 2 1,700.00 3,400.00 01/06/2016

XY2425777 10 1,500.00 15,000.00 01/06/2016

FR1245187 29 1,810.00 52,490.00 01/29/2016

MO8695285 58 1,500.00 87,000.00 03/02/2016

AL3605180 1 2,060.00 2,060.00 03/03/2016

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 382



DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL ELECTRICAL HANDHOLE

811001

HA4245177 18 2,000.00 36,000.00 03/03/2016

XY5125177 2 1,664.00 3,328.00 03/03/2016

PG6185270R 2 1,750.00 3,500.00 03/07/2016

WI1985187 4 1,900.00 7,600.00 03/16/2016

XY5035177 2 1,600.00 3,200.00 03/16/2016

XY5035277 2 1,600.00 3,200.00 03/16/2016

AA1305187 2 1,675.00 3,350.00 03/22/2016

XY5125277 2 0.01 0.02 03/22/2016

BA2635377 8 1,650.00 13,200.00 04/11/2016

BA4655187R 11 1,600.00 17,600.00 04/11/2016

XY1715185 254 2,000.00 508,000.00 04/26/2016

BA0235177 50 1,800.00 90,000.00 05/04/2016

CL4355187 11 1,980.00 21,780.00 05/04/2016

PG3195285 90 1,600.00 144,000.00 05/25/2016

PG1755170 38 1,500.00 57,000.00 06/01/2016

CE3515180R 1 2,750.00 2,750.00 06/20/2016

FR5365180 6 500.00 3,000.00 06/20/2016

MO0815177 5 1,850.00 9,250.00 06/20/2016

MO9455177 5 2,000.00 10,000.00 06/20/2016

PG0765277R 18 1,800.00 32,400.00 06/20/2016

MO1595777 7 1,800.00 12,600.00 06/27/2016

XY1725185 10 1,200.00 12,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE ELECTRICAL HANDHOLE

811002

BA6855176 10 413.00 4,130.00 07/14/2015

BA8165284 19 90.00 1,710.00 07/17/2015

XX1645176 5 300.00 1,500.00 08/06/2015

FR1245187 2 265.00 530.00 01/29/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL ELECTRICAL MANHOLE

811003

BA7275172 29 1,800.00 52,200.00 08/26/2015

XY1595185R 10 1,600.00 16,000.00 09/04/2015

PG4675223 6 2,266.00 13,596.00 09/29/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL ELECTRICAL MANHOLE

811003

HO1505185 143 2,300.00 328,900.00 12/10/2015

BA9885285 41 1,650.00 67,650.00 12/14/2015

FR1245187 4 2,130.00 8,520.00 01/29/2016

XY1675185 20 1,625.00 32,500.00 03/02/2016

WA2435180 1 3,000.00 3,000.00 03/10/2016

FR1305180 1 1,800.00 1,800.00 03/16/2016

BA2635377 54 1,600.00 86,400.00 04/11/2016

XY1705185 20 1,850.00 37,000.00 04/11/2016

DO3025130 6 2,000.00 12,000.00 04/26/2016

WO1805186 7 2,500.00 17,500.00 04/26/2016

CE3865176 6 1,995.00 11,970.00 04/27/2016

CL4355187 1 2,200.00 2,200.00 05/04/2016

PG6985180 2 2,000.00 4,000.00 05/04/2016

WA2785187 9 2,560.00 23,040.00 05/26/2016

BA9275277 30 1,715.00 51,450.00 06/01/2016

PG1755170 33 1,500.00 49,500.00 06/01/2016

WA2495176 6 3,800.00 22,800.00 06/20/2016

XY1725185 40 1,600.00 64,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE ELECTRICAL MANHOLE

811004

BA6855176 2 413.00 826.00 07/14/2015

PG4675223 1 885.00 885.00 09/29/2015

FR1245187 1 265.00 265.00 01/29/2016

AT0245130 4 150.00 600.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH DUCTILE IRON PIPE AND FITTINGS

811112

BA7275172 350 263.00 92,050.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH DUCTILE IRON PIPE AND FITTINGS

811116

BA7275172 289 300.00 86,700.00 08/26/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH FIRE HYDRANT AND VALVE

811306

BA8165284 3 12,300.00 36,900.00 07/17/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH VALVE AND VAULT

811406

BA7275172 4 2,000.00 8,000.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH VALVE AND VAULT

811408

BA7275172 2 2,500.00 5,000.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH VALVE AND VAULT

811412

BA7275172 2 3,900.00 7,800.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORT 6 INCH X 6 INCH

812002

BA6855176 115 35.00 4,025.00 07/14/2015

WA2815123 37 19.00 703.00 08/13/2015

HO3785187 40 11.90 476.00 08/21/2015

CE3935177 37 19.10 706.70 01/29/2016

FR1245187 67 13.60 911.20 01/29/2016

QA2405180 39 16.00 624.00 03/16/2016

BA2635377 155 27.00 4,185.00 04/11/2016

BA4655187R 85 21.40 1,819.00 04/11/2016

AT0245130 33 40.00 1,320.00 05/04/2016

BA0235177 165 17.50 2,887.50 05/04/2016

AA2265130 36 24.00 864.00 06/20/2016

CE3515180R 19 19.45 369.55 06/20/2016

PG0765277R 25 30.00 750.00 06/20/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WOOD SIGN SUPPORT 6 INCH X 8 INCH

812003

BA6855176 25 38.00 950.00 07/14/2015

HO3785187 83 13.50 1,120.50 08/21/2015

OT2015 15 16.00 240.00 09/29/2015

CE3935177 19 28.00 532.00 01/29/2016

MO8695285 60 35.00 2,100.00 03/02/2016

BA2635377 25 36.00 900.00 04/11/2016

BA4655187R 50 25.50 1,275.00 04/11/2016

XY1705185 950 32.00 30,400.00 04/11/2016

CE3865176 91 30.00 2,730.00 04/27/2016

BA0235177 47 24.00 1,128.00 05/04/2016

PG0415177 24 20.00 480.00 05/25/2016

PG3195285 124 22.00 2,728.00 05/25/2016

PG1755170 44 25.00 1,100.00 06/01/2016

AA2265130 148 26.00 3,848.00 06/20/2016

XY1725185 150 20.00 3,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST CURB BOX

812102

XY2425777 10 500.00 5,000.00 01/06/2016

MO7735177 1 100.00 100.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ABANDON VALVE VAULT

812117

PG1755170 4 6,000.00 24,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE FIRE HYDRANT

812120

BA6855176 1 7,500.00 7,500.00 07/14/2015

XX1645176 2 10,000.00 20,000.00 08/06/2015

FR1245187 1 4,525.00 4,525.00 01/29/2016

CE2915379 1 6,000.00 6,000.00 03/03/2016

FR5365180 1 8,000.00 8,000.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FIRE HYDRANT

812125

PG1755170 4 9,000.00 36,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH FIRE HYDRANT LEAD

812126

PG1755170 80 50.00 4,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TEST STATIONS

812129

PG1755170 15 6,500.00 97,500.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ABANDON 3/4 INCH OR 1 INCH WATER HOUSE CONNECTION

812130

BA8165284 2 4,900.00 9,800.00 07/17/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3/4 INCH OR 1 INCH WATER HOUSE CONNECTION COPPER

812136

PG1755170 250 70.00 17,500.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH AIR RELIEF VALVE AND MANHOLE

812164

PG1755170 2 15,000.00 30,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BLOWOFF-TYPE A

812166

PG1755170 2 25,000.00 50,000.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH VALVE AND VAULT

812177

PG1755170 4 45,000.00 180,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH VALVE AND VAULT

812179

PG1755170 1 80,000.00 80,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH VALVE AND VAULT

812181

PG1755170 3 120,000.00 360,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT AND CAP EXISTING 16 INCH WATER MAIN

812214

PG1755170 1 6,000.00 6,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT AND CAP EXISTING 30 INCH WATER MAIN

812218

PG1755170 1 8,500.00 8,500.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812318

BA8165284 92 150.00 13,800.00 07/17/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812325

PG1755170 40 1,000.00 40,000.00 06/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812341

BA8165284 187 525.00 98,175.00 07/17/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812357

BA8165284 170 600.00 102,000.00 07/17/2015

PG1755170 1,569 400.00 627,600.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

24 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812381

BA8165284 3,190 440.00 1,403,600.00 07/17/2015

PG1755170 114 1,500.00 171,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

30 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

812389

PG1755170 5,340 600.00 3,204,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST SEWER MANHOLE FRAME & COVER (24 INCH)

812508

XX1645176 2 800.00 1,600.00 08/06/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST SEWER MANHOLE FRAME & COVER (30 INCH)

812509

XX1645176 2 1,000.00 2,000.00 08/06/2015

PG6185270R 1 500.00 500.00 03/07/2016

MO7735177 1 600.00 600.00 04/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SEWER CLEANOUT

812529

CL4355187 10 275.00 2,750.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PRECAST SEWER MANHOLE (48 INCH) - VERTICAL DEPTH

812550

PG1755170 4 3,000.00 12,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ABANDON SEWER MANHOLE (48 INCH)

812567

PG1755170 4 2,500.00 10,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH DUCTILE IRON PIPE CLASS 52 SEWER LINE

812631

CE3515180R 176 184.00 32,384.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH DUCTILE IRON PIPE CLASS 54 SEWER LINE

812651

PG1755170 303 200.00 60,600.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH SEWER LINE IN 36 INCH STEEL CASING

812747

PG1755170 400 800.00 320,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

812850

XY5065177 9 300.00 2,700.00 01/06/2016

FR1245187 7 320.00 2,240.00 01/29/2016

XY4165177 8 300.00 2,400.00 03/22/2016

XY5105177 9 265.00 2,385.00 03/22/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

812850

XY4155177 8 350.00 2,800.00 05/04/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

812855

XY2425377 50 500.00 25,000.00 01/06/2016

XY2425777 5 500.00 2,500.00 01/06/2016

XY5065177 5 400.00 2,000.00 01/06/2016

FR1245187 1 950.00 950.00 01/29/2016

CE2915379 1 1,500.00 1,500.00 03/03/2016

XY4165177 8 500.00 4,000.00 03/22/2016

XY5105177 5 335.00 1,675.00 03/22/2016

XY4155177 8 465.00 3,720.00 05/04/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

813006

MO8695285 44 45.00 1,980.00 03/02/2016

XY1675185 100 22.00 2,200.00 03/02/2016

XY1705185 750 14.50 10,875.00 04/11/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING OVERHEAD SIGNAL SIGN INCLUDING NEW MOUNTING HARDWARE

813007

XY1595185R 200 50.00 10,000.00 09/04/2015

XY2425377 10 15.00 150.00 01/06/2016

WI1985187 20 55.00 1,100.00 03/16/2016

XY1715185 50 60.00 3,000.00 04/26/2016

PG3195285 7 75.00 525.00 05/25/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERLAY EXISTING GROUND MOUNTED SIGN

813008

XY1675185 25 20.00 500.00 03/02/2016

XY1705185 1,500 14.00 21,000.00 04/11/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERLAY EXISTING OVERHEAD SIGN

813009

XY1675185 25 35.00 875.00 03/02/2016

XY1705185 280 14.00 3,920.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BAND SIGN TO SIGN SUPPORT

813010

XX1645176 5 385.00 1,925.00 08/06/2015

BA7275172 8 87.00 696.00 08/26/2015

XY1675185 15 100.00 1,500.00 03/02/2016

BA2635377 3 162.00 486.00 04/11/2016

XY1705185 15 150.00 2,250.00 04/11/2016

BA0235177 1 250.00 250.00 05/04/2016

PG6985180 2 180.00 360.00 05/04/2016

WA2785187 1 115.00 115.00 05/26/2016

BA9275277 1 120.00 120.00 06/01/2016

PG1755170 2 120.00 240.00 06/01/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL GROUND MOUNTED SIGN

813014

BA6855176 26 3.30 85.80 07/14/2015

OT2015 25 10.00 250.00 09/29/2015

XX3145133 400 15.00 6,000.00 10/07/2015

XY2425777 400 26.00 10,400.00 01/06/2016

AT4285282 60 33.00 1,980.00 02/05/2016

WI1985187 195 18.00 3,510.00 03/16/2016

BA0235177 31 20.00 620.00 05/04/2016

PG0765277R 50 14.00 700.00 06/20/2016

MO1595777 10 100.00 1,000.00 06/27/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERHEAD SIGN

813015

BA6855176 182 22.00 4,004.00 07/14/2015

BA8165284 89 21.50 1,913.50 07/17/2015

HO3785187 182 20.50 3,731.00 08/21/2015

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2016 Page 392



DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL OVERHEAD SIGN

813015

OT2015 128 15.00 1,920.00 09/29/2015

HA4245177 157 25.00 3,925.00 03/03/2016

AA1305187 72 24.60 1,771.20 03/22/2016

BA0235177 550 21.00 11,550.00 05/04/2016

PG0765277R 350 20.00 7,000.00 06/20/2016

MO1595777 150 28.00 4,200.00 06/27/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE EXISTING GROUND MOUNTED SIGNS

813022

BA8165284 75 4.00 300.00 07/17/2015

QA2405180 218 6.00 1,308.00 03/16/2016

WI3645180 16 10.00 160.00 04/26/2016

CE3865176 132 7.00 924.00 04/27/2016

AT0245130 5 9.00 45.00 05/04/2016

PG6985180 182 1.50 273.00 05/04/2016

WA2785187 25 1.15 28.75 05/26/2016

WA2495176 402 12.00 4,824.00 06/20/2016

DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING GROUND MOUNTED SIGNS

813023

BA6855176 60 27.00 1,620.00 07/14/2015

XX1645176 400 10.00 4,000.00 08/06/2015

WA2815123 32 30.00 960.00 08/13/2015

HO3785187 17 23.50 399.50 08/21/2015

BA7275172 231 13.00 3,003.00 08/26/2015

XY1595185R 250 50.00 12,500.00 09/04/2015

HO4885126 279 8.00 2,232.00 09/29/2015

XX3145133 350 15.00 5,250.00 10/07/2015

HO1505185 28 20.00 560.00 12/10/2015

XY2425377 20 50.00 1,000.00 01/06/2016

XY2425777 350 29.00 10,150.00 01/06/2016

PG0735182 10 55.00 550.00 01/15/2016

FR1245187 200 24.20 4,840.00 01/29/2016

XY1675185 200 9.00 1,800.00 03/02/2016

XY2435577 1,000 1.00 1,000.00 03/02/2016
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DESCRIPTION

ITEM UNITS SF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING GROUND MOUNTED SIGNS

813023

AL3605180 30 31.00 930.00 03/03/2016

CE2915379 65 20.00 1,300.00 03/03/2016

HA4245177 20 15.00 300.00 03/03/2016

QA2405180 4 20.00 80.00 03/16/2016

WI1985187 10 30.00 300.00 03/16/2016

XY1705185 1,500 14.50 21,750.00 04/11/2016

WI3645180 20 75.00 1,500.00 04/26/2016

XY1715185 160 40.00 6,400.00 04/26/2016

CE2915279 55 27.50 1,512.50 04/27/2016

CE3865176 12 10.00 120.00 04/27/2016

AT0245130 12 8.00 96.00 05/04/2016

BA0235177 25 18.00 450.00 05/04/2016

PG6985180 21 10.00 210.00 05/04/2016

MO1505188 66 46.21 3,049.86 05/25/2016

PG3195285 101 25.00 2,525.00 05/25/2016

WA2785187 389 1.15 447.35 05/26/2016

PG1755170 60 15.00 900.00 06/01/2016

CE3515180R 30 22.05 661.50 06/20/2016

FR5365180 148 13.00 1,924.00 06/20/2016

PG0765277R 10 15.00 150.00 06/20/2016

MO1595777 34 46.00 1,564.00 06/27/2016

XY1725185 150 15.00 2,250.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

COMMUNICATIONS MANHOLE - 4 FEET X 4 FEET X 4 FEET

815210

BA7275172 7 4,000.00 28,000.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

6 FIBER MULTIMODE FIBEROPTIC CABLE

815235

PG4675223 275 10.50 2,887.50 09/29/2015

PG3195285 2,190 4.00 8,760.00 05/25/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FIBER OPTIC REPEATER MODULE, WITH CABLE

815410

PG3195285 2 1,500.00 3,000.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FIBER OPTIC TELEMETRY PANEL

815415

PG3195285 2 1,300.00 2,600.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FIBER OPTIC TRANSCEIVER MODEM WITH CABLE

815420

PG3195285 2 1,200.00 2,400.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

IP-BASED VIDEO DETECTION CAMERA & ANY LENGTH LEAD-IN CABLE

816002

BA6855176 10 6,518.00 65,180.00 07/14/2015

BA8165284 4 5,200.00 20,800.00 07/17/2015

XX1645176 10 6,500.00 65,000.00 08/06/2015

HO3785187 6 5,460.00 32,760.00 08/21/2015

BA7275172 5 5,600.00 28,000.00 08/26/2015

XY1595185R 50 5,750.00 287,500.00 09/04/2015

OT2015 55 5,500.00 302,500.00 09/29/2015

AL4595180 4 7,200.00 28,800.00 10/01/2015

XY2425377 10 6,000.00 60,000.00 01/06/2016

FR1245187 11 6,395.00 70,345.00 01/29/2016

MO8695285 31 6,000.00 186,000.00 03/02/2016

AL3605180 4 6,180.00 24,720.00 03/03/2016

HA4245177 15 6,500.00 97,500.00 03/03/2016

XY1715185 85 6,250.00 531,250.00 04/26/2016

BA0235177 33 6,600.00 217,800.00 05/04/2016

PG3195285 39 6,000.00 234,000.00 05/25/2016

PG1755170 18 5,000.00 90,000.00 06/01/2016

MO0815177 5 6,700.00 33,500.00 06/20/2016

MO9455177 3 6,700.00 20,100.00 06/20/2016

PG0765277R 16 6,600.00 105,600.00 06/20/2016

MO1595777 4 6,100.00 24,400.00 06/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONTROL CABLE, 500 FOOT, VIDEO DETECTION CAMERA TO CONTROLLER

816010

MO1505188 8 1,131.16 9,049.28 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

VIDEO INTERFACE EQUIPMENT

816015

MO1505188 2 199.62 399.24 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POLE MOUNTED SPLICE CABINET

816125

XY1595185R 5 800.00 4,000.00 09/04/2015

MO8695285 8 800.00 6,400.00 03/02/2016

XY1715185 5 800.00 4,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

816201

XY1595185R 4 3,500.00 14,000.00 09/04/2015

HA4245177 2 4,000.00 8,000.00 03/03/2016

XY1715185 2 4,000.00 8,000.00 04/26/2016

PG1755170 6 3,500.00 21,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OPTICOM EMITTER SYSTEM, 700 SERIES

816210

XY1595185R 6 1,600.00 9,600.00 09/04/2015

XY1715185 3 1,750.00 5,250.00 04/26/2016

PG1755170 6 1,500.00 9,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OPTICOM NO. 721 DETECTOR EYE

816215

XY1595185R 8 900.00 7,200.00 09/04/2015

OT2015 3 750.00 2,250.00 09/29/2015

HA4245177 3 1,000.00 3,000.00 03/03/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OPTICOM NO. 721 DETECTOR EYE

816215

XY1715185 15 1,000.00 15,000.00 04/26/2016

PG1755170 9 750.00 6,750.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 FOOT BREAKAWAY PEDESTAL POLE

818004

BA6855176 4 1,430.00 5,720.00 07/14/2015

BA8165284 4 1,080.00 4,320.00 07/17/2015

HO3785187 2 1,200.00 2,400.00 08/21/2015

BA7275172 1 1,300.00 1,300.00 08/26/2015

BA0235177 15 2,000.00 30,000.00 05/04/2016

MO1505188 3 4,291.75 12,875.25 05/25/2016

PG1755170 8 1,500.00 12,000.00 06/01/2016

MO0815177 7 2,000.00 14,000.00 06/20/2016

MO9455177 8 2,000.00 16,000.00 06/20/2016

PG0765277R 22 1,300.00 28,600.00 06/20/2016

MO1595777 14 1,360.00 19,040.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

20 FOOT BREAKAWAY PEDESTAL POLE

818006

BA7275172 1 2,100.00 2,100.00 08/26/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

14" X 32' STRAIN POLE (2 PLY)

818009

PG1755170 5 6,000.00 30,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

14 FOOT BREAKAWAY PEDESTAL POLE

818010

PG1755170 1 1,500.00 1,500.00 06/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH TWIN 50 FOOT MAST ARM

818021

PG0765277R 1 11,000.00 11,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

818030

BA7275172 1 5,300.00 5,300.00 08/26/2015

BA0235177 2 6,700.00 13,400.00 05/04/2016

PG1755170 3 4,500.00 13,500.00 06/01/2016

MO0815177 1 6,800.00 6,800.00 06/20/2016

PG0765277R 3 6,500.00 19,500.00 06/20/2016

MO1595777 1 6,000.00 6,000.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

818036

HO3785187 1 7,560.00 7,560.00 08/21/2015

BA7275172 1 7,300.00 7,300.00 08/26/2015

HA4245177 1 10,000.00 10,000.00 03/03/2016

BA0235177 4 7,800.00 31,200.00 05/04/2016

PG1755170 2 7,000.00 14,000.00 06/01/2016

CE3515180R 1 14,900.00 14,900.00 06/20/2016

MO9455177 2 8,000.00 16,000.00 06/20/2016

PG0765277R 1 7,800.00 7,800.00 06/20/2016

MO1595777 1 7,600.00 7,600.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

818041

BA8165284 1 9,180.00 9,180.00 07/17/2015

HO3785187 1 9,050.00 9,050.00 08/21/2015

AA1305187 2 12,850.00 25,700.00 03/22/2016

BA0235177 3 11,000.00 33,000.00 05/04/2016

PG1755170 2 9,000.00 18,000.00 06/01/2016

PG0765277R 1 11,000.00 11,000.00 06/20/2016

MO1595777 1 9,700.00 9,700.00 06/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH TWIN 50 FOOT AND 60 FOOT MAST ARMS

818050

BA6855176 1 17,050.00 17,050.00 07/14/2015

BA7275172 1 12,000.00 12,000.00 08/26/2015

MO9455177 1 15,000.00 15,000.00 06/20/2016

PG0765277R 1 15,000.00 15,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS

818051

BA6855176 3 17,875.00 53,625.00 07/14/2015

BA8165284 1 12,700.00 12,700.00 07/17/2015

HA4245177 1 17,000.00 17,000.00 03/03/2016

BA0235177 3 15,500.00 46,500.00 05/04/2016

PG1755170 2 12,000.00 24,000.00 06/01/2016

PG0765277R 1 15,500.00 15,500.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL POLE WITH SINGLE 70 FOOT MAST ARM

818052

BA8165284 1 10,600.00 10,600.00 07/17/2015

HO3785187 2 10,190.00 20,380.00 08/21/2015

BA0235177 1 11,000.00 11,000.00 05/04/2016

PG1755170 2 9,500.00 19,000.00 06/01/2016

PG0765277R 1 11,000.00 11,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5 FOOT OR 10 FOOT PEDESTAL POLE WITH BREAKAWAY COUPLINGS, FOUNDATION AND

818100

XY1595185R 120 2,500.00 300,000.00 09/04/2015

XY2425377 12 2,500.00 30,000.00 01/06/2016

FR1245187 12 2,345.00 28,140.00 01/29/2016

MO8695285 74 2,300.00 170,200.00 03/02/2016

XY1715185 135 2,500.00 337,500.00 04/26/2016

MO1505188 1 3,034.17 3,034.17 05/25/2016

PG3195285 77 2,400.00 184,800.00 05/25/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PEDESTAL POLE (ANY SIZE LARGER THAN 10 FEET) WITH BREAKAWAY

818105

XX1645176 6 2,800.00 16,800.00 08/06/2015

XY1595185R 10 4,500.00 45,000.00 09/04/2015

XY1715185 20 5,000.00 100,000.00 04/26/2016

PG3195285 9 3,600.00 32,400.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TWIN MAST ARM POLE AND 50 FOOT/50 FOOT MAST ARMS, ANY 'T' DIMENSION,

818150

XY1595185R 12 15,000.00 180,000.00 09/04/2015

MO8695285 3 14,000.00 42,000.00 03/02/2016

XY1715185 6 15,000.00 90,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 38 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818160

XY1595185R 8 9,500.00 76,000.00 09/04/2015

MO8695285 7 9,500.00 66,500.00 03/02/2016

XY1715185 7 10,000.00 70,000.00 04/26/2016

CL4355187 1 5,885.00 5,885.00 05/04/2016

PG3195285 3 8,250.00 24,750.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 50 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818162

XY1595185R 12 11,500.00 138,000.00 09/04/2015

MO8695285 9 11,500.00 103,500.00 03/02/2016

XY1715185 7 11,500.00 80,500.00 04/26/2016

PG3195285 4 10,000.00 40,000.00 05/25/2016

MO0815177 1 11,500.00 11,500.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 60 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818164

XX1645176 2 13,800.00 27,600.00 08/06/2015

XY1595185R 10 14,500.00 145,000.00 09/04/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 60 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818164

MO8695285 3 13,500.00 40,500.00 03/02/2016

XY1715185 3 13,500.00 40,500.00 04/26/2016

PG3195285 4 13,500.00 54,000.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MAST ARM POLE AND 70 FOOT MAST ARM, ANY 'T' DIMENSION, FOUNDATION AND GROUND

818166

XX1645176 2 14,300.00 28,600.00 08/06/2015

XY1595185R 12 15,000.00 180,000.00 09/04/2015

MO8695285 4 14,000.00 56,000.00 03/02/2016

XY1715185 9 15,500.00 139,500.00 04/26/2016

PG3195285 8 13,250.00 106,000.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TWIN MAST ARM POLE AND 50 FOOT / 60 FOOT MAST ARMS, ANY 'T' DIMENSION,

818170

XY1595185R 9 17,500.00 157,500.00 09/04/2015

MO8695285 3 16,750.00 50,250.00 03/02/2016

XY1715185 3 17,000.00 51,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TWIN MAST ARM POLE AND 50 FOOT / 70 FOOT MAST ARMS, ANY 'T' DIMENSION,

818172

XX1645176 2 17,600.00 35,200.00 08/06/2015

XY1595185R 9 18,000.00 162,000.00 09/04/2015

FR1245187 1 20,250.00 20,250.00 01/29/2016

MO8695285 4 17,750.00 71,000.00 03/02/2016

XY1715185 4 17,500.00 70,000.00 04/26/2016

PG3195285 3 17,250.00 51,750.00 05/25/2016

MO0815177 1 20,000.00 20,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIPLE MAST ARM POLE AND 38 FOOT / 50 FOOT/ 70 FOOT MAST ARMS ANY 'T' DIMENSION,

818182

XY1595185R 2 23,000.00 46,000.00 09/04/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRIPLE MAST ARM POLE AND 38 FOOT / 50 FOOT/ 70 FOOT MAST ARMS ANY 'T' DIMENSION,

818182

XY1715185 2 25,000.00 50,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

821001

XX1645176 10 865.00 8,650.00 08/06/2015

BA7275172 10 1,100.00 11,000.00 08/26/2015

HO1505185 2 1,100.00 2,200.00 12/10/2015

FR1245187 12 730.00 8,760.00 01/29/2016

BA2635377 13 910.00 11,830.00 04/11/2016

DO3025130 2 1,000.00 2,000.00 04/26/2016

AT0245130 2 1,100.00 2,200.00 05/04/2016

CL4355187 2 825.00 1,650.00 05/04/2016

WA2785187 4 900.00 3,600.00 05/26/2016

PG1755170 9 1,000.00 9,000.00 06/01/2016

WA2495176 2 1,300.00 2,600.00 06/20/2016

BA5325277 12 905.00 10,860.00 06/23/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

821002

XY1595185R 25 675.00 16,875.00 09/04/2015

HO1505185 171 325.00 55,575.00 12/10/2015

BA9885285 64 340.00 21,760.00 12/14/2015

FR1245187 1 480.00 480.00 01/29/2016

BA2635377 56 415.00 23,240.00 04/11/2016

BA4655187R 10 430.00 4,300.00 04/11/2016

DO3025130 10 500.00 5,000.00 04/26/2016

CE3865176 7 525.00 3,675.00 04/27/2016

WA2785187 7 570.00 3,990.00 05/26/2016

BA9275277 41 395.00 16,195.00 06/01/2016

PG1755170 50 400.00 20,000.00 06/01/2016

WA2495176 8 650.00 5,200.00 06/20/2016

XY1725185 30 425.00 12,750.00 07/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BREAKAWAY BASE SUPPORT SYSTEM 'A' FOR STEEL BEAMS (W6X9)

821008

XY1675185 10 615.00 6,150.00 03/02/2016

QA2405180 2 650.00 1,300.00 03/16/2016

XY1705185 10 500.00 5,000.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BREAKAWAY BASE SUPPORT SYSTEM 'B' FOR STEEL BEAMS AND STEEL TUBING SUPPORTS

821009

XY1675185 150 800.00 120,000.00 03/02/2016

QA2405180 4 685.00 2,740.00 03/16/2016

XY1705185 140 675.00 94,500.00 04/11/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

822001

MO1595777 85 10.65 905.25 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

822002

BA6855176 2,100 5.50 11,550.00 07/14/2015

BA8165284 4,310 3.30 14,223.00 07/17/2015

HO3785187 4,450 3.90 17,355.00 08/21/2015

AA1305187 670 5.30 3,551.00 03/22/2016

BA0235177 2,150 5.25 11,287.50 05/04/2016

CL4355187 4,350 4.40 19,140.00 05/04/2016

PG0765277R 1,575 5.25 8,268.75 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12-PAIR COMMUNICATION CABLE (SELF-SUPPORTING OR JELLY- FILLED / UNDERGROUND)

822010

XY1595185R 35,000 2.00 70,000.00 09/04/2015

OT2015 14,200 4.00 56,800.00 09/29/2015

FR1245187 4,025 5.30 21,332.50 01/29/2016

MO8695285 775 2.00 1,550.00 03/02/2016

XY1715185 44,000 2.50 110,000.00 04/26/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12-PAIR COMMUNICATION CABLE (SELF-SUPPORTING OR JELLY- FILLED / UNDERGROUND)

822010

MO1505188 20 23.95 479.00 05/25/2016

PG3195285 10,330 2.00 20,660.00 05/25/2016

PG1755170 3,700 5.00 18,500.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

50-PAIR COMMUNICATION CABLE (SELF-SUPPORTING OR JELLY- FILLED/UNDERGROUND)

822015

XY1595185R 2,000 2.50 5,000.00 09/04/2015

MO8695285 200 2.50 500.00 03/02/2016

XY1715185 400 3.00 1,200.00 04/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LASHING NEW CABLE TO EXISTING OVERHEAD CABLE

822020

XY1595185R 500 4.00 2,000.00 09/04/2015

XY1715185 2,600 6.00 15,600.00 04/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DISCONNECT, PULL-BACK AND REROUTE CABLES

822510

BA6855176 180 2.20 396.00 07/14/2015

BA8165284 3,800 1.70 6,460.00 07/17/2015

BA7275172 1 160.00 160.00 08/26/2015

XY1595185R 7,500 2.00 15,000.00 09/04/2015

HO4885126 1,531 2.20 3,368.20 09/29/2015

OT2015 2,445 2.00 4,890.00 09/29/2015

PG4675223 225 4.70 1,057.50 09/29/2015

AL4595180 2,650 4.00 10,600.00 10/01/2015

XX3145133 1,000 4.41 4,410.00 10/07/2015

XY2425377 100 2.75 275.00 01/06/2016

FR1245187 390 5.30 2,067.00 01/29/2016

MO8695285 3,260 2.50 8,150.00 03/02/2016

HA4245177 360 3.00 1,080.00 03/03/2016

WA2435180 2,328 3.00 6,984.00 03/10/2016

WI1985187 250 2.40 600.00 03/16/2016

AA1305187 100 2.25 225.00 03/22/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DISCONNECT, PULL-BACK AND REROUTE CABLES

822510

XY4165177 200 1.00 200.00 03/22/2016

XY1715185 5,600 3.00 16,800.00 04/26/2016

BA0235177 60 12.00 720.00 05/04/2016

XY4155177 150 4.14 621.00 05/04/2016

PG3195285 4,745 2.50 11,862.50 05/25/2016

BA9275277 880 1.40 1,232.00 06/01/2016

PG1755170 270 2.00 540.00 06/01/2016

FR5365180 50 20.00 1,000.00 06/20/2016

MO0815177 535 1.75 936.25 06/20/2016

MO9455177 250 2.50 625.00 06/20/2016

MO1595777 150 2.50 375.00 06/27/2016

XY1725185 200 2.50 500.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVAL AND RELOCATE ROADWAY LIGHTING STRUCTURE

823001

BA7275172 6 365.00 2,190.00 08/26/2015

XY1595185R 10 850.00 8,500.00 09/04/2015

HO4885126 3 1,900.00 5,700.00 09/29/2015

PG4675223 3 826.00 2,478.00 09/29/2015

BA9885285 1 1,750.00 1,750.00 12/14/2015

FR1245187 3 850.00 2,550.00 01/29/2016

XY1725185 5 2,200.00 11,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

831010

OT2015 1 250.00 250.00 09/29/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

832001

BA7275172 7,562 5.23 39,549.26 08/26/2015

XY1595185R 2,500 7.00 17,500.00 09/04/2015

BA9885285 21,620 5.90 127,558.00 12/14/2015

FR1245187 200 6.50 1,300.00 01/29/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

832001

BA2635377 29,483 4.50 132,673.50 04/11/2016

XY1705185 250 20.00 5,000.00 04/11/2016

DO3025130 1,210 11.00 13,310.00 04/26/2016

CE3865176 990 7.88 7,801.20 04/27/2016

PG6985180 1,300 5.50 7,150.00 05/04/2016

XY1725185 500 5.50 2,750.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

832003

BA7275172 4,141 7.79 32,258.39 08/26/2015

XY1595185R 750 8.00 6,000.00 09/04/2015

BA9885285 8,775 7.55 66,251.25 12/14/2015

FR1305180 280 5.00 1,400.00 03/16/2016

BA2635377 12,905 7.30 94,206.50 04/11/2016

XY1705185 500 20.00 10,000.00 04/11/2016

BA9275277 1,793 8.00 14,344.00 06/01/2016

XY1725185 250 11.00 2,750.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

832004

WA2815123 300 30.00 9,000.00 08/13/2015

XY1595185R 4,000 9.00 36,000.00 09/04/2015

HO1505185 152,175 5.50 836,962.50 12/10/2015

BA9885285 21,150 6.50 137,475.00 12/14/2015

FR1245187 1,470 8.50 12,495.00 01/29/2016

XY1705185 750 20.00 15,000.00 04/11/2016

WA2785187 6,265 7.60 47,614.00 05/26/2016

BA9275277 20,653 5.20 107,395.60 06/01/2016

PG1755170 19,755 5.00 98,775.00 06/01/2016

WA2495176 3,783 8.00 30,264.00 06/20/2016

XY1725185 45,000 5.50 247,500.00 07/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

832006

XY1595185R 2,500 12.00 30,000.00 09/04/2015

HO1505185 26,705 7.50 200,287.50 12/10/2015

BA9885285 8,955 8.40 75,222.00 12/14/2015

XY1705185 1,200 20.00 24,000.00 04/11/2016

WA2785187 4,725 11.25 53,156.25 05/26/2016

PG1755170 6,070 10.00 60,700.00 06/01/2016

WA2495176 1,083 9.00 9,747.00 06/20/2016

XY1725185 500 11.00 5,500.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

DUCT CABLE - 2 CONDUCTOR, NO 2 AWG, 600 V

832007

HO4885126 4,425 10.30 45,577.50 09/29/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

832016

BA7275172 15,806 1.43 22,602.58 08/26/2015

XY1595185R 3,000 1.50 4,500.00 09/04/2015

HO1505185 6,000 1.10 6,600.00 12/10/2015

BA9885285 8,980 1.65 14,817.00 12/14/2015

FR1245187 2,380 3.10 7,378.00 01/29/2016

XY1675185 1,000 1.25 1,250.00 03/02/2016

FR1305180 880 2.50 2,200.00 03/16/2016

BA2635377 19,697 1.25 24,621.25 04/11/2016

BA4655187R 4,950 2.15 10,642.50 04/11/2016

XY1705185 500 2.00 1,000.00 04/11/2016

DO3025130 1,500 1.65 2,475.00 04/26/2016

CE3865176 1,190 1.26 1,499.40 04/27/2016

PG6985180 4,500 1.30 5,850.00 05/04/2016

WA2785187 230 1.60 368.00 05/26/2016

XY1725185 700 1.90 1,330.00 07/01/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

832017

BA7275172 2,227 1.60 3,563.20 08/26/2015

XY1595185R 1,500 2.50 3,750.00 09/04/2015

HO4885126 112 6.00 672.00 09/29/2015

PG4675223 2,370 1.90 4,503.00 09/29/2015

HO1505185 77,335 1.50 116,002.50 12/10/2015

BA9885285 15,460 1.80 27,828.00 12/14/2015

FR1245187 350 4.25 1,487.50 01/29/2016

XY1675185 20,000 1.50 30,000.00 03/02/2016

WA2435180 2,068 3.00 6,204.00 03/10/2016

XY1705185 10,000 2.00 20,000.00 04/11/2016

WA2785187 6,510 1.90 12,369.00 05/26/2016

BA9275277 11,484 1.60 18,374.40 06/01/2016

PG1755170 20,920 1.50 31,380.00 06/01/2016

WA2495176 3,970 2.00 7,940.00 06/20/2016

XY1725185 14,000 1.90 26,600.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V

832018

BA7275172 1,875 2.31 4,331.25 08/26/2015

XY1595185R 1,000 2.75 2,750.00 09/04/2015

HO4885126 144 6.00 864.00 09/29/2015

AL4595180 1,250 3.00 3,750.00 10/01/2015

BA9885285 150 2.25 337.50 12/14/2015

XY1675185 2,500 2.25 5,625.00 03/02/2016

BA2635377 66 3.00 198.00 04/11/2016

XY1705185 500 3.00 1,500.00 04/11/2016

PG0765277R 725 3.50 2,537.50 06/20/2016

XY1725185 1,000 2.25 2,250.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

832019

BA7275172 25,559 0.61 15,590.99 08/26/2015

XY1595185R 5,000 0.75 3,750.00 09/04/2015

OT2015 85 1.00 85.00 09/29/2015

PG4675223 1,200 1.10 1,320.00 09/29/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

832019

HO1505185 91,645 0.75 68,733.75 12/10/2015

BA9885285 30,380 0.45 13,671.00 12/14/2015

FR1245187 3,540 0.50 1,770.00 01/29/2016

XY1675185 25,000 0.90 22,500.00 03/02/2016

BA2635377 11,370 0.52 5,912.40 04/11/2016

BA4655187R 1,750 1.10 1,925.00 04/11/2016

XY1705185 28,000 1.00 28,000.00 04/11/2016

DO3025130 2,250 1.10 2,475.00 04/26/2016

CE3865176 1,400 0.53 742.00 04/27/2016

AT0245130 150 1.20 180.00 05/04/2016

PG6985180 600 0.85 510.00 05/04/2016

WA2785187 5,290 1.80 9,522.00 05/26/2016

BA9275277 13,530 0.82 11,094.60 06/01/2016

PG1755170 10,955 0.50 5,477.50 06/01/2016

WA2495176 3,392 1.00 3,392.00 06/20/2016

XY1725185 30,000 0.60 18,000.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BARE COPPER GROUND WIRE, NO 6 AWG

832020

PG4675223 600 1.40 840.00 09/29/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BARE COPPER GROUND WIRE, NO 4 AWG

832021

WA2815123 300 6.00 1,800.00 08/13/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

833002

BA7275172 2,580 29.00 74,820.00 08/26/2015

XX3145133 300 16.80 5,040.00 10/07/2015

HO1505185 1,195 28.00 33,460.00 12/10/2015

BA9885285 845 20.00 16,900.00 12/14/2015

XY2425777 400 30.00 12,000.00 01/06/2016

FR1245187 380 21.30 8,094.00 01/29/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

833002

XY1675185 4,000 10.00 40,000.00 03/02/2016

BA2635377 441 26.50 11,686.50 04/11/2016

XY1705185 5,000 10.00 50,000.00 04/11/2016

AT0245130 60 23.00 1,380.00 05/04/2016

PG6985180 300 4.00 1,200.00 05/04/2016

PG1755170 165 15.00 2,475.00 06/01/2016

XY1725185 100 20.00 2,000.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 1/2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

833004

WA2785187 1,330 21.25 28,262.50 05/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

833006

BA7275172 570 24.00 13,680.00 08/26/2015

AL4595180 820 9.00 7,380.00 10/01/2015

FR1245187 30 42.60 1,278.00 01/29/2016

PG6985180 560 18.00 10,080.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

I INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 FOR SIGN STRUCTURE

833008

BA7275172 745 13.70 10,206.50 08/26/2015

WA2495176 287 16.00 4,592.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833012

BA7275172 380 12.50 4,750.00 08/26/2015

HO1505185 345 40.00 13,800.00 12/10/2015

BA9885285 260 19.50 5,070.00 12/14/2015

FR1245187 80 21.30 1,704.00 01/29/2016

XY1675185 750 10.00 7,500.00 03/02/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833012

BA2635377 69 24.50 1,690.50 04/11/2016

XY1705185 800 10.00 8,000.00 04/11/2016

AT0245130 30 23.00 690.00 05/04/2016

PG6985180 160 6.00 960.00 05/04/2016

PG1755170 30 65.00 1,950.00 06/01/2016

WA2495176 13 16.00 208.00 06/20/2016

XY1725185 45 20.00 900.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

1 1/2 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833014

WA2785187 25 20.75 518.75 05/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH DIAMETER FLEXIBLE STEEL CONDUIT

833016

BA7275172 40 19.00 760.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80, RISER

833050

AL4595180 70 10.00 700.00 10/01/2015

BA2635377 35 7.10 248.50 04/11/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80, RISER

833060

BA6855176 40 20.00 800.00 07/14/2015

XY1595185R 100 25.00 2,500.00 09/04/2015

HO4885126 30 20.00 600.00 09/29/2015

MO8695285 90 20.00 1,800.00 03/02/2016

XY1715185 320 25.00 8,000.00 04/26/2016

PG3195285 120 25.00 3,000.00 05/25/2016

PG0765277R 55 20.00 1,100.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE I

834001

FR5625177 6 63.00 378.00 07/17/2015

BA7275172 154 85.00 13,090.00 08/26/2015

XY1595185R 25 35.00 875.00 09/04/2015

HO4885126 48 99.00 4,752.00 09/29/2015

PG4675223 6 88.50 531.00 09/29/2015

HO1505185 1,126 35.00 39,410.00 12/10/2015

BA9885285 470 68.00 31,960.00 12/14/2015

FR1245187 40 64.00 2,560.00 01/29/2016

XY1675185 120 25.00 3,000.00 03/02/2016

WA2435180 16 70.00 1,120.00 03/10/2016

FR1305180 20 58.00 1,160.00 03/16/2016

BA2635377 378 72.00 27,216.00 04/11/2016

BA4655187R 30 69.50 2,085.00 04/11/2016

XY1705185 105 45.00 4,725.00 04/11/2016

DO3025130 16 60.00 960.00 04/26/2016

CE3865176 20 57.75 1,155.00 04/27/2016

PG6985180 16 60.00 960.00 05/04/2016

MO1505188 78 73.19 5,708.82 05/25/2016

WA2785187 112 99.00 11,088.00 05/26/2016

BA9275277 192 82.00 15,744.00 06/01/2016

PG1755170 196 80.00 15,680.00 06/01/2016

WA2495176 60 100.00 6,000.00 06/20/2016

XY1725185 200 60.00 12,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE II

834002

WA2815123 2 120.00 240.00 08/13/2015

BA7275172 60 91.00 5,460.00 08/26/2015

XY1595185R 20 35.00 700.00 09/04/2015

PG4675223 6 88.50 531.00 09/29/2015

HO1505185 468 35.00 16,380.00 12/10/2015

BA9885285 160 76.00 12,160.00 12/14/2015

FR1245187 6 69.00 414.00 01/29/2016

XY1675185 200 30.00 6,000.00 03/02/2016

BA2635377 120 74.00 8,880.00 04/11/2016

BA4655187R 20 75.00 1,500.00 04/11/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE II

834002

XY1705185 105 50.00 5,250.00 04/11/2016

DO3025130 20 65.00 1,300.00 04/26/2016

CE3865176 10 63.00 630.00 04/27/2016

AT0245130 4 65.00 260.00 05/04/2016

PG6985180 16 66.00 1,056.00 05/04/2016

WA2785187 28 110.00 3,080.00 05/26/2016

BA9275277 68 85.00 5,780.00 06/01/2016

PG1755170 112 90.00 10,080.00 06/01/2016

WA2495176 26 100.00 2,600.00 06/20/2016

XY1725185 100 65.00 6,500.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE III

834003

WA2815123 2 120.00 240.00 08/13/2015

BA7275172 22 91.00 2,002.00 08/26/2015

XY1595185R 40 45.00 1,800.00 09/04/2015

PG4675223 8 88.50 708.00 09/29/2015

HO1505185 440 45.00 19,800.00 12/10/2015

BA9885285 134 88.00 11,792.00 12/14/2015

FR1245187 2 74.60 149.20 01/29/2016

XY1675185 15 35.00 525.00 03/02/2016

BA2635377 130 76.50 9,945.00 04/11/2016

XY1705185 5 65.00 325.00 04/11/2016

CE3865176 4 78.75 315.00 04/27/2016

PG6985180 32 77.00 2,464.00 05/04/2016

WA2785187 14 125.00 1,750.00 05/26/2016

BA9275277 78 87.75 6,844.50 06/01/2016

PG1755170 105 85.00 8,925.00 06/01/2016

WA2495176 6 120.00 720.00 06/20/2016

XY1725185 125 70.00 8,750.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE IV

834004

BA7275172 90 90.00 8,100.00 08/26/2015

XY1595185R 25 50.00 1,250.00 09/04/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CONNECTOR KIT - TYPE IV

834004

PG4675223 4 88.50 354.00 09/29/2015

HO1505185 134 50.00 6,700.00 12/10/2015

BA9885285 80 77.00 6,160.00 12/14/2015

FR1245187 14 80.00 1,120.00 01/29/2016

XY1675185 75 30.00 2,250.00 03/02/2016

WA2435180 8 80.00 640.00 03/10/2016

FR1305180 4 87.00 348.00 03/16/2016

BA2635377 80 82.00 6,560.00 04/11/2016

BA4655187R 14 80.00 1,120.00 04/11/2016

XY1705185 100 60.00 6,000.00 04/11/2016

DO3025130 12 70.00 840.00 04/26/2016

CE3865176 6 73.50 441.00 04/27/2016

PG6985180 8 72.00 576.00 05/04/2016

MO1505188 50 86.50 4,325.00 05/25/2016

WA2785187 20 120.00 2,400.00 05/26/2016

BA9275277 32 93.00 2,976.00 06/01/2016

PG1755170 58 90.00 5,220.00 06/01/2016

WA2495176 12 140.00 1,680.00 06/20/2016

XY1725185 50 65.00 3,250.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

JUNCTION BOX - 12 INCH X 12 INCH X 6 INCH

836001

BA7275172 26 437.00 11,362.00 08/26/2015

FR1245187 4 850.00 3,400.00 01/29/2016

BA2635377 4 555.00 2,220.00 04/11/2016

PG6985180 25 429.00 10,725.00 05/04/2016

WA2785187 1 980.00 980.00 05/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

JUNCTION BOX - 10 INCH X 10 INCH X 4 INCH

836004

MO1505188 39 266.16 10,380.24 05/25/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

837001

BA6855176 13 105.00 1,365.00 07/14/2015

BA8165284 7 69.00 483.00 07/17/2015

XX1645176 6 154.00 924.00 08/06/2015

HO3785187 7 73.00 511.00 08/21/2015

BA7275172 88 97.00 8,536.00 08/26/2015

XY1595185R 90 100.00 9,000.00 09/04/2015

HO4885126 6 99.00 594.00 09/29/2015

OT2015 12 125.00 1,500.00 09/29/2015

PG4675223 18 112.00 2,016.00 09/29/2015

AL4595180 13 175.00 2,275.00 10/01/2015

XX3145133 50 128.10 6,405.00 10/07/2015

HO1505185 473 135.00 63,855.00 12/10/2015

BA9885285 216 95.00 20,520.00 12/14/2015

XY2425777 75 200.00 15,000.00 01/06/2016

FR1245187 11 138.00 1,518.00 01/29/2016

XY1675185 50 150.00 7,500.00 03/02/2016

AL3605180 4 145.00 580.00 03/03/2016

HA4245177 10 100.00 1,000.00 03/03/2016

PG6185270R 4 175.00 700.00 03/07/2016

WA2435180 2 155.00 310.00 03/10/2016

FR1305180 1 180.00 180.00 03/16/2016

AA1305187 8 115.00 920.00 03/22/2016

BA2635377 166 93.00 15,438.00 04/11/2016

BA4655187R 23 140.00 3,220.00 04/11/2016

XY1705185 25 300.00 7,500.00 04/11/2016

DO3025130 18 140.00 2,520.00 04/26/2016

WO1805186 19 150.00 2,850.00 04/26/2016

CE3865176 15 131.25 1,968.75 04/27/2016

BA0235177 37 110.00 4,070.00 05/04/2016

CL4355187 7 165.00 1,155.00 05/04/2016

PG6985180 4 138.00 552.00 05/04/2016

PG3195285 49 90.00 4,410.00 05/25/2016

WA2785187 24 300.00 7,200.00 05/26/2016

BA9275277 103 80.00 8,240.00 06/01/2016

PG1755170 158 70.00 11,060.00 06/01/2016

CE3515180R 2 110.00 220.00 06/20/2016

MO0815177 7 110.00 770.00 06/20/2016

MO9455177 8 120.00 960.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

837001

PG0765277R 21 105.00 2,205.00 06/20/2016

WA2495176 20 200.00 4,000.00 06/20/2016

MO1595777 13 80.00 1,040.00 06/27/2016

XY1725185 200 115.00 23,000.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS, 1 PHASE 3 WIRE SYSTEM)

838012

BA7275172 2 12,400.00 24,800.00 08/26/2015

HO1505185 6 15,000.00 90,000.00 12/10/2015

BA9885285 3 9,150.00 27,450.00 12/14/2015

PG6985180 1 12,000.00 12,000.00 05/04/2016

MO1505188 1 15,091.00 15,091.00 05/25/2016

BA9275277 2 9,800.00 19,600.00 06/01/2016

PG1755170 1 9,000.00 9,000.00 06/01/2016

WA2495176 1 12,000.00 12,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POST MOUNTED REMOTE LIGHTING CABINET 60 AMP WITH WOOD POST MOUNTING (6 INCH

838014

BA7275172 2 5,400.00 10,800.00 08/26/2015

XY1595185R 12 4,000.00 48,000.00 09/04/2015

BA9885285 2 5,000.00 10,000.00 12/14/2015

XY1675185 5 6,500.00 32,500.00 03/02/2016

XY1705185 3 4,000.00 12,000.00 04/11/2016

XY1725185 3 3,100.00 9,300.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POLE MOUNTED REMOTE LIGHTING CABINET 60 AMP

838016

XY1595185R 10 3,500.00 35,000.00 09/04/2015

XY1705185 6 4,000.00 24,000.00 04/11/2016

XY1725185 5 3,000.00 15,000.00 07/01/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LIGHTING CONTROL CABINET, POLE MOUNT (120/240 VOLTS, 1 PHASE 3 WIRE SYSTEM)

840002

BA2635377 3 9,050.00 27,150.00 04/11/2016

PG1755170 1 5,500.00 5,500.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W6X9)

851002

XX1645176 50 45.00 2,250.00 08/06/2015

BA7275172 119 49.00 5,831.00 08/26/2015

CE3935177 213 68.75 14,643.75 01/29/2016

FR1245187 55 45.00 2,475.00 01/29/2016

XY1675185 150 40.00 6,000.00 03/02/2016

QA2405180 32 41.00 1,312.00 03/16/2016

XY1705185 200 48.00 9,600.00 04/11/2016

CL4355187 27 72.60 1,960.20 05/04/2016

WA2785187 29 39.50 1,145.50 05/26/2016

WA2495176 27 50.00 1,350.00 06/20/2016

BA5325277 135 50.25 6,783.75 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W6X12)

851003

BA7275172 35 64.00 2,240.00 08/26/2015

HO1505185 32 50.00 1,600.00 12/10/2015

XY1675185 250 45.00 11,250.00 03/02/2016

PG1755170 95 65.00 6,175.00 06/01/2016

BA5325277 55 72.50 3,987.50 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W6X15)

851004

BA7275172 39 66.00 2,574.00 08/26/2015

FR1245187 64 64.00 4,096.00 01/29/2016

BA2635377 36 61.00 2,196.00 04/11/2016

BA5325277 35 60.50 2,117.50 06/23/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W8X18)

851005

FR1245187 135 62.00 8,370.00 01/29/2016

BA2635377 243 53.00 12,879.00 04/11/2016

XY1705185 500 67.00 33,500.00 04/11/2016

CL4355187 34 85.80 2,917.20 05/04/2016

PG1755170 175 55.00 9,625.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W8X21)

851006

XX1645176 50 105.00 5,250.00 08/06/2015

XY1675185 1,500 60.00 90,000.00 03/02/2016

QA2405180 87 64.00 5,568.00 03/16/2016

XY1705185 1,050 79.00 82,950.00 04/11/2016

CL4355187 33 110.00 3,630.00 05/04/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W10X22)

851007

QA2405180 46 72.00 3,312.00 03/16/2016

BA2635377 142 48.50 6,887.00 04/11/2016

AT0245130 34 70.00 2,380.00 05/04/2016

WA2495176 47 120.00 5,640.00 06/20/2016

BA5325277 45 110.50 4,972.50 06/23/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W10X26)

851008

XX1645176 50 115.00 5,750.00 08/06/2015

BA7275172 63 83.00 5,229.00 08/26/2015

XY1675185 200 70.00 14,000.00 03/02/2016

XY1705185 1,300 93.00 120,900.00 04/11/2016

WA2785187 92 62.00 5,704.00 05/26/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W14X30)

851010

XX1645176 25 135.00 3,375.00 08/06/2015

HO4885126 42 137.00 5,754.00 09/29/2015

XY1705185 550 105.00 57,750.00 04/11/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W18X40)

851013

XY1675185 180 90.00 16,200.00 03/02/2016

BA2635377 19 79.50 1,510.50 04/11/2016

XY1705185 100 136.00 13,600.00 04/11/2016

PG1755170 20 100.00 2,000.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GALVANIZED STEEL BEAMS (W6X16)

851015

XX1645176 15 80.00 1,200.00 08/06/2015

XY1705185 430 60.00 25,800.00 04/11/2016

DO3025130 40 110.00 4,400.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERHEAD SIGN STRUCTURE OH-1

852001

BA2635377 1 109,000.00 109,000.00 04/11/2016

WA2785187 1 67,800.00 67,800.00 05/26/2016

WA2495176 2 71,000.00 142,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERHEAD SIGN STRUCTURE OH-6

852006

HO1505185 1 75,000.00 75,000.00 12/10/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

OVERHEAD SIGN STRUCTURE OH-7

852007

HO1505185 1 82,500.00 82,500.00 12/10/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-1

852101

BA2635377 1 46,300.00 46,300.00 04/11/2016

WA2785187 1 33,900.00 33,900.00 05/26/2016

PG1755170 1 45,000.00 45,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-2

852102

WA2785187 1 39,550.00 39,550.00 05/26/2016

PG1755170 1 45,000.00 45,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-3

852103

PG1755170 1 45,000.00 45,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-4

852104

PG1755170 1 45,000.00 45,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-5

852105

PG1755170 1 45,000.00 45,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-6

852106

PG1755170 1 45,000.00 45,000.00 06/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-10

852110

HO1505185 1 35,000.00 35,000.00 12/10/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CANTILEVER SIGN STRUCTURE C-11

852111

HO1505185 1 35,000.00 35,000.00 12/10/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SINGLE PLANE CANTILEVER SIGN STRUCTURE, UP TO 30 FEET

852125

XY1675185 4 40,000.00 160,000.00 03/02/2016

XY1705185 2 38,200.00 76,400.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOX TRUSS CANTILEVER SIGN STRUCTURE, 31 FEET TO 45 FEET

852130

XY1675185 7 50,000.00 350,000.00 03/02/2016

XY1705185 3 52,125.00 156,375.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOX TRUSS OVERHEAD SIGN STRUCTURE, 60 FEET TO 80 FEET

852132

XY1675185 5 85,000.00 425,000.00 03/02/2016

XY1705185 4 83,125.00 332,500.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOX TRUSS OVERHEAD SIGN STRUCTURAL, 81 FEET TO 100 FEET

852134

XY1675185 6 100,000.00 600,000.00 03/02/2016

XY1705185 4 99,600.00 398,400.00 04/11/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BOX TRUSS OVERHEAD SIGN STRUCTURAL, 101 FEET TO 120 FEET

852136

XY1675185 4 125,000.00 500,000.00 03/02/2016

XY1705185 2 123,100.00 246,200.00 04/11/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL 12 INCH PEDESTAL SIGNAL HEAD - PEDESTAL MOUNT

860264

BA8165284 46 315.00 14,490.00 07/17/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING SIGNAL HEAD

860265

HO3785187 5 226.00 1,130.00 08/21/2015

OT2015 33 250.00 8,250.00 09/29/2015

AL3605180 6 515.00 3,090.00 03/03/2016

PG1755170 1 500.00 500.00 06/01/2016

FR5365180 4 500.00 2,000.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

RELOCATE EXISTING SIGNAL HEAD ASSEMBLY INCLUDING NEW MOUNTING HARDWARE

860266

XY1595185R 5 400.00 2,000.00 09/04/2015

XY2425377 2 375.00 750.00 01/06/2016

FR1245187 12 425.00 5,100.00 01/29/2016

XY1715185 10 550.00 5,500.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

8 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860271

XX1645176 6 264.00 1,584.00 08/06/2015

XY1595185R 150 225.00 33,750.00 09/04/2015

OT2015 48 230.00 11,040.00 09/29/2015

MO8695285 6 250.00 1,500.00 03/02/2016

XY1715185 60 250.00 15,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH OPTICALLY PROGRAMMED SIGNAL HEAD SECTION

860274

XY1595185R 5 3,250.00 16,250.00 09/04/2015

XY1715185 8 4,000.00 32,000.00 04/26/2016

PG3195285 9 900.00 8,100.00 05/25/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

860284

BA6855176 86 352.00 30,272.00 07/14/2015

XX1645176 50 308.00 15,400.00 08/06/2015

HO3785187 54 317.00 17,118.00 08/21/2015

BA7275172 27 340.00 9,180.00 08/26/2015

XY1595185R 950 250.00 237,500.00 09/04/2015

OT2015 48 250.00 12,000.00 09/29/2015

AL4595180 12 410.00 4,920.00 10/01/2015

FR1245187 74 300.00 22,200.00 01/29/2016

MO8695285 423 275.00 116,325.00 03/02/2016

AL3605180 30 280.00 8,400.00 03/03/2016

HA4245177 70 350.00 24,500.00 03/03/2016

XY1715185 800 275.00 220,000.00 04/26/2016

BA0235177 193 360.00 69,480.00 05/04/2016

PG3195285 357 300.00 107,100.00 05/25/2016

PG1755170 195 300.00 58,500.00 06/01/2016

CE3515180R 2 1,380.00 2,760.00 06/20/2016

MO0815177 46 350.00 16,100.00 06/20/2016

MO9455177 36 350.00 12,600.00 06/20/2016

PG0765277R 88 350.00 30,800.00 06/20/2016

MO1595777 38 370.00 14,060.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH LED COUNTDOWN PEDESTRIAN SIGNAL HEAD

860285

BA6855176 4 770.00 3,080.00 07/14/2015

BA8165284 4 650.00 2,600.00 07/17/2015

XX1645176 6 908.00 5,448.00 08/06/2015

HO3785187 4 665.00 2,660.00 08/21/2015

BA7275172 2 750.00 1,500.00 08/26/2015

XY1595185R 120 650.00 78,000.00 09/04/2015

OT2015 8 750.00 6,000.00 09/29/2015

XX3145133 14 827.40 11,583.60 10/07/2015

XY2425377 12 775.00 9,300.00 01/06/2016

FR1245187 8 906.00 7,248.00 01/29/2016

MO8695285 74 650.00 48,100.00 03/02/2016

XY1715185 160 625.00 100,000.00 04/26/2016

BA0235177 12 795.00 9,540.00 05/04/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

16 INCH LED COUNTDOWN PEDESTRIAN SIGNAL HEAD

860285

MO1505188 4 998.08 3,992.32 05/25/2016

PG3195285 80 600.00 48,000.00 05/25/2016

PG1755170 10 700.00 7,000.00 06/01/2016

MO0815177 8 815.00 6,520.00 06/20/2016

MO9455177 8 815.00 6,520.00 06/20/2016

PG0765277R 24 800.00 19,200.00 06/20/2016

MO1595777 14 780.00 10,920.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FURNISH AND INSTALL 4 CONDUCTOR OPTICOM CABLE

860288

XY1595185R 1,500 3.00 4,500.00 09/04/2015

OT2015 630 1.30 819.00 09/29/2015

HA4245177 875 3.00 2,625.00 03/03/2016

XY1715185 3,500 3.00 10,500.00 04/26/2016

PG1755170 1,785 1.50 2,677.50 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

EMT CONDUIT WITH FIREHOUSE PRE-EMPTION BUTTON

860291

XY1595185R 800 30.00 24,000.00 09/04/2015

XY1715185 350 30.00 10,500.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

860292

XX1645176 3 110.00 330.00 08/06/2015

HO3785187 2 11.00 22.00 08/21/2015

BA7275172 1 70.00 70.00 08/26/2015

XY1595185R 50 125.00 6,250.00 09/04/2015

XX3145133 35 24.15 845.25 10/07/2015

XY2425377 1 1,000.00 1,000.00 01/06/2016

XY2425777 45 140.00 6,300.00 01/06/2016

MO8695285 2 175.00 350.00 03/02/2016

AA1305187 2 185.00 370.00 03/22/2016

XY1715185 27 150.00 4,050.00 04/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

860292

BA0235177 3 290.00 870.00 05/04/2016

CL4355187 1 275.00 275.00 05/04/2016

PG3195285 2 150.00 300.00 05/25/2016

PG1755170 3 25.00 75.00 06/01/2016

CE3515180R 1 2,750.00 2,750.00 06/20/2016

PG0765277R 10 175.00 1,750.00 06/20/2016

MO1595777 2 50.00 100.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF LIGHTING STRUCTURE

860296

BA6855176 2 1,100.00 2,200.00 07/14/2015

BA9885285 14 800.00 11,200.00 12/14/2015

FR1245187 3 850.00 2,550.00 01/29/2016

MO1505188 1 1,064.62 1,064.62 05/25/2016

XY1725185 50 600.00 30,000.00 07/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 3 WIRE NO. 8 AWG

861102

AA1305187 30 2.50 75.00 03/22/2016

CE3515180R 20 11.00 220.00 06/20/2016

MO0815177 10 2.00 20.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

861104

FR5625177 550 1.70 935.00 07/17/2015

XX1645176 150 2.20 330.00 08/06/2015

BA7275172 1,900 1.21 2,299.00 08/26/2015

XY1595185R 500 1.60 800.00 09/04/2015

OT2015 12,000 1.00 12,000.00 09/29/2015

XY2425377 500 2.00 1,000.00 01/06/2016

BA2635377 5,935 0.95 5,638.25 04/11/2016

XY1715185 1,000 2.00 2,000.00 04/26/2016

PG3195285 3,350 2.50 8,375.00 05/25/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

861105

BA6855176 595 1.50 892.50 07/14/2015

BA8165284 820 1.10 902.00 07/17/2015

XX1645176 315 1.75 551.25 08/06/2015

HO3785187 840 1.30 1,092.00 08/21/2015

BA7275172 180 2.00 360.00 08/26/2015

XY1595185R 15,000 1.60 24,000.00 09/04/2015

OT2015 1,264 1.25 1,580.00 09/29/2015

XX3145133 4,000 1.50 6,000.00 10/07/2015

XY2425377 5,000 2.00 10,000.00 01/06/2016

XY2425777 6,000 3.10 18,600.00 01/06/2016

FR1245187 1,605 1.90 3,049.50 01/29/2016

MO8695285 13,770 1.60 22,032.00 03/02/2016

XY1715185 24,240 2.00 48,480.00 04/26/2016

BA0235177 2,545 1.70 4,326.50 05/04/2016

MO1505188 310 5.32 1,649.20 05/25/2016

PG3195285 14,280 1.40 19,992.00 05/25/2016

PG1755170 1,425 1.25 1,781.25 06/01/2016

MO0815177 950 3.00 2,850.00 06/20/2016

MO9455177 980 2.00 1,960.00 06/20/2016

PG0765277R 2,900 1.60 4,640.00 06/20/2016

MO1595777 2,820 1.50 4,230.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

861106

XY1595185R 500 1.75 875.00 09/04/2015

OT2015 550 1.40 770.00 09/29/2015

XY1715185 800 2.00 1,600.00 04/26/2016

CE3515180R 60 22.05 1,323.00 06/20/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

861107

BA6855176 1,305 2.00 2,610.00 07/14/2015

BA8165284 940 1.50 1,410.00 07/17/2015

XX1645176 315 2.00 630.00 08/06/2015

HO3785187 1,450 1.50 2,175.00 08/21/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

861107

BA7275172 275 2.00 550.00 08/26/2015

XY1595185R 20,000 2.00 40,000.00 09/04/2015

OT2015 6,300 1.40 8,820.00 09/29/2015

AL4595180 1,675 2.50 4,187.50 10/01/2015

XX3145133 5,500 1.64 9,020.00 10/07/2015

XY2425377 5,000 2.00 10,000.00 01/06/2016

XY2425777 7,500 3.50 26,250.00 01/06/2016

FR1245187 1,695 2.10 3,559.50 01/29/2016

MO8695285 15,595 2.00 31,190.00 03/02/2016

AL3605180 90 1.60 144.00 03/03/2016

HA4245177 565 3.00 1,695.00 03/03/2016

AA1305187 100 2.75 275.00 03/22/2016

XY1715185 34,300 2.35 80,605.00 04/26/2016

BA0235177 2,990 2.15 6,428.50 05/04/2016

CL4355187 60 2.20 132.00 05/04/2016

MO1505188 270 5.32 1,436.40 05/25/2016

PG3195285 21,380 2.00 42,760.00 05/25/2016

PG1755170 1,775 1.50 2,662.50 06/01/2016

FR5365180 40 4.50 180.00 06/20/2016

MO0815177 1,140 3.00 3,420.00 06/20/2016

MO9455177 1,435 2.50 3,587.50 06/20/2016

PG0765277R 5,050 2.00 10,100.00 06/20/2016

MO1595777 3,025 1.70 5,142.50 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

861108

BA6855176 3,395 2.20 7,469.00 07/14/2015

BA8165284 2,400 1.70 4,080.00 07/17/2015

XX1645176 360 2.20 792.00 08/06/2015

HO3785187 2,500 1.62 4,050.00 08/21/2015

BA7275172 1,015 1.76 1,786.40 08/26/2015

XY1595185R 30,000 2.25 67,500.00 09/04/2015

OT2015 11,975 1.80 21,555.00 09/29/2015

XY2425377 1,000 2.00 2,000.00 01/06/2016

FR1245187 5,300 2.30 12,190.00 01/29/2016

MO8695285 22,455 2.25 50,523.75 03/02/2016
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

861108

AL3605180 1,725 1.90 3,277.50 03/03/2016

HA4245177 1,660 3.00 4,980.00 03/03/2016

AA1305187 320 2.75 880.00 03/22/2016

XY1715185 33,275 2.50 83,187.50 04/26/2016

BA0235177 10,510 2.35 24,698.50 05/04/2016

CL4355187 1,910 2.20 4,202.00 05/04/2016

MO1505188 35 5.32 186.20 05/25/2016

PG3195285 23,665 2.25 53,246.25 05/25/2016

PG1755170 6,940 1.70 11,798.00 06/01/2016

MO0815177 1,325 3.00 3,975.00 06/20/2016

MO9455177 1,000 2.50 2,500.00 06/20/2016

PG0765277R 2,750 2.50 6,875.00 06/20/2016

MO1595777 1,350 1.90 2,565.00 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

861116

XX1645176 225 2.85 641.25 08/06/2015

OT2015 2,790 0.30 837.00 09/29/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL CABLE - 3 WIRE (NO. 4 AWG)

861117

BA7275172 455 4.40 2,002.00 08/26/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

862101

FR5625177 1,610 1.70 2,737.00 07/17/2015

XX1645176 450 5.50 2,475.00 08/06/2015

XY5045177 1,000 2.50 2,500.00 08/17/2015

BA7275172 2,675 1.98 5,296.50 08/26/2015

XY1595185R 1,750 8.50 14,875.00 09/04/2015

XY5025177 1,000 10.10 10,100.00 09/04/2015

XY5025277 1,000 2.50 2,500.00 09/04/2015

XY5085177 1,000 8.70 8,700.00 09/04/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

862101

XY5185177 1,000 10.50 10,500.00 09/04/2015

OT2015 8,700 1.00 8,700.00 09/29/2015

XY5235177 1,500 1.80 2,700.00 10/01/2015

XX3145133 4,000 6.30 25,200.00 10/07/2015

XY2425377 100 2.00 200.00 01/06/2016

XY2425777 6,000 2.35 14,100.00 01/06/2016

XY5065177 2,500 7.32 18,300.00 01/06/2016

XY5075177 1,000 1.00 1,000.00 01/06/2016

XY5055177 1,000 3.10 3,100.00 01/15/2016

XY5175177 1,000 2.10 2,100.00 01/15/2016

XY5145177 1,000 2.40 2,400.00 01/29/2016

XY5205177 1,000 3.50 3,500.00 01/29/2016

XY5125177 6,336 6.75 42,768.00 03/03/2016

XY5035177 6,336 2.00 12,672.00 03/16/2016

XY5035277 5,544 2.00 11,088.00 03/16/2016

XY4165177 25,000 0.01 250.00 03/22/2016

XY5105177 2,500 8.60 21,500.00 03/22/2016

XY5125277 7,128 0.01 71.28 03/22/2016

BA2635377 6,055 1.70 10,293.50 04/11/2016

XY1715185 1,050 5.00 5,250.00 04/26/2016

XY4155177 25,000 1.81 45,250.00 05/04/2016

XY5195177 1,500 1.05 1,575.00 05/17/2016

WA2495176 344 2.00 688.00 06/20/2016

MO1595777 1,865 2.50 4,662.50 06/27/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SAW CUT FOR SIGNAL (LOOP DETECTOR)

862102

FR5625177 175 17.00 2,975.00 07/17/2015

XX1645176 225 22.00 4,950.00 08/06/2015

XY5045177 1,000 14.00 14,000.00 08/17/2015

HO3785187 150 11.98 1,797.00 08/21/2015

BA7275172 1,480 13.20 19,536.00 08/26/2015

XY1595185R 500 8.25 4,125.00 09/04/2015

XY5025177 1,000 0.01 10.00 09/04/2015

XY5025277 1,000 14.00 14,000.00 09/04/2015

XY5085177 1,000 12.20 12,200.00 09/04/2015
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DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

SAW CUT FOR SIGNAL (LOOP DETECTOR)

862102

XY5185177 1,000 12.50 12,500.00 09/04/2015

OT2015 3,064 12.00 36,768.00 09/29/2015

XY5235177 375 14.50 5,437.50 10/01/2015

XX3145133 2,500 11.77 29,425.00 10/07/2015

XY2425377 25 20.00 500.00 01/06/2016

XY2425777 2,500 20.00 50,000.00 01/06/2016

XY5065177 2,000 11.35 22,700.00 01/06/2016

XY5075177 400 10.00 4,000.00 01/06/2016

XY5055177 400 18.50 7,400.00 01/15/2016

XY5175177 400 16.85 6,740.00 01/15/2016

XY5145177 400 16.00 6,400.00 01/29/2016

XY5205177 400 20.00 8,000.00 01/29/2016

XY5125177 976 12.00 11,712.00 03/03/2016

WI1985187 45 18.00 810.00 03/16/2016

XY5035177 976 11.00 10,736.00 03/16/2016

XY5035277 854 14.00 11,956.00 03/16/2016

XY4165177 6,000 17.60 105,600.00 03/22/2016

XY5105177 2,000 12.30 24,600.00 03/22/2016

XY5125277 1,098 25.80 28,328.40 03/22/2016

BA2635377 2,760 12.50 34,500.00 04/11/2016

XY1715185 300 9.00 2,700.00 04/26/2016

XY4155177 6,000 12.26 73,560.00 05/04/2016

XY5195177 375 18.50 6,937.50 05/17/2016

PG1755170 50 12.00 600.00 06/01/2016

WA2495176 87 22.00 1,914.00 06/20/2016

MO1595777 465 14.75 6,858.75 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT CLASS II WOOD POLE WITH 2 DOWN GUYS AND ANCHORS

862300

BA7275172 1 2,400.00 2,400.00 08/26/2015

XY1595185R 4 2,500.00 10,000.00 09/04/2015

HO4885126 1 1,600.00 1,600.00 09/29/2015

OT2015 5 625.00 3,125.00 09/29/2015

AL4595180 15 1,600.00 24,000.00 10/01/2015

AL3605180 3 4,700.00 14,100.00 03/03/2016

BA2635377 1 2,350.00 2,350.00 04/11/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

40 FOOT CLASS II WOOD POLE WITH 2 DOWN GUYS AND ANCHORS

862300

XY1715185 2 2,500.00 5,000.00 04/26/2016

XY1725185 3 900.00 2,700.00 07/01/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TWO DOWN GUYS AND ANCHORS ON EXISTING POLE

862305

XY1595185R 4 1,500.00 6,000.00 09/04/2015

OT2015 5 1,000.00 5,000.00 09/29/2015

XY1715185 4 1,500.00 6,000.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AUDIBLE/TACTILE PEDESTRIAN PUSHBUTTON STATION AND SIGNS

865210

BA6855176 4 864.00 3,456.00 07/14/2015

BA8165284 4 700.00 2,800.00 07/17/2015

XX1645176 6 908.00 5,448.00 08/06/2015

HO3785187 4 710.00 2,840.00 08/21/2015

BA7275172 2 750.00 1,500.00 08/26/2015

XY1595185R 125 600.00 75,000.00 09/04/2015

OT2015 3 750.00 2,250.00 09/29/2015

XX3145133 14 1,622.25 22,711.50 10/07/2015

XY2425377 12 850.00 10,200.00 01/06/2016

FR1245187 10 905.00 9,050.00 01/29/2016

MO8695285 84 625.00 52,500.00 03/02/2016

XY1715185 150 775.00 116,250.00 04/26/2016

BA0235177 13 900.00 11,700.00 05/04/2016

MO1505188 5 998.08 4,990.40 05/25/2016

PG3195285 81 625.00 50,625.00 05/25/2016

PG1755170 12 750.00 9,000.00 06/01/2016

MO0815177 8 910.00 7,280.00 06/20/2016

MO9455177 8 910.00 7,280.00 06/20/2016

PG0765277R 24 900.00 21,600.00 06/20/2016

MO1595777 14 800.00 11,200.00 06/27/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

2-WIRE APS CENTRAL CONTROL UNIT

865300

BA6855176 2 3,465.00 6,930.00 07/14/2015

BA8165284 1 2,800.00 2,800.00 07/17/2015

XX1645176 2 3,500.00 7,000.00 08/06/2015

HO3785187 1 2,933.00 2,933.00 08/21/2015

BA7275172 1 3,200.00 3,200.00 08/26/2015

XY1595185R 20 2,700.00 54,000.00 09/04/2015

OT2015 1 3,000.00 3,000.00 09/29/2015

XY2425377 3 3,175.00 9,525.00 01/06/2016

FR1245187 3 2,770.00 8,310.00 01/29/2016

MO8695285 11 3,000.00 33,000.00 03/02/2016

XY1715185 30 3,500.00 105,000.00 04/26/2016

BA0235177 3 3,365.00 10,095.00 05/04/2016

PG3195285 10 3,000.00 30,000.00 05/25/2016

PG1755170 4 3,000.00 12,000.00 06/01/2016

MO0815177 2 3,500.00 7,000.00 06/20/2016

MO9455177 1 3,600.00 3,600.00 06/20/2016

PG0765277R 3 3,500.00 10,500.00 06/20/2016

MO1595777 2 3,300.00 6,600.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

10 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866101

MO1595777 1 1,000.00 1,000.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866103

BA7275172 1 970.00 970.00 08/26/2015

OT2015 5 1,500.00 7,500.00 09/29/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866104

BA8165284 2 2,000.00 4,000.00 07/17/2015

BA7275172 3 1,300.00 3,900.00 08/26/2015

AL4595180 2 1,400.00 2,800.00 10/01/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

866104

AL3605180 1 1,400.00 1,400.00 03/03/2016

HA4245177 2 2,000.00 4,000.00 03/03/2016

PG1755170 12 1,000.00 12,000.00 06/01/2016

MO9455177 2 1,350.00 2,700.00 06/20/2016

PG0765277R 1 1,500.00 1,500.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ANY SIZE LIGHTING ARM ON SIGNAL POLE WITH LED ROADWAY LUMINAIRE

866110

BA6855176 4 2,750.00 11,000.00 07/14/2015

XX1645176 3 2,100.00 6,300.00 08/06/2015

HO3785187 3 1,730.00 5,190.00 08/21/2015

XY1595185R 60 1,700.00 102,000.00 09/04/2015

FR1245187 1 3,195.00 3,195.00 01/29/2016

MO8695285 18 2,300.00 41,400.00 03/02/2016

XY1715185 30 1,750.00 52,500.00 04/26/2016

BA0235177 11 2,300.00 25,300.00 05/04/2016

PG3195285 20 1,800.00 36,000.00 05/25/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL STEEL POLE AND SINGLE MAST ARM, ANY SIZE

866204

OT2015 7 3,500.00 24,500.00 09/29/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL STEEL POLE AND TWIN MAST ARM, ANY SIZE

866205

OT2015 7 4,000.00 28,000.00 09/29/2015

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH X 30 FOOT STRAIN POLE

867103

AL4595180 6 7,500.00 45,000.00 10/01/2015
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

12 INCH X 32 FOOT STRAIN POLE

867105

MO0815177 1 6,500.00 6,500.00 06/20/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL STRAIN POLE, ANY SIZE

867204

OT2015 7 3,000.00 21,000.00 09/29/2015

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL SPAN WIRE - 1/4 INCH DIAMETER

869101

XY1595185R 300 6.00 1,800.00 09/04/2015

OT2015 350 3.00 1,050.00 09/29/2015

AL4595180 130 5.00 650.00 10/01/2015

AL3605180 700 6.00 4,200.00 03/03/2016

XY1715185 250 6.00 1,500.00 04/26/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

STEEL SPAN WIRE - 3/8 INCH DIAMETER

869102

XY1595185R 400 7.00 2,800.00 09/04/2015

OT2015 1,350 5.00 6,750.00 09/29/2015

AL4595180 1,100 7.00 7,700.00 10/01/2015

AL3605180 160 3.00 480.00 03/03/2016

XY1715185 500 7.00 3,500.00 04/26/2016

PG1755170 570 5.00 2,850.00 06/01/2016

DESCRIPTION

ITEM UNITS LF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ADJUST/RE-RING EXISTING SPAN WIRE WITH 4 INCH RINGS

869105

XY1595185R 5 25.00 125.00 09/04/2015

OT2015 6 100.00 600.00 09/29/2015

XY1715185 15 25.00 375.00 04/26/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL CONTROLLER AND CABINET - POLE MOUNT

871201

OT2015 2 500.00 1,000.00 09/29/2015

AL4595180 2 1,600.00 3,200.00 10/01/2015

CL4355187 1 880.00 880.00 05/04/2016

PG1755170 2 4,000.00 8,000.00 06/01/2016

CE3515180R 1 5,500.00 5,500.00 06/20/2016

MO1595777 1 3,100.00 3,100.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL CONTROLLER AND CABINET - BASE MOUNT

871202

BA6855176 2 1,650.00 3,300.00 07/14/2015

BA8165284 1 4,200.00 4,200.00 07/17/2015

XX1645176 3 2,400.00 7,200.00 08/06/2015

HO3785187 1 4,105.00 4,105.00 08/21/2015

BA7275172 1 4,600.00 4,600.00 08/26/2015

OT2015 2 1,500.00 3,000.00 09/29/2015

AL3605180 1 1,850.00 1,850.00 03/03/2016

HA4245177 2 2,200.00 4,400.00 03/03/2016

AA1305187 2 1,425.00 2,850.00 03/22/2016

BA0235177 5 1,450.00 7,250.00 05/04/2016

CL4355187 1 3,850.00 3,850.00 05/04/2016

MO1505188 2 2,195.79 4,391.58 05/25/2016

PG1755170 4 4,000.00 16,000.00 06/01/2016

MO0815177 1 1,500.00 1,500.00 06/20/2016

MO9455177 1 1,500.00 1,500.00 06/20/2016

PG0765277R 3 1,300.00 3,900.00 06/20/2016

MO1595777 1 4,900.00 4,900.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL CONTROL LER AND CABINET BASE MOUNT (ANY SIZE) WITH FURNISH AND INSTALL

871210

XY1595185R 20 1,600.00 32,000.00 09/04/2015

FR1245187 3 2,660.00 7,980.00 01/29/2016

MO8695285 7 1,600.00 11,200.00 03/02/2016

XY1715185 20 2,000.00 40,000.00 04/26/2016

PG3195285 13 2,000.00 26,000.00 05/25/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

INSTALL CONTROLLER AND CABINET POLE MOUNT INCLUDING FURNISH AND INSTALL

871215

XY1595185R 5 1,200.00 6,000.00 09/04/2015

XY1715185 12 1,500.00 18,000.00 04/26/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND SALVAGE EXISTING EQUIPMENT

873001

PG1755170 1 2,500.00 2,500.00 06/01/2016

DESCRIPTION

ITEM UNITS LS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT

873002

BA8165284 1 4,300.00 4,300.00 07/17/2015

BA7275172 1 1,300.00 1,300.00 08/26/2015

AL4595180 1 14,000.00 14,000.00 10/01/2015

AL3605180 1 7,725.00 7,725.00 03/03/2016

AA1305187 1 5,000.00 5,000.00 03/22/2016

CL4355187 1 1,650.00 1,650.00 05/04/2016

MO1505188 1 3,326.95 3,326.95 05/25/2016

PG1755170 1 6,500.00 6,500.00 06/01/2016

CE3515180R 1 3,030.00 3,030.00 06/20/2016

FR5365180 1 3,000.00 3,000.00 06/20/2016

MO0815177 1 8,000.00 8,000.00 06/20/2016

MO9455177 1 5,800.00 5,800.00 06/20/2016

MO1595777 1 5,300.00 5,300.00 06/27/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT (PER SIGNALIZED INTERSECTION

873003

BA6855176 1 6,600.00 6,600.00 07/14/2015

XY2425377 3 3,000.00 9,000.00 01/06/2016

FR1245187 4 5,330.00 21,320.00 01/29/2016

MO8695285 13 6,000.00 78,000.00 03/02/2016

HA4245177 3 3,500.00 10,500.00 03/03/2016

BA0235177 7 4,465.00 31,255.00 05/04/2016

PG3195285 17 4,500.00 76,500.00 05/25/2016

PG0765277R 3 4,800.00 14,400.00 06/20/2016
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DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING SIGNAL EQUIPMENT (PER ASIGNMENT)

873004

OT2015 210 500.00 105,000.00 09/29/2015

WI1985187 2 270.00 540.00 03/16/2016

XY1715185 62 1,200.00 74,400.00 04/26/2016

DESCRIPTION

ITEM UNITS EA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

REMOVE AND DISPOSE OF EXISTING MATERIAL AND EQUIPMENT (PER ASSIGNMENT)

873005

XX1645176 2 5,500.00 11,000.00 08/06/2015

HO3785187 1 3,965.00 3,965.00 08/21/2015

XY1595185R 80 2,500.00 200,000.00 09/04/2015

XX3145133 14 1,226.40 17,169.60 10/07/2015

BA2635377 2 1,850.00 3,700.00 04/11/2016

CL4355187 1 2,750.00 2,750.00 05/04/2016

XY1725185 50 1,500.00 75,000.00 07/01/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL FOREMAN

873115

5281923149 800 50.00 40,000.00 04/06/2016

52861071418 3,000 50.00 150,000.00 05/04/2016

5281371418 3,000 80.00 240,000.00 05/17/2016

5281531418 3,200 53.00 169,600.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

ELECTRICAL HELPER

873120

5281923149 1,600 1.00 1,600.00 04/06/2016

52861071418 3,000 46.00 138,000.00 05/04/2016

5281371418 3,500 1.00 3,500.00 05/17/2016

5281531418 3,200 44.00 140,800.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PICKUP TRUCK AND/OR VAN

873130

528D41418R 7,000 35.00 245,000.00 09/10/2015
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PICKUP TRUCK AND/OR VAN

873130

52861071418 3,000 0.01 30.00 05/04/2016

5281371418 3,000 9.00 27,000.00 05/17/2016

5281531418 3,200 0.01 32.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BUCKET TRUCK

873135

4290451418 1,500 21.00 31,500.00 12/10/2015

5281923149 800 1.00 800.00 04/06/2016

42916M1418 99 10.00 990.00 05/04/2016

52861071418 2,000 0.01 20.00 05/04/2016

5281371418 2,000 5.00 10,000.00 05/17/2016

42915F1418 100 5.00 500.00 06/07/2016

42916L1418 100 5.00 500.00 06/07/2016

42915G1418 108 10.00 1,080.00 06/23/2016

5281531418 3,200 0.01 32.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

POLE TRAILER

873140

528D41418R 100 0.01 1.00 09/10/2015

5281923149 300 1.00 300.00 04/06/2016

5281531418 200 0.01 2.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TRENCHER WITH BACKHOE ATTACHMENT

873145

528D41418R 400 0.01 4.00 09/10/2015

5281923149 125 1.00 125.00 04/06/2016

5281531418 100 44.01 4,401.00 06/23/2016

DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR COMPRESSOR WITH ATTACHMENTS

873150

528D41418R 40 0.01 0.40 09/10/2015
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DESCRIPTION

ITEM UNITS HR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AIR COMPRESSOR WITH ATTACHMENTS

873150

5281531418 100 0.01 1.00 06/23/2016
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