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DESCRIPTION

ITEM UNITS LS110100

CLEARING & GRUBBING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 1 230,000.00 230,000.00 07/19/2011

PG1185177 1 1.00 1.00 07/19/2011

AX2645482 1 20,000.00 20,000.00 07/25/2011

AX2645382 1 2,214.00 2,214.00 08/12/2011

AX2645282 1 105,433.77 105,433.77 08/23/2011

HA3875177 1 4,800.00 4,800.00 08/23/2011

MO5625176 1 30,000.00 30,000.00 08/24/2011

BA1475177 1 2,500.00 2,500.00 08/31/2011

BA6165187 1 35,000.00 35,000.00 08/31/2011

BA9765277 1 2,500.00 2,500.00 08/31/2011

CL3555176 1 5,000.00 5,000.00 09/16/2011

AL4195176 1 5,800.00 5,800.00 09/23/2011

AX3765260 1 5,000.00 5,000.00 09/28/2011

AX3765B60 1 42,000.00 42,000.00 09/28/2011

AX3765U60 1 34,379.00 34,379.00 09/28/2011

PG9365177 1 4,320.00 4,320.00 10/20/2011

CL4455180 1 6,200.00 6,200.00 11/10/2011

CA3755174 1 16,400.00 16,400.00 11/15/2011

AX3765460 1 393,932.70 393,932.70 11/22/2011

MO5935770 1 25,374.60 25,374.60 11/29/2011

MO5235180 1 2,650.00 2,650.00 11/30/2011

AT7995382 1 100,000.00 100,000.00 12/02/2011

AX3765660 1 100,000.00 100,000.00 12/16/2011

BA6125187 1 15,000.00 15,000.00 01/09/2012

MO5935570 1 31,500.00 31,500.00 01/09/2012

AX3765G60 1 45,000.00 45,000.00 01/12/2012

CO3785180 1 9,700.00 9,700.00 01/12/2012

AX9295182 1 50,000.00 50,000.00 02/09/2012

AA2085176 1 6,500.00 6,500.00 02/10/2012

FR4185180 1 10,000.00 10,000.00 03/03/2012

FR4185180 1 20,000.00 20,000.00 03/03/2012

BA1365187 1 10,000.00 10,000.00 03/06/2012

AA4935130 1 15,000.00 15,000.00 03/08/2012

AA2595180 1 7,500.00 7,500.00 03/13/2012

HA3485270 1 21,900.00 21,900.00 03/13/2012

MO5985187 1 5,000.00 5,000.00 03/13/2012

BA1345180 1 6,000.00 6,000.00 03/26/2012

FR5305180 1 8,300.00 8,300.00 03/28/2012
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DESCRIPTION

ITEM UNITS LS110100

CLEARING & GRUBBING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525280 1 1,000.00 1,000.00 04/04/2012

MO2235176 1 19,425.00 19,425.00 04/12/2012

MO1195177 1 1.00 1.00 04/20/2012

PG6325187 1 60,000.00 60,000.00 04/20/2012

QA4795180 1 10,800.00 10,800.00 04/24/2012

BA9705277 1 51,500.00 51,500.00 05/02/2012

FR4575180 1 3,000.00 3,000.00 05/02/2012

MO1185177 1 4,950.00 4,950.00 05/03/2012

CE3455130 1 3,225.00 3,225.00 05/08/2012

PG8965177 1 40,000.00 40,000.00 05/10/2012

WA3255180 1 10,500.00 10,500.00 05/10/2012

FR5045180 1 25,000.00 25,000.00 05/15/2012

FR6015130 1 5,200.00 5,200.00 05/15/2012

MO1115177 1 3,850.00 3,850.00 05/22/2012

PG9045177 1 2,500.00 2,500.00 05/22/2012

WA3515130 1 73,260.00 73,260.00 05/22/2012

AX3775460 1 115,690.95 115,690.95 05/29/2012

BA9445176 1 22,000.00 22,000.00 06/04/2012

QA3405177 1 1,000.00 1,000.00 06/20/2012

BA4215180 1 26,000.00 26,000.00 06/29/2012

PG8935177 1 13,400.00 13,400.00 06/29/2012

DESCRIPTION

ITEM UNITS EA110110

REMOVAL OF TREES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA8275178 10 700.00 7,000.00 09/14/2011

DESCRIPTION

ITEM UNITS LS110200

REMOVAL & DISPOSAL OF EXISTING BUILDINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5045180 1 10,000.00 10,000.00 05/15/2012

DESCRIPTION

ITEM UNITS LS110205

ENGINEERS BOAT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3075380 1 15,000.00 15,000.00 02/15/2012
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DESCRIPTION

ITEM UNITS HR110210

16 FOOT BOAT WITH 25 HP MINIMUM MOTOR AND TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 160 1.00 160.00 09/09/2011

DESCRIPTION

ITEM UNITS LS110350

TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 1 12,000.00 12,000.00 07/07/2011

BA1615177 1 15,000.00 15,000.00 07/22/2011

BA1545177 1 38,000.00 38,000.00 07/29/2011

XX1285133 1 50,000.00 50,000.00 08/18/2011

HA3885177 1 25,000.00 25,000.00 08/22/2011

HA3875177 1 30,000.00 30,000.00 08/23/2011

MO5625176 1 19,000.00 19,000.00 08/24/2011

BA6165187 1 32,000.00 32,000.00 08/31/2011

MO5185177 1 21,000.00 21,000.00 09/06/2011

AA8275178 1 3,200.00 3,200.00 09/14/2011

BA8775177 1 33,000.00 33,000.00 09/19/2011

BA8675177 1 45,000.00 45,000.00 09/22/2011

PG9365177 1 29,000.00 29,000.00 10/20/2011

CL4455180 1 11,200.00 11,200.00 11/10/2011

CA3755174 1 15,800.00 15,800.00 11/15/2011

HO2355132 1 12,500.00 12,500.00 11/22/2011

MO5935770 1 60,480.00 60,480.00 11/29/2011

GA2045132 1 29,000.00 29,000.00 12/06/2011

GA2105180 1 39,000.00 39,000.00 12/09/2011

CE3785177 1 24,000.00 24,000.00 12/19/2011

BA5735177 1 24,500.00 24,500.00 01/03/2012

BA6125187 1 25,000.00 25,000.00 01/09/2012

CH2185132 1 20,000.00 20,000.00 01/09/2012

AL4435180 1 10,000.00 10,000.00 01/11/2012

WA2215180 1 30,000.00 30,000.00 01/11/2012

CO3785180 1 40,000.00 40,000.00 01/12/2012

WA2235180 1 15,000.00 15,000.00 01/25/2012

AA2085176 1 26,000.00 26,000.00 02/10/2012

WA2255180 1 20,000.00 20,000.00 02/10/2012

CA3075380 1 19,395.00 19,395.00 02/15/2012

CH2195132 1 7,181.50 7,181.50 02/29/2012

BA1365187 1 21,000.00 21,000.00 03/06/2012
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DESCRIPTION

ITEM UNITS LS110350

TYPE B ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4935130 1 25,000.00 25,000.00 03/08/2012

FR5695177 1 18,000.00 18,000.00 03/08/2012

AA2595180 1 60,000.00 60,000.00 03/13/2012

MO5985187 1 10,000.00 10,000.00 03/13/2012

MO1015180 1 10,500.00 10,500.00 03/21/2012

BA7965132 1 20,000.00 20,000.00 03/26/2012

FR5305180 1 21,000.00 21,000.00 03/28/2012

AT7565280 1 5,000.00 5,000.00 03/30/2012

CO4525280 1 16,000.00 16,000.00 04/04/2012

MO2235176 1 20,000.00 20,000.00 04/12/2012

MO1195177 1 29,800.00 29,800.00 04/20/2012

PG6325187 1 19,000.00 19,000.00 04/20/2012

QA4795180 1 37,430.00 37,430.00 04/24/2012

BA9705277 1 27,000.00 27,000.00 05/02/2012

PG8925177 1 48,000.00 48,000.00 05/02/2012

PG8985177 1 27,200.00 27,200.00 05/02/2012

MO1125177 1 13,000.00 13,000.00 05/03/2012

MO1185177 1 19,300.00 19,300.00 05/03/2012

CE3455130 1 19,250.00 19,250.00 05/08/2012

TA4865132 1 20,000.00 20,000.00 05/08/2012

CE3975132 1 16,000.00 16,000.00 05/10/2012

PG8965177 1 35,000.00 35,000.00 05/10/2012

FR6015130 1 9,000.00 9,000.00 05/15/2012

MO1115177 1 33,450.00 33,450.00 05/22/2012

MO1165177 1 35,000.00 35,000.00 05/22/2012

PG9045177 1 35,000.00 35,000.00 05/22/2012

WA3515130 1 19,620.00 19,620.00 05/22/2012

BA9445176 1 25,000.00 25,000.00 06/04/2012

BA7475A80 1 10,000.00 10,000.00 06/06/2012

FR6345177 1 4,000.00 4,000.00 06/20/2012

PG8975177 1 14,100.00 14,100.00 06/20/2012

QA3405177 1 23,500.00 23,500.00 06/20/2012

PG8935177 1 14,400.00 14,400.00 06/29/2012
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DESCRIPTION

ITEM UNITS LS110360

TYPE C ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 1 35,000.00 35,000.00 07/19/2011

BA1475177 1 60,000.00 60,000.00 08/31/2011

BA9765277 1 64,000.00 64,000.00 08/31/2011

CL3555176 1 15,000.00 15,000.00 09/16/2011

AL4195176 1 34,000.00 34,000.00 09/23/2011

XY2245185 1 90,000.00 90,000.00 10/05/2011

MO5235180 1 30,800.00 30,800.00 11/30/2011

HO4585177 1 5,000.00 5,000.00 02/10/2012

HO4385280 1 77,500.00 77,500.00 02/14/2012

HA3485270 1 41,100.00 41,100.00 03/13/2012

FR4575180 1 23,000.00 23,000.00 05/02/2012

AL4385177 1 20,000.00 20,000.00 05/08/2012

FR5045180 1 40,000.00 40,000.00 05/15/2012

MO1135177 1 39,975.00 39,975.00 05/22/2012

GA3715177 1 36,900.00 36,900.00 06/20/2012

BA4215180 1 39,000.00 39,000.00 06/29/2012

DESCRIPTION

ITEM UNITS LS110370

TYPE D ENGINEERS OFFICE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 1 40,000.00 40,000.00 01/09/2012

FR4185180 1 90,000.00 90,000.00 03/03/2012

WA3255180 1 162,000.00 162,000.00 05/10/2012

DESCRIPTION

ITEM UNITS UD110480

DRONE RADAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5695177 90 30.00 2,700.00 03/08/2012

FR6015130 60 27.00 1,620.00 05/15/2012

FR6345177 65 1.00 65.00 06/20/2012

DESCRIPTION

ITEM UNITS EA110500

PRICE ADJUSTMENT FOR DIESEL FUEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 3,000 1.00 3,000.00 07/07/2011

PG1185177 10,000 1.00 10,000.00 07/19/2011
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DESCRIPTION

ITEM UNITS EA110500

PRICE ADJUSTMENT FOR DIESEL FUEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 45,000 1.00 45,000.00 07/29/2011

BA1475177 10,000 1.00 10,000.00 08/31/2011

BA6165187 16,000 1.00 16,000.00 08/31/2011

BA9765277 20,000 1.00 20,000.00 08/31/2011

BA8775177 20,000 1.00 20,000.00 09/19/2011

BA8675177 50,000 1.00 50,000.00 09/22/2011

WO2185177 23,000 1.00 23,000.00 10/18/2011

PG9365177 5,000 1.00 5,000.00 10/20/2011

XY2065177 75,000 1.00 75,000.00 11/14/2011

MO5935770 1,000 1.00 1,000.00 11/29/2011

AT7995382 2,000 1.00 2,000.00 12/02/2011

PG4195172 108,000 1.00 108,000.00 12/13/2011

CE3785177 4,000 1.00 4,000.00 12/19/2011

MO5935570 8,000 1.00 8,000.00 01/09/2012

AA2085176 4,000 1.00 4,000.00 02/10/2012

AA4935130 5,000 1.00 5,000.00 03/08/2012

XY2035277 9,000 1.00 9,000.00 03/08/2012

AA2595180 2,000 1.00 2,000.00 03/13/2012

XY2035177 9,000 1.00 9,000.00 03/21/2012

MO1195177 12,000 1.00 12,000.00 04/20/2012

PG6325187 2,000 1.00 2,000.00 04/20/2012

QA4795180 2,000 1.00 2,000.00 04/24/2012

BA9705277 20,000 1.00 20,000.00 05/02/2012

PG8925177 29,000 1.00 29,000.00 05/02/2012

PG8985177 25,000 1.00 25,000.00 05/02/2012

MO1125177 5,000 1.00 5,000.00 05/03/2012

MO1185177 17,000 1.00 17,000.00 05/03/2012

CE3455130 2,000 1.00 2,000.00 05/08/2012

XY3225177 70,000 1.00 70,000.00 05/09/2012

PG8965177 7,000 1.00 7,000.00 05/10/2012

MO1115177 9,000 1.00 9,000.00 05/22/2012

MO1135177 36,000 1.00 36,000.00 05/22/2012

MO1165177 3,000 1.00 3,000.00 05/22/2012

PG9045177 7,000 1.00 7,000.00 05/22/2012

XY2125277 9,000 1.00 9,000.00 06/04/2012

XY3195177 70,000 1.00 70,000.00 06/04/2012

XY3095177 70,000 1.00 70,000.00 06/06/2012

PG8975177 10,000 1.00 10,000.00 06/20/2012
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DESCRIPTION

ITEM UNITS EA110500

PRICE ADJUSTMENT FOR DIESEL FUEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 1,000 1.00 1,000.00 06/20/2012

XY3235177 70,000 1.00 70,000.00 06/20/2012

BA4215180 28,000 1.00 28,000.00 06/29/2012

PG8935177 21,000 1.00 21,000.00 06/29/2012

DESCRIPTION

ITEM UNITS LF114005

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 8,448 .25 2,112.00 07/07/2011

PG1185177 21,620 .16 3,459.20 07/19/2011

BA1615177 13,000 .26 3,380.00 07/22/2011

BA1545177 28,000 .20 5,600.00 07/29/2011

HA3875177 12,000 .27 3,240.00 08/23/2011

MO5625176 7,200 .33 2,376.00 08/24/2011

BA6165187 9,200 .35 3,220.00 08/31/2011

BA8775177 10,000 .20 2,000.00 09/19/2011

BA8675177 10,000 .21 2,100.00 09/22/2011

AL4195176 7,330 .16 1,172.80 09/23/2011

PG9365177 13,000 .22 2,860.00 10/20/2011

MO5935770 185 1.11 205.35 11/29/2011

CE3785177 18,500 .27 4,995.00 12/19/2011

WA3775176 1,000 1.35 1,350.00 12/19/2011

BA5735177 14,659 .20 2,931.80 01/03/2012

BA6125187 12,500 .35 4,375.00 01/09/2012

MO5935570 10,760 .35 3,766.00 01/09/2012

CO3785180 200 1.10 220.00 01/12/2012

AA2085176 7,700 .20 1,540.00 02/10/2012

FR4185180 5,000 .30 1,500.00 03/03/2012

FR4185180 6,500 .30 1,950.00 03/03/2012

BA1365187 4,800 .30 1,440.00 03/06/2012

AA4935130 32,880 .45 14,796.00 03/08/2012

XY2035277 350,000 .01 3,500.00 03/08/2012

HA3485270 5,570 .30 1,671.00 03/13/2012

MO5985187 735 .30 220.50 03/13/2012

XY2035177 350,000 .01 3,500.00 03/21/2012

MO1195177 17,500 .20 3,500.00 04/20/2012

PG6325187 13,100 .20 2,620.00 04/20/2012
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DESCRIPTION

ITEM UNITS LF114005

5 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3615176 1,000 1.10 1,100.00 04/24/2012

BA9705277 18,722 .26 4,867.72 05/02/2012

FR4575180 1,100 .60 660.00 05/02/2012

PG8925177 27,000 .27 7,290.00 05/02/2012

PG8985177 30,000 .19 5,700.00 05/02/2012

MO1125177 10,500 .19 1,995.00 05/03/2012

MO1185177 17,760 .19 3,374.40 05/03/2012

AL4385177 15,000 .18 2,700.00 05/08/2012

CE3455130 2,225 .65 1,446.25 05/08/2012

PG8965177 5,725 .29 1,660.25 05/10/2012

WA3255180 13,000 .22 2,860.00 05/10/2012

FR5045180 11,748 .30 3,524.40 05/15/2012

MO1115177 16,500 .24 3,960.00 05/22/2012

MO1135177 50,000 .24 12,000.00 05/22/2012

MO1165177 5,100 .56 2,856.00 05/22/2012

PG9045177 9,600 .35 3,360.00 05/22/2012

WA3515130 4,000 .35 1,400.00 05/22/2012

BA9445176 2,500 .44 1,100.00 06/04/2012

XY2125277 350,000 .01 3,500.00 06/04/2012

GA3715177 49,600 .14 6,944.00 06/20/2012

PG8975177 15,000 .25 3,750.00 06/20/2012

QA3405177 2,000 .25 500.00 06/20/2012

BA4215180 11,719 .23 2,695.37 06/29/2012

PG8935177 54,100 .21 11,361.00 06/29/2012

DESCRIPTION

ITEM UNITS LF114010

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 11,000 .25 2,750.00 07/07/2011

PG1185177 27,600 .16 4,416.00 07/19/2011

BA1615177 4,000 .26 1,040.00 07/22/2011

BA1545177 37,000 .20 7,400.00 07/29/2011

HA3885177 8,720 .27 2,354.40 08/22/2011

HA3875177 12,800 .27 3,456.00 08/23/2011

BA6165187 18,900 .35 6,615.00 08/31/2011

BA8775177 20,000 .20 4,000.00 09/19/2011

BA8675177 20,000 .21 4,200.00 09/22/2011
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DESCRIPTION

ITEM UNITS LF114010

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 8,750 .16 1,400.00 09/23/2011

PG9365177 10,000 .22 2,200.00 10/20/2011

MO5935770 240 1.11 266.40 11/29/2011

CE3785177 29,000 .27 7,830.00 12/19/2011

WA3775176 3,000 1.35 4,050.00 12/19/2011

BA5735177 10,994 .20 2,198.80 01/03/2012

BA6125187 6,500 .35 2,275.00 01/09/2012

MO5935570 26,515 .35 9,280.25 01/09/2012

CO3785180 4,650 .55 2,557.50 01/12/2012

AA2085176 10,000 .20 2,000.00 02/10/2012

FR4185180 8,000 .30 2,400.00 03/03/2012

FR4185180 13,000 .30 3,900.00 03/03/2012

BA1365187 2,900 .30 870.00 03/06/2012

AA4935130 22,880 .45 10,296.00 03/08/2012

XY2035277 350,000 .01 3,500.00 03/08/2012

HA3485270 8,370 .30 2,511.00 03/13/2012

MO5985187 430 .30 129.00 03/13/2012

XY2035177 350,000 .01 3,500.00 03/21/2012

MO1195177 24,000 .20 4,800.00 04/20/2012

PG6325187 10,300 .20 2,060.00 04/20/2012

XX3615176 3,000 1.10 3,300.00 04/24/2012

BA9705277 17,115 .26 4,449.90 05/02/2012

FR4575180 1,100 .60 660.00 05/02/2012

PG8985177 55,000 .19 10,450.00 05/02/2012

MO1125177 15,500 .19 2,945.00 05/03/2012

MO1185177 13,600 .19 2,584.00 05/03/2012

AL4385177 15,000 .18 2,700.00 05/08/2012

CE3455130 1,700 .65 1,105.00 05/08/2012

PG8965177 8,145 .29 2,362.05 05/10/2012

WA3255180 20,000 .22 4,400.00 05/10/2012

FR5045180 11,748 .30 3,524.40 05/15/2012

MO1115177 22,000 .24 5,280.00 05/22/2012

MO1135177 75,000 .24 18,000.00 05/22/2012

MO1165177 3,900 .56 2,184.00 05/22/2012

PG9045177 11,500 .35 4,025.00 05/22/2012

WA3515130 4,000 .35 1,400.00 05/22/2012

BA9445176 2,700 .44 1,188.00 06/04/2012

XY2125277 350,000 .01 3,500.00 06/04/2012
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DESCRIPTION

ITEM UNITS LF114010

5 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3715177 55,300 .14 7,742.00 06/20/2012

PG8975177 30,000 .25 7,500.00 06/20/2012

QA3405177 2,900 .25 725.00 06/20/2012

BA4215180 12,238 .23 2,814.74 06/29/2012

PG8935177 76,750 .21 16,117.50 06/29/2012

DESCRIPTION

ITEM UNITS LF114015

10 INCH YELLOW NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 400 .50 200.00 07/29/2011

AL4195176 1,220 .35 427.00 09/23/2011

PG9365177 300 .33 99.00 10/20/2011

MO5935570 1,048 .70 733.60 01/09/2012

DESCRIPTION

ITEM UNITS LF114020

10 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 6,000 .26 1,560.00 07/19/2011

BA1545177 8,000 .30 2,400.00 07/29/2011

AL4195176 775 .35 271.25 09/23/2011

CE3785177 2,100 .53 1,113.00 12/19/2011

FR4185180 3,000 .55 1,650.00 03/03/2012

BA1365187 175 1.05 183.75 03/06/2012

MO1195177 500 .33 165.00 04/20/2012

BA9705277 15,150 .51 7,726.50 05/02/2012

PG8925177 45,000 .27 12,150.00 05/02/2012

MO1185177 225 .40 90.00 05/03/2012

MO1115177 1,550 .35 542.50 05/22/2012

MO1165177 210 1.12 235.20 05/22/2012

PG9045177 150 .80 120.00 05/22/2012

DESCRIPTION

ITEM UNITS LF114035

12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 300 .75 225.00 07/07/2011

BA1615177 1,100 2.10 2,310.00 07/22/2011
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DESCRIPTION

ITEM UNITS LF114035

12 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 550 2.50 1,375.00 07/29/2011

BA8775177 1,600 2.80 4,480.00 09/19/2011

PG9365177 5,000 2.44 12,200.00 10/20/2011

MO5935770 475 2.77 1,315.75 11/29/2011

BA5735177 2,302 2.50 5,755.00 01/03/2012

MO5935570 1,900 2.20 4,180.00 01/09/2012

FR4185180 1,555 2.20 3,421.00 03/03/2012

FR4185180 1,575 2.20 3,465.00 03/03/2012

MO5985187 250 2.00 500.00 03/13/2012

MO1195177 2,250 2.40 5,400.00 04/20/2012

BA9705277 600 1.55 930.00 05/02/2012

PG8925177 5,500 1.50 8,250.00 05/02/2012

PG8985177 1,000 2.65 2,650.00 05/02/2012

MO1125177 500 2.70 1,350.00 05/03/2012

MO1185177 3,300 2.55 8,415.00 05/03/2012

CE3455130 200 3.50 700.00 05/08/2012

PG8965177 320 3.00 960.00 05/10/2012

MO1115177 1,950 .40 780.00 05/22/2012

MO1135177 15,000 .39 5,850.00 05/22/2012

MO1165177 1,850 1.25 2,312.50 05/22/2012

PG9045177 1,300 1.50 1,950.00 05/22/2012

PG8975177 1,794 .40 717.60 06/20/2012

PG8935177 1,490 2.50 3,725.00 06/29/2012

DESCRIPTION

ITEM UNITS LF114040

16 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 600 3.00 1,800.00 07/29/2011

BA9705277 1,220 1.55 1,891.00 05/02/2012

DESCRIPTION

ITEM UNITS LF114045

24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 150 2.00 300.00 07/07/2011

BA1615177 250 3.15 787.50 07/22/2011

BA1545177 100 3.50 350.00 07/29/2011

BA8775177 400 3.30 1,320.00 09/19/2011
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DESCRIPTION

ITEM UNITS LF114045

24 INCH WHITE NONTOXIC LEAD FREE WATERBORNE PAVEMENT MARKING PAINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9365177 1,000 3.11 3,110.00 10/20/2011

MO5935770 40 3.55 142.00 11/29/2011

CE3785177 474 2.85 1,350.90 12/19/2011

BA5735177 538 3.50 1,883.00 01/03/2012

MO5935570 632 4.40 2,780.80 01/09/2012

CO3785180 30 5.50 165.00 01/12/2012

AA4935130 50 5.00 250.00 03/08/2012

MO5985187 100 3.00 300.00 03/13/2012

MO1195177 1,000 3.00 3,000.00 04/20/2012

PG8925177 1,600 3.00 4,800.00 05/02/2012

PG8985177 500 3.00 1,500.00 05/02/2012

MO1125177 1,000 3.00 3,000.00 05/03/2012

MO1185177 1,100 3.25 3,575.00 05/03/2012

CE3455130 90 7.00 630.00 05/08/2012

PG8965177 275 4.00 1,100.00 05/10/2012

MO1115177 750 .65 487.50 05/22/2012

MO1135177 1,500 .65 975.00 05/22/2012

MO1165177 400 2.50 1,000.00 05/22/2012

PG8975177 540 .85 459.00 06/20/2012

BA4215180 208 3.12 648.96 06/29/2012

FR4185180 625 4.40 2,750.00 03/03/2012

FR4185180 705 4.40 3,102.00 03/03/2012

DESCRIPTION

ITEM UNITS LF114205

4 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 6,000 1.33 7,980.00 08/23/2011

QA3405177 2,300 1.25 2,875.00 06/20/2012

DESCRIPTION

ITEM UNITS LF114210

4 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3885177 1,000 1.06 1,060.00 08/22/2011

HA3875177 6,400 1.33 8,512.00 08/23/2011

QA3405177 2,600 1.25 3,250.00 06/20/2012
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DESCRIPTION

ITEM UNITS LF114215

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 8,448 1.00 8,448.00 07/07/2011

PG1185177 21,620 .01 216.20 07/19/2011

BA1615177 13,000 1.20 15,600.00 07/22/2011

BA1475177 33,000 1.30 42,900.00 08/31/2011

BA6165187 200 2.00 400.00 08/31/2011

BA9765277 50,000 1.30 65,000.00 08/31/2011

MO5185177 2,025 1.45 2,936.25 09/06/2011

CL3555176 2,855 1.10 3,140.50 09/16/2011

BA8775177 10,000 .75 7,500.00 09/19/2011

BA8675177 2,500 1.35 3,375.00 09/22/2011

AL4195176 19,010 1.25 23,762.50 09/23/2011

PG9365177 13,000 1.41 18,330.00 10/20/2011

BA5735177 14,659 .25 3,664.75 01/03/2012

BA6125187 7,800 1.25 9,750.00 01/09/2012

CO3785180 300 1.65 495.00 01/12/2012

AA2085176 7,700 1.26 9,702.00 02/10/2012

HO4385280 44,500 1.25 55,625.00 02/14/2012

FR4185180 3,478 1.52 5,286.56 03/03/2012

BA1365187 3,000 1.40 4,200.00 03/06/2012

AA4935130 8,200 1.50 12,300.00 03/08/2012

AA2595180 12,000 1.33 15,960.00 03/13/2012

HA3485270 2,840 1.15 3,266.00 03/13/2012

MO5985187 735 1.30 955.50 03/13/2012

MO1015180 12,570 1.40 17,598.00 03/21/2012

MO1195177 17,500 1.30 22,750.00 04/20/2012

PG6325187 10,800 .90 9,720.00 04/20/2012

QA4795180 2,979 1.30 3,872.70 04/24/2012

BA9705277 10,500 1.10 11,550.00 05/02/2012

FR4575180 1,100 1.50 1,650.00 05/02/2012

PG8925177 27,000 .50 13,500.00 05/02/2012

PG8985177 30,000 1.35 40,500.00 05/02/2012

MO1125177 10,500 1.44 15,120.00 05/03/2012

MO1185177 17,760 1.40 24,864.00 05/03/2012

PG8965177 5,725 .90 5,152.50 05/10/2012

WA3255180 1,000 1.45 1,450.00 05/10/2012

FR5045180 3,916 1.50 5,874.00 05/15/2012

FR6015130 7,500 .92 6,900.00 05/15/2012

MO1115177 16,500 1.32 21,780.00 05/22/2012
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DESCRIPTION

ITEM UNITS LF114215

5 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1135177 50,000 1.33 66,500.00 05/22/2012

MO1165177 5,100 .95 4,845.00 05/22/2012

PG9045177 4,800 1.25 6,000.00 05/22/2012

WA3515130 16,000 1.30 20,800.00 05/22/2012

BA9445176 2,500 1.45 3,625.00 06/04/2012

PG8975177 15,000 1.29 19,350.00 06/20/2012

BA4215180 9,058 1.35 12,228.30 06/29/2012

PG8935177 27,050 1.24 33,542.00 06/29/2012

DESCRIPTION

ITEM UNITS LF114220

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 11,000 1.00 11,000.00 07/07/2011

PG1185177 27,600 .01 276.00 07/19/2011

BA1615177 4,000 1.20 4,800.00 07/22/2011

BA1475177 55,000 1.30 71,500.00 08/31/2011

BA6165187 200 2.00 400.00 08/31/2011

BA9765277 90,000 1.30 117,000.00 08/31/2011

MO5185177 8,310 1.45 12,049.50 09/06/2011

CL3555176 1,265 1.10 1,391.50 09/16/2011

BA8775177 20,000 .75 15,000.00 09/19/2011

BA8675177 5,000 1.35 6,750.00 09/22/2011

AL4195176 9,959 1.25 12,448.75 09/23/2011

PG9365177 10,000 1.41 14,100.00 10/20/2011

MO5935770 1,500 1.67 2,505.00 11/29/2011

BA5735177 10,994 .25 2,748.50 01/03/2012

BA6125187 6,400 1.25 8,000.00 01/09/2012

MO5935570 450 2.00 900.00 01/09/2012

CO3785180 600 1.65 990.00 01/12/2012

AA2085176 10,000 1.26 12,600.00 02/10/2012

HO4385280 117,500 1.25 146,875.00 02/14/2012

FR4185180 5,395 1.52 8,200.40 03/03/2012

BA1365187 5,300 1.40 7,420.00 03/06/2012

AA4935130 5,720 2.00 11,440.00 03/08/2012

AA2595180 33,100 1.33 44,023.00 03/13/2012

HA3485270 4,840 1.15 5,566.00 03/13/2012

MO5985187 430 1.30 559.00 03/13/2012
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DESCRIPTION

ITEM UNITS LF114220

5 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1015180 12,570 1.40 17,598.00 03/21/2012

MO1195177 24,000 1.30 31,200.00 04/20/2012

PG6325187 7,800 .90 7,020.00 04/20/2012

QA4795180 1,662 1.30 2,160.60 04/24/2012

BA9705277 13,200 1.10 14,520.00 05/02/2012

FR4575180 1,100 1.50 1,650.00 05/02/2012

PG8925177 45,000 .50 22,500.00 05/02/2012

PG8985177 55,000 1.35 74,250.00 05/02/2012

MO1125177 15,500 1.44 22,320.00 05/03/2012

MO1185177 13,600 1.40 19,040.00 05/03/2012

CE3455130 2,130 1.75 3,727.50 05/08/2012

PG8965177 8,145 .40 3,258.00 05/10/2012

WA3255180 2,000 1.45 2,900.00 05/10/2012

FR5045180 3,916 1.50 5,874.00 05/15/2012

FR6015130 4,825 .92 4,439.00 05/15/2012

MO1115177 22,000 1.32 29,040.00 05/22/2012

MO1135177 75,000 1.33 99,750.00 05/22/2012

MO1165177 3,900 .95 3,705.00 05/22/2012

PG9045177 5,750 1.25 7,187.50 05/22/2012

WA3515130 16,000 1.30 20,800.00 05/22/2012

BA9445176 2,700 1.45 3,915.00 06/04/2012

PG8975177 30,000 1.29 38,700.00 06/20/2012

BA4215180 7,861 1.35 10,612.35 06/29/2012

PG8935177 38,375 1.24 47,585.00 06/29/2012

DESCRIPTION

ITEM UNITS LF114225

10 INCH YELLOW REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 400 2.50 1,000.00 07/29/2011

AL4195176 72 4.35 313.20 09/23/2011

BA1365187 175 2.75 481.25 03/06/2012

AA2595180 3,200 2.66 8,512.00 03/13/2012

MO5985187 250 3.00 750.00 03/13/2012

PG6325187 190 4.00 760.00 04/20/2012

BA9445176 100 3.00 300.00 06/04/2012

BA4215180 581 2.60 1,510.60 06/29/2012
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DESCRIPTION

ITEM UNITS LF114230

10 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 6,000 .01 60.00 07/19/2011

HA3885177 1,180 1.92 2,265.60 08/22/2011

BA6165187 90 5.00 450.00 08/31/2011

CE3785177 2,100 4.12 8,652.00 12/19/2011

FR4185180 1,833 3.05 5,590.65 03/03/2012

BA1365187 550 2.75 1,512.50 03/06/2012

AA2595180 8,000 2.66 21,280.00 03/13/2012

MO1195177 500 2.60 1,300.00 04/20/2012

BA9705277 800 2.15 1,720.00 05/02/2012

MO1185177 225 2.85 641.25 05/03/2012

MO1115177 1,550 2.30 3,565.00 05/22/2012

MO1165177 210 2.50 525.00 05/22/2012

PG9045177 75 2.50 187.50 05/22/2012

BA4215180 918 2.60 2,386.80 06/29/2012

DESCRIPTION

ITEM UNITS LF114235

12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 300 3.00 900.00 07/07/2011

BA1615177 1,100 2.60 2,860.00 07/22/2011

BA1545177 600 3.20 1,920.00 07/29/2011

HA3885177 200 4.26 852.00 08/22/2011

MO5185177 2,100 2.50 5,250.00 09/06/2011

BA8775177 1,600 2.00 3,200.00 09/19/2011

BA5735177 2,302 3.00 6,906.00 01/03/2012

FR4185180 364 3.50 1,274.00 03/03/2012

MO1195177 2,250 3.00 6,750.00 04/20/2012

PG8925177 5,500 1.50 8,250.00 05/02/2012

PG8985177 1,000 3.20 3,200.00 05/02/2012

MO1125177 500 3.00 1,500.00 05/03/2012

MO1185177 3,300 3.25 10,725.00 05/03/2012

PG8965177 320 3.00 960.00 05/10/2012

MO1115177 1,950 2.75 5,362.50 05/22/2012

MO1135177 10,000 2.80 28,000.00 05/22/2012

MO1165177 1,850 1.50 2,775.00 05/22/2012

PG9045177 650 3.50 2,275.00 05/22/2012

XY2335177 200 7.00 1,400.00 06/04/2012
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DESCRIPTION

ITEM UNITS LF114235

12 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8935177 400 3.15 1,260.00 06/29/2012

DESCRIPTION

ITEM UNITS LF114240

16 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 600 4.00 2,400.00 07/29/2011

AA2595180 250 5.50 1,375.00 03/13/2012

XY2335177 200 8.00 1,600.00 06/04/2012

BA4215180 77 4.37 336.49 06/29/2012

DESCRIPTION

ITEM UNITS LF114245

24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 150 6.00 900.00 07/07/2011

BA1615177 250 5.25 1,312.50 07/22/2011

BA1545177 100 6.00 600.00 07/29/2011

BA6165187 120 7.00 840.00 08/31/2011

MO5185177 150 4.75 712.50 09/06/2011

CL3555176 2 10.00 20.00 09/16/2011

BA8775177 400 3.00 1,200.00 09/19/2011

AL4195176 52 11.00 572.00 09/23/2011

CE3785177 474 8.45 4,005.30 12/19/2011

BA5735177 538 5.20 2,797.60 01/03/2012

BA6125187 100 6.00 600.00 01/09/2012

FR4185180 27 7.05 190.35 03/03/2012

BA1365187 200 7.35 1,470.00 03/06/2012

AA2595180 175 11.00 1,925.00 03/13/2012

HA3485270 132 6.00 792.00 03/13/2012

MO5985187 100 7.00 700.00 03/13/2012

MO1195177 1,000 5.65 5,650.00 04/20/2012

FR4575180 120 7.00 840.00 05/02/2012

PG8925177 1,600 3.50 5,600.00 05/02/2012

PG8985177 500 5.30 2,650.00 05/02/2012

MO1125177 1,000 5.95 5,950.00 05/03/2012

MO1185177 1,100 6.00 6,600.00 05/03/2012

PG8965177 275 6.00 1,650.00 05/10/2012

MO1115177 750 5.30 3,975.00 05/22/2012
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DESCRIPTION

ITEM UNITS LF114245

24 INCH WHITE REMOVABLE PREFORMED PAVEMENT LINE MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1135177 3,000 5.30 15,900.00 05/22/2012

MO1165177 400 3.00 1,200.00 05/22/2012

BA9445176 100 7.00 700.00 06/04/2012

XY2335177 100 16.50 1,650.00 06/04/2012

PG8975177 540 5.20 2,808.00 06/20/2012

BA4215180 1,343 5.20 6,983.60 06/29/2012

PG8935177 345 5.65 1,949.25 06/29/2012

DESCRIPTION

ITEM UNITS EA114250

REMOVABLE PREFORMED LETTERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9365177 6 77.70 466.20 10/20/2011

CE3785177 12 106.00 1,272.00 12/19/2011

FR4185180 20 83.60 1,672.00 03/03/2012

FR4185180 4 83.60 334.40 03/03/2012

AA2595180 8 77.00 616.00 03/13/2012

DESCRIPTION

ITEM UNITS EA114255

REMOVABLE PREFORMED SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 4 275.00 1,100.00 03/03/2012

FR4185180 3 275.00 825.00 03/03/2012

PG8985177 25 105.00 2,625.00 05/02/2012

MO1185177 30 75.00 2,250.00 05/03/2012

MO1115177 20 105.00 2,100.00 05/22/2012

MO1135177 175 112.00 19,600.00 05/22/2012

MO1165177 30 150.00 4,500.00 05/22/2012

DESCRIPTION

ITEM UNITS EA114260

REMOVABLE PREFORMED ARROWS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9365177 16 111.00 1,776.00 10/20/2011

CE3785177 5 215.00 1,075.00 12/19/2011

FR4185180 17 110.00 1,870.00 03/03/2012

FR4185180 13 110.00 1,430.00 03/03/2012

BA1365187 4 135.00 540.00 03/06/2012
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DESCRIPTION

ITEM UNITS EA114260

REMOVABLE PREFORMED ARROWS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2595180 15 110.00 1,650.00 03/13/2012

CE3455130 1 290.00 290.00 05/08/2012

BA4215180 7 104.00 728.00 06/29/2012

DESCRIPTION

ITEM UNITS EA114270

REMOVAL OF REMOVABLE PREFORMED LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9365177 22 61.05 1,343.10 10/20/2011

CE3785177 17 53.00 901.00 12/19/2011

MO5935570 11 6.00 66.00 01/09/2012

FR4185180 41 11.00 451.00 03/03/2012

FR4185180 20 11.00 220.00 03/03/2012

BA1365187 4 21.00 84.00 03/06/2012

AA2595180 33 5.00 165.00 03/13/2012

PG8985177 25 5.30 132.50 05/02/2012

MO1185177 30 10.50 315.00 05/03/2012

MO1115177 20 4.30 86.00 05/22/2012

MO1135177 175 4.30 752.50 05/22/2012

MO1165177 30 5.00 150.00 05/22/2012

BA4215180 7 5.20 36.40 06/29/2012

DESCRIPTION

ITEM UNITS LF114275

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 19,448 .10 1,944.80 07/07/2011

PG1185177 55,220 .01 552.20 07/19/2011

BA1615177 18,350 .20 3,670.00 07/22/2011

BA1545177 1,700 .20 340.00 07/29/2011

HA3885177 2,380 .15 357.00 08/22/2011

HA3875177 12,400 .27 3,348.00 08/23/2011

BA1475177 88,000 .33 29,040.00 08/31/2011

BA6165187 610 1.00 610.00 08/31/2011

BA9765277 140,000 .33 46,200.00 08/31/2011

MO5185177 12,585 .33 4,153.05 09/06/2011

CL3555176 4,122 .20 824.40 09/16/2011

BA8775177 31,900 .01 319.00 09/19/2011

BA8675177 7,500 .45 3,375.00 09/22/2011
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DESCRIPTION

ITEM UNITS LF114275

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 29,093 .20 5,818.60 09/23/2011

PG9365177 23,000 .11 2,530.00 10/20/2011

XY2065177 12,200 .10 1,220.00 11/14/2011

MO5935770 1,500 .11 165.00 11/29/2011

CE3785177 2,574 .49 1,261.26 12/19/2011

BA5735177 28,493 .05 1,424.65 01/03/2012

BA6125187 14,300 .25 3,575.00 01/09/2012

MO5935570 450 .30 135.00 01/09/2012

CO3785180 900 .45 405.00 01/12/2012

AA2085176 17,700 .10 1,770.00 02/10/2012

HO4385280 162,000 .30 48,600.00 02/14/2012

FR4185180 9,265 .28 2,594.20 03/03/2012

BA1365187 9,150 .27 2,470.50 03/06/2012

AA2595180 56,000 .20 11,200.00 03/13/2012

HA3485270 7,724 .30 2,317.20 03/13/2012

MO5985187 1,515 .60 909.00 03/13/2012

MO1015180 25,140 .28 7,039.20 03/21/2012

MO1195177 45,200 .11 4,972.00 04/20/2012

PG6325187 18,600 .10 1,860.00 04/20/2012

QA4795180 4,641 .30 1,392.30 04/24/2012

FR4575180 2,200 .50 1,100.00 05/02/2012

PG8925177 79,100 .01 791.00 05/02/2012

PG8985177 86,500 .11 9,515.00 05/02/2012

MO1125177 26,000 .11 2,860.00 05/03/2012

MO1185177 35,985 .11 3,958.35 05/03/2012

PG8965177 13,870 .01 138.70 05/10/2012

WA3255180 3,000 .11 330.00 05/10/2012

FR5045180 7,832 .20 1,566.40 05/15/2012

FR6015130 12,325 .20 2,465.00 05/15/2012

MO1115177 42,750 .18 7,695.00 05/22/2012

MO1135177 138,000 .18 24,840.00 05/22/2012

MO1165177 11,460 .01 114.60 05/22/2012

PG9045177 11,300 .01 113.00 05/22/2012

WA3515130 32,000 .35 11,200.00 05/22/2012

BA9445176 5,300 .27 1,431.00 06/04/2012

PG8975177 47,334 .18 8,520.12 06/20/2012

QA3405177 4,900 .50 2,450.00 06/20/2012

BA4215180 19,845 .21 4,167.45 06/29/2012
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DESCRIPTION

ITEM UNITS LF114275

REMOVAL OF REMOVABLE PREFORMED PAVEMENT MARKINGS - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8935177 66,170 .11 7,278.70 06/29/2012

DESCRIPTION

ITEM UNITS LF114280

REMOVAL OF EXISTING PAVEMENT LINE MARKINGS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 400 5.00 2,000.00 08/18/2011

HA3875177 25 11.00 275.00 08/23/2011

BA6165187 12,000 1.00 12,000.00 08/31/2011

AA8275178 500 3.20 1,600.00 09/14/2011

BA8775177 1,000 1.00 1,000.00 09/19/2011

AL4195176 8,200 1.55 12,710.00 09/23/2011

BA6125187 8,500 .80 6,800.00 01/09/2012

MO5935570 13,372 1.00 13,372.00 01/09/2012

CO3785180 3,650 3.65 13,322.50 01/12/2012

AA2085176 4,200 1.02 4,284.00 02/10/2012

BA1365187 1,500 1.05 1,575.00 03/06/2012

XY2035277 2,500 .01 25.00 03/08/2012

HA3485270 7,724 1.00 7,724.00 03/13/2012

XY2035177 2,500 1.50 3,750.00 03/21/2012

479D71413 10,000 1.50 15,000.00 03/26/2012

492D71414 2,000 2.00 4,000.00 04/12/2012

BA9705277 4,000 .90 3,600.00 05/02/2012

WA3255180 40,000 .85 34,000.00 05/10/2012

XY2285477 5,000 2.20 11,000.00 05/14/2012

FR5045180 15,664 .90 14,097.60 05/15/2012

WA3515130 50 1.25 62.50 05/22/2012

BA9445176 2,000 .88 1,760.00 06/04/2012

XX1245B77 496,500 .32 158,880.00 06/04/2012

XY2125277 2,500 1.50 3,750.00 06/04/2012

QA3405177 1,000 1.00 1,000.00 06/20/2012

BA4215180 10,000 1.25 12,500.00 06/29/2012

XY1275477 2,500 3.30 8,250.00 06/29/2012

FR4185180 9,015 1.65 14,874.75 03/03/2012

FR4185180 5,960 1.65 9,834.00 03/03/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 21



DESCRIPTION

ITEM UNITS EA114285

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6125187 2 85.00 170.00 01/09/2012

MO5935570 11 61.00 671.00 01/09/2012

BA1365187 4 315.00 1,260.00 03/06/2012

AA2595180 5 75.00 375.00 03/13/2012

479D71413 500 15.00 7,500.00 03/26/2012

DESCRIPTION

ITEM UNITS LF114302

8 INCH BLACK OUT TAPE LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 3,190 2.65 8,453.50 09/16/2011

WA3775176 1,500 4.20 6,300.00 12/19/2011

AA2085176 4,200 2.55 10,710.00 02/10/2012

HO4385280 43,800 2.25 98,550.00 02/14/2012

FR4185180 1,374 3.05 4,190.70 03/03/2012

FR4185180 626 3.05 1,909.30 03/03/2012

AA4935130 1,000 5.75 5,750.00 03/08/2012

AA2595180 7,000 2.90 20,300.00 03/13/2012

HA3485270 13,940 3.50 48,790.00 03/13/2012

MO1015180 8,580 2.97 25,482.60 03/21/2012

QA4795180 351 3.15 1,105.65 04/24/2012

XX3615176 1,500 3.50 5,250.00 04/24/2012

FR6015130 5,270 2.10 11,067.00 05/15/2012

WA3515130 30,000 2.80 84,000.00 05/22/2012

DESCRIPTION

ITEM UNITS LF114304

12 INCH BLACK OUT TAPE LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 4,200 3.45 14,490.00 02/14/2012

AA2595180 5,000 4.00 20,000.00 03/13/2012

XY2335177 800 6.00 4,800.00 06/04/2012

DESCRIPTION

ITEM UNITS LF114306

REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 3,190 .35 1,116.50 09/16/2011

AA2085176 4,200 .10 420.00 02/10/2012
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DESCRIPTION

ITEM UNITS LF114306

REMOVAL OF BLACK OUT TAPE LINES-ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 48,000 .35 16,800.00 02/14/2012

FR4185180 1,374 .33 453.42 03/03/2012

FR4185180 626 .33 206.58 03/03/2012

AA2595180 12,000 .30 3,600.00 03/13/2012

HA3485270 13,940 1.15 16,031.00 03/13/2012

MO1015180 8,580 .38 3,260.40 03/21/2012

QA4795180 351 .55 193.05 04/24/2012

XX3615176 1,500 .65 975.00 04/24/2012

FR6015130 5,270 .20 1,054.00 05/15/2012

WA3515130 30,000 .35 10,500.00 05/22/2012

DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 1 17,300.20 17,300.20 07/07/2011

AA4105274 1 100.00 100.00 07/19/2011

AX2645182 1 150,000.00 150,000.00 07/19/2011

PG1185177 1 250,000.00 250,000.00 07/19/2011

BA1615177 1 78,200.00 78,200.00 07/22/2011

AX2645482 1 100,000.00 100,000.00 07/25/2011

BA1545177 1 135,000.00 135,000.00 07/29/2011

AX2645382 1 52,500.00 52,500.00 08/12/2011

XX1285133 1 925,000.00 925,000.00 08/18/2011

HA3885177 1 70,000.00 70,000.00 08/22/2011

AX2645282 1 234,297.27 234,297.27 08/23/2011

HA3875177 1 81,000.00 81,000.00 08/23/2011

MO5625176 1 10,000.00 10,000.00 08/24/2011

BA1475177 1 203,000.00 203,000.00 08/31/2011

BA6165187 1 91,400.00 91,400.00 08/31/2011

BA9765277 1 248,000.00 248,000.00 08/31/2011

MO5185177 1 60,000.00 60,000.00 09/06/2011

AX9737514 1 35,780.00 35,780.00 09/09/2011

AA8275178 1 15,000.00 15,000.00 09/14/2011

AT5025382 1 2,000.00 2,000.00 09/16/2011

CL3555176 1 36,380.00 36,380.00 09/16/2011

BA8775177 1 115,000.00 115,000.00 09/19/2011

AL4195176 1 44,000.00 44,000.00 09/23/2011
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DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT5025182 1 20,000.00 20,000.00 09/23/2011

AX3765260 1 3,000.00 3,000.00 09/28/2011

AX3765B60 1 15,000.00 15,000.00 09/28/2011

AX3765U60 1 6,939.00 6,939.00 09/28/2011

AT5025282 1 22,500.00 22,500.00 10/05/2011

AX3765X60 1 5,000.00 5,000.00 10/05/2011

AT5025482 1 1,000.00 1,000.00 10/14/2011

WO2185177 1 82,500.00 82,500.00 10/18/2011

PG9365177 1 43,272.00 43,272.00 10/20/2011

CL4455180 1 10,000.00 10,000.00 11/10/2011

CA3755174 1 6,875.00 6,875.00 11/15/2011

AX5175277 1 1,500.00 1,500.00 11/22/2011

HO2355132 1 60,000.00 60,000.00 11/22/2011

MO5935770 1 147,105.00 147,105.00 11/29/2011

MO5235180 1 80,900.00 80,900.00 11/30/2011

AT7995382 1 125,000.00 125,000.00 12/02/2011

GA2045132 1 1,000.00 1,000.00 12/06/2011

GA2105180 1 4,000.00 4,000.00 12/09/2011

CE3785177 1 65,000.00 65,000.00 12/19/2011

WA3775176 1 141,000.00 141,000.00 12/19/2011

BA5735177 1 70,000.00 70,000.00 01/03/2012

BA6125187 1 40,000.00 40,000.00 01/09/2012

CH2185132 1 11,500.00 11,500.00 01/09/2012

MO5935570 1 100,000.00 100,000.00 01/09/2012

AL4435180 1 1,000.00 1,000.00 01/11/2012

WA2215180 1 1,000.00 1,000.00 01/11/2012

CO3785180 1 32,000.00 32,000.00 01/12/2012

AX1585A74 1 288,000.00 288,000.00 01/13/2012

AX2886114SBR 1 1,800.00 1,800.00 02/01/2012

AX9295182 1 100,000.00 100,000.00 02/09/2012

AA2085176 1 30,000.00 30,000.00 02/10/2012

AX2896114SBR 1 1,000.00 1,000.00 02/10/2012

HO4585177 1 11,500.00 11,500.00 02/10/2012

WA2255180 1 8,000.00 8,000.00 02/10/2012

HO4385280 1 390,000.00 390,000.00 02/14/2012

CA3075380 1 12,000.00 12,000.00 02/15/2012

AX2876114SBR 1 1,000.00 1,000.00 02/23/2012

CH2195132 1 16,000.00 16,000.00 02/29/2012
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DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1365187 1 16,600.00 16,600.00 03/06/2012

AA4935130 1 29,630.49 29,630.49 03/08/2012

FR5695177 1 50,000.00 50,000.00 03/08/2012

AA2595180 1 125,000.00 125,000.00 03/13/2012

HA3485270 1 42,100.00 42,100.00 03/13/2012

MO5985187 1 10,000.00 10,000.00 03/13/2012

MO1015180 1 32,000.00 32,000.00 03/21/2012

BA1345180 1 15,000.00 15,000.00 03/26/2012

BA7965132 1 55,000.00 55,000.00 03/26/2012

FR5305180 1 5,000.00 5,000.00 03/28/2012

MO2235176 1 56,000.00 56,000.00 04/12/2012

MO1195177 1 95,600.00 95,600.00 04/20/2012

PG6325187 1 40,000.00 40,000.00 04/20/2012

QA4795180 1 306,670.00 306,670.00 04/24/2012

XX3615176 1 37,000.00 37,000.00 04/24/2012

BA9705277 1 229,000.00 229,000.00 05/02/2012

FR4575180 1 20,300.00 20,300.00 05/02/2012

PG8925177 1 235,000.00 235,000.00 05/02/2012

PG8985177 1 107,350.00 107,350.00 05/02/2012

AX8595624 1 500.00 500.00 05/03/2012

MO1125177 1 62,150.00 62,150.00 05/03/2012

MO1185177 1 117,000.00 117,000.00 05/03/2012

528D61414 1 25,000.00 25,000.00 05/08/2012

AL4385177 1 50,275.00 50,275.00 05/08/2012

CE3455130 1 30,300.00 30,300.00 05/08/2012

TA4865132 1 52,000.00 52,000.00 05/08/2012

CE3975132 1 5,000.00 5,000.00 05/10/2012

PG8965177 1 100,000.00 100,000.00 05/10/2012

WA3255180 1 100,000.00 100,000.00 05/10/2012

AX3775260 1 2,000.00 2,000.00 05/15/2012

FR5045180 1 50,000.00 50,000.00 05/15/2012

FR6015130 1 20,400.00 20,400.00 05/15/2012

AX8595524SBR 1 5,000.00 5,000.00 05/22/2012

MO1115177 1 98,250.00 98,250.00 05/22/2012

MO1135177 1 253,100.00 253,100.00 05/22/2012

MO1165177 1 140,000.00 140,000.00 05/22/2012

PG9045177 1 103,000.00 103,000.00 05/22/2012

WA3515130 1 21,170.00 21,170.00 05/22/2012
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DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775460 1 5,000.00 5,000.00 05/29/2012

XY2275676 1 28,000.00 28,000.00 05/29/2012

BA9445176 1 33,000.00 33,000.00 06/04/2012

XY2335177 1 166,000.00 166,000.00 06/04/2012

FR6345177 1 90,000.00 90,000.00 06/20/2012

GA3715177 1 99,275.00 99,275.00 06/20/2012

PG8975177 1 103,500.00 103,500.00 06/20/2012

QA3405177 1 90,000.00 90,000.00 06/20/2012

BA4215180 1 100,000.00 100,000.00 06/29/2012

PG8935177 1 107,850.00 107,850.00 06/29/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

FR4185180 1 50,000.00 50,000.00 03/03/2012

FR4185180 1 200,000.00 200,000.00 03/03/2012

GA2105180 1 8,000.00 8,000.00 12/09/2011

GA2105180 1 20,000.00 20,000.00 12/09/2011

GA2105180 1 8,000.00 8,000.00 12/09/2011

GA2105180 1 8,000.00 8,000.00 12/09/2011

GA2105180 1 4,000.00 4,000.00 12/09/2011

GA2105180 1 6,000.00 6,000.00 12/09/2011

GA2105180 1 4,000.00 4,000.00 12/09/2011

WA2215180 1 1,000.00 1,000.00 01/11/2012

WA2215180 1 1,000.00 1,000.00 01/11/2012

WA2215180 1 1,000.00 1,000.00 01/11/2012

WA2215180 1 1,000.00 1,000.00 01/11/2012

WA2215180 1 1,000.00 1,000.00 01/11/2012

WA2215180 1 1,000.00 1,000.00 01/11/2012

WA2215180 1 1,000.00 1,000.00 01/11/2012

WA2255180 1 2,000.00 2,000.00 02/10/2012

WA2255180 1 8,000.00 8,000.00 02/10/2012

WA2255180 1 2,000.00 2,000.00 02/10/2012

WA2255180 1 1,000.00 1,000.00 02/10/2012

WA2255180 1 1,000.00 1,000.00 02/10/2012

WA2255180 1 2,000.00 2,000.00 02/10/2012

WA2255180 1 2,000.00 2,000.00 02/10/2012

AL4435180 1 1,000.00 1,000.00 01/11/2012

AL4435180 1 1,000.00 1,000.00 01/11/2012

AL4435180 1 1,000.00 1,000.00 01/11/2012
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DESCRIPTION

ITEM UNITS LS120500

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4435180 1 1,000.00 1,000.00 01/11/2012

AL4435180 1 1,000.00 1,000.00 01/11/2012

AL4435180 1 1,000.00 1,000.00 01/11/2012

AL4435180 1 3,000.00 3,000.00 01/11/2012

AL4435180 1 1,000.00 1,000.00 01/11/2012

BA7475A80 1 8,000.00 8,000.00 06/06/2012

BA7475A80 1 2,000.00 2,000.00 06/06/2012

BA7475A80 1 1,000.00 1,000.00 06/06/2012

BA7475A80 1 1,000.00 1,000.00 06/06/2012

BA7475A80 1 2,000.00 2,000.00 06/06/2012

BA7475A80 1 8,000.00 8,000.00 06/06/2012

BA7475A80 1 8,000.00 8,000.00 06/06/2012

BA7475A80 1 8,000.00 8,000.00 06/06/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

WA2235180 1 5,000.00 5,000.00 01/25/2012

DESCRIPTION

ITEM UNITS UD120510

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275577 150 1.00 150.00 07/22/2011

440D31413 20 900.00 18,000.00 08/12/2011

440D31413 480 180.00 86,400.00 08/12/2011

XY2255777 400 1.00 400.00 09/20/2011

BA8675177 400 .01 4.00 09/22/2011

459D51413SB 100 100.00 10,000.00 10/21/2011

XY2065177 196 1,500.00 294,000.00 11/14/2011

4591531414 100 5.00 500.00 12/16/2011

415D11414 200 850.00 170,000.00 05/08/2012

XY3225177 85 1.00 85.00 05/09/2012
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DESCRIPTION

ITEM UNITS UD120510

MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2285477 60 450.00 27,000.00 05/14/2012

XX1245B77 72 485.00 34,920.00 06/04/2012

XY2125277 200 1.00 200.00 06/04/2012

XY3195177 85 1.00 85.00 06/04/2012

XY3095177 85 1.00 85.00 06/06/2012

XY3235177 85 1.00 85.00 06/20/2012

XY1275477 200 1.00 200.00 06/29/2012

XY2035277 20 2.05 41.00 03/08/2012

XY2035277 200 1,500.00 300,000.00 03/08/2012

XY2035177 20 1.00 20.00 03/21/2012

XY2035177 200 1.00 200.00 03/21/2012

DESCRIPTION

ITEM UNITS TON120552

CRUSHER RUN AGGREGATE CR-6 FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9365177 20 50.00 1,000.00 10/20/2011

AT6205186 100 2.50 250.00 11/14/2011

MO5935770 10 60.00 600.00 11/29/2011

WA3775176 100 22.00 2,200.00 12/19/2011

XX3615176 100 28.00 2,800.00 04/24/2012

AL4385177 50 18.30 915.00 05/08/2012

GA3715177 50 25.00 1,250.00 06/20/2012

DESCRIPTION

ITEM UNITS TON120555

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 50 25.00 1,250.00 07/07/2011

PG1185177 200 1.00 200.00 07/19/2011

BA1615177 100 51.00 5,100.00 07/22/2011

BA1545177 200 10.00 2,000.00 07/29/2011

XX1285133 1,000 .01 10.00 08/18/2011

HA3885177 50 35.00 1,750.00 08/22/2011

HA3875177 50 32.00 1,600.00 08/23/2011

MO5625176 30 30.00 900.00 08/24/2011

BA1475177 200 25.00 5,000.00 08/31/2011

BA6165187 100 21.40 2,140.00 08/31/2011

BA9765277 200 25.00 5,000.00 08/31/2011
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DESCRIPTION

ITEM UNITS TON120555

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA8275178 50 50.00 2,500.00 09/14/2011

CL3555176 75 23.25 1,743.75 09/16/2011

AL4195176 50 38.00 1,900.00 09/23/2011

PG9365177 100 40.00 4,000.00 10/20/2011

MO5935770 190 37.00 7,030.00 11/29/2011

MO5235180 100 64.00 6,400.00 11/30/2011

BA6125187 200 22.50 4,500.00 01/09/2012

MO5935570 3,092 25.00 77,300.00 01/09/2012

CO3785180 40 65.00 2,600.00 01/12/2012

AA2085176 50 21.00 1,050.00 02/10/2012

HO4585177 50 40.00 2,000.00 02/10/2012

FR4185180 50 30.00 1,500.00 03/03/2012

BA1365187 250 28.00 7,000.00 03/06/2012

AA4935130 25 75.00 1,875.00 03/08/2012

AA2595180 100 45.00 4,500.00 03/13/2012

HA3485270 110 38.00 4,180.00 03/13/2012

BA1345180 20 35.00 700.00 03/26/2012

MO1195177 100 43.00 4,300.00 04/20/2012

PG6325187 150 25.00 3,750.00 04/20/2012

BA9705277 25 35.00 875.00 05/02/2012

FR4575180 50 30.00 1,500.00 05/02/2012

PG8985177 100 42.00 4,200.00 05/02/2012

MO1125177 200 42.00 8,400.00 05/03/2012

MO1185177 100 40.00 4,000.00 05/03/2012

CE3455130 114 36.50 4,161.00 05/08/2012

PG8965177 50 15.00 750.00 05/10/2012

WA3255180 2,000 28.00 56,000.00 05/10/2012

FR5045180 100 28.00 2,800.00 05/15/2012

FR6015130 50 26.00 1,300.00 05/15/2012

MO1115177 80 43.00 3,440.00 05/22/2012

MO1135177 200 43.00 8,600.00 05/22/2012

MO1165177 50 15.00 750.00 05/22/2012

PG9045177 65 10.00 650.00 05/22/2012

WA3515130 200 10.25 2,050.00 05/22/2012

BA9445176 275 28.00 7,700.00 06/04/2012

XY2335177 1,000 44.00 44,000.00 06/04/2012

FR6345177 50 20.00 1,000.00 06/20/2012

QA3405177 10 50.00 500.00 06/20/2012
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DESCRIPTION

ITEM UNITS TON120555

GRADED AGGREGATE BASE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 100 32.00 3,200.00 06/29/2012

PG8935177 100 44.00 4,400.00 06/29/2012

DESCRIPTION

ITEM UNITS TON120561

HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 40 75.00 3,000.00 07/07/2011

PG1185177 200 1.00 200.00 07/19/2011

BA1615177 100 140.00 14,000.00 07/22/2011

XY2275577 250 150.00 37,500.00 07/22/2011

BA1545177 200 125.25 25,050.00 07/29/2011

HA3885177 100 90.00 9,000.00 08/22/2011

HA3875177 50 101.00 5,050.00 08/23/2011

MO5625176 120 150.00 18,000.00 08/24/2011

BA1475177 200 150.00 30,000.00 08/31/2011

BA6165187 100 90.00 9,000.00 08/31/2011

BA9765277 200 150.00 30,000.00 08/31/2011

BA8775177 100 105.00 10,500.00 09/19/2011

BA8675177 300 150.00 45,000.00 09/22/2011

AL4195176 50 95.00 4,750.00 09/23/2011

PG9365177 100 100.00 10,000.00 10/20/2011

XY2065177 460 90.00 41,400.00 11/14/2011

MO5935770 213 97.00 20,661.00 11/29/2011

MO5235180 100 149.00 14,900.00 11/30/2011

WA3775176 50 75.00 3,750.00 12/19/2011

BA5735177 20 250.00 5,000.00 01/03/2012

BA6125187 100 130.00 13,000.00 01/09/2012

MO5935570 400 75.00 30,000.00 01/09/2012

CO3785180 10 150.00 1,500.00 01/12/2012

AA2085176 50 102.00 5,100.00 02/10/2012

HO4585177 50 185.00 9,250.00 02/10/2012

BA1365187 75 100.00 7,500.00 03/06/2012

AA4935130 50 100.00 5,000.00 03/08/2012

FR5695177 50 90.00 4,500.00 03/08/2012

XY2035277 150 134.00 20,100.00 03/08/2012

AA2595180 25 150.00 3,750.00 03/13/2012

HA3485270 110 91.50 10,065.00 03/13/2012
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DESCRIPTION

ITEM UNITS TON120561

HOT MIX ASPHALT FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2035177 150 130.00 19,500.00 03/21/2012

BA1345180 20 150.00 3,000.00 03/26/2012

MO2235176 2 100.00 200.00 04/12/2012

MO1195177 50 130.00 6,500.00 04/20/2012

PG6325187 150 90.00 13,500.00 04/20/2012

QA4795180 25 235.00 5,875.00 04/24/2012

XX3615176 50 125.00 6,250.00 04/24/2012

BA9705277 25 250.00 6,250.00 05/02/2012

FR4575180 50 205.00 10,250.00 05/02/2012

PG8925177 150 400.00 60,000.00 05/02/2012

PG8985177 100 144.00 14,400.00 05/02/2012

MO1125177 200 135.00 27,000.00 05/03/2012

MO1185177 100 185.00 18,500.00 05/03/2012

AL4385177 50 65.20 3,260.00 05/08/2012

CE3455130 60 98.00 5,880.00 05/08/2012

PG8965177 50 250.00 12,500.00 05/10/2012

WA3255180 1,500 120.00 180,000.00 05/10/2012

FR5045180 420 100.00 42,000.00 05/15/2012

FR6015130 50 120.00 6,000.00 05/15/2012

MO1115177 80 160.00 12,800.00 05/22/2012

MO1135177 200 160.00 32,000.00 05/22/2012

MO1165177 50 400.00 20,000.00 05/22/2012

PG9045177 65 200.00 13,000.00 05/22/2012

WA3515130 280 66.00 18,480.00 05/22/2012

BA9445176 115 150.00 17,250.00 06/04/2012

XY2125277 150 130.00 19,500.00 06/04/2012

FR6345177 50 90.00 4,500.00 06/20/2012

GA3715177 100 75.00 7,500.00 06/20/2012

PG8975177 100 155.00 15,500.00 06/20/2012

QA3405177 20 150.00 3,000.00 06/20/2012

BA4215180 200 150.00 30,000.00 06/29/2012

PG8935177 100 185.00 18,500.00 06/29/2012

XY1275477 50 200.00 10,000.00 06/29/2012

FR4185180 195 150.00 29,250.00 03/03/2012

FR4185180 25 150.00 3,750.00 03/03/2012
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DESCRIPTION

ITEM UNITS LF120565

HOT MIX ASPHALT CURB FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 160 25.00 4,000.00 11/15/2011

FR4185180 800 15.00 12,000.00 03/03/2012

DESCRIPTION

ITEM UNITS EA120571

STEEL PLATE 8 FOOT X 12 FOOT X 1 INCH FOR MAINTENANCE OF TRAFFIC RENTAL PER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 15 .01 0.15 07/22/2011

AX9737514 30 1.00 30.00 09/09/2011

BA5735177 20 111.00 2,220.00 01/03/2012

BA1345180 10 25.00 250.00 03/26/2012

CE3455130 10 75.00 750.00 05/08/2012

DESCRIPTION

ITEM UNITS UD120610

ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 30 100.00 3,000.00 07/07/2011

AA4105274 10 20.00 200.00 07/19/2011

AX2645182 3,240 5.00 16,200.00 07/19/2011

PG1185177 100 21.00 2,100.00 07/19/2011

BA1615177 150 .01 1.50 07/22/2011

XY2275577 150 1.00 150.00 07/22/2011

AX2645482 4,320 6.50 28,080.00 07/25/2011

BA1545177 140 13.50 1,890.00 07/29/2011

440D31413 1,000 3.00 3,000.00 08/12/2011

AX2645382 2,160 3.25 7,020.00 08/12/2011

XX1285133 300 25.00 7,500.00 08/18/2011

HA3885177 30 25.00 750.00 08/22/2011

AX2645282 2,160 23.43 50,608.80 08/23/2011

HA3875177 100 21.00 2,100.00 08/23/2011

BA1475177 720 30.00 21,600.00 08/31/2011

BA6165187 200 10.00 2,000.00 08/31/2011

BA9765277 720 30.00 21,600.00 08/31/2011

MO5185177 30 30.00 900.00 09/06/2011

AX9737514 520 6.00 3,120.00 09/09/2011

AA8275178 175 22.00 3,850.00 09/14/2011

AT5025382 60 25.00 1,500.00 09/16/2011

BA8775177 90 14.50 1,305.00 09/19/2011
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DESCRIPTION

ITEM UNITS UD120610

ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2255777 80 20.00 1,600.00 09/20/2011

BA8675177 400 40.00 16,000.00 09/22/2011

AL4195176 60 30.00 1,800.00 09/23/2011

AT5025182 60 25.00 1,500.00 09/23/2011

AT5025282 140 35.00 4,900.00 10/05/2011

AT5025482 60 20.00 1,200.00 10/14/2011

WO2185177 40 1.00 40.00 10/18/2011

PG9365177 300 20.00 6,000.00 10/20/2011

459D51413SB 100 75.00 7,500.00 10/21/2011

XY2065177 50 30.00 1,500.00 11/14/2011

5281531413 100 .01 1.00 11/22/2011

5281631413 100 .01 1.00 11/22/2011

HO2355132 120 1.00 120.00 11/22/2011

MO5935770 365 25.00 9,125.00 11/29/2011

AT7995382 4,320 10.00 43,200.00 12/02/2011

GA2045132 30 10.00 300.00 12/06/2011

4591531414 100 8.00 800.00 12/16/2011

CE3785177 150 15.00 2,250.00 12/19/2011

WA3775176 120 20.00 2,400.00 12/19/2011

BA5735177 110 1.00 110.00 01/03/2012

CH2185132 160 5.00 800.00 01/09/2012

MO5935570 590 25.00 14,750.00 01/09/2012

AX2886114SBR 30 20.00 600.00 02/01/2012

AX9295182 4,320 20.00 86,400.00 02/09/2012

AA2085176 28 14.00 392.00 02/10/2012

AX2896114SBR 20 50.00 1,000.00 02/10/2012

HO4585177 30 1,250.00 37,500.00 02/10/2012

HO4385280 225 20.00 4,500.00 02/14/2012

AX2876114SBR 40 25.00 1,000.00 02/23/2012

CH2195132 103 1.00 103.00 02/29/2012

BA1365187 125 25.00 3,125.00 03/06/2012

FR5695177 90 48.00 4,320.00 03/08/2012

XY2035277 50 40.00 2,000.00 03/08/2012

440D41413 200 90.00 18,000.00 03/09/2012

AA2595180 120 15.00 1,800.00 03/13/2012

HA3485270 160 21.00 3,360.00 03/13/2012

MO5985187 30 40.00 1,200.00 03/13/2012

XY2035177 50 100.00 5,000.00 03/21/2012
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DESCRIPTION

ITEM UNITS UD120610

ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7965132 150 1.00 150.00 03/26/2012

MO2235176 30 25.00 750.00 04/12/2012

XX4505180 625 .01 6.25 04/12/2012

MO1195177 100 32.50 3,250.00 04/20/2012

PG6325187 12 1.00 12.00 04/20/2012

XX4505280 625 .01 6.25 04/20/2012

AT0975180 2,200 .01 22.00 04/24/2012

QA4795180 104 23.30 2,423.20 04/24/2012

XX3615176 30 27.00 810.00 04/24/2012

XX4505380 625 .01 6.25 04/24/2012

BA9705277 154 45.00 6,930.00 05/02/2012

PG8925177 100 250.00 25,000.00 05/02/2012

PG8985177 200 32.00 6,400.00 05/02/2012

AX8595624 40 20.00 800.00 05/03/2012

MO1125177 90 32.00 2,880.00 05/03/2012

MO1185177 120 32.00 3,840.00 05/03/2012

528D61414 15 30.00 450.00 05/08/2012

CE3455130 50 21.00 1,050.00 05/08/2012

TA4865132 150 1.00 150.00 05/08/2012

CE3975132 200 25.00 5,000.00 05/10/2012

PG8965177 120 10.00 1,200.00 05/10/2012

XY2285477 50 35.00 1,750.00 05/14/2012

AX8595524SBR 15 20.00 300.00 05/22/2012

MO1115177 100 21.50 2,150.00 05/22/2012

MO1135177 400 32.00 12,800.00 05/22/2012

MO1165177 90 25.00 2,250.00 05/22/2012

PG9045177 60 25.00 1,500.00 05/22/2012

XY2275676 50 6.00 300.00 05/29/2012

BA9445176 25 30.00 750.00 06/04/2012

XX1245B77 10 25.00 250.00 06/04/2012

XY2125277 50 100.00 5,000.00 06/04/2012

XY2335177 300 23.00 6,900.00 06/04/2012

FR6345177 100 1.00 100.00 06/20/2012

GA3715177 75 30.00 2,250.00 06/20/2012

PG8975177 90 21.00 1,890.00 06/20/2012

QA3405177 20 .01 0.20 06/20/2012

BA4215180 42 18.00 756.00 06/29/2012

PG8935177 100 21.00 2,100.00 06/29/2012
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DESCRIPTION

ITEM UNITS UD120610

ARROW PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY1275477 200 1.00 200.00 06/29/2012

FR4185180 30 30.00 900.00 03/03/2012

FR4185180 120 30.00 3,600.00 03/03/2012

DESCRIPTION

ITEM UNITS EA120611

PORTABLE FLASHING ARROW PANEL, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 50 .01 0.50 09/09/2011

XX5045180 500 .01 5.00 06/29/2012

DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 200 5.00 1,000.00 07/07/2011

AA4105274 176 1.00 176.00 07/19/2011

AX2645182 750 16.00 12,000.00 07/19/2011

PG1185177 1,500 .50 750.00 07/19/2011

BA1615177 500 16.00 8,000.00 07/22/2011

XY2275577 500 1.00 500.00 07/22/2011

AX2645482 1,000 17.00 17,000.00 07/25/2011

BA1545177 2,700 13.25 35,775.00 07/29/2011

440D31413 1,500 3.00 4,500.00 08/12/2011

AX2645382 500 12.40 6,200.00 08/12/2011

XX1285133 400 20.00 8,000.00 08/18/2011

HA3885177 300 17.00 5,100.00 08/22/2011

AX2645282 500 17.57 8,785.00 08/23/2011

HA3875177 60 17.50 1,050.00 08/23/2011

MO5625176 450 16.00 7,200.00 08/24/2011

BA1475177 3,010 18.00 54,180.00 08/31/2011

BA6165187 1,000 1.00 1,000.00 08/31/2011

BA9765277 3,955 18.00 71,190.00 08/31/2011

MO5185177 1,000 17.00 17,000.00 09/06/2011

AA8275178 350 11.00 3,850.00 09/14/2011

AT5025382 128 2.00 256.00 09/16/2011

CL3555176 450 16.00 7,200.00 09/16/2011

BA8775177 200 18.00 3,600.00 09/19/2011

XY2255777 530 10.00 5,300.00 09/20/2011
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DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8675177 1,200 14.50 17,400.00 09/22/2011

AL4195176 2,133 18.00 38,394.00 09/23/2011

AT5025182 160 5.00 800.00 09/23/2011

AT5025282 128 20.00 2,560.00 10/05/2011

AT5025482 128 1.00 128.00 10/14/2011

WO2185177 1,400 .01 14.00 10/18/2011

PG9365177 800 19.00 15,200.00 10/20/2011

CL4455180 1,100 16.05 17,655.00 11/10/2011

XY2065177 1,750 9.30 16,275.00 11/14/2011

CA3755174 131 13.47 1,764.57 11/15/2011

5281531413 360 .01 3.60 11/22/2011

5281631413 360 .01 3.60 11/22/2011

AX3765460 48 44.46 2,134.08 11/22/2011

AX5175277 200 1.00 200.00 11/22/2011

HO2355132 500 1.00 500.00 11/22/2011

MO5935770 1,204 19.00 22,876.00 11/29/2011

MO5235180 375 25.50 9,562.50 11/30/2011

AT7995382 1,000 17.00 17,000.00 12/02/2011

GA2045132 260 2.00 520.00 12/06/2011

CE3785177 275 14.00 3,850.00 12/19/2011

WA3775176 1,500 16.00 24,000.00 12/19/2011

BA5735177 54 30.00 1,620.00 01/03/2012

BA6125187 1,000 15.75 15,750.00 01/09/2012

CH2185132 600 3.00 1,800.00 01/09/2012

MO5935570 1,500 16.00 24,000.00 01/09/2012

CO3785180 1,000 18.80 18,800.00 01/12/2012

AX2886114SBR 128 1.00 128.00 02/01/2012

AX9295182 1,000 14.00 14,000.00 02/09/2012

AA2085176 500 13.25 6,625.00 02/10/2012

AX2896114SBR 96 1.00 96.00 02/10/2012

HO4585177 1,000 12.00 12,000.00 02/10/2012

HO4385280 5,015 14.00 70,210.00 02/14/2012

CA3075380 176 20.00 3,520.00 02/15/2012

AX2876114SBR 128 .00 0.00 02/23/2012

CH2195132 500 1.00 500.00 02/29/2012

BA1365187 360 15.00 5,400.00 03/06/2012

AA4935130 160 10.00 1,600.00 03/08/2012

FR5695177 995 16.00 15,920.00 03/08/2012
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DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2035277 1,500 14.00 21,000.00 03/08/2012

440D41413 500 1.00 500.00 03/09/2012

AA2595180 7,200 21.00 151,200.00 03/13/2012

HA3485270 425 17.50 7,437.50 03/13/2012

MO5985187 505 15.00 7,575.00 03/13/2012

MO1015180 425 35.00 14,875.00 03/21/2012

XY2035177 1,500 21.00 31,500.00 03/21/2012

BA1345180 125 15.00 1,875.00 03/26/2012

BA7965132 450 1.00 450.00 03/26/2012

FR5305180 1,400 18.00 25,200.00 03/28/2012

CO4525280 32 25.00 800.00 04/04/2012

MO2235176 700 15.00 10,500.00 04/12/2012

MO1195177 2,000 16.00 32,000.00 04/20/2012

PG6325187 850 15.00 12,750.00 04/20/2012

QA4795180 1,188 15.90 18,889.20 04/24/2012

XX3615176 1,500 18.00 27,000.00 04/24/2012

BA9705277 1,310 16.00 20,960.00 05/02/2012

FR4575180 365 18.00 6,570.00 05/02/2012

PG8925177 2,000 2.00 4,000.00 05/02/2012

PG8985177 500 15.60 7,800.00 05/02/2012

AX8595624 128 1.00 128.00 05/03/2012

MO1125177 1,200 15.75 18,900.00 05/03/2012

MO1185177 1,200 15.80 18,960.00 05/03/2012

528D61414 128 10.00 1,280.00 05/08/2012

AL4385177 256 16.95 4,339.20 05/08/2012

CE3455130 273 15.00 4,095.00 05/08/2012

TA4865132 600 1.00 600.00 05/08/2012

CE3975132 576 1.00 576.00 05/10/2012

PG8965177 225 30.00 6,750.00 05/10/2012

WA3255180 1,608 15.00 24,120.00 05/10/2012

XY2285477 500 2.75 1,375.00 05/14/2012

FR5045180 692 16.00 11,072.00 05/15/2012

FR6015130 350 9.15 3,202.50 05/15/2012

AX8595524SBR 176 4.00 704.00 05/22/2012

MO1115177 1,200 13.75 16,500.00 05/22/2012

MO1135177 500 15.65 7,825.00 05/22/2012

MO1165177 1,200 11.00 13,200.00 05/22/2012

PG9045177 800 11.00 8,800.00 05/22/2012
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DESCRIPTION

ITEM UNITS SF120625

TEMPORARY TRAFFIC SIGNS HIGH PERFORMANCE WIDE ANGLE RETROREFLECTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3515130 680 24.75 16,830.00 05/22/2012

AX3775460 64 14.00 896.00 05/29/2012

XY2275676 450 6.00 2,700.00 05/29/2012

BA9445176 425 16.00 6,800.00 06/04/2012

XX1245B77 580 5.00 2,900.00 06/04/2012

XY2125277 1,500 21.00 31,500.00 06/04/2012

FR6345177 1,600 1.00 1,600.00 06/20/2012

GA3715177 1,500 18.40 27,600.00 06/20/2012

PG8975177 300 13.50 4,050.00 06/20/2012

QA3405177 175 100.00 17,500.00 06/20/2012

BA4215180 1,682 15.60 26,239.20 06/29/2012

PG8935177 800 13.40 10,720.00 06/29/2012

XY1275477 300 1.00 300.00 06/29/2012

FR4185180 3,039 15.50 47,104.50 03/03/2012

FR4185180 850 15.50 13,175.00 03/03/2012

DESCRIPTION

ITEM UNITS EA120630

TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 810 8.00 6,480.00 02/14/2012

AA2595180 130 12.00 1,560.00 03/13/2012

DESCRIPTION

ITEM UNITS EA120635

SIGNS FOR MAINTENANCE OF TRAFFIC, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 900 .01 9.00 09/09/2011

459D51413SB 200 4.00 800.00 10/21/2011

4591531414 200 .50 100.00 12/16/2011

XX4505180 9,000 .01 90.00 04/12/2012

XX4505280 9,000 .01 90.00 04/20/2012

AT0975180 17,200 .01 172.00 04/24/2012

XX4505380 9,000 .01 90.00 04/24/2012

XX5045180 500 .01 5.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA120640

REMOVAL OF TEMPORARY RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 490 .50 245.00 02/14/2012

AA2595180 130 .05 6.50 03/13/2012

DESCRIPTION

ITEM UNITS EA120645

TRAFFIC CONES, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4505180 35,000 .01 350.00 04/12/2012

XX4505280 35,000 .01 350.00 04/20/2012

AT0975180 80,300 .01 803.00 04/24/2012

XX4505380 35,000 .01 350.00 04/24/2012

XX5045180 3,000 .01 30.00 06/29/2012

DESCRIPTION

ITEM UNITS LF120700

TEMPORARY CONCRETE SINGLE FACE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 500 25.00 12,500.00 08/12/2011

AT6205186 400 30.00 12,000.00 11/14/2011

CO3785180 600 120.00 72,000.00 01/12/2012

AX1585A74 1,100 10.00 11,000.00 01/13/2012

HO4385280 670 39.25 26,297.50 02/14/2012

FR4185180 600 35.00 21,000.00 03/03/2012

AA2595180 1,500 45.00 67,500.00 03/13/2012

QA4795180 445 46.00 20,470.00 04/24/2012

FR4575180 70 30.00 2,100.00 05/02/2012

WA3255180 1,600 40.00 64,000.00 05/10/2012

BA4215180 500 35.00 17,500.00 06/29/2012

DESCRIPTION

ITEM UNITS LF120710

RESET TEMPORARY CONCRETE TRAFFIC BARRIER SINGLE FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT6205186 100 20.00 2,000.00 11/14/2011

HO4385280 1,100 3.45 3,795.00 02/14/2012

FR4575180 70 8.00 560.00 05/02/2012
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DESCRIPTION

ITEM UNITS LF120715

RESET PRECAST TEMPORARY CONCRETE TRAFFIC BARRIER FOR MAINTENANCE OF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 1,200 3.00 3,600.00 08/31/2011

BA9765277 2,000 3.00 6,000.00 08/31/2011

AL4195176 2,631 2.50 6,577.50 09/23/2011

MO5935770 780 17.93 13,985.40 11/29/2011

WA3775176 1,500 26.00 39,000.00 12/19/2011

BA6125187 600 5.50 3,300.00 01/09/2012

CO3785180 600 5.40 3,240.00 01/12/2012

HO4385280 29,530 3.15 93,019.50 02/14/2012

FR4185180 2,900 4.50 13,050.00 03/03/2012

BA1365187 650 10.00 6,500.00 03/06/2012

AA4935130 1,200 8.00 9,600.00 03/08/2012

AA2595180 4,200 6.50 27,300.00 03/13/2012

HA3485270 29 21.00 609.00 03/13/2012

MO1015180 400 10.00 4,000.00 03/21/2012

QA4795180 380 4.60 1,748.00 04/24/2012

XX3615176 800 4.00 3,200.00 04/24/2012

WA3255180 2,200 15.00 33,000.00 05/10/2012

FR5045180 192 12.00 2,304.00 05/15/2012

FR6015130 45 20.10 904.50 05/15/2012

WA3515130 2,100 13.75 28,875.00 05/22/2012

BA4215180 2,200 5.20 11,440.00 06/29/2012

DESCRIPTION

ITEM UNITS EA120717

REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 50 20.00 1,000.00 08/31/2011

BA9765277 72 20.00 1,440.00 08/31/2011

AL4195176 84 26.00 2,184.00 09/23/2011

AT6205186 40 40.00 1,600.00 11/14/2011

CA3755174 16 16.20 259.20 11/15/2011

MO5935770 70 14.26 998.20 11/29/2011

MO5235180 16 26.50 424.00 11/30/2011

WA3775176 150 7.00 1,050.00 12/19/2011

CO3785180 36 21.00 756.00 01/12/2012

AA2085176 25 10.10 252.50 02/10/2012

HO4385280 365 13.25 4,836.25 02/14/2012

BA1365187 21 25.00 525.00 03/06/2012
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DESCRIPTION

ITEM UNITS EA120717

REFLECTIVE BARRIER MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4935130 30 10.00 300.00 03/08/2012

AA2595180 250 17.00 4,250.00 03/13/2012

HA3485270 109 16.50 1,798.50 03/13/2012

MO1015180 10 15.00 150.00 03/21/2012

QA4795180 32 13.70 438.40 04/24/2012

XX3615176 150 27.00 4,050.00 04/24/2012

BA9705277 60 22.00 1,320.00 05/02/2012

WA3255180 170 20.00 3,400.00 05/10/2012

FR5045180 31 20.00 620.00 05/15/2012

FR6015130 65 18.00 1,170.00 05/15/2012

WA3515130 60 26.50 1,590.00 05/22/2012

BA4215180 80 9.00 720.00 06/29/2012

FR4185180 37 12.50 462.50 03/03/2012

FR4185180 8 12.50 100.00 03/03/2012

DESCRIPTION

ITEM UNITS LF120740

RESET TRAFFIC BARRIER W BEAM FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT6205186 200 15.00 3,000.00 11/14/2011

DESCRIPTION

ITEM UNITS EA120743

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 15 245.00 3,675.00 07/22/2011

BA1545177 15 191.00 2,865.00 07/29/2011

BA1475177 12 190.00 2,280.00 08/31/2011

BA6165187 2 300.00 600.00 08/31/2011

BA9765277 12 195.00 2,340.00 08/31/2011

MO5185177 6 195.00 1,170.00 09/06/2011

AA8275178 6 230.00 1,380.00 09/14/2011

AL4195176 3 230.00 690.00 09/23/2011

CL4455180 4 246.00 984.00 11/10/2011

MO5935770 49 300.00 14,700.00 11/29/2011

MO5235180 2 402.00 804.00 11/30/2011

BA6125187 1 242.00 242.00 01/09/2012

MO5935570 16 275.00 4,400.00 01/09/2012

CO3785180 4 195.00 780.00 01/12/2012
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DESCRIPTION

ITEM UNITS EA120743

TYPE III BARRICADE FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 15 230.00 3,450.00 02/14/2012

FR4185180 4 246.10 984.40 03/03/2012

BA1365187 2 370.00 740.00 03/06/2012

FR5695177 3 220.00 660.00 03/08/2012

AA2595180 30 230.00 6,900.00 03/13/2012

HA3485270 12 265.00 3,180.00 03/13/2012

MO1015180 6 200.00 1,200.00 03/21/2012

FR5305180 4 200.00 800.00 03/28/2012

QA4795180 1 243.00 243.00 04/24/2012

PG8925177 12 200.00 2,400.00 05/02/2012

WA3515130 1 365.00 365.00 05/22/2012

BA9445176 3 193.00 579.00 06/04/2012

GA3715177 2 325.00 650.00 06/20/2012

BA4215180 5 240.00 1,200.00 06/29/2012

DESCRIPTION

ITEM UNITS EA120746

BARRICADES TYPE II, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 100 .01 1.00 09/09/2011

DESCRIPTION

ITEM UNITS HR120747

FLAGGER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 800 26.00 20,800.00 08/31/2011

528D21413 500 .01 5.00 09/09/2011

4291721413 1,000 18.48 18,480.00 09/22/2011

4292021413 600 16.00 9,600.00 10/06/2011

AA2595180 250 24.00 6,000.00 03/13/2012

XX3615176 150 47.50 7,125.00 04/24/2012

XY2275676 200 32.70 6,540.00 05/29/2012

4290451415 500 17.42 8,710.00 06/13/2012

DESCRIPTION

ITEM UNITS BBL120750

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 14 350.00 4,900.00 07/19/2011
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DESCRIPTION

ITEM UNITS BBL120750

TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR MAINTENANCE OF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 38 308.00 11,704.00 08/31/2011

BA9765277 57 308.00 17,556.00 08/31/2011

AL4195176 55 375.00 20,625.00 09/23/2011

AT6205186 40 385.00 15,400.00 11/14/2011

CA3755174 26 425.00 11,050.00 11/15/2011

MO5935770 22 238.65 5,250.30 11/29/2011

MO5235180 17 343.00 5,831.00 11/30/2011

WA3775176 50 400.00 20,000.00 12/19/2011

BA6125187 36 252.00 9,072.00 01/09/2012

CO3785180 20 310.00 6,200.00 01/12/2012

HO4385280 35 225.00 7,875.00 02/14/2012

FR4185180 94 267.50 25,145.00 03/03/2012

BA1365187 35 245.00 8,575.00 03/06/2012

AA4935130 75 125.00 9,375.00 03/08/2012

AA2595180 75 240.00 18,000.00 03/13/2012

HA3485270 10 280.00 2,800.00 03/13/2012

BA1345180 14 300.00 4,200.00 03/26/2012

PG6325187 50 300.00 15,000.00 04/20/2012

QA4795180 17 254.00 4,318.00 04/24/2012

XX3615176 50 525.00 26,250.00 04/24/2012

BA9705277 95 200.00 19,000.00 05/02/2012

WA3255180 60 308.00 18,480.00 05/10/2012

FR5045180 24 400.00 9,600.00 05/15/2012

FR6015130 17 260.00 4,420.00 05/15/2012

WA3515130 24 255.00 6,120.00 05/22/2012

BA4215180 82 250.00 20,500.00 06/29/2012

PG8935177 10 365.00 3,650.00 06/29/2012

DESCRIPTION

ITEM UNITS BBL120761

REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 28 375.00 10,500.00 09/23/2011

AT6205186 20 385.00 7,700.00 11/14/2011

WA3775176 25 500.00 12,500.00 12/19/2011

BA6125187 18 273.00 4,914.00 01/09/2012

CO3785180 10 310.00 3,100.00 01/12/2012

HO4385280 25 300.00 7,500.00 02/14/2012
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DESCRIPTION

ITEM UNITS BBL120761

REPLACE TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 20 278.20 5,564.00 03/03/2012

AA4935130 28 150.00 4,200.00 03/08/2012

AA2595180 40 260.00 10,400.00 03/13/2012

HA3485270 8 300.00 2,400.00 03/13/2012

BA1345180 7 300.00 2,100.00 03/26/2012

PG6325187 20 250.00 5,000.00 04/20/2012

QA4795180 6 275.00 1,650.00 04/24/2012

XX3615176 25 525.00 13,125.00 04/24/2012

BA9705277 95 1.00 95.00 05/02/2012

WA3255180 30 308.00 9,240.00 05/10/2012

FR5045180 24 285.00 6,840.00 05/15/2012

FR6015130 17 260.00 4,420.00 05/15/2012

WA3515130 12 310.00 3,720.00 05/22/2012

BA4215180 41 270.00 11,070.00 06/29/2012

PG8935177 1 365.00 365.00 06/29/2012

DESCRIPTION

ITEM UNITS EA120763

VERTICAL PANELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 2 54.00 108.00 08/31/2011

BA9765277 3 54.00 162.00 08/31/2011

AL4195176 9 60.00 540.00 09/23/2011

CA3755174 2 58.00 116.00 11/15/2011

MO5235180 1 92.50 92.50 11/30/2011

CO3785180 2 56.00 112.00 01/12/2012

HO4385280 6 50.00 300.00 02/14/2012

FR4185180 6 100.00 600.00 03/03/2012

AA2595180 25 43.00 1,075.00 03/13/2012

FR6015130 6 140.00 840.00 05/15/2012

BA4215180 20 42.00 840.00 06/29/2012

DESCRIPTION

ITEM UNITS BBL120765

REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 76 99.00 7,524.00 08/31/2011

BA9765277 114 99.00 11,286.00 08/31/2011

AL4195176 45 30.00 1,350.00 09/23/2011
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DESCRIPTION

ITEM UNITS BBL120765

REMOVE AND RESET TEMPORARY CRASH CUSHION SAND FILLED PLASTIC BARRELS FOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 18 105.45 1,898.10 11/29/2011

BA6125187 54 82.00 4,428.00 01/09/2012

CO3785180 20 100.00 2,000.00 01/12/2012

HO4385280 120 85.00 10,200.00 02/14/2012

FR4185180 154 105.00 16,170.00 03/03/2012

BA1365187 35 90.00 3,150.00 03/06/2012

AA4935130 75 38.00 2,850.00 03/08/2012

AA2595180 50 85.00 4,250.00 03/13/2012

QA4795180 17 13.50 229.50 04/24/2012

XX3615176 50 78.00 3,900.00 04/24/2012

WA3255180 60 99.00 5,940.00 05/10/2012

WA3515130 48 185.00 8,880.00 05/22/2012

BA4215180 9 99.00 891.00 06/29/2012

DESCRIPTION

ITEM UNITS SF120773

RELOCATE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 100 12.00 1,200.00 01/09/2012

DESCRIPTION

ITEM UNITS SF120777

COVER SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 60 9.80 588.00 11/30/2011

AA2595180 1,000 10.00 10,000.00 03/13/2012

DESCRIPTION

ITEM UNITS LF120784

TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 1,500 5.75 8,625.00 07/22/2011

440D31413 500 6.00 3,000.00 08/12/2011

XX1285133 1,500 3.00 4,500.00 08/18/2011

HA3885177 100 2.15 215.00 08/22/2011

HA3875177 120 2.00 240.00 08/23/2011

BA6165187 2,550 2.50 6,375.00 08/31/2011

AA8275178 3,000 5.00 15,000.00 09/14/2011

BA8775177 250 5.00 1,250.00 09/19/2011
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DESCRIPTION

ITEM UNITS LF120784

TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 509 2.75 1,399.75 09/28/2011

AX3765B60 2,939 2.10 6,171.90 09/28/2011

AX3765U60 21,463 2.75 59,023.25 09/28/2011

PG9365177 3,000 6.00 18,000.00 10/20/2011

AX3765460 16,552 2.43 40,221.36 11/22/2011

MO5935770 3,700 2.22 8,214.00 11/29/2011

AX3765660 5,923 .70 4,146.10 12/16/2011

BA6125187 600 2.50 1,500.00 01/09/2012

MO5935570 3,700 2.50 9,250.00 01/09/2012

FR4185180 61 3.00 183.00 03/03/2012

BA1365187 1,000 4.00 4,000.00 03/06/2012

AA4935130 420 2.75 1,155.00 03/08/2012

AA2595180 2,033 2.00 4,066.00 03/13/2012

HA3485270 63 3.00 189.00 03/13/2012

MO5985187 500 2.00 1,000.00 03/13/2012

BA1345180 705 3.50 2,467.50 03/26/2012

FR5305180 230 2.30 529.00 03/28/2012

CO4525280 500 2.25 1,125.00 04/04/2012

MO2235176 700 3.00 2,100.00 04/12/2012

PG6325187 100 3.00 300.00 04/20/2012

FR4575180 300 3.00 900.00 05/02/2012

PG8985177 1,000 4.25 4,250.00 05/02/2012

MO1185177 1,550 2.00 3,100.00 05/03/2012

WA3255180 2,452 2.30 5,639.60 05/10/2012

FR5045180 270 2.50 675.00 05/15/2012

FR6015130 162 4.00 648.00 05/15/2012

MO1115177 1,000 2.25 2,250.00 05/22/2012

MO1135177 2,000 2.00 4,000.00 05/22/2012

WA3515130 4,000 1.80 7,200.00 05/22/2012

AX3775460 451 3.00 1,353.00 05/29/2012

BA9445176 750 2.50 1,875.00 06/04/2012

XY2335177 1,000 3.00 3,000.00 06/04/2012

AX3785260 6,500 1.89 12,285.00 06/06/2012

PG8975177 500 2.00 1,000.00 06/20/2012

BA4215180 1,000 2.08 2,080.00 06/29/2012

CA3755174 80 3.50 280.00 11/15/2011

CA3755174 90 3.50 315.00 11/15/2011
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DESCRIPTION

ITEM UNITS LF120786

REMOVE AND RESET TEMPORARY ORANGE CONSTRUCTION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 1,500 1.00 1,500.00 08/18/2011

BA6165187 1,200 2.50 3,000.00 08/31/2011

AA8275178 12,000 1.00 12,000.00 09/14/2011

AA2595180 492 2.00 984.00 03/13/2012

WA3515130 2,000 1.55 3,100.00 05/22/2012

XY2335177 1,000 2.50 2,500.00 06/04/2012

DESCRIPTION

ITEM UNITS EA120820

DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 100 7.50 750.00 07/07/2011

AX2645182 300 60.00 18,000.00 07/19/2011

PG1185177 400 .50 200.00 07/19/2011

BA1615177 200 70.00 14,000.00 07/22/2011

XY2275577 300 1.00 300.00 07/22/2011

AX2645482 400 21.00 8,400.00 07/25/2011

BA1545177 600 29.75 17,850.00 07/29/2011

440D31413 150 20.00 3,000.00 08/12/2011

AX2645382 200 5.00 1,000.00 08/12/2011

XX1285133 100 100.00 10,000.00 08/18/2011

HA3885177 100 85.00 8,500.00 08/22/2011

AX2645282 200 82.00 16,400.00 08/23/2011

HA3875177 75 85.00 6,375.00 08/23/2011

MO5625176 100 88.00 8,800.00 08/24/2011

BA1475177 695 88.00 61,160.00 08/31/2011

BA6165187 100 1.00 100.00 08/31/2011

BA9765277 425 88.00 37,400.00 08/31/2011

MO5185177 125 88.00 11,000.00 09/06/2011

528D21413 50 .01 0.50 09/09/2011

AA8275178 250 50.00 12,500.00 09/14/2011

CL3555176 35 25.00 875.00 09/16/2011

BA8775177 200 24.00 4,800.00 09/19/2011

BA8675177 200 70.00 14,000.00 09/22/2011

AL4195176 152 63.00 9,576.00 09/23/2011

PG9365177 150 85.00 12,750.00 10/20/2011

XY2065177 300 50.00 15,000.00 11/14/2011

CA3755174 44 40.00 1,760.00 11/15/2011
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DESCRIPTION

ITEM UNITS EA120820

DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281531413 100 .01 1.00 11/22/2011

5281631413 100 .01 1.00 11/22/2011

AX5175277 110 1.00 110.00 11/22/2011

HO2355132 200 1.00 200.00 11/22/2011

MO5935770 728 85.00 61,880.00 11/29/2011

MO5235180 40 113.00 4,520.00 11/30/2011

AT7995382 400 85.00 34,000.00 12/02/2011

GA2045132 50 5.00 250.00 12/06/2011

CE3785177 90 68.00 6,120.00 12/19/2011

WA3775176 180 100.00 18,000.00 12/19/2011

BA5735177 50 1.00 50.00 01/03/2012

BA6125187 200 45.00 9,000.00 01/09/2012

CH2185132 200 5.00 1,000.00 01/09/2012

MO5935570 534 75.00 40,050.00 01/09/2012

CO3785180 55 88.00 4,840.00 01/12/2012

AX1585A74 100 88.00 8,800.00 01/13/2012

AX9295182 400 80.00 32,000.00 02/09/2012

AA2085176 110 10.00 1,100.00 02/10/2012

HO4585177 40 80.00 3,200.00 02/10/2012

HO4385280 320 80.00 25,600.00 02/14/2012

CH2195132 200 1.00 200.00 02/29/2012

FR4185180 100 85.50 8,550.00 03/03/2012

FR4185180 300 85.50 25,650.00 03/03/2012

BA1365187 120 1.00 120.00 03/06/2012

AA4935130 100 70.00 7,000.00 03/08/2012

FR5695177 500 35.00 17,500.00 03/08/2012

XY2035277 100 100.00 10,000.00 03/08/2012

440D41413 100 10.00 1,000.00 03/09/2012

AA2595180 650 78.00 50,700.00 03/13/2012

HA3485270 391 90.00 35,190.00 03/13/2012

MO5985187 80 90.00 7,200.00 03/13/2012

MO1015180 150 80.00 12,000.00 03/21/2012

XY2035177 100 150.00 15,000.00 03/21/2012

BA1345180 35 100.00 3,500.00 03/26/2012

BA7965132 200 1.00 200.00 03/26/2012

FR5305180 20 88.00 1,760.00 03/28/2012

MO2235176 180 80.00 14,400.00 04/12/2012

MO1195177 400 70.00 28,000.00 04/20/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 48



DESCRIPTION

ITEM UNITS EA120820

DRUMS FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6325187 50 20.00 1,000.00 04/20/2012

QA4795180 125 82.50 10,312.50 04/24/2012

XX3615176 180 95.00 17,100.00 04/24/2012

BA9705277 835 1.00 835.00 05/02/2012

FR4575180 30 80.00 2,400.00 05/02/2012

PG8925177 150 1.00 150.00 05/02/2012

PG8985177 200 63.50 12,700.00 05/02/2012

AX8595624 15 10.00 150.00 05/03/2012

MO1125177 200 64.00 12,800.00 05/03/2012

MO1185177 250 64.50 16,125.00 05/03/2012

AL4385177 80 60.00 4,800.00 05/08/2012

CE3455130 96 90.00 8,640.00 05/08/2012

TA4865132 200 1.00 200.00 05/08/2012

CE3975132 450 5.00 2,250.00 05/10/2012

PG8965177 100 1.00 100.00 05/10/2012

WA3255180 200 90.00 18,000.00 05/10/2012

XY2285477 100 7.00 700.00 05/14/2012

FR5045180 150 60.00 9,000.00 05/15/2012

FR6015130 100 40.00 4,000.00 05/15/2012

MO1115177 150 90.00 13,500.00 05/22/2012

MO1135177 400 64.00 25,600.00 05/22/2012

MO1165177 200 1.00 200.00 05/22/2012

PG9045177 150 1.00 150.00 05/22/2012

WA3515130 70 56.00 3,920.00 05/22/2012

AX3775460 20 80.00 1,600.00 05/29/2012

XY2275676 30 35.00 1,050.00 05/29/2012

BA9445176 75 90.00 6,750.00 06/04/2012

XX1245B77 25 3.00 75.00 06/04/2012

XY2125277 100 150.00 15,000.00 06/04/2012

XY2335177 100 120.00 12,000.00 06/04/2012

FR6345177 50 93.50 4,675.00 06/20/2012

GA3715177 75 65.00 4,875.00 06/20/2012

QA3405177 75 50.00 3,750.00 06/20/2012

BA4215180 125 85.00 10,625.00 06/29/2012

PG8935177 300 89.00 26,700.00 06/29/2012

XY1275477 100 1.00 100.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA120835

DRUMS, RENTAL PER DAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4505180 15,000 .01 150.00 04/12/2012

XX4505280 15,000 .01 150.00 04/20/2012

AT0975180 40,500 20.00 810,000.00 04/24/2012

XX4505380 15,000 .01 150.00 04/24/2012

XX5045180 5,000 .01 50.00 06/29/2012

DESCRIPTION

ITEM UNITS UD120860

PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 30 100.00 3,000.00 07/07/2011

PG1185177 150 125.00 18,750.00 07/19/2011

BA1615177 100 120.00 12,000.00 07/22/2011

XY2275577 60 100.00 6,000.00 07/22/2011

BA1545177 360 67.50 24,300.00 07/29/2011

BA1475177 1,360 88.00 119,680.00 08/31/2011

BA6165187 200 10.00 2,000.00 08/31/2011

BA9765277 1,150 88.00 101,200.00 08/31/2011

MO5185177 42 100.00 4,200.00 09/06/2011

AX9737514 120 11.00 1,320.00 09/09/2011

AA8275178 175 98.00 17,150.00 09/14/2011

CL3555176 60 112.00 6,720.00 09/16/2011

BA8775177 90 80.00 7,200.00 09/19/2011

BA8675177 200 120.00 24,000.00 09/22/2011

AL4195176 360 80.00 28,800.00 09/23/2011

PG9365177 20 120.00 2,400.00 10/20/2011

CL4455180 28 94.00 2,632.00 11/10/2011

XY2065177 30 85.00 2,550.00 11/14/2011

HO2355132 120 1.00 120.00 11/22/2011

MO5935770 566 120.00 67,920.00 11/29/2011

MO5235180 80 74.00 5,920.00 11/30/2011

GA2045132 60 10.00 600.00 12/06/2011

GA2105180 80 1.00 80.00 12/09/2011

CE3785177 150 55.00 8,250.00 12/19/2011

WA3775176 20 110.00 2,200.00 12/19/2011

BA5735177 110 25.00 2,750.00 01/03/2012

CH2185132 160 10.00 1,600.00 01/09/2012

MO5935570 112 75.00 8,400.00 01/09/2012
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DESCRIPTION

ITEM UNITS UD120860

PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4435180 90 2.00 180.00 01/11/2012

WA2215180 80 2.00 160.00 01/11/2012

CO3785180 56 83.00 4,648.00 01/12/2012

WA2235180 150 1.00 150.00 01/25/2012

HO4585177 40 110.00 4,400.00 02/10/2012

WA2255180 100 5.00 500.00 02/10/2012

HO4385280 50 125.00 6,250.00 02/14/2012

CA3075380 300 100.00 30,000.00 02/15/2012

CH2195132 103 25.00 2,575.00 02/29/2012

BA1365187 100 75.00 7,500.00 03/06/2012

FR5695177 90 80.00 7,200.00 03/08/2012

440D41413 50 100.00 5,000.00 03/09/2012

AA2595180 360 50.00 18,000.00 03/13/2012

HA3485270 160 75.00 12,000.00 03/13/2012

MO5985187 30 150.00 4,500.00 03/13/2012

MO1015180 24 90.00 2,160.00 03/21/2012

BA1345180 30 50.00 1,500.00 03/26/2012

BA7965132 150 1.00 150.00 03/26/2012

MO2235176 30 100.00 3,000.00 04/12/2012

XX4505180 100 .01 1.00 04/12/2012

MO1195177 50 120.00 6,000.00 04/20/2012

XX4505280 100 .01 1.00 04/20/2012

AT0975180 75 .01 0.75 04/24/2012

QA4795180 60 89.90 5,394.00 04/24/2012

XX3615176 20 88.00 1,760.00 04/24/2012

XX4505380 100 .01 1.00 04/24/2012

BA9705277 60 100.00 6,000.00 05/02/2012

FR4575180 40 90.00 3,600.00 05/02/2012

PG8925177 45 1.00 45.00 05/02/2012

PG8985177 50 127.00 6,350.00 05/02/2012

MO1125177 50 125.00 6,250.00 05/03/2012

MO1185177 60 129.00 7,740.00 05/03/2012

AL4385177 20 82.00 1,640.00 05/08/2012

TA4865132 150 1.00 150.00 05/08/2012

PG8965177 60 1.00 60.00 05/10/2012

WA3255180 84 125.00 10,500.00 05/10/2012

FR5045180 330 20.00 6,600.00 05/15/2012

FR6015130 28 85.00 2,380.00 05/15/2012
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DESCRIPTION

ITEM UNITS UD120860

PORTABLE VARIABLE MESSAGE SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1115177 100 105.00 10,500.00 05/22/2012

MO1135177 100 128.00 12,800.00 05/22/2012

MO1165177 50 1.00 50.00 05/22/2012

PG9045177 30 1.00 30.00 05/22/2012

WA3515130 30 90.00 2,700.00 05/22/2012

XY2275676 10 10.40 104.00 05/29/2012

BA9445176 40 100.00 4,000.00 06/04/2012

BA7475A80 100 5.00 500.00 06/06/2012

FR6345177 65 1.00 65.00 06/20/2012

GA3715177 5 90.00 450.00 06/20/2012

PG8975177 90 95.00 8,550.00 06/20/2012

QA3405177 100 .01 1.00 06/20/2012

BA4215180 82 104.00 8,528.00 06/29/2012

PG8935177 50 89.00 4,450.00 06/29/2012

XX5045180 30 75.00 2,250.00 06/29/2012

FR4185180 18 100.00 1,800.00 03/03/2012

FR4185180 18 100.00 1,800.00 03/03/2012

DESCRIPTION

ITEM UNITS UD120880

TRUCK MOUNTED ATTENUATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 20 600.00 12,000.00 08/12/2011

AT6205186 24 750.00 18,000.00 11/14/2011

5281531413 100 250.00 25,000.00 11/22/2011

5281631413 100 150.00 15,000.00 11/22/2011

MO1235185 36 550.00 19,800.00 11/22/2011

BA5215176 122 850.00 103,700.00 11/29/2011

BA9885185 55 60.00 3,300.00 01/20/2012

HO2425185 141 750.00 105,750.00 02/01/2012

QA4795180 10 100.00 1,000.00 04/24/2012

415D11414 50 25.00 1,250.00 05/08/2012

QA3405177 20 .01 0.20 06/20/2012

XY1275477 200 300.00 60,000.00 06/29/2012
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DESCRIPTION

ITEM UNITS UD120890

PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 40 1.00 40.00 07/07/2011

AA4105274 10 150.00 1,500.00 07/19/2011

AX2645182 150 100.00 15,000.00 07/19/2011

PG1185177 150 1.00 150.00 07/19/2011

BA1615177 180 .01 1.80 07/22/2011

XY2275577 150 300.00 45,000.00 07/22/2011

AX2645482 150 499.00 74,850.00 07/25/2011

4260451412RSB 230 100.00 23,000.00 07/28/2011

BA1545177 200 307.00 61,400.00 07/29/2011

XX6605185 30 1.00 30.00 07/29/2011

4261851413SB 210 275.00 57,750.00 08/04/2011

AX2645382 150 288.00 43,200.00 08/12/2011

AX2645282 150 585.74 87,861.00 08/23/2011

BA1475177 250 300.00 75,000.00 08/31/2011

BA6165187 100 1.00 100.00 08/31/2011

BA9765277 250 300.00 75,000.00 08/31/2011

MO5185177 30 1.00 30.00 09/06/2011

AX9737514 500 50.00 25,000.00 09/09/2011

AA8275178 175 180.00 31,500.00 09/14/2011

AT5025382 20 100.00 2,000.00 09/16/2011

CL3555176 40 5.00 200.00 09/16/2011

BA8775177 30 310.00 9,300.00 09/19/2011

BA8675177 400 285.00 114,000.00 09/22/2011

AT5025182 30 100.00 3,000.00 09/23/2011

AT5025282 20 600.00 12,000.00 10/05/2011

AT5025482 30 300.00 9,000.00 10/14/2011

WO2185177 40 1.00 40.00 10/18/2011

PG9365177 200 175.00 35,000.00 10/20/2011

XY2065177 28 250.00 7,000.00 11/14/2011

CA3755174 10 520.00 5,200.00 11/15/2011

AX5175277 60 1.00 60.00 11/22/2011

HO2355132 60 1.00 60.00 11/22/2011

MO5935770 365 150.00 54,750.00 11/29/2011

AT7995382 150 300.00 45,000.00 12/02/2011

GA2045132 30 50.00 1,500.00 12/06/2011

GA2105180 80 1.00 80.00 12/09/2011

CE3785177 150 135.00 20,250.00 12/19/2011

BA5735177 110 150.00 16,500.00 01/03/2012
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DESCRIPTION

ITEM UNITS UD120890

PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6125187 120 1.00 120.00 01/09/2012

CH2185132 160 15.00 2,400.00 01/09/2012

MO5935570 50 120.00 6,000.00 01/09/2012

AL4435180 90 1.00 90.00 01/11/2012

WA2215180 80 1.00 80.00 01/11/2012

AX1585A74 15 350.00 5,250.00 01/13/2012

WA2235180 150 1.00 150.00 01/25/2012

AX2886114SBR 5 .00 0.00 02/01/2012

AX9295182 150 525.00 78,750.00 02/09/2012

HO4585177 30 245.00 7,350.00 02/10/2012

WA2255180 100 10.00 1,000.00 02/10/2012

CA3075380 100 50.00 5,000.00 02/15/2012

AX2876114SBR 20 150.00 3,000.00 02/23/2012

CH2195132 103 50.00 5,150.00 02/29/2012

FR5695177 90 275.00 24,750.00 03/08/2012

AA2595180 565 125.00 70,625.00 03/13/2012

BA7965132 150 1.00 150.00 03/26/2012

XX4505180 150 .01 1.50 04/12/2012

MO1195177 50 490.00 24,500.00 04/20/2012

XX4505280 150 .01 1.50 04/20/2012

AT0975180 2,500 .01 25.00 04/24/2012

XX4505380 150 .01 1.50 04/24/2012

BA9705277 60 250.00 15,000.00 05/02/2012

PG8985177 50 475.00 23,750.00 05/02/2012

MO1125177 50 485.00 24,250.00 05/03/2012

528D61414 15 600.00 9,000.00 05/08/2012

CE3455130 64 140.00 8,960.00 05/08/2012

TA4865132 150 1.00 150.00 05/08/2012

CE3975132 200 180.00 36,000.00 05/10/2012

AX8595524SBR 15 125.00 1,875.00 05/22/2012

MO1115177 50 500.00 25,000.00 05/22/2012

MO1135177 100 480.00 48,000.00 05/22/2012

MO1165177 50 1.00 50.00 05/22/2012

PG9045177 30 1.00 30.00 05/22/2012

XY2275676 15 130.00 1,950.00 05/29/2012

BA7475A80 100 10.00 1,000.00 06/06/2012

FR6345177 100 1.00 100.00 06/20/2012

GA3715177 45 140.00 6,300.00 06/20/2012
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DESCRIPTION

ITEM UNITS UD120890

PROTECTION VEHICLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8935177 6 700.00 4,200.00 06/29/2012

XX5045180 50 .01 0.50 06/29/2012

DESCRIPTION

ITEM UNITS UD120900

SPEED DISPLAY TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 200 44.00 8,800.00 08/31/2011

BA9765277 200 44.00 8,800.00 08/31/2011

FR4185180 1,280 30.00 38,400.00 03/03/2012

WA3255180 1,000 44.00 44,000.00 05/10/2012

DESCRIPTION

ITEM UNITS EA121001

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 1 BAY, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4575180 2 7,350.00 14,700.00 05/02/2012

DESCRIPTION

ITEM UNITS EA121013

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2085176 4 1,500.00 6,000.00 02/10/2012

DESCRIPTION

ITEM UNITS EA121019

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 4 4,600.00 18,400.00 03/03/2012

AA2595180 6 4,900.00 29,400.00 03/13/2012

HA3485270 11 3,415.00 37,565.00 03/13/2012

MO1015180 3 1,500.00 4,500.00 03/21/2012

BA4215180 9 4,700.00 42,300.00 06/29/2012

DESCRIPTION

ITEM UNITS EA121031

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS,ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 2 3,500.00 7,000.00 02/14/2012

FR5045180 2 3,000.00 6,000.00 05/15/2012
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DESCRIPTION

ITEM UNITS EA121043

TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 2 3,400.00 6,800.00 02/14/2012

FR6015130 4 14,700.00 58,800.00 05/15/2012

DESCRIPTION

ITEM UNITS EA121060

REMOVE AND RESET TEMPORARY TYPE E TRAFFIC BARRIER END TREATMENT, ANY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 9 1,100.00 9,900.00 02/14/2012

FR4185180 4 1,650.00 6,600.00 03/03/2012

AA2595180 4 1,650.00 6,600.00 03/13/2012

HA3485270 5 1,200.00 6,000.00 03/13/2012

MO1015180 4 1,500.00 6,000.00 03/21/2012

FR4575180 2 4,000.00 8,000.00 05/02/2012

FR5045180 2 1,200.00 2,400.00 05/15/2012

FR6015130 1 4,725.00 4,725.00 05/15/2012

BA4215180 12 1,800.00 21,600.00 06/29/2012

DESCRIPTION

ITEM UNITS EA121065

REPAIR TEMPORARY TRAFFIC BARRIER END TREATMENT, ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3485270 6 6,400.00 38,400.00 03/13/2012

FR5045180 2 2,500.00 5,000.00 05/15/2012

DESCRIPTION

ITEM UNITS EA121142

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TERMINAL END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3485270 1 7,650.00 7,650.00 03/13/2012

PG8935177 1 5,300.00 5,300.00 06/29/2012

DESCRIPTION

ITEM UNITS EA121146

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TRANSITION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 3 6,600.00 19,800.00 02/14/2012
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DESCRIPTION

ITEM UNITS EA121148

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER TRANSITION LEFT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 2 6,600.00 13,200.00 02/14/2012

DESCRIPTION

ITEM UNITS LF121150

PRECAST TEMPORARY 32 INCH F SHAPE CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 250 70.00 17,500.00 07/19/2011

BA1475177 1,200 10.00 12,000.00 08/31/2011

BA9765277 1,700 10.00 17,000.00 08/31/2011

AL4195176 4,038 34.00 137,292.00 09/23/2011

CL4455180 48 20.00 960.00 11/10/2011

CA3755174 350 29.00 10,150.00 11/15/2011

MO5935770 533 47.90 25,530.70 11/29/2011

MO5235180 250 18.50 4,625.00 11/30/2011

WA3775176 3,230 27.00 87,210.00 12/19/2011

BA6125187 1,500 10.00 15,000.00 01/09/2012

CO3785180 600 17.00 10,200.00 01/12/2012

AA2085176 1,800 21.00 37,800.00 02/10/2012

HO4385280 8,700 20.50 178,350.00 02/14/2012

BA1365187 980 26.00 25,480.00 03/06/2012

AA4935130 2,700 15.00 40,500.00 03/08/2012

AA2595180 5,500 23.50 129,250.00 03/13/2012

HA3485270 2,614 25.75 67,310.50 03/13/2012

MO1015180 315 15.00 4,725.00 03/21/2012

PG6325187 1,500 12.00 18,000.00 04/20/2012

QA4795180 680 34.40 23,392.00 04/24/2012

XX3615176 1,500 36.50 54,750.00 04/24/2012

BA9705277 3,580 28.00 100,240.00 05/02/2012

WA3255180 5,500 10.00 55,000.00 05/10/2012

FR5045180 1,056 14.00 14,784.00 05/15/2012

FR6015130 1,550 13.00 20,150.00 05/15/2012

WA3515130 1,500 15.50 23,250.00 05/22/2012

BA4215180 4,522 15.00 67,830.00 06/29/2012

PG8935177 890 24.00 21,360.00 06/29/2012

FR4185180 310 10.00 3,100.00 03/03/2012

FR4185180 1,700 10.00 17,000.00 03/03/2012
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DESCRIPTION

ITEM UNITS LS130840

CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 1 5,000.00 5,000.00 07/07/2011

AX2645182 1 110,000.00 110,000.00 07/19/2011

PG1185177 1 1.00 1.00 07/19/2011

BA1615177 1 15,060.00 15,060.00 07/22/2011

AX2645482 1 255,000.00 255,000.00 07/25/2011

BA1545177 1 11,000.00 11,000.00 07/29/2011

AX2645382 1 50,000.00 50,000.00 08/12/2011

HA3885177 1 21,000.00 21,000.00 08/22/2011

AX2645282 1 104,848.03 104,848.03 08/23/2011

HA3875177 1 13,000.00 13,000.00 08/23/2011

MO5625176 1 5,000.00 5,000.00 08/24/2011

BA1475177 1 20,000.00 20,000.00 08/31/2011

BA6165187 1 34,650.00 34,650.00 08/31/2011

BA9765277 1 20,000.00 20,000.00 08/31/2011

MO5185177 1 8,000.00 8,000.00 09/06/2011

CL3555176 1 15,000.00 15,000.00 09/16/2011

BA8775177 1 14,000.00 14,000.00 09/19/2011

AL4195176 1 30,000.00 30,000.00 09/23/2011

AX3765260 1 23,575.00 23,575.00 09/28/2011

AX3765B60 1 33,000.00 33,000.00 09/28/2011

AX3765U60 1 36,186.00 36,186.00 09/28/2011

AX3765X60 1 2,500.00 2,500.00 10/05/2011

PG9365177 1 20,000.00 20,000.00 10/20/2011

CL4455180 1 5,000.00 5,000.00 11/10/2011

CA3755174 1 12,000.00 12,000.00 11/15/2011

AX3765460 1 70,219.32 70,219.32 11/22/2011

AX5175277 1 1.75 1.75 11/22/2011

HO2355132 1 500.00 500.00 11/22/2011

MO5935770 1 40,000.00 40,000.00 11/29/2011

MO5235180 1 7,580.00 7,580.00 11/30/2011

AT7995382 1 190,000.00 190,000.00 12/02/2011

GA2045132 1 1,000.00 1,000.00 12/06/2011

AX3765660 1 80,000.00 80,000.00 12/16/2011

CE3785177 1 100.00 100.00 12/19/2011

WA3775176 1 30,000.00 30,000.00 12/19/2011

BA5735177 1 6,500.00 6,500.00 01/03/2012

BA6125187 1 40,000.00 40,000.00 01/09/2012

CH2185132 1 2,500.00 2,500.00 01/09/2012
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DESCRIPTION

ITEM UNITS LS130840

CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 1 10,000.00 10,000.00 01/09/2012

AX3765G60 1 56,000.00 56,000.00 01/12/2012

CO3785180 1 34,000.00 34,000.00 01/12/2012

AX9295182 1 127,600.00 127,600.00 02/09/2012

AA2085176 1 6,600.00 6,600.00 02/10/2012

HO4585177 1 2,465.00 2,465.00 02/10/2012

HO4385280 1 30,000.00 30,000.00 02/14/2012

CH2195132 1 2,900.00 2,900.00 02/29/2012

FR4185180 1 115,000.00 115,000.00 03/03/2012

FR4185180 1 48,000.00 48,000.00 03/03/2012

BA1365187 1 15,000.00 15,000.00 03/06/2012

AA4935130 1 25,000.00 25,000.00 03/08/2012

FR5695177 1 5,000.00 5,000.00 03/08/2012

AA2595180 1 45,000.00 45,000.00 03/13/2012

HA3485270 1 39,000.00 39,000.00 03/13/2012

MO5985187 1 8,000.00 8,000.00 03/13/2012

MO1015180 1 4,500.00 4,500.00 03/21/2012

BA1345180 1 10,800.00 10,800.00 03/26/2012

BA7965132 1 5,000.00 5,000.00 03/26/2012

FR5305180 1 12,000.00 12,000.00 03/28/2012

CO4525280 1 6,500.00 6,500.00 04/04/2012

MO2235176 1 9,000.00 9,000.00 04/12/2012

MO1195177 1 8,400.00 8,400.00 04/20/2012

PG6325187 1 10,000.00 10,000.00 04/20/2012

QA4795180 1 11,590.00 11,590.00 04/24/2012

BA9705277 1 19,000.00 19,000.00 05/02/2012

FR4575180 1 24,000.00 24,000.00 05/02/2012

PG8925177 1 10,850.00 10,850.00 05/02/2012

PG8985177 1 32,200.00 32,200.00 05/02/2012

MO1125177 1 7,000.00 7,000.00 05/03/2012

MO1185177 1 12,000.00 12,000.00 05/03/2012

415D11414 1 5,000.00 5,000.00 05/08/2012

AL4385177 1 2,380.00 2,380.00 05/08/2012

CE3455130 1 15,900.00 15,900.00 05/08/2012

TA4865132 1 1,500.00 1,500.00 05/08/2012

CE3975132 1 750.00 750.00 05/10/2012

PG8965177 1 20,500.00 20,500.00 05/10/2012

WA3255180 1 150,000.00 150,000.00 05/10/2012
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DESCRIPTION

ITEM UNITS LS130840

CONSTRUCTION STAKEOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5045180 1 32,000.00 32,000.00 05/15/2012

FR6015130 1 18,000.00 18,000.00 05/15/2012

MO1115177 1 12,500.00 12,500.00 05/22/2012

MO1135177 1 22,000.00 22,000.00 05/22/2012

MO1165177 1 15,000.00 15,000.00 05/22/2012

PG9045177 1 4,900.00 4,900.00 05/22/2012

WA3515130 1 14,320.00 14,320.00 05/22/2012

AX3775460 1 40,000.00 40,000.00 05/29/2012

BA9445176 1 15,000.00 15,000.00 06/04/2012

XY2335177 1 25,400.00 25,400.00 06/04/2012

FR6345177 1 10,100.00 10,100.00 06/20/2012

GA3715177 1 32,000.00 32,000.00 06/20/2012

PG8975177 1 4,325.00 4,325.00 06/20/2012

QA3405177 1 25,000.00 25,000.00 06/20/2012

BA4215180 1 48,880.00 48,880.00 06/29/2012

PG8935177 1 13,950.00 13,950.00 06/29/2012

DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 1 27,440.65 27,440.65 07/07/2011

AX2645182 1 350,000.00 350,000.00 07/19/2011

PG1185177 1 131,954.34 131,954.34 07/19/2011

BA1615177 1 90,841.55 90,841.55 07/22/2011

XY2275577 1 7,500.00 7,500.00 07/22/2011

AX2645482 1 5,000.00 5,000.00 07/25/2011

BA1545177 1 90,817.10 90,817.10 07/29/2011

AX2645382 1 190,000.00 190,000.00 08/12/2011

AX2645282 1 134,720.93 134,720.93 08/23/2011

MO5625176 1 33,000.00 33,000.00 08/24/2011

BA1475177 1 191,000.00 191,000.00 08/31/2011

BA6165187 1 90,000.00 90,000.00 08/31/2011

BA9765277 1 173,000.00 173,000.00 08/31/2011

AA8275178 1 20,000.00 20,000.00 09/14/2011

CL3555176 1 26,500.00 26,500.00 09/16/2011

BA8775177 1 213,000.00 213,000.00 09/19/2011

BA8675177 1 108,026.00 108,026.00 09/22/2011
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DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1 67,000.00 67,000.00 09/23/2011

AT5025182 1 10,000.00 10,000.00 09/23/2011

AX3765260 1 32,500.00 32,500.00 09/28/2011

AX3765B60 1 70,500.00 70,500.00 09/28/2011

AX3765U60 1 30,161.00 30,161.00 09/28/2011

XX4395185 1 94,404.44 94,404.44 10/05/2011

XY2245185 1 81,084.34 81,084.34 10/05/2011

AT5025482 1 29,119.44 29,119.44 10/14/2011

PG9365177 1 88,550.00 88,550.00 10/20/2011

AT8725386 1 69,000.00 69,000.00 11/10/2011

CL4455180 1 18,305.00 18,305.00 11/10/2011

AT6205186 1 264,000.00 264,000.00 11/14/2011

XY1255185 1 92,415.68 92,415.68 11/14/2011

XY2065177 1 240,000.00 240,000.00 11/14/2011

CA3755174 1 9,800.00 9,800.00 11/15/2011

AX3765460 1 42,705.52 42,705.52 11/22/2011

AX5175277 1 1,800.00 1,800.00 11/22/2011

HO2355132 1 10,000.00 10,000.00 11/22/2011

MO1235185 1 27,557.00 27,557.00 11/22/2011

BA5215176 1 146,033.33 146,033.33 11/29/2011

MO5935770 1 204,000.00 204,000.00 11/29/2011

MO5235180 1 54,800.00 54,800.00 11/30/2011

AT7995382 1 128,000.00 128,000.00 12/02/2011

GA2045132 1 2,500.00 2,500.00 12/06/2011

AX3765660 1 270,000.00 270,000.00 12/16/2011

CE3785177 1 37,000.00 37,000.00 12/19/2011

WA3775176 1 36,000.00 36,000.00 12/19/2011

BA5735177 1 51,000.00 51,000.00 01/03/2012

BA6125187 1 64,100.00 64,100.00 01/09/2012

CH2185132 1 5,000.00 5,000.00 01/09/2012

MO5935570 1 250,000.00 250,000.00 01/09/2012

AX3765G60 1 53,000.00 53,000.00 01/12/2012

CO3785180 1 117,000.00 117,000.00 01/12/2012

AX1585A74 1 150,000.00 150,000.00 01/13/2012

BA9885185 1 38,000.00 38,000.00 01/20/2012

AW6975286 1 150,000.00 150,000.00 01/25/2012

HO2425185 1 106,725.00 106,725.00 02/01/2012

AX9295182 1 100,000.00 100,000.00 02/09/2012
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DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2085176 1 22,000.00 22,000.00 02/10/2012

HO4585177 1 20,000.00 20,000.00 02/10/2012

HO4385280 1 385,000.00 385,000.00 02/14/2012

CA3075380 1 436,647.00 436,647.00 02/15/2012

CH2195132 1 10,000.00 10,000.00 02/29/2012

BA1365187 1 60,000.00 60,000.00 03/06/2012

AA4935130 1 25,000.00 25,000.00 03/08/2012

FR5695177 1 56,480.00 56,480.00 03/08/2012

XY2035277 1 115,500.00 115,500.00 03/08/2012

AA2595180 1 475,000.00 475,000.00 03/13/2012

HA3485270 1 57,100.00 57,100.00 03/13/2012

MO5985187 1 13,000.00 13,000.00 03/13/2012

MO1015180 1 27,000.00 27,000.00 03/21/2012

XY2035177 1 136,259.00 136,259.00 03/21/2012

AX9675149 1 70,000.00 70,000.00 03/26/2012

FR5305180 1 54,000.00 54,000.00 03/28/2012

CO4525280 1 21,000.00 21,000.00 04/04/2012

MO2235176 1 50,000.00 50,000.00 04/12/2012

MO1195177 1 60,000.00 60,000.00 04/20/2012

PG6325187 1 60,000.00 60,000.00 04/20/2012

QA4795180 1 207,120.00 207,120.00 04/24/2012

BA9705277 1 215,000.00 215,000.00 05/02/2012

FR4575180 1 143,400.00 143,400.00 05/02/2012

PG8925177 1 250,000.00 250,000.00 05/02/2012

PG8985177 1 67,800.00 67,800.00 05/02/2012

MO1125177 1 25,735.00 25,735.00 05/03/2012

MO1185177 1 61,900.00 61,900.00 05/03/2012

AL4385177 1 28,100.00 28,100.00 05/08/2012

CE3455130 1 19,700.00 19,700.00 05/08/2012

TA4865132 1 51,500.00 51,500.00 05/08/2012

XY3225177 1 33,600.00 33,600.00 05/09/2012

PG8965177 1 140,000.00 140,000.00 05/10/2012

WA3255180 1 1,386,000.00 1,386,000.00 05/10/2012

AX3775260 1 500.00 500.00 05/15/2012

FR5045180 1 200,000.00 200,000.00 05/15/2012

FR6015130 1 38,000.00 38,000.00 05/15/2012

MO1115177 1 60,100.00 60,100.00 05/22/2012

MO1135177 1 125,625.00 125,625.00 05/22/2012
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DESCRIPTION

ITEM UNITS LS130850

MOBILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1165177 1 152,000.00 152,000.00 05/22/2012

PG9045177 1 100,000.00 100,000.00 05/22/2012

WA3515130 1 114,780.00 114,780.00 05/22/2012

AX3775460 1 310,000.00 310,000.00 05/29/2012

BA9445176 1 90,000.00 90,000.00 06/04/2012

XY2125277 1 135,075.00 135,075.00 06/04/2012

XY3195177 1 93,000.00 93,000.00 06/04/2012

AX3785260 1 20,185.00 20,185.00 06/06/2012

XY3095177 1 96,000.00 96,000.00 06/06/2012

FR6345177 1 100,000.00 100,000.00 06/20/2012

GA3715177 1 95,500.00 95,500.00 06/20/2012

PG8975177 1 28,500.00 28,500.00 06/20/2012

QA3405177 1 55,000.00 55,000.00 06/20/2012

XY3235177 1 94,560.00 94,560.00 06/20/2012

BA4215180 1 477,000.00 477,000.00 06/29/2012

PG8935177 1 65,600.00 65,600.00 06/29/2012

AT5025282 1 30,998.00 30,998.00 10/05/2011

AX3765X60 1 17,000.00 17,000.00 10/05/2011

FR4185180 1 854,700.00 854,700.00 03/03/2012

FR4185180 1 25,000.00 25,000.00 03/03/2012

BA1345180 1 16,800.00 16,800.00 03/26/2012

BA7965132 1 34,300.00 34,300.00 03/26/2012

DESCRIPTION

ITEM UNITS HR130900

ON-THE-JOB TRAINING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 1,000 .80 800.00 08/18/2011

BA1475177 2,000 .80 1,600.00 08/31/2011

BA9765277 2,000 .80 1,600.00 08/31/2011

AA8275178 1,000 .80 800.00 09/14/2011

AT3765D60 25,000 .80 20,000.00 11/30/2011

AT7995382 1,000 .80 800.00 12/02/2011

PG4195172 4,000 .80 3,200.00 12/13/2011

CH2185132 1,000 .80 800.00 01/09/2012

CO3785180 1,000 .80 800.00 01/12/2012

AX9295182 3,000 .80 2,400.00 02/09/2012

CA3075380 1,000 .80 800.00 02/15/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 63



DESCRIPTION

ITEM UNITS HR130900

ON-THE-JOB TRAINING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 2,000 .80 1,600.00 03/03/2012

AA2595180 4,000 .80 3,200.00 03/13/2012

TA4865132 1,000 .80 800.00 05/08/2012

CE3975132 1,000 .80 800.00 05/10/2012

FR5045180 1,000 .80 800.00 05/15/2012

BA7475A80 1,000 .80 800.00 06/06/2012

BA4215180 2,000 .80 1,600.00 06/29/2012

DESCRIPTION

ITEM UNITS LS131000

CPM PROJECT SCHEDULE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 1 1.00 1.00 08/31/2011

BA9765277 1 1.00 1.00 08/31/2011

AX3765U60 1 21,601.00 21,601.00 09/28/2011

AX3765460 1 1,055.49 1,055.49 11/22/2011

MO5935770 1 17,649.00 17,649.00 11/29/2011

MO5235180 1 7,390.00 7,390.00 11/30/2011

MO5935570 1 7,500.00 7,500.00 01/09/2012

CA3075380 1 6,000.00 6,000.00 02/15/2012

FR4185180 1 20,000.00 20,000.00 03/03/2012

AA2595180 1 1.00 1.00 03/13/2012

MO1015180 1 1,500.00 1,500.00 03/21/2012

BA9445176 1 1.00 1.00 06/04/2012

BA4215180 1 20,540.00 20,540.00 06/29/2012

DESCRIPTION

ITEM UNITS EA199000

CONES FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 200 .01 2.00 09/09/2011

XY2065177 400 10.00 4,000.00 11/14/2011

5281531413 200 .01 2.00 11/22/2011

5281631413 200 .01 2.00 11/22/2011

XY2035277 200 100.00 20,000.00 03/08/2012

440D41413 150 1.00 150.00 03/09/2012

XY2035177 200 250.00 50,000.00 03/21/2012

XY2285477 100 5.00 500.00 05/14/2012

XY2275676 150 7.50 1,125.00 05/29/2012
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DESCRIPTION

ITEM UNITS EA199000

CONES FOR MAINTENANCE OF TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245B77 150 2.00 300.00 06/04/2012

XY2125277 200 250.00 50,000.00 06/04/2012

PG8975177 300 23.25 6,975.00 06/20/2012

DESCRIPTION

ITEM UNITS LF199005

4 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 12,200 1.00 12,200.00 11/14/2011

XY2035277 250,000 .01 2,500.00 03/08/2012

XY2035177 250,000 .01 2,500.00 03/21/2012

XY2125277 250,000 .01 2,500.00 06/04/2012

DESCRIPTION

ITEM UNITS LF199010

6 INCH TEMPORARY PAVEMENT STRIPING TAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2035277 500 1.10 550.00 03/08/2012

XY2035177 500 2.00 1,000.00 03/21/2012

XY2125277 500 2.00 1,000.00 06/04/2012

XY2335177 1,500 3.60 5,400.00 06/04/2012

DESCRIPTION

ITEM UNITS LF199015

REMOVAL OF TEMPORARY PAVEMENT STRIPING TAPE - ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2035277 220,000 .01 2,200.00 03/08/2012

XY2035177 220,000 .01 2,200.00 03/21/2012

BA9705277 24,500 .25 6,125.00 05/02/2012

XY2125277 220,000 .01 2,200.00 06/04/2012

DESCRIPTION

ITEM UNITS LF201020

TRIMMING EXISTING DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3775176 1,000 5.25 5,250.00 12/19/2011

MO1195177 200 4.25 850.00 04/20/2012

XX3615176 1,000 12.50 12,500.00 04/24/2012

BA9705277 75 20.00 1,500.00 05/02/2012
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DESCRIPTION

ITEM UNITS LF201020

TRIMMING EXISTING DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8925177 100 2.00 200.00 05/02/2012

PG8985177 205 20.00 4,100.00 05/02/2012

AL4385177 700 8.50 5,950.00 05/08/2012

PG8965177 900 .50 450.00 05/10/2012

MO1115177 87 10.00 870.00 05/22/2012

MO1135177 70 10.00 700.00 05/22/2012

GA3715177 60 3.25 195.00 06/20/2012

DESCRIPTION

ITEM UNITS CY201030

CLASS 1 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 17,600 18.00 316,800.00 07/19/2011

AX2645482 23,200 9.00 208,800.00 07/25/2011

AX2645382 12,000 9.00 108,000.00 08/12/2011

AX2645282 12,000 33.97 407,640.00 08/23/2011

BA6165187 16,487 12.00 197,844.00 08/31/2011

AL4195176 3,096 27.00 83,592.00 09/23/2011

AX3765260 1,380 38.00 52,440.00 09/28/2011

AX3765B60 4,987 44.00 219,428.00 09/28/2011

AX3765U60 1,200 17.00 20,400.00 09/28/2011

AX3765X60 335 45.00 15,075.00 10/05/2011

CL4455180 90 41.00 3,690.00 11/10/2011

AX3765460 35,410 5.67 200,774.70 11/22/2011

MO5935770 1,400 33.00 46,200.00 11/29/2011

MO5235180 220 34.00 7,480.00 11/30/2011

AT7995382 12,000 20.00 240,000.00 12/02/2011

AX3765660 12,863 23.00 295,849.00 12/16/2011

BA6125187 10,900 17.75 193,475.00 01/09/2012

AX3765G60 48,481 13.60 659,341.60 01/12/2012

CO3785180 150 28.00 4,200.00 01/12/2012

AX1585A74 6,500 40.00 260,000.00 01/13/2012

AX9295182 12,000 28.50 342,000.00 02/09/2012

AA2085176 1,958 28.50 55,803.00 02/10/2012

FR4185180 2,015 16.75 33,751.25 03/03/2012

FR4185180 6,665 11.50 76,647.50 03/03/2012

AA4935130 7,000 6.70 46,900.00 03/08/2012

AA2595180 3,350 15.00 50,250.00 03/13/2012
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DESCRIPTION

ITEM UNITS CY201030

CLASS 1 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3485270 8,000 13.00 104,000.00 03/13/2012

MO5985187 369 30.00 11,070.00 03/13/2012

FR5305180 7,937 20.00 158,740.00 03/28/2012

CO4525280 6,000 9.75 58,500.00 04/04/2012

PG6325187 2,015 16.00 32,240.00 04/20/2012

QA4795180 160 166.00 26,560.00 04/24/2012

BA9705277 21,600 19.00 410,400.00 05/02/2012

FR4575180 985 20.00 19,700.00 05/02/2012

WA3255180 8,300 15.00 124,500.00 05/10/2012

FR5045180 3,995 18.00 71,910.00 05/15/2012

MO1165177 2 100.00 200.00 05/22/2012

WA3515130 5,400 16.50 89,100.00 05/22/2012

AX3775460 196,000 2.70 529,200.00 05/29/2012

BA4215180 11,174 14.82 165,598.68 06/29/2012

PG8935177 1,438 20.50 29,479.00 06/29/2012

DESCRIPTION

ITEM UNITS CY201031

CLASS 1-A EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 150 25.00 3,750.00 08/24/2011

BA6165187 300 20.00 6,000.00 08/31/2011

CL3555176 150 12.50 1,875.00 09/16/2011

AL4195176 250 26.00 6,500.00 09/23/2011

AX3765B60 274 60.00 16,440.00 09/28/2011

AX3765X60 191 45.00 8,595.00 10/05/2011

PG9365177 50 50.00 2,500.00 10/20/2011

CL4455180 5 41.00 205.00 11/10/2011

MO5935770 20 34.00 680.00 11/29/2011

MO5235180 50 91.00 4,550.00 11/30/2011

WA3775176 250 19.00 4,750.00 12/19/2011

BA6125187 50 1.00 50.00 01/09/2012

MO5935570 200 35.00 7,000.00 01/09/2012

CO3785180 50 10.00 500.00 01/12/2012

AA2085176 50 35.00 1,750.00 02/10/2012

FR4185180 300 18.00 5,400.00 03/03/2012

BA1365187 350 16.00 5,600.00 03/06/2012

AA4935130 300 20.00 6,000.00 03/08/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 67



DESCRIPTION

ITEM UNITS CY201031

CLASS 1-A EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2595180 50 34.00 1,700.00 03/13/2012

HA3485270 1,700 13.00 22,100.00 03/13/2012

FR5305180 200 24.00 4,800.00 03/28/2012

CO4525280 100 .01 1.00 04/04/2012

PG6325187 100 20.00 2,000.00 04/20/2012

XX3615176 250 27.50 6,875.00 04/24/2012

BA9705277 100 25.00 2,500.00 05/02/2012

FR4575180 105 18.00 1,890.00 05/02/2012

CE3455130 30 14.00 420.00 05/08/2012

WA3255180 165 25.00 4,125.00 05/10/2012

FR5045180 500 25.00 12,500.00 05/15/2012

FR6015130 75 18.00 1,350.00 05/15/2012

PG9045177 10 20.00 200.00 05/22/2012

WA3515130 220 22.00 4,840.00 05/22/2012

AX3775460 100 30.00 3,000.00 05/29/2012

BA9445176 50 40.00 2,000.00 06/04/2012

GA3715177 50 32.40 1,620.00 06/20/2012

QA3405177 100 20.00 2,000.00 06/20/2012

BA4215180 250 41.60 10,400.00 06/29/2012

PG8935177 50 22.85 1,142.50 06/29/2012

DESCRIPTION

ITEM UNITS CY201032

CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 90 200.00 18,000.00 07/19/2011

BA1615177 70 75.00 5,250.00 07/22/2011

XX1285133 300 25.00 7,500.00 08/18/2011

MO5625176 10,000 20.00 200,000.00 08/24/2011

AA8275178 200 35.00 7,000.00 09/14/2011

CL3555176 905 16.50 14,932.50 09/16/2011

BA8775177 410 66.00 27,060.00 09/19/2011

AX3765B60 2,149 44.00 94,556.00 09/28/2011

XX4395185 125 1.00 125.00 10/05/2011

XY2245185 10 1.00 10.00 10/05/2011

PG9365177 16 50.00 800.00 10/20/2011

AT6205186 100 1.00 100.00 11/14/2011

XY1255185 125 1.00 125.00 11/14/2011
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DESCRIPTION

ITEM UNITS CY201032

CLASS 2 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 330 33.00 10,890.00 11/15/2011

AX3765460 1,863 12.22 22,765.86 11/22/2011

GA2045132 85 25.00 2,125.00 12/06/2011

WA3775176 2,000 25.00 50,000.00 12/19/2011

BA5735177 120 120.00 14,400.00 01/03/2012

MO5935570 5,121 40.00 204,840.00 01/09/2012

FR4185180 220 18.00 3,960.00 03/03/2012

BA1365187 2,080 22.00 45,760.00 03/06/2012

AA4935130 500 10.00 5,000.00 03/08/2012

BA1345180 25 35.00 875.00 03/26/2012

MO2235176 680 30.00 20,400.00 04/12/2012

MO1195177 70 77.50 5,425.00 04/20/2012

QA4795180 550 40.80 22,440.00 04/24/2012

XX3615176 2,000 34.00 68,000.00 04/24/2012

FR4575180 245 40.00 9,800.00 05/02/2012

PG8925177 250 10.00 2,500.00 05/02/2012

PG8985177 7 265.00 1,855.00 05/02/2012

MO1125177 30 85.00 2,550.00 05/03/2012

MO1185177 280 108.00 30,240.00 05/03/2012

415D11414 500 44.00 22,000.00 05/08/2012

CE3455130 418 13.00 5,434.00 05/08/2012

PG8965177 500 25.00 12,500.00 05/10/2012

FR6015130 903 18.00 16,254.00 05/15/2012

MO1115177 55 39.00 2,145.00 05/22/2012

MO1135177 300 54.00 16,200.00 05/22/2012

MO1165177 40 25.00 1,000.00 05/22/2012

PG9045177 70 20.00 1,400.00 05/22/2012

BA9445176 2,540 38.00 96,520.00 06/04/2012

XY2335177 50 32.00 1,600.00 06/04/2012

MO5475185 10 100.00 1,000.00 06/06/2012

PG8975177 281 100.00 28,100.00 06/20/2012

QA3405177 825 35.00 28,875.00 06/20/2012

XY1275477 1,000 20.00 20,000.00 06/29/2012
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DESCRIPTION

ITEM UNITS CY201035

CLASS 5 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 52 125.00 6,500.00 09/28/2011

AX3765U60 400 18.00 7,200.00 09/28/2011

AX3765460 431 25.65 11,055.15 11/22/2011

FR5305180 60 40.00 2,400.00 03/28/2012

DESCRIPTION

ITEM UNITS CY201040

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 300 42.00 12,600.00 08/31/2011

CL3555176 150 45.00 6,750.00 09/16/2011

AL4195176 250 56.00 14,000.00 09/23/2011

PG9365177 50 65.00 3,250.00 10/20/2011

CL4455180 5 80.00 400.00 11/10/2011

MO5935770 20 50.00 1,000.00 11/29/2011

MO5235180 50 162.00 8,100.00 11/30/2011

WA3775176 250 44.00 11,000.00 12/19/2011

BA6125187 1,190 45.00 53,550.00 01/09/2012

MO5935570 200 50.00 10,000.00 01/09/2012

CO3785180 50 90.00 4,500.00 01/12/2012

AA2085176 50 52.00 2,600.00 02/10/2012

FR4185180 300 40.00 12,000.00 03/03/2012

BA1365187 350 48.00 16,800.00 03/06/2012

AA4935130 150 50.00 7,500.00 03/08/2012

AA2595180 50 72.00 3,600.00 03/13/2012

HA3485270 1,700 44.00 74,800.00 03/13/2012

MO5985187 300 50.00 15,000.00 03/13/2012

FR5305180 200 60.00 12,000.00 03/28/2012

CO4525280 100 .01 1.00 04/04/2012

PG6325187 100 50.00 5,000.00 04/20/2012

XX3615176 250 64.00 16,000.00 04/24/2012

BA9705277 100 79.00 7,900.00 05/02/2012

FR4575180 105 55.00 5,775.00 05/02/2012

CE3455130 30 43.00 1,290.00 05/08/2012

WA3255180 100 60.00 6,000.00 05/10/2012

FR6015130 75 42.00 3,150.00 05/15/2012

PG9045177 20 36.00 720.00 05/22/2012

WA3515130 1,495 9.10 13,604.50 05/22/2012
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DESCRIPTION

ITEM UNITS CY201040

GEOSYNTHETIC STABILIZED SUBGRADE USING GRADED AGGREGATE BASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9445176 533 50.00 26,650.00 06/04/2012

BA4215180 250 63.86 15,965.00 06/29/2012

DESCRIPTION

ITEM UNITS TON201060

DISPOSAL OF PETROLEUM CONTAMINATED MATERIAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CE3455130 15 215.00 3,225.00 05/08/2012

AX0985149 550 42.90 23,595.00 05/29/2012

AX0995149 500 44.29 22,145.00 05/29/2012

DESCRIPTION

ITEM UNITS CY202050

SELECT BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CE3785177 40 32.00 1,280.00 12/19/2011

AX1585A74 300 60.00 18,000.00 01/13/2012

AA4935130 150 15.00 2,250.00 03/08/2012

FR5045180 500 30.00 15,000.00 05/15/2012

WA3515130 100 31.00 3,100.00 05/22/2012

AX3775460 4,000 1.00 4,000.00 05/29/2012

BA9445176 905 50.00 45,250.00 06/04/2012

QA3405177 100 25.00 2,500.00 06/20/2012

PG8935177 50 45.00 2,250.00 06/29/2012

DESCRIPTION

ITEM UNITS CY202055

CAPPING BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 250 30.00 7,500.00 09/23/2011

XY2335177 20 34.00 680.00 06/04/2012

DESCRIPTION

ITEM UNITS CY202065

COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 1,760 16.00 28,160.00 07/19/2011

PG1185177 50 130.00 6,500.00 07/19/2011

AX2645482 2,320 28.00 64,960.00 07/25/2011
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DESCRIPTION

ITEM UNITS CY202065

COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 400 45.00 18,000.00 08/12/2011

440D31413 100 60.00 6,000.00 08/12/2011

440D31413 200 48.00 9,600.00 08/12/2011

AX2645382 1,200 28.00 33,600.00 08/12/2011

AX2645282 1,200 21.09 25,308.00 08/23/2011

MO5625176 400 12.00 4,800.00 08/24/2011

AA8275178 200 42.00 8,400.00 09/14/2011

AL4195176 4,130 31.50 130,095.00 09/23/2011

AX3765260 710 8.50 6,035.00 09/28/2011

AX3765U60 1,000 33.00 33,000.00 09/28/2011

CL4455180 10 36.00 360.00 11/10/2011

CA3755174 150 48.00 7,200.00 11/15/2011

MO5935770 100 68.00 6,800.00 11/29/2011

AT7995382 2,000 20.00 40,000.00 12/02/2011

WA3775176 1,000 21.00 21,000.00 12/19/2011

MO5935570 4,570 38.00 173,660.00 01/09/2012

CO3785180 5 40.00 200.00 01/12/2012

AX1585A74 1,000 20.00 20,000.00 01/13/2012

AX9295182 2,000 105.00 210,000.00 02/09/2012

AA2085176 1,395 31.50 43,942.50 02/10/2012

BA1365187 250 16.00 4,000.00 03/06/2012

AA4935130 150 15.00 2,250.00 03/08/2012

AA2595180 130 44.00 5,720.00 03/13/2012

MO5985187 5 200.00 1,000.00 03/13/2012

MO1195177 70 65.00 4,550.00 04/20/2012

QA4795180 180 30.70 5,526.00 04/24/2012

XX3615176 1,000 38.00 38,000.00 04/24/2012

FR4575180 150 15.00 2,250.00 05/02/2012

MO1125177 30 25.00 750.00 05/03/2012

MO1185177 10 110.00 1,100.00 05/03/2012

415D11414 500 18.00 9,000.00 05/08/2012

CE3455130 226 18.00 4,068.00 05/08/2012

FR5045180 11,560 16.00 184,960.00 05/15/2012

FR6015130 215 14.00 3,010.00 05/15/2012

MO1115177 10 57.00 570.00 05/22/2012

MO1165177 25 25.00 625.00 05/22/2012

PG9045177 40 15.00 600.00 05/22/2012

WA3515130 100 24.75 2,475.00 05/22/2012
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DESCRIPTION

ITEM UNITS CY202065

COMMON BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2335177 300 28.00 8,400.00 06/04/2012

GA3715177 1,800 16.20 29,160.00 06/20/2012

PG8975177 140 31.00 4,340.00 06/20/2012

QA3405177 425 .01 4.25 06/20/2012

PG8935177 300 53.00 15,900.00 06/29/2012

FR4185180 1,100 13.65 15,015.00 03/03/2012

FR4185180 11,608 9.25 107,374.00 03/03/2012

DESCRIPTION

ITEM UNITS CY202089

TAMPED FILL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 87 56.00 4,872.00 09/28/2011

DESCRIPTION

ITEM UNITS CY203030

TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 25 200.00 5,000.00 07/07/2011

XX6515185 50 1.00 50.00 07/07/2011

AX2645182 250 85.00 21,250.00 07/19/2011

BA1615177 50 120.00 6,000.00 07/22/2011

XY2275577 100 1.00 100.00 07/22/2011

AX2645482 250 75.00 18,750.00 07/25/2011

XX6605185 50 1.00 50.00 07/29/2011

AX2645382 250 75.00 18,750.00 08/12/2011

XX1285133 150 225.00 33,750.00 08/18/2011

HA3885177 21 133.00 2,793.00 08/22/2011

AX2645282 250 70.29 17,572.50 08/23/2011

HA3875177 2 160.00 320.00 08/23/2011

MO5625176 100 100.00 10,000.00 08/24/2011

BA1475177 20 150.00 3,000.00 08/31/2011

BA6165187 10 200.00 2,000.00 08/31/2011

BA9765277 20 150.00 3,000.00 08/31/2011

AA8275178 20 150.00 3,000.00 09/14/2011

CL3555176 10 85.00 850.00 09/16/2011

BA8775177 25 81.00 2,025.00 09/19/2011

AL4195176 5 101.50 507.50 09/23/2011

AX3765B60 15 150.00 2,250.00 09/28/2011
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DESCRIPTION

ITEM UNITS CY203030

TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 160 25.00 4,000.00 10/05/2011

XY2245185 200 25.00 5,000.00 10/05/2011

AT8725386 10 1.00 10.00 11/10/2011

CL4455180 2 100.00 200.00 11/10/2011

AT6205186 10 200.00 2,000.00 11/14/2011

XY1255185 160 25.00 4,000.00 11/14/2011

AX5175277 100 1.00 100.00 11/22/2011

HO2355132 50 75.00 3,750.00 11/22/2011

MO1235185 1 2,500.00 2,500.00 11/22/2011

BA5215176 60 130.00 7,800.00 11/29/2011

MO5935770 10 250.00 2,500.00 11/29/2011

AT7995382 250 100.00 25,000.00 12/02/2011

GA2045132 5 10.00 50.00 12/06/2011

AX3765660 60 100.00 6,000.00 12/16/2011

WA3775176 100 35.00 3,500.00 12/19/2011

BA5735177 50 20.00 1,000.00 01/03/2012

BA6125187 50 40.00 2,000.00 01/09/2012

CH2185132 5 200.00 1,000.00 01/09/2012

MO5935570 50 35.00 1,750.00 01/09/2012

CO3785180 9 150.00 1,350.00 01/12/2012

BA9885185 63 209.63 13,206.69 01/20/2012

AW6975286 164 1.00 164.00 01/25/2012

HO2425185 100 1.00 100.00 02/01/2012

AX9295182 250 67.50 16,875.00 02/09/2012

AA2085176 10 80.00 800.00 02/10/2012

CH2195132 50 100.00 5,000.00 02/29/2012

BA1365187 50 100.00 5,000.00 03/06/2012

HA3485270 50 74.00 3,700.00 03/13/2012

MO5985187 7 100.00 700.00 03/13/2012

BA7965132 60 125.00 7,500.00 03/26/2012

MO2235176 7 100.00 700.00 04/12/2012

MO1195177 10 150.00 1,500.00 04/20/2012

PG6325187 50 80.00 4,000.00 04/20/2012

XX3615176 100 123.00 12,300.00 04/24/2012

BA9705277 50 100.00 5,000.00 05/02/2012

FR4575180 3 200.00 600.00 05/02/2012

PG8925177 19 50.00 950.00 05/02/2012

PG8985177 100 1.00 100.00 05/02/2012
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DESCRIPTION

ITEM UNITS CY203030

TEST PIT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1125177 10 150.00 1,500.00 05/03/2012

MO1185177 10 150.00 1,500.00 05/03/2012

415D11414 10 100.00 1,000.00 05/08/2012

CE3455130 19 70.00 1,330.00 05/08/2012

TA4865132 50 75.00 3,750.00 05/08/2012

CE3975132 75 20.00 1,500.00 05/10/2012

PG8965177 25 35.00 875.00 05/10/2012

WA3255180 10 200.00 2,000.00 05/10/2012

AX3775260 15 50.00 750.00 05/15/2012

FR5045180 50 80.00 4,000.00 05/15/2012

FR6015130 10 100.00 1,000.00 05/15/2012

MO1115177 5 150.00 750.00 05/22/2012

MO1135177 150 1.00 150.00 05/22/2012

MO1165177 5 100.00 500.00 05/22/2012

PG9045177 25 100.00 2,500.00 05/22/2012

WA3515130 40 53.00 2,120.00 05/22/2012

BA9445176 150 150.00 22,500.00 06/04/2012

XY2335177 10 200.00 2,000.00 06/04/2012

MO5475185 12 150.00 1,800.00 06/06/2012

GA3715177 20 81.00 1,620.00 06/20/2012

PG8975177 20 155.00 3,100.00 06/20/2012

QA3405177 120 .01 1.20 06/20/2012

BA4215180 13 93.60 1,216.80 06/29/2012

PG8935177 24 150.00 3,600.00 06/29/2012

FR4185180 49 100.00 4,900.00 03/03/2012

FR4185180 116 100.00 11,600.00 03/03/2012

DESCRIPTION

ITEM UNITS LF210010

REMOVAL OF EXISTING CURB (ANY TYPE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3775176 1,000 14.50 14,500.00 12/19/2011

BA1365187 1,760 6.00 10,560.00 03/06/2012

XX3615176 1,000 10.00 10,000.00 04/24/2012

415D11414 4,000 .50 2,000.00 05/08/2012
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DESCRIPTION

ITEM UNITS LF210011

REMOVAL OF EXISTING COMBINATION CURB & GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 130 8.00 1,040.00 08/24/2011

MO5935770 12 25.00 300.00 11/29/2011

MO5935570 180 6.00 1,080.00 01/09/2012

DESCRIPTION

ITEM UNITS LF210019

SAW CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3775176 500 2.10 1,050.00 12/19/2011

XX3615176 500 4.50 2,250.00 04/24/2012

AX3775460 255 2.00 510.00 05/29/2012

DESCRIPTION

ITEM UNITS CY210025

REMOVAL OF EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 352 35.00 12,320.00 08/24/2011

BA6165187 120 20.00 2,400.00 08/31/2011

AL4195176 1,519 52.00 78,988.00 09/23/2011

AX3765U60 70 43.00 3,010.00 09/28/2011

MO5935770 56 61.00 3,416.00 11/29/2011

WA3775176 60 40.00 2,400.00 12/19/2011

BA6125187 5 100.00 500.00 01/09/2012

MO5935570 50 75.00 3,750.00 01/09/2012

FR4185180 43 30.00 1,290.00 03/03/2012

BA1365187 1,008 36.00 36,288.00 03/06/2012

XX3615176 60 52.00 3,120.00 04/24/2012

WA3255180 910 25.00 22,750.00 05/10/2012

FR5045180 1,397 28.00 39,116.00 05/15/2012

FR6015130 48 40.00 1,920.00 05/15/2012

WA3515130 1,470 1.50 2,205.00 05/22/2012

BA9445176 14 60.00 840.00 06/04/2012

BA4215180 286 52.00 14,872.00 06/29/2012

DESCRIPTION

ITEM UNITS CY210026

REMOVAL OF EXISTING SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 7 168.00 1,176.00 07/29/2011
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DESCRIPTION

ITEM UNITS CY210026

REMOVAL OF EXISTING SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 46 90.00 4,140.00 09/19/2011

MO5935770 35 61.00 2,135.00 11/29/2011

MO5935570 37 50.00 1,850.00 01/09/2012

MO5985187 1 150.00 150.00 03/13/2012

CE3455130 20 60.00 1,200.00 05/08/2012

DESCRIPTION

ITEM UNITS CY210027

REMOVAL OF EXISTING PAVED DITCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 67 27.50 1,842.50 09/23/2011

AX3765260 22 40.00 880.00 09/28/2011

FR5695177 22 50.00 1,100.00 03/08/2012

PG8985177 10 190.00 1,900.00 05/02/2012

FR6015130 112 15.00 1,680.00 05/15/2012

DESCRIPTION

ITEM UNITS CY210030

REMOVAL OF EXISTING MASONRY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 9 80.00 720.00 09/23/2011

AX3765260 4 200.00 800.00 09/28/2011

MO5935770 3 100.00 300.00 11/29/2011

WA3775176 20 105.00 2,100.00 12/19/2011

MO5935570 9 100.00 900.00 01/09/2012

FR4185180 5 300.00 1,500.00 03/03/2012

BA1365187 8 100.00 800.00 03/06/2012

HA3485270 10 218.00 2,180.00 03/13/2012

PG6325187 8 25.00 200.00 04/20/2012

XX3615176 20 96.00 1,920.00 04/24/2012

WA3255180 5 100.00 500.00 05/10/2012

FR5045180 75 30.00 2,250.00 05/15/2012

FR6015130 2 100.00 200.00 05/15/2012

AX3775460 36 100.00 3,600.00 05/29/2012

BA9445176 55 100.00 5,500.00 06/04/2012

GA3715177 4 263.00 1,052.00 06/20/2012

BA4215180 2 208.00 416.00 06/29/2012
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DESCRIPTION

ITEM UNITS LF210041

REMOVAL OF EXISTING CONCRETE BARRIER (ANY TYPE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 100 1.00 100.00 09/19/2011

DESCRIPTION

ITEM UNITS EA210081

REMOVE EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775460 1 1,700.00 1,700.00 05/29/2012

BA4215180 7 364.00 2,548.00 06/29/2012

DESCRIPTION

ITEM UNITS SY220020

SCARIFYING EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6015130 427 15.00 6,405.00 05/15/2012

DESCRIPTION

ITEM UNITS TON301006

STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 20 100.00 2,000.00 07/19/2011

PG1185177 40 32.00 1,280.00 07/19/2011

AX2645482 20 26.00 520.00 07/25/2011

AX2645382 20 26.00 520.00 08/12/2011

AX2645282 20 52.72 1,054.40 08/23/2011

MO5625176 40 25.00 1,000.00 08/24/2011

BA6165187 240 24.40 5,856.00 08/31/2011

CL3555176 50 22.00 1,100.00 09/16/2011

AL4195176 350 44.00 15,400.00 09/23/2011

AX3765260 140 35.00 4,900.00 09/28/2011

AX3765B60 140 28.00 3,920.00 09/28/2011

AX3765U60 164 35.00 5,740.00 09/28/2011

CL4455180 25 25.00 625.00 11/10/2011

CA3755174 60 34.00 2,040.00 11/15/2011

AX3765460 100 47.22 4,722.00 11/22/2011

MO5935770 140 44.25 6,195.00 11/29/2011

AT7995382 20 100.00 2,000.00 12/02/2011

AX3765660 165 18.00 2,970.00 12/16/2011

WA3775176 50 25.00 1,250.00 12/19/2011

BA6125187 120 25.00 3,000.00 01/09/2012
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DESCRIPTION

ITEM UNITS TON301006

STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765G60 200 25.60 5,120.00 01/12/2012

AX1585A74 350 30.00 10,500.00 01/13/2012

AX9295182 20 60.00 1,200.00 02/09/2012

AA2085176 40 24.00 960.00 02/10/2012

BA1365187 200 24.00 4,800.00 03/06/2012

AA4935130 234 27.00 6,318.00 03/08/2012

AA2595180 470 27.00 12,690.00 03/13/2012

HA3485270 300 33.00 9,900.00 03/13/2012

BA1345180 60 35.00 2,100.00 03/26/2012

FR5305180 43 30.00 1,275.00 03/28/2012

CO4525280 50 30.00 1,500.00 04/04/2012

PG6325187 50 35.00 1,750.00 04/20/2012

QA4795180 50 32.90 1,645.00 04/24/2012

XX3615176 50 54.00 2,700.00 04/24/2012

BA9705277 255 29.00 7,395.00 05/02/2012

FR4575180 120 30.00 3,600.00 05/02/2012

WA3255180 2,120 35.00 74,200.00 05/10/2012

FR5045180 225 30.00 6,750.00 05/15/2012

FR6015130 300 22.00 6,600.00 05/15/2012

WA3515130 300 22.25 6,675.00 05/22/2012

AX3775460 80 50.00 4,000.00 05/29/2012

BA9445176 140 28.00 3,920.00 06/04/2012

AX3785260 250 48.00 12,000.00 06/06/2012

GA3715177 50 20.00 1,000.00 06/20/2012

QA3405177 90 .01 0.90 06/20/2012

BA4215180 500 39.83 19,915.00 06/29/2012

PG8935177 60 41.00 2,460.00 06/29/2012

FR4185180 150 21.00 3,150.00 03/03/2012

FR4185180 400 21.00 8,400.00 03/03/2012

DESCRIPTION

ITEM UNITS TON301007

REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 10 40.00 400.00 07/19/2011

AX2645482 10 26.00 260.00 07/25/2011

AX2645382 10 26.00 260.00 08/12/2011

AX2645282 10 35.14 351.40 08/23/2011
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DESCRIPTION

ITEM UNITS TON301007

REHABILITATE STABILIZED CONSTRUCTION ENTRANCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 20 20.00 400.00 08/24/2011

BA6165187 120 24.40 2,928.00 08/31/2011

CL3555176 50 22.00 1,100.00 09/16/2011

AL4195176 350 28.00 9,800.00 09/23/2011

AX3765B60 80 28.00 2,240.00 09/28/2011

AX3765U60 164 21.00 3,444.00 09/28/2011

CL4455180 13 25.00 325.00 11/10/2011

AX3765460 100 37.15 3,715.00 11/22/2011

MO5935770 70 45.00 3,150.00 11/29/2011

AT7995382 10 100.00 1,000.00 12/02/2011

AX3765660 240 10.00 2,400.00 12/16/2011

WA3775176 20 19.00 380.00 12/19/2011

BA6125187 60 25.00 1,500.00 01/09/2012

AX3765G60 200 25.60 5,120.00 01/12/2012

AX9295182 10 30.00 300.00 02/09/2012

AA2085176 40 24.00 960.00 02/10/2012

AA4935130 117 30.00 3,510.00 03/08/2012

AA2595180 235 25.00 5,875.00 03/13/2012

HA3485270 150 33.00 4,950.00 03/13/2012

BA1345180 30 35.00 1,050.00 03/26/2012

CO4525280 25 .01 0.25 04/04/2012

QA4795180 50 31.50 1,575.00 04/24/2012

XX3615176 20 33.50 670.00 04/24/2012

FR4575180 120 15.00 1,800.00 05/02/2012

WA3255180 1,240 28.00 34,720.00 05/10/2012

FR5045180 225 24.00 5,400.00 05/15/2012

FR6015130 150 1.00 150.00 05/15/2012

AX3775460 25 40.00 1,000.00 05/29/2012

BA9445176 140 25.00 3,500.00 06/04/2012

AX3785260 250 34.00 8,500.00 06/06/2012

GA3715177 25 25.00 625.00 06/20/2012

QA3405177 90 .01 0.90 06/20/2012

BA4215180 370 29.85 11,044.50 06/29/2012

PG8935177 30 35.00 1,050.00 06/29/2012

FR4185180 150 21.00 3,150.00 03/03/2012

FR4185180 400 21.00 8,400.00 03/03/2012
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DESCRIPTION

ITEM UNITS CY301010

CLASS 3 EXCAVATION FOR INCIDENTAL CONSTRUCTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 60 52.00 3,120.00 11/15/2011

BA6125187 55 15.00 825.00 01/09/2012

BA1365187 20 60.00 1,200.00 03/06/2012

AA4935130 25 50.00 1,250.00 03/08/2012

AA2595180 200 21.00 4,200.00 03/13/2012

PG6325187 10 25.00 250.00 04/20/2012

WA3255180 15 20.00 300.00 05/10/2012

BA9445176 180 20.00 3,600.00 06/04/2012

GA3715177 25 21.60 540.00 06/20/2012

DESCRIPTION

ITEM UNITS CY301106

TRENCH BACKFILL USING SELECT BORROW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 10 41.00 410.00 09/16/2011

DESCRIPTION

ITEM UNITS CY301110

SELECTED BACKFILL USING AASHTO NO. 57 AGGREGATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 5 46.00 230.00 09/16/2011

CA3755174 60 52.00 3,120.00 11/15/2011

WA3775176 100 33.00 3,300.00 12/19/2011

BA6125187 55 40.00 2,200.00 01/09/2012

XX3615176 100 58.00 5,800.00 04/24/2012

WA3255180 15 60.00 900.00 05/10/2012

AX3785260 110 59.00 6,490.00 06/06/2012

GA3715177 25 54.00 1,350.00 06/20/2012

DESCRIPTION

ITEM UNITS CY301112

FLOWABLE BACKFILL FOR UTILITY CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 46 300.00 13,800.00 08/24/2011

HA3485270 3 475.00 1,425.00 03/13/2012
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DESCRIPTION

ITEM UNITS CY301115

FLOWABLE BACKFILL FOR PIPE ABANDONMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 10 200.00 2,000.00 08/31/2011

AA4935130 8 150.00 1,200.00 03/08/2012

PG6325187 3 200.00 600.00 04/20/2012

DESCRIPTION

ITEM UNITS CY301120

SELECTED BACKFILL USING CRUSHER RUN AGGREGATE CR-6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1365187 20 48.00 960.00 03/06/2012

BA9445176 180 50.00 9,000.00 06/04/2012

AX3785260 80 61.00 4,880.00 06/06/2012

DESCRIPTION

ITEM UNITS LF301210

REMOVAL OF EXISTING PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 100 50.00 5,000.00 07/19/2011

AX2645482 100 20.00 2,000.00 07/25/2011

AX2645382 100 20.00 2,000.00 08/12/2011

AX2645282 100 29.29 2,929.00 08/23/2011

CL3555176 40 10.00 400.00 09/16/2011

AX3765260 35 45.00 1,575.00 09/28/2011

AX3765B60 148 25.00 3,700.00 09/28/2011

CA3755174 36 26.00 936.00 11/15/2011

AT7995382 100 100.00 10,000.00 12/02/2011

AX9295182 100 35.00 3,500.00 02/09/2012

FR4185180 420 11.00 4,620.00 03/03/2012

BA1365187 232 23.00 5,336.00 03/06/2012

AA4935130 26 20.00 520.00 03/08/2012

HA3485270 175 16.00 2,800.00 03/13/2012

PG6325187 37 40.00 1,480.00 04/20/2012

FR5045180 53 40.00 2,120.00 05/15/2012

FR6015130 56 19.00 1,064.00 05/15/2012

BA9445176 646 20.00 12,920.00 06/04/2012

GA3715177 62 9.70 601.40 06/20/2012

QA3405177 497 25.00 12,425.00 06/20/2012

BA4215180 191 17.47 3,336.77 06/29/2012
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DESCRIPTION

ITEM UNITS CY301311

MIX 2 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 200 .01 2.00 08/18/2011

HA3875177 10 265.00 2,650.00 08/23/2011

AA8275178 20 200.00 4,000.00 09/14/2011

WA3775176 25 525.00 13,125.00 12/19/2011

BA1365187 2 500.00 1,000.00 03/06/2012

AA2595180 16 1,000.00 16,000.00 03/13/2012

QA4795180 5 102.00 510.00 04/24/2012

XX3615176 25 965.00 24,125.00 04/24/2012

415D11414 40 150.00 6,000.00 05/08/2012

BA9445176 10 1,000.00 10,000.00 06/04/2012

XY2335177 40 500.00 20,000.00 06/04/2012

GA3715177 5 1,025.00 5,125.00 06/20/2012

DESCRIPTION

ITEM UNITS CY301312

BRICK MASONRY FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 3 500.00 1,250.00 07/22/2011

DESCRIPTION

ITEM UNITS CY301315

MIX 3 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 80 350.00 28,000.00 08/31/2011

AX3765B60 26 450.00 11,700.00 09/28/2011

AX1585A74 20 1,000.00 20,000.00 01/13/2012

FR4185180 3 650.00 1,950.00 03/03/2012

HA3485270 16 1,290.00 20,640.00 03/13/2012

WA3255180 10 800.00 8,000.00 05/10/2012

QA3405177 5 500.00 2,500.00 06/20/2012

DESCRIPTION

ITEM UNITS CY301318

MIX 6 CONCRETE FOR MISCELLANEOUS STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 56 600.00 33,600.00 08/12/2011

BA1475177 18 1,000.00 18,000.00 08/31/2011

BA9765277 30 1,000.00 30,000.00 08/31/2011
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DESCRIPTION

ITEM UNITS LF301320

CLEAN EXISTING PIPE ANY SIZE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 1,000 10.00 10,000.00 07/07/2011

PG1185177 3,060 5.30 16,218.00 07/19/2011

BA1615177 4,500 2.35 10,575.00 07/22/2011

BA1545177 5,000 2.40 12,000.00 07/29/2011

HA3885177 800 11.70 9,360.00 08/22/2011

HA3875177 1,000 8.50 8,500.00 08/23/2011

BA1475177 6,300 2.20 13,860.00 08/31/2011

BA9765277 4,700 2.20 10,340.00 08/31/2011

CL3555176 518 5.50 2,849.00 09/16/2011

BA8775177 20 20.00 400.00 09/19/2011

AL4195176 2,200 7.50 16,500.00 09/23/2011

PG9365177 1,550 8.00 12,400.00 10/20/2011

MO5935770 100 15.00 1,500.00 11/29/2011

WA3775176 300 21.00 6,300.00 12/19/2011

BA5735177 5,850 3.10 18,135.00 01/03/2012

BA6125187 360 10.00 3,600.00 01/09/2012

BA1365187 198 10.00 1,980.00 03/06/2012

AA4935130 95 14.00 1,330.00 03/08/2012

MO1195177 500 4.35 2,175.00 04/20/2012

XX3615176 300 14.00 4,200.00 04/24/2012

BA9705277 4,492 7.35 33,016.20 05/02/2012

PG8925177 200 10.00 2,000.00 05/02/2012

PG8985177 500 21.00 10,500.00 05/02/2012

MO1185177 4,200 7.55 31,710.00 05/03/2012

AL4385177 40 30.10 1,204.00 05/08/2012

PG8965177 1,520 1.50 2,280.00 05/10/2012

FR6015130 243 13.00 3,159.00 05/15/2012

MO1115177 1,700 7.55 12,835.00 05/22/2012

MO1135177 2,000 7.50 15,000.00 05/22/2012

PG9045177 845 4.00 3,380.00 05/22/2012

BA9445176 100 28.00 2,800.00 06/04/2012

GA3715177 340 9.20 3,128.00 06/20/2012

BA4215180 310 15.91 4,932.10 06/29/2012

PG8935177 432 8.00 3,456.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA301322

CLEAN EXISTING INLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 11 350.00 3,850.00 07/07/2011

PG1185177 58 310.00 17,980.00 07/19/2011

BA1615177 39 378.00 14,742.00 07/22/2011

BA1545177 74 290.00 21,460.00 07/29/2011

HA3885177 20 6.00 120.00 08/22/2011

HA3875177 8 320.00 2,560.00 08/23/2011

BA1475177 60 220.00 13,200.00 08/31/2011

BA9765277 63 220.00 13,860.00 08/31/2011

CL3555176 1 200.00 200.00 09/16/2011

BA8775177 3 1,000.00 3,000.00 09/19/2011

AL4195176 7 575.00 4,025.00 09/23/2011

PG9365177 29 300.00 8,700.00 10/20/2011

MO5935770 4 500.00 2,000.00 11/29/2011

WA3775176 10 525.00 5,250.00 12/19/2011

BA5735177 23 520.00 11,960.00 01/03/2012

BA6125187 1 100.00 100.00 01/09/2012

HO4385280 3 300.00 900.00 02/14/2012

BA1365187 2 600.00 1,200.00 03/06/2012

FR5695177 11 600.00 6,600.00 03/08/2012

MO1015180 1 650.00 650.00 03/21/2012

MO2235176 10 150.00 1,500.00 04/12/2012

MO1195177 47 195.00 9,165.00 04/20/2012

XX3615176 10 395.00 3,950.00 04/24/2012

BA9705277 66 265.00 17,490.00 05/02/2012

PG8925177 102 150.00 15,300.00 05/02/2012

PG8985177 3 780.00 2,340.00 05/02/2012

MO1125177 32 310.00 9,920.00 05/03/2012

MO1185177 54 220.00 11,880.00 05/03/2012

PG8965177 7 150.00 1,050.00 05/10/2012

MO1115177 27 245.00 6,615.00 05/22/2012

MO1135177 23 215.00 4,945.00 05/22/2012

MO1165177 10 150.00 1,500.00 05/22/2012

PG9045177 8 200.00 1,600.00 05/22/2012

BA9445176 2 550.00 1,100.00 06/04/2012

GA3715177 13 42.90 557.70 06/20/2012

PG8975177 36 160.00 5,760.00 06/20/2012

BA4215180 4 407.68 1,630.72 06/29/2012

PG8935177 1 840.00 840.00 06/29/2012
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DESCRIPTION

ITEM UNITS LF302412

12 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 10 35.00 350.00 09/28/2011

AX3765660 268 20.00 5,360.00 12/16/2011

AX3765G60 130 92.00 11,960.00 01/12/2012

HA3485270 30 49.00 1,470.00 03/13/2012

FR5305180 33 67.00 2,211.00 03/28/2012

DESCRIPTION

ITEM UNITS LF302415

15 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 100 145.00 14,500.00 07/22/2011

MO5625176 203 54.00 10,962.00 08/24/2011

AX3765B60 60 40.00 2,400.00 09/28/2011

AX3765660 76 25.00 1,900.00 12/16/2011

BA5735177 10 760.00 7,600.00 01/03/2012

MO5935570 8 110.00 880.00 01/09/2012

AX3765G60 68 91.00 6,188.00 01/12/2012

BA1365187 41 56.00 2,296.00 03/06/2012

AA4935130 32 36.00 1,152.00 03/08/2012

FR5305180 17 74.00 1,258.00 03/28/2012

CE3455130 11 48.00 528.00 05/08/2012

WA3515130 224 55.00 12,320.00 05/22/2012

BA9445176 135 55.00 7,425.00 06/04/2012

QA3405177 267 71.50 19,090.50 06/20/2012

FR4185180 316 49.15 15,531.40 03/03/2012

FR4185180 926 51.15 47,364.90 03/03/2012

DESCRIPTION

ITEM UNITS LF302418

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 100 70.00 7,000.00 07/19/2011

BA1615177 32 147.00 4,704.00 07/22/2011

AX2645482 100 41.50 4,150.00 07/25/2011

440D31413 400 70.00 28,000.00 08/12/2011

440D31413 100 97.00 9,700.00 08/12/2011

AX2645382 100 41.50 4,150.00 08/12/2011

AX2645282 100 54.66 5,466.00 08/23/2011

MO5625176 394 59.00 23,246.00 08/24/2011
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DESCRIPTION

ITEM UNITS LF302418

18 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 650 54.00 35,100.00 08/31/2011

AX3765B60 57 46.00 2,622.00 09/28/2011

AX3765X60 25 132.00 3,300.00 10/05/2011

CA3755174 20 93.00 1,860.00 11/15/2011

MO5935770 75 125.00 9,375.00 11/29/2011

AT7995382 100 150.00 15,000.00 12/02/2011

WA3775176 200 53.00 10,600.00 12/19/2011

BA6125187 232 132.00 30,624.00 01/09/2012

AX9295182 100 52.59 5,259.00 02/09/2012

BA1365187 243 60.00 14,580.00 03/06/2012

AA4935130 200 39.00 7,800.00 03/08/2012

AA2595180 56 40.00 2,240.00 03/13/2012

HA3485270 800 53.00 42,400.00 03/13/2012

PG6325187 230 55.00 12,650.00 04/20/2012

XX3615176 200 115.00 23,000.00 04/24/2012

CE3455130 876 53.00 46,428.00 05/08/2012

PG8965177 12 60.00 720.00 05/10/2012

WA3255180 18 101.00 1,818.00 05/10/2012

FR5045180 125 95.00 11,875.00 05/15/2012

WA3515130 400 97.00 38,800.00 05/22/2012

BA9445176 387 59.00 22,833.00 06/04/2012

QA3405177 473 80.00 37,840.00 06/20/2012

BA4215180 45 43.47 1,956.15 06/29/2012

FR4185180 200 58.25 11,650.00 03/03/2012

FR4185180 581 67.40 39,159.40 03/03/2012

DESCRIPTION

ITEM UNITS LF302421

21 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765660 103 40.00 4,120.00 12/16/2011

DESCRIPTION

ITEM UNITS LF302424

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 100 85.00 8,500.00 07/19/2011

BA1615177 24 175.00 4,200.00 07/22/2011

AX2645482 100 66.00 6,600.00 07/25/2011
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DESCRIPTION

ITEM UNITS LF302424

24 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 200 109.00 21,800.00 08/12/2011

440D31413 40 150.00 6,000.00 08/12/2011

AX2645382 100 66.00 6,600.00 08/12/2011

AX2645282 100 72.05 7,205.00 08/23/2011

HA3875177 5 106.00 530.00 08/23/2011

MO5625176 55 70.00 3,850.00 08/24/2011

BA6165187 1,300 64.00 83,200.00 08/31/2011

AL4195176 12 127.00 1,524.00 09/23/2011

AX3765B60 380 60.00 22,800.00 09/28/2011

AT7995382 100 160.00 16,000.00 12/02/2011

WA3775176 200 53.00 10,600.00 12/19/2011

BA5735177 44 296.00 13,024.00 01/03/2012

AX1585A74 100 150.00 15,000.00 01/13/2012

AX9295182 100 83.66 8,366.00 02/09/2012

FR4185180 445 65.75 29,258.75 03/03/2012

AA4935130 10 50.00 500.00 03/08/2012

PG6325187 166 125.00 20,750.00 04/20/2012

XX3615176 200 127.00 25,400.00 04/24/2012

PG8985177 75 100.00 7,500.00 05/02/2012

415D11414 90 150.00 13,500.00 05/08/2012

WA3255180 69 112.00 7,728.00 05/10/2012

BA9445176 218 70.00 15,260.00 06/04/2012

DESCRIPTION

ITEM UNITS LF302427

27 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6125187 30 72.00 2,160.00 01/09/2012

DESCRIPTION

ITEM UNITS LF302430

30 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 100 110.00 11,000.00 08/12/2011

440D31413 40 230.00 9,200.00 08/12/2011

BA6165187 70 79.00 5,530.00 08/31/2011

AX3765260 51 82.50 4,207.50 09/28/2011

AX3765B60 56 90.00 5,040.00 09/28/2011

FR4185180 180 73.10 13,158.00 03/03/2012
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DESCRIPTION

ITEM UNITS LF302430

30 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5045180 421 100.00 42,100.00 05/15/2012

BA9445176 205 84.00 17,220.00 06/04/2012

DESCRIPTION

ITEM UNITS LF302436

36 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 100 150.00 15,000.00 07/19/2011

AX2645482 100 67.00 6,700.00 07/25/2011

440D31413 100 150.00 15,000.00 08/12/2011

440D31413 40 310.00 12,400.00 08/12/2011

AX2645382 100 67.00 6,700.00 08/12/2011

AX2645282 100 129.38 12,938.00 08/23/2011

AX3765B60 92 120.00 11,040.00 09/28/2011

AT7995382 100 180.00 18,000.00 12/02/2011

AX1585A74 75 180.00 13,500.00 01/13/2012

AX9295182 100 161.58 16,158.00 02/09/2012

AA4935130 24 80.00 1,920.00 03/08/2012

QA3405177 48 250.00 12,000.00 06/20/2012

FR4185180 180 130.65 23,517.00 03/03/2012

FR4185180 105 154.40 16,212.00 03/03/2012

DESCRIPTION

ITEM UNITS LF302442

42 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 69 150.00 10,350.00 09/28/2011

BA9445176 116 119.00 13,804.00 06/04/2012

DESCRIPTION

ITEM UNITS LF302448

48 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX1585A74 50 200.00 10,000.00 01/13/2012

FR4185180 32 249.00 7,968.00 03/03/2012
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DESCRIPTION

ITEM UNITS LF302454

54 INCH REINFORCED CONCRETE PIPE, CLASS IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 16 295.00 4,720.00 11/15/2011

DESCRIPTION

ITEM UNITS LF302515

15 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 59 33.65 1,985.35 09/16/2011

HA3485270 30 55.00 1,650.00 03/13/2012

DESCRIPTION

ITEM UNITS LF302518

18 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 60 131.00 7,860.00 11/29/2011

MO5935570 179 110.00 19,690.00 01/09/2012

DESCRIPTION

ITEM UNITS LF302524

24 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 12 152.00 1,824.00 11/29/2011

BA1345180 3 200.00 600.00 03/26/2012

DESCRIPTION

ITEM UNITS LF302536

36 INCH REINFORCED CONCRETE PIPE, CLASS V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1345180 45 296.00 13,320.00 03/26/2012

DESCRIPTION

ITEM UNITS LF304112

12 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3485270 25 46.00 1,150.00 03/13/2012

CE3455130 40 45.00 1,800.00 05/08/2012
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DESCRIPTION

ITEM UNITS LF304118

18 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 40 66.00 2,640.00 08/31/2011

AL4385177 85 189.15 16,077.75 05/08/2012

DESCRIPTION

ITEM UNITS LF304124

24 INCH CORRUGATED STEEL PIPE, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 10 137.00 1,370.00 09/23/2011

DESCRIPTION

ITEM UNITS LF304212

12 INCH CORRUGATED STEEL PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 27 50.00 1,350.00 09/28/2011

DESCRIPTION

ITEM UNITS LF304236

36 INCH CORRUGATED STEEL PIPE, 14 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785260 40 150.00 6,000.00 06/06/2012

DESCRIPTION

ITEM UNITS LF304318

18 INCH CORRUGATED STEEL PIPE, 12 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525280 15 115.00 1,725.00 04/04/2012

DESCRIPTION

ITEM UNITS LF304324

24 INCH CORRUGATED STEEL PIPE, 12 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525280 15 125.00 1,875.00 04/04/2012

DESCRIPTION

ITEM UNITS LF312414

14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 17 85.00 1,445.00 09/28/2011

HA3485270 115 76.00 8,740.00 03/13/2012

FR5305180 32 95.00 3,040.00 03/28/2012
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DESCRIPTION

ITEM UNITS LF312414

14 INCH X 23 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 685 110.00 75,350.00 06/20/2012

DESCRIPTION

ITEM UNITS LF312419

19 INCH X 3O INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 158 214.00 33,812.00 09/23/2011

AX3765B60 50 100.00 5,000.00 09/28/2011

DESCRIPTION

ITEM UNITS LF312422

22 INCH X 34 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5045180 288 115.00 33,120.00 05/15/2012

DESCRIPTION

ITEM UNITS LF312424

24 INCH X 38 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5045180 235 135.00 31,725.00 05/15/2012

DESCRIPTION

ITEM UNITS LF312427

27 INCH X 42 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 8 300.00 2,400.00 07/22/2011

PG6325187 30 136.00 4,080.00 04/20/2012

DESCRIPTION

ITEM UNITS LF312432

32 INCH X 49 INCH HORIZONTAL ELLIPTICAL REINFORCEDCONCRETE PIPE, CLASS HE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 60 144.00 8,640.00 08/31/2011

BA9445176 100 183.00 18,300.00 06/04/2012

DESCRIPTION

ITEM UNITS LF314117

17 INCH X 13 INCH CORRUGATED STEEL PIPE ARCH, 16 GAUGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4385177 24 148.20 3,556.80 05/08/2012
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DESCRIPTION

ITEM UNITS EA320424

24 INCH CONCRETE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1 575.00 575.00 09/23/2011

DESCRIPTION

ITEM UNITS EA321124

24 INCH CORRUGATED STEEL PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1 575.00 575.00 09/23/2011

DESCRIPTION

ITEM UNITS EA324112

12 INCH CORRUGATED POLYETHYLENE PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785260 1 37.00 37.00 06/06/2012

DESCRIPTION

ITEM UNITS EA326414

14 INCH X 23 INCH CONCRETE HORIZONTAL ELLIPTICAL PIPE CONNECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 328 110.00 36,080.00 01/09/2012

DESCRIPTION

ITEM UNITS EA330418

18 INCH CONCRETE PIPE ELBOW (ANY ANGLE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 1 10,500.00 10,500.00 11/29/2011

DESCRIPTION

ITEM UNITS LF340012

12 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 100 25.00 2,500.00 07/19/2011

AX2645482 100 100.00 10,000.00 07/25/2011

AX2645382 100 100.00 10,000.00 08/12/2011

AX2645282 100 44.52 4,452.00 08/23/2011

AT7995382 100 30.00 3,000.00 12/02/2011

AX3765G60 206 42.00 8,652.00 01/12/2012

AX9295182 100 40.77 4,077.00 02/09/2012

AX3785260 10 29.00 290.00 06/06/2012
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DESCRIPTION

ITEM UNITS LF340015

15 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 2 80.00 160.00 08/23/2011

AA4935130 66 32.00 2,112.00 03/08/2012

GA3715177 128 38.25 4,896.00 06/20/2012

BA4215180 135 80.96 10,929.60 06/29/2012

DESCRIPTION

ITEM UNITS LF340018

18 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 60 108.00 6,480.00 09/23/2011

CA3755174 54 67.00 3,618.00 11/15/2011

BA6125187 760 45.00 34,200.00 01/09/2012

WA3255180 947 49.00 46,403.00 05/10/2012

GA3715177 1,280 118.85 152,128.00 06/20/2012

DESCRIPTION

ITEM UNITS LF340024

24 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 384 104.00 39,936.00 09/23/2011

BA6125187 35 30.00 1,050.00 01/09/2012

AA4935130 118 36.00 4,248.00 03/08/2012

WA3255180 7 98.00 686.00 05/10/2012

GA3715177 92 147.85 13,602.20 06/20/2012

DESCRIPTION

ITEM UNITS LF340030

30 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765G60 1,330 78.00 103,740.00 01/12/2012

DESCRIPTION

ITEM UNITS LF340048

48 INCH CORRUGATED POLYETHYLENE PIPE, TYPE S

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765G60 534 140.00 74,760.00 01/12/2012
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DESCRIPTION

ITEM UNITS LF340524

24 INCH POLYVINYL CHLORIDE PROFILE WALL PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 226 16.00 3,616.00 03/03/2012

DESCRIPTION

ITEM UNITS EA352054

STANDARD B-54 HEADWALL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 1 12,720.00 12,720.00 11/15/2011

DESCRIPTION

ITEM UNITS EA354415

STANDARD TYPE C ENDWALL FOR 15 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 1 1,980.00 1,980.00 09/28/2011

WA3515130 1 1,790.00 1,790.00 05/22/2012

DESCRIPTION

ITEM UNITS EA354418

STANDARD TYPE C ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3515130 2 1,820.00 3,640.00 05/22/2012

DESCRIPTION

ITEM UNITS EA354421

STANDARD TYPE C ENDWALL FOR 21 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765660 1 4,000.00 4,000.00 12/16/2011

DESCRIPTION

ITEM UNITS EA354424

STANDARD TYPE C ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 1 2,200.00 2,200.00 08/24/2011

BA6165187 2 1,580.00 3,160.00 08/31/2011

AL4195176 1 1,750.00 1,750.00 09/23/2011

AA4935130 1 1,800.00 1,800.00 03/08/2012

PG6325187 1 2,400.00 2,400.00 04/20/2012
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DESCRIPTION

ITEM UNITS EA354427

STANDARD TYPE C ENDWALL FOR 27 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6125187 1 2,200.00 2,200.00 01/09/2012

DESCRIPTION

ITEM UNITS EA354430

STANDARD TYPE C ENDWALL FOR 30 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 2,450.00 2,450.00 08/31/2011

AX3765260 1 2,936.50 2,936.50 09/28/2011

AX3765B60 1 3,400.00 3,400.00 09/28/2011

DESCRIPTION

ITEM UNITS EA354433

STANDARD TYPE C ENDWALL FOR 33 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 1 3,325.95 3,325.95 09/28/2011

DESCRIPTION

ITEM UNITS EA354436

STANDARD TYPE C ENDWALL FOR 36 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 3,536.00 3,536.00 08/31/2011

AA4935130 1 2,700.00 2,700.00 03/08/2012

DESCRIPTION

ITEM UNITS EA356618

STANDARD TYPE E ENDWALL FOR 18 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 2,000.00 2,000.00 03/03/2012

AA4935130 1 1,800.00 1,800.00 03/08/2012

WA3255180 1 2,200.00 2,200.00 05/10/2012

DESCRIPTION

ITEM UNITS EA360012

STANDARD TYPE G ENDWALL FOR 12 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 1 650.00 650.00 09/28/2011
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DESCRIPTION

ITEM UNITS EA360042

STANDARD TYPE G ENDWALL FOR 42 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 1 5,500.00 5,500.00 09/28/2011

DESCRIPTION

ITEM UNITS EA360048

STANDARD TYPE G ENDWALL FOR 48 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765G60 1 4,600.00 4,600.00 01/12/2012

DESCRIPTION

ITEM UNITS EA362224

STANDARD TYPE H ENDWALL FOR 24 INCH PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 2,705.00 2,705.00 08/31/2011

AL4195176 1 2,300.00 2,300.00 09/23/2011

DESCRIPTION

ITEM UNITS EA363114

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 14 INCH X 23 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5305180 2 2,600.00 5,200.00 03/28/2012

QA3405177 1 1,000.00 1,000.00 06/20/2012

DESCRIPTION

ITEM UNITS EA363127

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 27 INCH X 42 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6325187 1 3,200.00 3,200.00 04/20/2012

DESCRIPTION

ITEM UNITS EA363132

STANDARD TYPE C ENDWALL FOR HORIZONTAL ELLIPTICAL 32 INCH X 49 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 3,350.00 3,350.00 08/31/2011

DESCRIPTION

ITEM UNITS EA363314

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 14 INCH X 23 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 2 1,811.75 3,623.50 09/28/2011

HA3485270 1 1,640.00 1,640.00 03/13/2012
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DESCRIPTION

ITEM UNITS EA363314

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 14 INCH X 23 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 3 1,150.00 3,450.00 06/20/2012

DESCRIPTION

ITEM UNITS EA363319

STANDARD CONCRETE END SECTION HORIZONTAL ELLIPTICAL PIPE 19 INCH X 30 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 2 1,350.00 2,700.00 09/23/2011

DESCRIPTION

ITEM UNITS EA368812

12 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765G60 1 340.00 340.00 01/12/2012

HA3485270 1 780.00 780.00 03/13/2012

FR5305180 2 600.00 1,200.00 03/28/2012

AX3775460 2 550.00 1,100.00 05/29/2012

DESCRIPTION

ITEM UNITS EA368815

15 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 2 685.00 1,370.00 08/24/2011

CL3555176 4 525.00 2,100.00 09/16/2011

AX3765660 1 2,411.00 2,411.00 12/16/2011

AX3765G60 2 375.00 750.00 01/12/2012

FR4185180 2 645.00 1,290.00 03/03/2012

AA4935130 2 600.00 1,200.00 03/08/2012

HA3485270 2 810.00 1,620.00 03/13/2012

FR5305180 2 625.00 1,250.00 03/28/2012

PG8965177 1 1,500.00 1,500.00 05/10/2012

WA3515130 9 630.00 5,670.00 05/22/2012

AX3775460 10 550.00 5,500.00 05/29/2012

BA9445176 8 630.00 5,040.00 06/04/2012

DESCRIPTION

ITEM UNITS EA368818

18 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 10 1,600.00 16,000.00 07/19/2011
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DESCRIPTION

ITEM UNITS EA368818

18 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645482 10 1,400.00 14,000.00 07/25/2011

440D31413 10 1,000.00 10,000.00 08/12/2011

AX2645382 10 800.00 8,000.00 08/12/2011

AX2645282 10 732.18 7,321.80 08/23/2011

CA3755174 1 995.00 995.00 11/15/2011

AT7995382 10 600.00 6,000.00 12/02/2011

WA3775176 2 420.00 840.00 12/19/2011

BA6125187 1 700.00 700.00 01/09/2012

AX9295182 10 789.75 7,897.50 02/09/2012

FR4185180 1 728.00 728.00 03/03/2012

BA1365187 1 490.00 490.00 03/06/2012

AA4935130 1 750.00 750.00 03/08/2012

AA2595180 1 850.00 850.00 03/13/2012

XX3615176 2 390.00 780.00 04/24/2012

PG8965177 3 1,500.00 4,500.00 05/10/2012

DESCRIPTION

ITEM UNITS EA368821

21 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765660 1 2,520.20 2,520.20 12/16/2011

DESCRIPTION

ITEM UNITS EA368824

24 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 10 1,700.00 17,000.00 07/19/2011

AX2645482 10 1,500.00 15,000.00 07/25/2011

440D31413 5 1,800.00 9,000.00 08/12/2011

AX2645382 10 800.00 8,000.00 08/12/2011

AX2645282 10 1,007.48 10,074.80 08/23/2011

BA6165187 1 528.00 528.00 08/31/2011

AX3765B60 2 1,050.00 2,100.00 09/28/2011

AT7995382 10 700.00 7,000.00 12/02/2011

WA3775176 2 520.00 1,040.00 12/19/2011

AX9295182 10 982.80 9,828.00 02/09/2012

FR4185180 2 835.00 1,670.00 03/03/2012

AA4935130 1 1,000.00 1,000.00 03/08/2012

XX3615176 2 475.00 950.00 04/24/2012
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DESCRIPTION

ITEM UNITS EA368824

24 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8985177 2 1,270.00 2,540.00 05/02/2012

415D11414 2 1,500.00 3,000.00 05/08/2012

DESCRIPTION

ITEM UNITS EA368830

30 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 4 2,000.00 8,000.00 08/12/2011

FR4185180 1 1,085.00 1,085.00 03/03/2012

FR5045180 1 2,500.00 2,500.00 05/15/2012

DESCRIPTION

ITEM UNITS EA368836

36 INCH STANDARD CONCRETE END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 10 2,000.00 20,000.00 07/19/2011

AX2645482 10 1,600.00 16,000.00 07/25/2011

440D31413 3 2,000.00 6,000.00 08/12/2011

AX2645382 10 1,000.00 10,000.00 08/12/2011

AX2645282 10 1,640.08 16,400.80 08/23/2011

AX3765B60 1 2,400.00 2,400.00 09/28/2011

AT7995382 10 1,200.00 12,000.00 12/02/2011

AX9295182 10 2,193.75 21,937.50 02/09/2012

DESCRIPTION

ITEM UNITS EA370012

12 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 1 300.00 300.00 09/28/2011

CE3455130 1 600.00 600.00 05/08/2012

DESCRIPTION

ITEM UNITS EA370015

15 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4385177 1 265.00 265.00 05/08/2012

GA3715177 2 183.00 366.00 06/20/2012

BA4215180 2 520.00 1,040.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA370018

18 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4385177 2 225.00 450.00 05/08/2012

GA3715177 2 221.40 442.80 06/20/2012

PG8935177 2 680.00 1,360.00 06/29/2012

DESCRIPTION

ITEM UNITS EA370036

36 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785260 2 731.00 1,462.00 06/06/2012

DESCRIPTION

ITEM UNITS EA371011

17 INCH X 13 INCH STANDARD METAL END SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4385177 2 130.00 260.00 05/08/2012

DESCRIPTION

ITEM UNITS EA372120

SINGLE WR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 1 5,300.00 5,300.00 07/22/2011

440D31413 20 3,800.00 76,000.00 08/12/2011

AX3775460 7 3,000.00 21,000.00 05/29/2012

DESCRIPTION

ITEM UNITS LF372121

SINGLE WR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 2 97.00 194.00 07/22/2011

440D31413 10 200.00 2,000.00 08/12/2011

AX3775460 15 95.00 1,425.00 05/29/2012

DESCRIPTION

ITEM UNITS EA372122

STANDARD WR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 50 6,000.00 300,000.00 08/12/2011

BA8775177 11 6,600.00 72,600.00 09/19/2011

WA3775176 2 4,200.00 8,400.00 12/19/2011

BA6125187 1 2,992.00 2,992.00 01/09/2012
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DESCRIPTION

ITEM UNITS EA372122

STANDARD WR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3485270 7 4,570.00 31,990.00 03/13/2012

XX3615176 2 5,600.00 11,200.00 04/24/2012

MO1185177 14 6,200.00 86,800.00 05/03/2012

MO1115177 4 6,200.00 24,800.00 05/22/2012

MO1135177 10 6,150.00 61,500.00 05/22/2012

MO1165177 1 2,500.00 2,500.00 05/22/2012

BA9445176 1 4,400.00 4,400.00 06/04/2012

DESCRIPTION

ITEM UNITS LF372123

STANDARD WR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 20 300.00 6,000.00 08/12/2011

BA6125187 1 100.00 100.00 01/09/2012

HA3485270 17 92.00 1,564.00 03/13/2012

MO1185177 29 455.00 13,195.00 05/03/2012

MO1115177 8 485.00 3,880.00 05/22/2012

MO1135177 10 480.00 4,800.00 05/22/2012

DESCRIPTION

ITEM UNITS EA372132

STANDARD NR INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 1 4,800.00 4,800.00 07/22/2011

HA3875177 1 4,720.00 4,720.00 08/23/2011

MO1195177 3 5,700.00 17,100.00 04/20/2012

MO1165177 1 2,666.50 2,666.50 05/22/2012

DESCRIPTION

ITEM UNITS LF372133

STANDARD NR INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 2 119.00 238.00 07/22/2011

MO1195177 10 460.00 4,600.00 04/20/2012
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DESCRIPTION

ITEM UNITS EA372142

STANDARD NRM INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 1 5,520.00 5,520.00 08/23/2011

MO5935770 1 5,126.00 5,126.00 11/29/2011

MO2235176 2 5,500.00 11,000.00 04/12/2012

BA9705277 1 7,500.00 7,500.00 05/02/2012

MO1135177 3 6,685.00 20,055.00 05/22/2012

DESCRIPTION

ITEM UNITS LF372143

STANDARD NRM INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 1 3,542.00 3,542.00 11/29/2011

MO2235176 2 1,250.00 2,500.00 04/12/2012

BA9705277 2 210.00 420.00 05/02/2012

MO1135177 4 560.00 2,240.00 05/22/2012

DESCRIPTION

ITEM UNITS EA372152

STANDARD WRM INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8925177 1 4,230.00 4,230.00 05/02/2012

MO1185177 1 6,475.00 6,475.00 05/03/2012

PG9045177 2 3,500.00 7,000.00 05/22/2012

DESCRIPTION

ITEM UNITS LF372153

STANDARD WRM INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1185177 3 525.00 1,575.00 05/03/2012

PG9045177 4 1.00 4.00 05/22/2012

DESCRIPTION

ITEM UNITS EA374005

STANDARD 5 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 1 4,720.00 4,720.00 08/23/2011

AX3775460 1 3,400.00 3,400.00 05/29/2012

BA4215180 2 3,134.56 6,269.12 06/29/2012
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DESCRIPTION

ITEM UNITS EA374015

STANDARD 10 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 1 7,000.00 7,000.00 09/19/2011

AL4195176 5 4,950.00 24,750.00 09/23/2011

AX3765X60 1 3,600.00 3,600.00 10/05/2011

FR4185180 2 3,850.00 7,700.00 03/03/2012

FR4185180 1 1,900.00 1,900.00 03/03/2012

BA1365187 1 3,660.00 3,660.00 03/06/2012

MO1185177 2 5,700.00 11,400.00 05/03/2012

MO1115177 3 5,400.00 16,200.00 05/22/2012

BA9445176 7 4,000.00 28,000.00 06/04/2012

DESCRIPTION

ITEM UNITS EA374025

STANDARD 15 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2 4,385.00 8,770.00 08/31/2011

AL4195176 4 6,000.00 24,000.00 09/23/2011

MO5935770 1 6,194.00 6,194.00 11/29/2011

MO5935570 6 5,500.00 33,000.00 01/09/2012

PG6325187 1 3,900.00 3,900.00 04/20/2012

PG8985177 3 5,300.00 15,900.00 05/02/2012

CE3455130 1 4,500.00 4,500.00 05/08/2012

BA9445176 1 4,100.00 4,100.00 06/04/2012

FR4185180 4 4,925.00 19,700.00 03/03/2012

FR4185180 4 8,250.00 33,000.00 03/03/2012

DESCRIPTION

ITEM UNITS EA374035

STANDARD 20 FT COG INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2 6,212.00 12,424.00 08/31/2011

FR4185180 2 11,625.00 23,250.00 03/03/2012

FR4185180 14 6,575.00 92,050.00 03/03/2012

DESCRIPTION

ITEM UNITS LF374045

STANDARD COG INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2 78.00 156.00 08/31/2011

MO5935570 1 450.00 450.00 01/09/2012
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DESCRIPTION

ITEM UNITS LF374045

STANDARD COG INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1185177 4 400.00 1,600.00 05/03/2012

MO1115177 6 455.00 2,730.00 05/22/2012

BA9445176 7 300.00 2,100.00 06/04/2012

BA4215180 2 213.20 426.40 06/29/2012

FR4185180 1 150.00 150.00 03/03/2012

FR4185180 33 150.00 4,950.00 03/03/2012

DESCRIPTION

ITEM UNITS EA374100

5 FOOT COG/COS OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 21 4,800.00 100,800.00 07/29/2011

MO5935570 1 3,000.00 3,000.00 01/09/2012

FR4185180 2 2,800.00 5,600.00 03/03/2012

HA3485270 1 2,755.00 2,755.00 03/13/2012

BA9705277 25 3,300.00 82,500.00 05/02/2012

WA3515130 5 2,550.00 12,750.00 05/22/2012

QA3405177 1 2,900.00 2,900.00 06/20/2012

BA4215180 1 2,305.68 2,305.68 06/29/2012

DESCRIPTION

ITEM UNITS EA374110

10 FOOT COG/COS OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 6 6,800.00 40,800.00 08/23/2011

BA6165187 1 3,080.00 3,080.00 08/31/2011

AL4195176 2 3,150.00 6,300.00 09/23/2011

MO5935570 3 7,500.00 22,500.00 01/09/2012

FR4185180 1 3,450.00 3,450.00 03/03/2012

BA9705277 1 6,700.00 6,700.00 05/02/2012

PG8965177 2 6,200.00 12,400.00 05/10/2012

WA3515130 2 3,240.00 6,480.00 05/22/2012

DESCRIPTION

ITEM UNITS EA374205

STANDARD 5 FT COS INLET-MININUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1 4,400.00 4,400.00 09/23/2011
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DESCRIPTION

ITEM UNITS EA374221

STANDARD 10 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6325187 1 3,700.00 3,700.00 04/20/2012

DESCRIPTION

ITEM UNITS EA374235

STANDARD 20 FT COS INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 13,450.00 13,450.00 03/03/2012

DESCRIPTION

ITEM UNITS LF374242

STANDARD COS INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6325187 2 300.00 600.00 04/20/2012

DESCRIPTION

ITEM UNITS EA376101

STANDARD TYPE E COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9705277 4 8,100.00 32,400.00 05/02/2012

DESCRIPTION

ITEM UNITS LF376102

STANDARD TYPE E COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9705277 3 200.00 600.00 05/02/2012

DESCRIPTION

ITEM UNITS EA376110

STANDARD TYPE H COMBINATION INLET-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 8 5,800.00 46,400.00 07/19/2011

DESCRIPTION

ITEM UNITS LF376111

STANDARD TYPE H COMBINATION INLET-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 5 510.00 2,550.00 07/19/2011
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DESCRIPTION

ITEM UNITS EA378164

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 5 3,300.00 16,500.00 08/24/2011

AL4195176 1 3,750.00 3,750.00 09/23/2011

AX3765B60 1 2,600.00 2,600.00 09/28/2011

AX3765X60 1 3,100.00 3,100.00 10/05/2011

CA3755174 1 3,030.00 3,030.00 11/15/2011

AX3765G60 2 2,235.00 4,470.00 01/12/2012

AA4935130 1 1,500.00 1,500.00 03/08/2012

PG6325187 1 2,500.00 2,500.00 04/20/2012

CE3455130 3 3,400.00 10,200.00 05/08/2012

FR5045180 3 3,500.00 10,500.00 05/15/2012

BA4215180 1 2,280.72 2,280.72 06/29/2012

DESCRIPTION

ITEM UNITS LF378165

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 1 212.00 212.00 11/15/2011

AA4935130 2 1,200.00 2,400.00 03/08/2012

BA4215180 3 374.40 1,123.20 06/29/2012

DESCRIPTION

ITEM UNITS EA378167

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE NONTRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4935130 1 2,300.00 2,300.00 03/08/2012

FR5045180 1 3,600.00 3,600.00 05/15/2012

DESCRIPTION

ITEM UNITS EA378169

STANDARD TYPE K INLET SINGLE OPENING REPLACEMENT GRATE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 4 955.00 3,820.00 07/29/2011

BA9705277 1 1,500.00 1,500.00 05/02/2012

AL4385177 1 560.00 560.00 05/08/2012
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DESCRIPTION

ITEM UNITS EA378175

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 1 3,700.00 3,700.00 07/19/2011

BA6165187 1 1,886.00 1,886.00 08/31/2011

AL4195176 2 3,500.00 7,000.00 09/23/2011

BA6125187 2 2,620.00 5,240.00 01/09/2012

FR4185180 3 2,950.00 8,850.00 03/03/2012

BA1365187 1 2,330.00 2,330.00 03/06/2012

AA2595180 1 3,200.00 3,200.00 03/13/2012

HA3485270 1 2,950.00 2,950.00 03/13/2012

BA9705277 3 5,800.00 17,400.00 05/02/2012

WA3255180 5 3,500.00 17,500.00 05/10/2012

WA3515130 3 2,310.00 6,930.00 05/22/2012

BA9445176 5 3,000.00 15,000.00 06/04/2012

DESCRIPTION

ITEM UNITS LF378178

STANDARD SINGLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2 177.00 354.00 08/31/2011

BA6125187 3 100.00 300.00 01/09/2012

FR4185180 7 85.00 595.00 03/03/2012

AA2595180 4 310.00 1,240.00 03/13/2012

HA3485270 1 100.00 100.00 03/13/2012

BA9705277 2 200.00 400.00 05/02/2012

WA3515130 2 200.00 400.00 05/22/2012

BA9445176 3 300.00 900.00 06/04/2012

DESCRIPTION

ITEM UNITS EA378190

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2 1,980.00 3,960.00 08/31/2011

MO5935570 3 3,250.00 9,750.00 01/09/2012

FR4185180 2 2,200.00 4,400.00 03/03/2012

BA1365187 1 2,330.00 2,330.00 03/06/2012

BA9705277 1 6,200.00 6,200.00 05/02/2012

WA3255180 2 3,800.00 7,600.00 05/10/2012

FR6015130 1 3,240.00 3,240.00 05/15/2012
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DESCRIPTION

ITEM UNITS LF378191

STANDARD DOUBLE OPENING TYPE K INLET OPEN END GRATE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2 177.00 354.00 08/31/2011

FR4185180 1 85.00 85.00 03/03/2012

DESCRIPTION

ITEM UNITS EA379110

STANDARD TYPE S INLET, SINGLE GRATE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 20 4,000.00 80,000.00 08/12/2011

HA3875177 1 2,700.00 2,700.00 08/23/2011

AA8275178 1 3,200.00 3,200.00 09/14/2011

BA9705277 1 6,000.00 6,000.00 05/02/2012

AX3775460 1 2,700.00 2,700.00 05/29/2012

GA3715177 1 4,887.00 4,887.00 06/20/2012

DESCRIPTION

ITEM UNITS LF379111

STANDARD TYPE S INLET, SINGLE GRATE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 10 200.00 2,000.00 08/12/2011

AX3775460 3 95.00 285.00 05/29/2012

DESCRIPTION

ITEM UNITS EA379120

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 1 4,750.00 4,750.00 07/22/2011

440D31413 50 6,000.00 300,000.00 08/12/2011

HA3875177 1 4,000.00 4,000.00 08/23/2011

BA6165187 2 2,822.00 5,644.00 08/31/2011

FR4185180 1 2,785.00 2,785.00 03/03/2012

BA9705277 4 8,600.00 34,400.00 05/02/2012

QA3405177 5 2,775.00 13,875.00 06/20/2012

DESCRIPTION

ITEM UNITS LF379122

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 2 218.00 436.00 07/22/2011

BA6165187 4 188.00 752.00 08/31/2011
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DESCRIPTION

ITEM UNITS LF379122

STANDARD TYPE S INLET, DOUBLE GRATE TANDEM - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 85.00 85.00 03/03/2012

BA9705277 4 300.00 1,200.00 05/02/2012

DESCRIPTION

ITEM UNITS EA379125

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5735177 2 8,100.00 16,200.00 01/03/2012

FR4185180 1 3,750.00 3,750.00 03/03/2012

PG8925177 1 1,466.89 1,466.89 05/02/2012

QA3405177 5 4,000.00 20,000.00 06/20/2012

DESCRIPTION

ITEM UNITS LF379126

STANDARD TYPE S COMBINATION INLET, DOUBLE GRATE TANDEM -VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 20 400.00 8,000.00 08/12/2011

BA5735177 8 128.00 1,024.00 01/03/2012

FR4185180 3 90.00 270.00 03/03/2012

DESCRIPTION

ITEM UNITS EA380110

STANDARD TYPE HS COMBINATION INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1 6,950.00 6,950.00 09/23/2011

DESCRIPTION

ITEM UNITS EA380120

STANDARD YARD INLET - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 1,419.00 1,419.00 08/31/2011

MO5935570 2 2,100.00 4,200.00 01/09/2012

CE3455130 1 1,900.00 1,900.00 05/08/2012

BA9445176 1 2,300.00 2,300.00 06/04/2012

QA3405177 1 1,060.00 1,060.00 06/20/2012
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DESCRIPTION

ITEM UNITS LF380122

STANDARD YARD INLET - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2 134.00 268.00 08/31/2011

BA9445176 3 300.00 900.00 06/04/2012

DESCRIPTION

ITEM UNITS EA380201

ADJUST EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765X60 1 2,000.00 2,000.00 10/05/2011

XY2065177 11 250.00 2,750.00 11/14/2011

XY2065177 3 350.00 1,050.00 11/14/2011

MO5935570 5 1,100.00 5,500.00 01/09/2012

WA3255180 2 2,000.00 4,000.00 05/10/2012

XY2035277 20 1.00 20.00 03/08/2012

XY2035277 20 1.00 20.00 03/08/2012

XY2035177 20 1.00 20.00 03/21/2012

XY2035177 20 1.00 20.00 03/21/2012

XY2125277 10 1.00 10.00 06/04/2012

XY2125277 10 1.00 10.00 06/04/2012

DESCRIPTION

ITEM UNITS EA380202

RECONSTRUCT EXISTING INLET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 480 2,000.00 960,000.00 08/12/2011

AA8275178 30 600.00 18,000.00 09/14/2011

WA3775176 10 3,200.00 32,000.00 12/19/2011

XX3615176 10 2,350.00 23,500.00 04/24/2012

415D11414 125 1,500.00 187,500.00 05/08/2012

XY2335177 5 1,100.00 5,500.00 06/04/2012

DESCRIPTION

ITEM UNITS EA380220

CONVERT EXISTING INLET TO MANHOLE NON-TRAFFIC AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 2 1,500.00 3,000.00 01/09/2012
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DESCRIPTION

ITEM UNITS EA380500

STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE A FRAMEAND COVER-MINIMUM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2 1,580.00 3,160.00 08/31/2011

CA3755174 2 3,420.00 6,840.00 11/15/2011

HA3485270 1 5,200.00 5,200.00 03/13/2012

GA3715177 1 19,224.00 19,224.00 06/20/2012

DESCRIPTION

ITEM UNITS EA380510

STANDARD SHALLOW MANHOLE 4 FT SQUARE WITH TYPE D FRAME AND COVER-MINIMUM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 1 1,900.00 1,900.00 06/20/2012

DESCRIPTION

ITEM UNITS LF380520

STANDARD SHALLOW MANHOLE 4 FT SQUARE-VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 4 78.00 312.00 08/31/2011

CA3755174 5 330.00 1,650.00 11/15/2011

GA3715177 3 453.00 1,359.00 06/20/2012

DESCRIPTION

ITEM UNITS EA380600

48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 1,818.00 1,818.00 08/31/2011

AL4195176 1 3,400.00 3,400.00 09/23/2011

AX3765B60 3 2,860.00 8,580.00 09/28/2011

AX3765660 3 4,000.00 12,000.00 12/16/2011

BA6125187 2 2,822.00 5,644.00 01/09/2012

MO5935570 7 3,600.00 25,200.00 01/09/2012

AX3765G60 2 2,200.00 4,400.00 01/12/2012

FR4185180 4 2,300.00 9,200.00 03/03/2012

FR4185180 6 2,875.00 17,250.00 03/03/2012

BA1365187 1 2,100.00 2,100.00 03/06/2012

HA3485270 4 1,900.00 7,600.00 03/13/2012

PG6325187 1 2,900.00 2,900.00 04/20/2012

CE3455130 6 2,300.00 13,800.00 05/08/2012

WA3255180 2 3,100.00 6,200.00 05/10/2012

WA3515130 3 1,760.00 5,280.00 05/22/2012

AX3775460 1 3,700.00 3,700.00 05/29/2012
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DESCRIPTION

ITEM UNITS EA380600

48 INCH DIAMETER MANHOLE FOR 12 INCH TO 24 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9445176 1 3,400.00 3,400.00 06/04/2012

QA3405177 1 1,475.00 1,475.00 06/20/2012

BA4215180 1 3,783.52 3,783.52 06/29/2012

DESCRIPTION

ITEM UNITS LF380605

48 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765660 6 50.00 300.00 12/16/2011

BA6125187 2 100.00 200.00 01/09/2012

WA3515130 2 89.00 178.00 05/22/2012

BA9445176 1 300.00 300.00 06/04/2012

DESCRIPTION

ITEM UNITS EA380610

60 INCH DIAMETER MANHOLE FOR 27 INCH TO 36 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 3,235.00 3,235.00 08/31/2011

AX3765260 1 5,000.00 5,000.00 09/28/2011

AX3765B60 1 4,000.00 4,000.00 09/28/2011

BA6125187 1 3,584.00 3,584.00 01/09/2012

HA3485270 1 3,250.00 3,250.00 03/13/2012

FR5045180 4 6,000.00 24,000.00 05/15/2012

DESCRIPTION

ITEM UNITS LF380615

60 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6125187 1 100.00 100.00 01/09/2012

DESCRIPTION

ITEM UNITS EA380620

72 INCH DIAMETER MANHOLE FOR 42 INCH AND 48 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 3 4,825.00 14,475.00 03/03/2012
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DESCRIPTION

ITEM UNITS EA380630

84 INCH DIAMETER MANHOLE FOR 54 INCH AND 60 INCH PIPES -MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 1 10,550.00 10,550.00 11/15/2011

PG6325187 1 6,500.00 6,500.00 04/20/2012

DESCRIPTION

ITEM UNITS LF380635

84 INCH DIAMETER MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 4 406.00 1,624.00 11/15/2011

DESCRIPTION

ITEM UNITS EA380700

48 INCH DIAMETER DROP MANHOLE - MINIMUM DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4935130 2 2,500.00 5,000.00 03/08/2012

DESCRIPTION

ITEM UNITS LF380705

48 INCH DIAMETER DROP MANHOLE - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4935130 3 2,500.00 7,500.00 03/08/2012

DESCRIPTION

ITEM UNITS EA380850

ADJUST EXISTING MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1 975.00 975.00 09/23/2011

PG8925177 1 500.00 500.00 05/02/2012

AX3775460 1 450.00 450.00 05/29/2012

BA4215180 1 1,440.40 1,440.40 06/29/2012

DESCRIPTION

ITEM UNITS EA380900

TYPE A FRAME AND COVER FOR MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 2 600.00 1,200.00 05/10/2012
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DESCRIPTION

ITEM UNITS EA386001

STANDARD JUNCTION BOX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 1 4,000.00 4,000.00 08/23/2011

MO5935770 1 3,889.00 3,889.00 11/29/2011

GA3715177 1 4,025.00 4,025.00 06/20/2012

DESCRIPTION

ITEM UNITS LF387001

SUBGRADE DRAINS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY1275477 400 12.00 4,800.00 06/29/2012

DESCRIPTION

ITEM UNITS LF387104

4 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 550 18.00 9,900.00 07/19/2011

AX2645482 750 100.00 75,000.00 07/25/2011

AX2645382 360 100.00 36,000.00 08/12/2011

AX2645282 360 16.40 5,904.00 08/23/2011

AT7995382 11,000 20.00 220,000.00 12/02/2011

AX9295182 11,000 9.05 99,550.00 02/09/2012

DESCRIPTION

ITEM UNITS LF387105

4 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 550 25.00 13,750.00 07/19/2011

AX2645482 750 5.00 3,750.00 07/25/2011

AX2645382 360 5.00 1,800.00 08/12/2011

AX2645282 360 26.94 9,698.40 08/23/2011

AT7995382 750 25.00 18,750.00 12/02/2011

AX9295182 750 30.33 22,747.50 02/09/2012

DESCRIPTION

ITEM UNITS LF387106

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 2,550 10.00 25,500.00 08/24/2011

BA6165187 805 15.40 12,397.00 08/31/2011

BA8675177 200 32.50 6,500.00 09/22/2011
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DESCRIPTION

ITEM UNITS LF387106

6 INCH PERFORATED CIRCULAR PIPE LONGITUDINAL UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 5,025 15.50 77,887.50 09/23/2011

MO5935770 376 47.00 17,672.00 11/29/2011

WA3775176 3,000 21.00 63,000.00 12/19/2011

BA6125187 985 11.00 10,835.00 01/09/2012

CO3785180 272 19.00 5,168.00 01/12/2012

AA2085176 415 29.50 12,242.50 02/10/2012

BA1365187 1,275 16.00 20,400.00 03/06/2012

HA3485270 1,800 14.00 25,200.00 03/13/2012

FR5305180 2,193 12.00 26,316.00 03/28/2012

PG6325187 1,200 14.00 16,800.00 04/20/2012

XX3615176 3,000 18.00 54,000.00 04/24/2012

BA9705277 1,383 16.50 22,819.50 05/02/2012

CE3455130 433 12.50 5,412.50 05/08/2012

WA3255180 4,139 11.00 45,529.00 05/10/2012

FR5045180 1,120 16.00 17,920.00 05/15/2012

FR6015130 1,186 16.00 18,976.00 05/15/2012

WA3515130 4,200 13.75 57,750.00 05/22/2012

BA9445176 2,026 12.00 24,312.00 06/04/2012

BA4215180 1,197 14.04 16,805.88 06/29/2012

FR4185180 220 10.00 2,200.00 03/03/2012

FR4185180 220 11.00 2,420.00 03/03/2012

DESCRIPTION

ITEM UNITS LF387107

6 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645482 11,000 5.00 55,000.00 07/25/2011

AX2645282 5,400 17.10 92,340.00 08/23/2011

AX3765B60 22 20.00 440.00 09/28/2011

AX1585A74 150 20.00 3,000.00 01/13/2012

AA2085176 180 55.50 9,990.00 02/10/2012

XY2035277 300 11.00 3,300.00 03/08/2012

XY2035177 300 10.00 3,000.00 03/21/2012

FR4575180 545 15.00 8,175.00 05/02/2012

XY2125277 300 10.00 3,000.00 06/04/2012

XY1275477 300 12.00 3,600.00 06/29/2012
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DESCRIPTION

ITEM UNITS LF387108

8 INCH PERFORATED CIRCULAR PIPE UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 8,250 20.00 165,000.00 07/19/2011

AX2645382 5,400 5.00 27,000.00 08/12/2011

DESCRIPTION

ITEM UNITS LF387109

6 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645482 1,100 6.00 6,600.00 07/25/2011

AX2645282 540 26.94 14,547.60 08/23/2011

MO5625176 12 20.00 240.00 08/24/2011

BA6165187 50 26.00 1,300.00 08/31/2011

BA8675177 100 20.00 2,000.00 09/22/2011

AL4195176 100 22.00 2,200.00 09/23/2011

WA3775176 200 21.00 4,200.00 12/19/2011

BA6125187 225 15.00 3,375.00 01/09/2012

CO3785180 40 22.00 880.00 01/12/2012

AA2085176 30 44.00 1,320.00 02/10/2012

BA1365187 296 16.00 4,736.00 03/06/2012

HA3485270 75 22.00 1,650.00 03/13/2012

FR5305180 190 15.00 2,850.00 03/28/2012

PG6325187 50 20.00 1,000.00 04/20/2012

XX3615176 200 18.75 3,750.00 04/24/2012

FR4575180 46 15.00 690.00 05/02/2012

WA3255180 160 15.00 2,400.00 05/10/2012

FR5045180 90 28.00 2,520.00 05/15/2012

FR6015130 44 20.00 880.00 05/15/2012

WA3515130 160 32.50 5,200.00 05/22/2012

BA9445176 740 15.00 11,100.00 06/04/2012

GA3715177 740 15.00 11,100.00 06/20/2012

BA4215180 110 19.24 2,116.40 06/29/2012

XY1275477 100 12.00 1,200.00 06/29/2012

DESCRIPTION

ITEM UNITS LF387110

8 INCH CIRCULAR PIPE UNDERDRAIN OUTLETS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1345180 64 50.00 3,200.00 03/26/2012
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DESCRIPTION

ITEM UNITS SY387125

GEOTEXTILE FOR UNDERDRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 13,200 2.00 26,400.00 07/19/2011

AX2645482 17,400 1.87 32,538.00 07/25/2011

AX2645382 9,000 1.87 16,830.00 08/12/2011

AX2645282 9,000 4.98 44,820.00 08/23/2011

AX3765U60 400 3.25 1,300.00 09/28/2011

AX3765460 1,400 2.06 2,884.00 11/22/2011

AT7995382 17,400 1.00 17,400.00 12/02/2011

AX9295182 17,400 3.00 52,200.00 02/09/2012

DESCRIPTION

ITEM UNITS LF387130

12 INCH PREFABRICATED EDGE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3715177 3,700 45.35 167,795.00 06/20/2012

DESCRIPTION

ITEM UNITS LF388042

12 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 61 15.00 915.00 09/28/2011

CA3755174 241 12.50 3,012.50 11/15/2011

AX3765660 461 10.00 4,610.00 12/16/2011

BA4215180 505 23.50 11,867.50 06/29/2012

DESCRIPTION

ITEM UNITS LF388043

18 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 300 20.00 6,000.00 09/28/2011

AX3765B60 130 40.00 5,200.00 09/28/2011

CA3755174 380 18.00 6,840.00 11/15/2011

AX3765660 500 15.00 7,500.00 12/16/2011

AA4935130 55 20.00 1,100.00 03/08/2012

FR4575180 38 75.00 2,850.00 05/02/2012

WA3255180 80 25.00 2,000.00 05/10/2012

BA9445176 163 20.00 3,260.00 06/04/2012

BA4215180 60 31.72 1,903.20 06/29/2012
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DESCRIPTION

ITEM UNITS LF388045

24 INCH PIPE SLOPE DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 425 41.00 17,425.00 08/31/2011

AX3765260 430 30.00 12,900.00 09/28/2011

AX3765B60 250 50.00 12,500.00 09/28/2011

AX3765660 585 22.00 12,870.00 12/16/2011

AA4935130 397 25.00 9,925.00 03/08/2012

BA9445176 218 25.00 5,450.00 06/04/2012

DESCRIPTION

ITEM UNITS CY388058

EROSION AND SEDIMENT CONTROL ORIGINAL EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 740 15.00 11,100.00 08/24/2011

AA2595180 360 21.00 7,560.00 03/13/2012

BA4215180 1,365 18.72 25,552.80 06/29/2012

DESCRIPTION

ITEM UNITS CY388059

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 370 10.00 3,700.00 08/24/2011

BA6165187 500 12.00 6,000.00 08/31/2011

CL3555176 50 10.00 500.00 09/16/2011

AX3765B60 250 5.00 1,250.00 09/28/2011

CL4455180 2 45.00 90.00 11/10/2011

CA3755174 10 185.00 1,850.00 11/15/2011

MO5935770 145 37.00 5,365.00 11/29/2011

AX3765660 1,300 5.00 6,500.00 12/16/2011

AA2085176 90 50.00 4,500.00 02/10/2012

FR4185180 1,151 5.00 5,755.00 03/03/2012

AA4935130 99 15.00 1,485.00 03/08/2012

AA2595180 100 122.00 12,200.00 03/13/2012

BA1345180 3 10.00 30.00 03/26/2012

FR5305180 137 20.00 2,740.00 03/28/2012

QA4795180 10 93.50 935.00 04/24/2012

FR4575180 50 20.00 1,000.00 05/02/2012

PG8965177 50 15.00 750.00 05/10/2012

WA3255180 350 20.00 7,000.00 05/10/2012

AX3775460 527 15.00 7,905.00 05/29/2012

BA9445176 75 25.00 1,875.00 06/04/2012
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DESCRIPTION

ITEM UNITS CY388059

EROSION AND SEDIMENT CONTROL CLEANOUT EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 500 26.00 13,000.00 06/29/2012

DESCRIPTION

ITEM UNITS EA388061

BULKHEAD EXISTING STORM DRAIN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 500.00 500.00 03/03/2012

PG6325187 1 900.00 900.00 04/20/2012

DESCRIPTION

ITEM UNITS LF388062

EARTH DIKE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 180 10.00 1,800.00 08/31/2011

AX3765260 220 8.00 1,760.00 09/28/2011

MO5935770 25 50.00 1,250.00 11/29/2011

AX3765660 64 10.00 640.00 12/16/2011

BA6125187 1,125 3.25 3,656.25 01/09/2012

AX3765G60 2,780 9.50 26,410.00 01/12/2012

AA2085176 95 8.50 807.50 02/10/2012

FR4185180 436 4.50 1,962.00 03/03/2012

BA1365187 100 6.00 600.00 03/06/2012

AA2595180 457 2.60 1,188.20 03/13/2012

HA3485270 300 46.00 13,800.00 03/13/2012

WA3255180 1,257 3.00 3,771.00 05/10/2012

FR5045180 402 5.00 2,010.00 05/15/2012

FR6015130 70 10.00 700.00 05/15/2012

AX3775460 1,952 3.00 5,856.00 05/29/2012

BA4215180 160 7.80 1,248.00 06/29/2012

DESCRIPTION

ITEM UNITS EA388063

PORTABLE SEDIMENT TANK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 1 1,500.00 1,500.00 07/19/2011

PG1185177 1 3,700.00 3,700.00 07/19/2011

AX2645482 1 3,500.00 3,500.00 07/25/2011

AX2645382 1 3,500.00 3,500.00 08/12/2011

AX2645282 1 1,464.36 1,464.36 08/23/2011
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DESCRIPTION

ITEM UNITS EA388063

PORTABLE SEDIMENT TANK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 1 1,000.00 1,000.00 08/31/2011

BA9765277 1 1,000.00 1,000.00 08/31/2011

CL3555176 2 1.00 2.00 09/16/2011

AL4195176 1 2,300.00 2,300.00 09/23/2011

AX3765260 2 1,000.00 2,000.00 09/28/2011

AX3765X60 1 1,000.00 1,000.00 10/05/2011

MO5935770 5 1,800.00 9,000.00 11/29/2011

AT7995382 1 1,500.00 1,500.00 12/02/2011

AX3765660 1 1,500.00 1,500.00 12/16/2011

BA6125187 2 500.00 1,000.00 01/09/2012

MO5935570 2 1,500.00 3,000.00 01/09/2012

AX1585A74 2 1,000.00 2,000.00 01/13/2012

AX9295182 1 1,500.00 1,500.00 02/09/2012

AA2085176 1 960.00 960.00 02/10/2012

FR4185180 3 750.00 2,250.00 03/03/2012

BA1365187 4 500.00 2,000.00 03/06/2012

AA2595180 2 2,700.00 5,400.00 03/13/2012

HA3485270 2 650.00 1,300.00 03/13/2012

FR5305180 1 1,000.00 1,000.00 03/28/2012

CO4525280 2 500.00 1,000.00 04/04/2012

MO2235176 4 2,000.00 8,000.00 04/12/2012

PG6325187 1 1.00 1.00 04/20/2012

QA4795180 2 1,891.00 3,782.00 04/24/2012

CE3455130 1 430.00 430.00 05/08/2012

PG8965177 2 150.00 300.00 05/10/2012

WA3255180 6 1,000.00 6,000.00 05/10/2012

FR6015130 3 100.00 300.00 05/15/2012

MO1115177 1 3,000.00 3,000.00 05/22/2012

PG9045177 1 50.00 50.00 05/22/2012

WA3515130 2 630.00 1,260.00 05/22/2012

BA9445176 3 1,000.00 3,000.00 06/04/2012

PG8975177 1 4,400.00 4,400.00 06/20/2012

QA3405177 4 .01 0.04 06/20/2012
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DESCRIPTION

ITEM UNITS LF388064

PERIMETER DIKE/SWALE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1,500 4.00 6,000.00 08/31/2011

AX3765260 115 8.00 920.00 09/28/2011

CA3755174 330 6.95 2,293.50 11/15/2011

AA4935130 410 3.50 1,435.00 03/08/2012

DESCRIPTION

ITEM UNITS EA388066

INLET PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 110 165.00 18,150.00 07/19/2011

AX2645482 145 250.00 36,250.00 07/25/2011

AX2645382 75 75.00 5,625.00 08/12/2011

AX2645282 75 292.87 21,965.25 08/23/2011

MO5625176 6 165.00 990.00 08/24/2011

BA8775177 10 225.00 2,250.00 09/19/2011

AL4195176 13 100.00 1,300.00 09/23/2011

AX3765B60 4 160.00 640.00 09/28/2011

CA3755174 1 360.00 360.00 11/15/2011

AX3765460 19 167.62 3,184.78 11/22/2011

MO5935770 3 222.00 666.00 11/29/2011

AT7995382 145 250.00 36,250.00 12/02/2011

AX3765660 1 250.00 250.00 12/16/2011

CE3785177 3 220.00 660.00 12/19/2011

BA6125187 2 210.00 420.00 01/09/2012

MO5935570 3 150.00 450.00 01/09/2012

AX9295182 145 250.00 36,250.00 02/09/2012

BA1365187 4 250.00 1,000.00 03/06/2012

AA4935130 2 500.00 1,000.00 03/08/2012

AA2595180 2 200.00 400.00 03/13/2012

HA3485270 1 120.00 120.00 03/13/2012

MO5985187 1 200.00 200.00 03/13/2012

MO2235176 10 250.00 2,500.00 04/12/2012

PG6325187 8 190.00 1,520.00 04/20/2012

415D11414 25 100.00 2,500.00 05/08/2012

CE3455130 3 120.00 360.00 05/08/2012

WA3255180 10 187.00 1,870.00 05/10/2012

FR5045180 2 250.00 500.00 05/15/2012

WA3515130 9 200.00 1,800.00 05/22/2012
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DESCRIPTION

ITEM UNITS EA388066

INLET PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775460 9 225.00 2,025.00 05/29/2012

BA9445176 15 220.00 3,300.00 06/04/2012

XY2335177 25 160.00 4,000.00 06/04/2012

QA3405177 32 200.00 6,400.00 06/20/2012

BA4215180 7 208.00 1,456.00 06/29/2012

FR4185180 25 170.00 4,250.00 03/03/2012

FR4185180 10 170.00 1,700.00 03/03/2012

DESCRIPTION

ITEM UNITS LF388068

TEMPORARY SWALE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 45 45.00 2,025.00 11/29/2011

AX3765G60 991 7.60 7,531.60 01/12/2012

FR4185180 76 4.50 342.00 03/03/2012

BA9445176 87 5.00 435.00 06/04/2012

BA4215180 100 9.36 936.00 06/29/2012

DESCRIPTION

ITEM UNITS LF388070

STRAW BALES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT6205186 50 5.00 250.00 11/14/2011

DESCRIPTION

ITEM UNITS EA388080

REMOVABLE PUMPING STATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765460 17 1,443.95 24,547.15 11/22/2011

AX3765660 8 1,500.00 12,000.00 12/16/2011

BA6125187 2 1,500.00 3,000.00 01/09/2012

CO4525280 2 1,000.00 2,000.00 04/04/2012

DESCRIPTION

ITEM UNITS EA388085

SUMP PIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 2 250.00 500.00 09/28/2011

AX3765B60 5 1,500.00 7,500.00 09/28/2011
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DESCRIPTION

ITEM UNITS EA388085

SUMP PIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765G60 4 500.00 2,000.00 01/12/2012

AA4935130 1 1,000.00 1,000.00 03/08/2012

HA3485270 1 650.00 650.00 03/13/2012

FR5305180 1 1,000.00 1,000.00 03/28/2012

QA3405177 1 500.00 500.00 06/20/2012

DESCRIPTION

ITEM UNITS EA388120

TEMPORARY RISER MODIFICATION FOR SEDIMENT BASINS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 2 2,500.00 5,000.00 08/24/2011

DESCRIPTION

ITEM UNITS EA388130

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 2 4,000.00 8,000.00 08/24/2011

BA6165187 4 1,250.00 5,000.00 08/31/2011

AL4195176 4 542.00 2,168.00 09/23/2011

AX3765B60 4 655.00 2,620.00 09/28/2011

AX3765U60 4 500.00 2,000.00 09/28/2011

AT7995382 13 500.00 6,500.00 12/02/2011

PG4195172 13 400.00 5,200.00 12/13/2011

AX3765660 3 1,650.00 4,950.00 12/16/2011

BA6125187 3 900.00 2,700.00 01/09/2012

HO3915170 8 1.00 8.00 01/09/2012

MO5935570 4 500.00 2,000.00 01/09/2012

AX3765G60 2 3,600.00 7,200.00 01/12/2012

AX1585A74 12 1,000.00 12,000.00 01/13/2012

AX9295182 13 500.00 6,500.00 02/09/2012

AA2085176 2 800.00 1,600.00 02/10/2012

FR4185180 11 500.00 5,500.00 03/03/2012

AA4935130 2 1,100.00 2,200.00 03/08/2012

HA3485270 4 650.00 2,600.00 03/13/2012

FR5305180 2 2,000.00 4,000.00 03/28/2012

CO4525280 2 700.00 1,400.00 04/04/2012

PG6325187 2 500.00 1,000.00 04/20/2012

BA9705277 5 1,000.00 5,000.00 05/02/2012

FR4575180 5 500.00 2,500.00 05/02/2012
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DESCRIPTION

ITEM UNITS EA388130

QUARTERLY EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 9 500.00 4,500.00 05/10/2012

FR5045180 4 800.00 3,200.00 05/15/2012

FR6015130 2 500.00 1,000.00 05/15/2012

WA3515130 3 700.00 2,100.00 05/22/2012

AX3775460 4 3,500.00 14,000.00 05/29/2012

AX3785260 3 500.00 1,500.00 06/06/2012

BA4215180 5 500.00 2,500.00 06/29/2012

DESCRIPTION

ITEM UNITS LS388135

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 1 4,000.00 4,000.00 08/24/2011

BA6165187 1 5,000.00 5,000.00 08/31/2011

AL4195176 1 2,168.00 2,168.00 09/23/2011

AX3765B60 1 2,620.00 2,620.00 09/28/2011

AX3765U60 1 2,000.00 2,000.00 09/28/2011

AT7995382 1 6,500.00 6,500.00 12/02/2011

PG4195172 1 1,100.00 1,100.00 12/13/2011

AX3765660 1 4,950.00 4,950.00 12/16/2011

BA6125187 1 2,700.00 2,700.00 01/09/2012

HO3915170 1 8.00 8.00 01/09/2012

MO5935570 1 2,000.00 2,000.00 01/09/2012

AX3765G60 1 7,200.00 7,200.00 01/12/2012

AX1585A74 1 12,000.00 12,000.00 01/13/2012

AX9295182 1 6,500.00 6,500.00 02/09/2012

AA2085176 1 1,600.00 1,600.00 02/10/2012

FR4185180 1 5,500.00 5,500.00 03/03/2012

AA4935130 1 2,200.00 2,200.00 03/08/2012

HA3485270 1 2,600.00 2,600.00 03/13/2012

FR5305180 1 4,000.00 4,000.00 03/28/2012

CO4525280 1 1,400.00 1,400.00 04/04/2012

PG6325187 1 1,000.00 1,000.00 04/20/2012

BA9705277 1 5,000.00 5,000.00 05/02/2012

FR4575180 1 2,500.00 2,500.00 05/02/2012

WA3255180 1 4,500.00 4,500.00 05/10/2012

FR5045180 1 3,200.00 3,200.00 05/15/2012

FR6015130 1 1,000.00 1,000.00 05/15/2012
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DESCRIPTION

ITEM UNITS LS388135

FINAL EROSION AND SEDIMENT CONTROL INCENTIVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9045177 1 1.00 1.00 05/22/2012

WA3515130 1 2,100.00 2,100.00 05/22/2012

AX3775460 1 14,000.00 14,000.00 05/29/2012

AX3785260 1 1,500.00 1,500.00 06/06/2012

QA3405177 1 1,188.00 1,188.00 06/20/2012

BA4215180 1 2,500.00 2,500.00 06/29/2012

DESCRIPTION

ITEM UNITS LF388140

DIVERSION FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 2,422 5.75 13,926.50 08/24/2011

AL4195176 1,468 8.25 12,111.00 09/23/2011

AX3765260 175 10.00 1,750.00 09/28/2011

AX3765B60 1,056 5.50 5,808.00 09/28/2011

AX3765660 1,909 1.00 1,909.00 12/16/2011

MO5935570 400 5.00 2,000.00 01/09/2012

AX3765G60 785 9.00 7,065.00 01/12/2012

AA2595180 1,700 6.00 10,200.00 03/13/2012

HA3485270 327 10.50 3,433.50 03/13/2012

CE3455130 308 6.25 1,925.00 05/08/2012

FR5045180 1,688 7.00 11,816.00 05/15/2012

FR6015130 435 10.00 4,350.00 05/15/2012

WA3515130 2,200 4.25 9,350.00 05/22/2012

BA9445176 217 14.00 3,038.00 06/04/2012

BA4215180 890 13.52 12,032.80 06/29/2012

DESCRIPTION

ITEM UNITS EA388145

DEWATERING BAGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 10 60.00 600.00 07/19/2011

AX2645482 10 350.00 3,500.00 07/25/2011

AX2645382 10 180.00 1,800.00 08/12/2011

AX2645282 10 1,054.34 10,543.40 08/23/2011

BA6165187 20 400.00 8,000.00 08/31/2011

AT7995382 10 800.00 8,000.00 12/02/2011

AX3765660 12 200.00 2,400.00 12/16/2011

AX1585A74 15 500.00 7,500.00 01/13/2012
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DESCRIPTION

ITEM UNITS EA388145

DEWATERING BAGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9295182 10 1,250.00 12,500.00 02/09/2012

AA2085176 1 970.00 970.00 02/10/2012

AX3775460 2 120.00 240.00 05/29/2012

BA4215180 2 520.00 1,040.00 06/29/2012

DESCRIPTION

ITEM UNITS TON388150

TEMPORARY ASPHALT BERM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2595180 11 200.00 2,200.00 03/13/2012

BA4215180 50 150.00 7,500.00 06/29/2012

DESCRIPTION

ITEM UNITS EA388155

TEMPORARY GABION OUTLET STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2 3,000.00 6,000.00 08/31/2011

CL3555176 1 2,200.00 2,200.00 09/16/2011

AL4195176 2 3,300.00 6,600.00 09/23/2011

WA3775176 1 4,200.00 4,200.00 12/19/2011

BA6125187 1 2,000.00 2,000.00 01/09/2012

AX3765G60 4 2,900.00 11,600.00 01/12/2012

AA2085176 1 3,400.00 3,400.00 02/10/2012

BA1365187 1 720.00 720.00 03/06/2012

AA4935130 6 1,300.00 7,800.00 03/08/2012

AA2595180 2 2,800.00 5,600.00 03/13/2012

HA3485270 2 3,800.00 7,600.00 03/13/2012

WA3255180 3 2,500.00 7,500.00 05/10/2012

FR5045180 2 2,800.00 5,600.00 05/15/2012

AX3775460 5 3,000.00 15,000.00 05/29/2012

BA4215180 1 2,600.00 2,600.00 06/29/2012

DESCRIPTION

ITEM UNITS SY389105

5 INCH CONCRETE DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 7 160.00 1,120.00 07/19/2011

MO5625176 93 60.00 5,580.00 08/24/2011

BA6165187 20 70.00 1,400.00 08/31/2011
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DESCRIPTION

ITEM UNITS SY389105

5 INCH CONCRETE DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 60 85.00 5,100.00 01/12/2012

FR4185180 24 50.00 1,200.00 03/03/2012

FR5695177 10 80.00 800.00 03/08/2012

QA4795180 6 96.10 576.60 04/24/2012

BA9705277 29 185.00 5,365.00 05/02/2012

WA3255180 25 71.00 1,775.00 05/10/2012

WA3515130 3 105.00 315.00 05/22/2012

DESCRIPTION

ITEM UNITS CY389400

INFILTRATION TRENCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX1585A74 7,100 75.00 532,500.00 01/13/2012

AA4935130 61 35.00 2,135.00 03/08/2012

DESCRIPTION

ITEM UNITS CY389409

9 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765G60 240 220.00 52,800.00 01/12/2012

DESCRIPTION

ITEM UNITS CY389436

36 INCH GABION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 70 210.00 14,700.00 09/28/2011

AX3765B60 10 90.00 900.00 09/28/2011

GA3715177 1 178.00 178.00 06/20/2012

DESCRIPTION

ITEM UNITS EA390125

SANDBAGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 30 30.00 900.00 08/24/2011

AX3765260 830 8.50 7,055.00 09/28/2011

AX3765B60 265 10.00 2,650.00 09/28/2011

AX3765G60 1,640 8.00 13,120.00 01/12/2012

FR5305180 964 5.00 4,820.00 03/28/2012

WA3255180 1,300 10.00 13,000.00 05/10/2012
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DESCRIPTION

ITEM UNITS EA390125

SANDBAGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 500 4.16 2,080.00 06/29/2012

DESCRIPTION

ITEM UNITS CY390130

CLAY BACKFILL FOR CORE TRENCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 1,824 50.00 91,200.00 09/28/2011

AX3765G60 3,282 45.00 147,690.00 01/12/2012

DESCRIPTION

ITEM UNITS SY390220

CLASS O RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 100 45.65 4,565.00 03/03/2012

QA4795180 6 184.00 1,104.00 04/24/2012

DESCRIPTION

ITEM UNITS SY390221

CLASS I RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 650 25.00 16,250.00 08/12/2011

CL3555176 12 56.00 672.00 09/16/2011

AX3765B60 42 73.00 3,066.00 09/28/2011

AX3765660 188 25.00 4,700.00 12/16/2011

WA3775176 100 33.00 3,300.00 12/19/2011

MO5935570 150 65.00 9,750.00 01/09/2012

AX3765G60 346 42.00 14,532.00 01/12/2012

AA4935130 300 65.00 19,500.00 03/08/2012

FR5305180 92 59.00 5,428.00 03/28/2012

XX3615176 100 100.00 10,000.00 04/24/2012

BA9705277 116 103.00 11,948.00 05/02/2012

FR4575180 25 60.00 1,500.00 05/02/2012

PG8985177 71 160.00 11,360.00 05/02/2012

PG8965177 40 28.00 1,120.00 05/10/2012

FR6015130 716 32.00 22,912.00 05/15/2012

AX3775460 20 57.00 1,140.00 05/29/2012

AX3785260 10 190.00 1,900.00 06/06/2012

GA3715177 50 54.40 2,720.00 06/20/2012

QA3405177 18 75.00 1,350.00 06/20/2012
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DESCRIPTION

ITEM UNITS SY390221

CLASS I RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 275 48.26 13,271.50 06/29/2012

FR4185180 79 56.00 4,424.00 03/03/2012

FR4185180 102 50.00 5,100.00 03/03/2012

DESCRIPTION

ITEM UNITS SY390222

CLASS II RIPRAP DITCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 94 116.00 10,904.00 11/15/2011

FR5695177 147 65.00 9,555.00 03/08/2012

DESCRIPTION

ITEM UNITS SY390320

CLASS O RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 31 35.00 1,085.00 09/28/2011

AA2595180 2 110.00 220.00 03/13/2012

DESCRIPTION

ITEM UNITS SY390321

CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 500 60.00 30,000.00 07/19/2011

PG1185177 160 210.00 33,600.00 07/19/2011

AX2645482 500 7.00 3,500.00 07/25/2011

BA1545177 229 110.00 25,190.00 07/29/2011

AX2645382 500 7.00 3,500.00 08/12/2011

AX2645282 500 53.60 26,800.00 08/23/2011

HA3875177 90 56.00 5,040.00 08/23/2011

BA6165187 350 36.00 12,600.00 08/31/2011

AL4195176 40 93.00 3,720.00 09/23/2011

AX3765260 391 35.00 13,685.00 09/28/2011

AX3765B60 472 73.00 34,456.00 09/28/2011

CL4455180 45 55.00 2,475.00 11/10/2011

CA3755174 101 79.00 7,979.00 11/15/2011

AX3765460 485 49.88 24,191.80 11/22/2011

AT7995382 500 60.00 30,000.00 12/02/2011

AX3765660 1,078 25.00 26,950.00 12/16/2011

BA6125187 58 55.00 3,190.00 01/09/2012
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DESCRIPTION

ITEM UNITS SY390321

CLASS I RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX1585A74 100 70.00 7,000.00 01/13/2012

AX9295182 500 55.00 27,500.00 02/09/2012

AA2595180 49 41.00 2,009.00 03/13/2012

HA3485270 50 43.50 2,175.00 03/13/2012

BA1345180 16 100.00 1,600.00 03/26/2012

FR5305180 123 59.00 7,257.00 03/28/2012

CO4525280 40 75.00 3,000.00 04/04/2012

PG6325187 18 59.00 1,062.00 04/20/2012

WA3255180 30 50.00 1,500.00 05/10/2012

FR5045180 50 60.00 3,000.00 05/15/2012

PG9045177 17 28.00 476.00 05/22/2012

WA3515130 300 29.00 8,700.00 05/22/2012

BA9445176 282 60.00 16,920.00 06/04/2012

DESCRIPTION

ITEM UNITS SY390322

CLASS II RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 94 95.00 8,930.00 09/23/2011

AX3765260 65 40.00 2,600.00 09/28/2011

FR5305180 261 80.00 20,880.00 03/28/2012

FR5045180 28 100.00 2,800.00 05/15/2012

FR5045180 15 100.00 1,500.00 05/15/2012

DESCRIPTION

ITEM UNITS SY390323

CLASS III RIPRAP FOR SLOPE AND CHANNEL PROTECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765660 88 50.00 4,400.00 12/16/2011

DESCRIPTION

ITEM UNITS TON390330

RIPRAP FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 25 30.00 750.00 09/16/2011

CA3755174 8 65.00 520.00 11/15/2011

AX3765660 89 25.00 2,225.00 12/16/2011

FR4185180 26 32.00 832.00 03/03/2012

HA3485270 5 40.00 200.00 03/13/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 131



DESCRIPTION

ITEM UNITS TON390330

RIPRAP FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1345180 6 125.00 750.00 03/26/2012

PG8965177 20 28.00 560.00 05/10/2012

WA3255180 10 50.00 500.00 05/10/2012

BA4215180 200 47.84 9,568.00 06/29/2012

DESCRIPTION

ITEM UNITS TON390340

NO. 57 STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 30 35.00 1,050.00 11/15/2011

GA3715177 1 108.00 108.00 06/20/2012

DESCRIPTION

ITEM UNITS TON390345

3/4 INCH TO 1 1/2 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765660 36 25.00 900.00 12/16/2011

AA2595180 2 57.00 114.00 03/13/2012

HA3485270 2 45.00 90.00 03/13/2012

WA3255180 50 50.00 2,500.00 05/10/2012

BA4215180 2 41.60 83.20 06/29/2012

DESCRIPTION

ITEM UNITS TON390350

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 30 60.00 1,800.00 09/23/2011

AX3765260 4 250.00 1,000.00 09/28/2011

AX3765B60 60 25.00 1,500.00 09/28/2011

CA3755174 3 40.00 120.00 11/15/2011

MO5935770 10 65.00 650.00 11/29/2011

AX3765660 225 18.00 4,050.00 12/16/2011

FR4185180 28 24.00 672.00 03/03/2012

AA4935130 8 40.00 320.00 03/08/2012

AA2595180 12 45.00 540.00 03/13/2012

HA3485270 10 45.00 450.00 03/13/2012

CO4525280 25 30.00 750.00 04/04/2012

PG8965177 10 20.00 200.00 05/10/2012

FR6015130 4 50.00 200.00 05/15/2012
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DESCRIPTION

ITEM UNITS TON390350

2 INCH TO 3 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775460 70 40.00 2,800.00 05/29/2012

BA9445176 5 50.00 250.00 06/04/2012

AX3785260 20 47.70 954.00 06/06/2012

BA4215180 32 39.73 1,271.36 06/29/2012

DESCRIPTION

ITEM UNITS TON390355

4 INCH TO 7 INCH STONE FOR SEDIMENT CONTROL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 110 42.00 4,620.00 07/19/2011

AX2645482 145 35.00 5,075.00 07/25/2011

AX2645382 75 27.00 2,025.00 08/12/2011

AX2645282 75 27.53 2,064.75 08/23/2011

MO5625176 111 50.00 5,550.00 08/24/2011

BA6165187 60 26.00 1,560.00 08/31/2011

AL4195176 96 47.00 4,512.00 09/23/2011

AX3765B60 15 33.00 495.00 09/28/2011

XY2065177 100 20.00 2,000.00 11/14/2011

AT7995382 145 100.00 14,500.00 12/02/2011

AX3765660 426 25.00 10,650.00 12/16/2011

AX9295182 145 31.15 4,516.75 02/09/2012

AA2595180 10 46.00 460.00 03/13/2012

HA3485270 25 52.00 1,300.00 03/13/2012

QA4795180 10 163.00 1,630.00 04/24/2012

FR4575180 10 75.00 750.00 05/02/2012

WA3255180 140 50.00 7,000.00 05/10/2012

BA9445176 110 50.00 5,500.00 06/04/2012

DESCRIPTION

ITEM UNITS SY390524

GEOTEXTILE CLASS ST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2,000 1.50 3,000.00 08/31/2011

FR5305180 187 2.00 374.00 03/28/2012

CO4525280 1,400 1.15 1,610.00 04/04/2012

AX3775460 1,096 1.50 1,644.00 05/29/2012
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DESCRIPTION

ITEM UNITS LF390525

SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 11,000 2.00 22,000.00 07/19/2011

PG1185177 450 2.60 1,170.00 07/19/2011

AX2645482 14,500 1.50 21,750.00 07/25/2011

440D31413 500 3.00 1,500.00 08/12/2011

AX2645382 7,200 1.50 10,800.00 08/12/2011

XX1285133 2,000 3.00 6,000.00 08/18/2011

AX2645282 7,200 3.51 25,272.00 08/23/2011

MO5625176 2,282 1.35 3,080.70 08/24/2011

BA6165187 450 2.00 900.00 08/31/2011

AA8275178 1,500 5.00 7,500.00 09/14/2011

CL3555176 1,615 1.50 2,422.50 09/16/2011

AL4195176 145 11.00 1,595.00 09/23/2011

AX3765260 173 3.00 519.00 09/28/2011

AX3765U60 887 2.75 2,439.25 09/28/2011

AT6205186 200 1.00 200.00 11/14/2011

CA3755174 150 3.60 540.00 11/15/2011

AX3765460 2,546 1.64 4,175.44 11/22/2011

MO5935770 190 1.39 264.10 11/29/2011

MO5235180 278 6.60 1,834.80 11/30/2011

AT7995382 500 2.00 1,000.00 12/02/2011

AX3765660 138 3.00 414.00 12/16/2011

WA3775176 1,000 2.00 2,000.00 12/19/2011

AX3765G60 383 3.00 1,149.00 01/12/2012

AX1585A74 10,000 2.50 25,000.00 01/13/2012

AX9295182 500 3.50 1,750.00 02/09/2012

AA2085176 980 1.30 1,274.00 02/10/2012

FR4185180 1,009 1.20 1,210.80 03/03/2012

FR4185180 887 1.20 1,064.40 03/03/2012

BA1365187 108 3.00 324.00 03/06/2012

AA4935130 827 2.00 1,654.00 03/08/2012

FR5695177 500 1.10 550.00 03/08/2012

AA2595180 700 1.25 875.00 03/13/2012

HA3485270 92 3.00 276.00 03/13/2012

MO5985187 412 3.00 1,236.00 03/13/2012

CO4525280 2,200 1.50 3,300.00 04/04/2012

MO2235176 564 6.00 3,384.00 04/12/2012

XX3615176 1,000 4.00 4,000.00 04/24/2012

FR4575180 375 3.00 1,125.00 05/02/2012
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DESCRIPTION

ITEM UNITS LF390525

SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D11414 1,900 3.50 6,650.00 05/08/2012

CE3455130 514 2.00 1,028.00 05/08/2012

PG8965177 1,100 .90 990.00 05/10/2012

FR5045180 265 3.00 795.00 05/15/2012

FR6015130 558 2.00 1,116.00 05/15/2012

WA3515130 500 2.25 1,125.00 05/22/2012

BA9445176 100 1.40 140.00 06/04/2012

XY2335177 500 3.30 1,650.00 06/04/2012

GA3715177 100 6.80 680.00 06/20/2012

QA3405177 933 2.25 2,099.25 06/20/2012

BA4215180 100 1.35 135.00 06/29/2012

DESCRIPTION

ITEM UNITS LF390527

REMOVE AND RESET SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 2,000 .01 20.00 08/18/2011

MO5625176 1,500 1.35 2,025.00 08/24/2011

AA8275178 13,500 3.00 40,500.00 09/14/2011

AX3765U60 887 2.75 2,439.25 09/28/2011

AX3765460 763 1.32 1,007.16 11/22/2011

AA4935130 600 2.00 1,200.00 03/08/2012

AA2595180 350 1.25 437.50 03/13/2012

FR5045180 100 3.00 300.00 05/15/2012

FR6015130 279 2.00 558.00 05/15/2012

XY2335177 500 3.30 1,650.00 06/04/2012

FR4185180 505 1.20 606.00 03/03/2012

FR4185180 450 1.20 540.00 03/03/2012

DESCRIPTION

ITEM UNITS LF390535

SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 2,750 8.00 22,000.00 07/19/2011

AX2645482 3,600 9.00 32,400.00 07/25/2011

440D31413 500 13.00 6,500.00 08/12/2011

AX2645382 1,800 8.00 14,400.00 08/12/2011

AX2645282 1,800 11.71 21,078.00 08/23/2011

BA6165187 50 8.00 400.00 08/31/2011
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DESCRIPTION

ITEM UNITS LF390535

SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 93 7.75 720.75 09/28/2011

AX3765B60 415 7.00 2,905.00 09/28/2011

CL4455180 148 8.00 1,184.00 11/10/2011

CA3755174 40 10.97 438.80 11/15/2011

AX3765460 10,543 6.86 72,324.98 11/22/2011

MO5935770 1,216 7.21 8,767.36 11/29/2011

AT7995382 250 9.00 2,250.00 12/02/2011

AX3765660 3,647 4.50 16,411.50 12/16/2011

BA6125187 200 8.50 1,700.00 01/09/2012

AX3765G60 2,596 9.00 23,364.00 01/12/2012

CO3785180 306 10.50 3,213.00 01/12/2012

AX1585A74 500 10.00 5,000.00 01/13/2012

AX9295182 250 15.00 3,750.00 02/09/2012

AA2085176 585 6.75 3,948.75 02/10/2012

FR4185180 1,053 7.25 7,634.25 03/03/2012

FR4185180 456 7.25 3,306.00 03/03/2012

AA4935130 148 8.00 1,184.00 03/08/2012

AA2595180 40 7.00 280.00 03/13/2012

HA3485270 1,387 11.50 15,950.50 03/13/2012

BA1345180 131 9.00 1,179.00 03/26/2012

FR5305180 695 7.70 5,351.50 03/28/2012

CO4525280 1,700 7.00 11,900.00 04/04/2012

PG6325187 170 9.00 1,530.00 04/20/2012

QA4795180 245 7.95 1,947.75 04/24/2012

BA9705277 2,660 7.00 18,620.00 05/02/2012

FR4575180 1,150 8.00 9,200.00 05/02/2012

WA3255180 2,010 7.50 15,075.00 05/10/2012

FR5045180 900 8.00 7,200.00 05/15/2012

WA3515130 2,400 6.90 16,560.00 05/22/2012

AX3775460 5,763 8.00 46,104.00 05/29/2012

BA9445176 126 7.25 913.50 06/04/2012

AX3785260 250 8.30 2,075.00 06/06/2012

BA4215180 1,200 6.24 7,488.00 06/29/2012

PG8935177 550 6.20 3,410.00 06/29/2012
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DESCRIPTION

ITEM UNITS LF390540

REMOVE AND RESET SUPER SILT FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765460 3,520 6.86 24,147.20 11/22/2011

AX3765660 94 4.50 423.00 12/16/2011

AA2595180 10 6.00 60.00 03/13/2012

FR5045180 450 4.00 1,800.00 05/15/2012

FR4185180 228 7.25 1,653.00 03/03/2012

FR4185180 528 7.25 3,828.00 03/03/2012

DESCRIPTION

ITEM UNITS CY390600

MIX NO. 3 CONCRETE FOR STORMWATER MANAGEMENT STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 25 350.00 8,750.00 08/31/2011

AX3765X60 18 1,000.00 18,000.00 10/05/2011

AX3765G60 114 990.00 112,860.00 01/12/2012

PG8965177 1 350.00 350.00 05/10/2012

DESCRIPTION

ITEM UNITS CY390610

NO 2 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 691 58.00 40,078.00 09/28/2011

AX3765460 25 69.43 1,735.75 11/22/2011

MO5935570 9 200.00 1,800.00 01/09/2012

AA2595180 21 94.00 1,974.00 03/13/2012

HA3485270 30 83.00 2,490.00 03/13/2012

QA4795180 8 170.00 1,360.00 04/24/2012

FR5045180 20 75.00 1,500.00 05/15/2012

QA3405177 53 35.00 1,855.00 06/20/2012

BA4215180 26 59.28 1,541.28 06/29/2012

DESCRIPTION

ITEM UNITS CY390620

NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 1,650 51.00 84,150.00 07/19/2011

AX2645482 2,200 28.00 61,600.00 07/25/2011

AX2645382 1,100 22.00 24,200.00 08/12/2011

AX2645282 1,100 39.54 43,494.00 08/23/2011

AX3765B60 45 58.00 2,610.00 09/28/2011
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DESCRIPTION

ITEM UNITS CY390620

NO 7 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765X60 24 80.00 1,920.00 10/05/2011

AT7995382 2,200 70.00 154,000.00 12/02/2011

MO5935570 5 200.00 1,000.00 01/09/2012

AX1585A74 100 75.00 7,500.00 01/13/2012

AX9295182 2,200 31.15 68,530.00 02/09/2012

AA2595180 28 90.00 2,520.00 03/13/2012

HA3485270 15 96.50 1,447.50 03/13/2012

QA4795180 8 170.00 1,360.00 04/24/2012

CE3455130 12 83.00 996.00 05/08/2012

FR5045180 40 90.00 3,600.00 05/15/2012

AX3775460 363 52.00 18,876.00 05/29/2012

BA9445176 26 75.00 1,950.00 06/04/2012

QA3405177 14 50.00 700.00 06/20/2012

BA4215180 19 68.12 1,294.28 06/29/2012

DESCRIPTION

ITEM UNITS CY390630

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 4,950 45.00 222,750.00 07/19/2011

AX2645482 6,500 26.00 169,000.00 07/25/2011

AX2645382 3,300 24.00 79,200.00 08/12/2011

AX2645282 3,300 43.05 142,065.00 08/23/2011

AX3765B60 93 58.00 5,394.00 09/28/2011

AX3765X60 128 80.00 10,240.00 10/05/2011

AX3765460 1,396 62.21 86,845.16 11/22/2011

AT7995382 6,500 70.00 455,000.00 12/02/2011

WA3775176 100 38.00 3,800.00 12/19/2011

MO5935570 128 70.00 8,960.00 01/09/2012

AX1585A74 100 75.00 7,500.00 01/13/2012

AX9295182 6,500 29.75 193,375.00 02/09/2012

AA2595180 49 81.00 3,969.00 03/13/2012

HA3485270 190 83.00 15,770.00 03/13/2012

QA4795180 28 98.40 2,755.20 04/24/2012

CE3455130 46 82.00 3,772.00 05/08/2012

FR5045180 140 60.00 8,400.00 05/15/2012

AX3775460 110 49.00 5,390.00 05/29/2012

BA9445176 77 75.00 5,775.00 06/04/2012
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DESCRIPTION

ITEM UNITS CY390630

NO 57 AGGREGATE FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 41 60.00 2,460.00 06/20/2012

BA4215180 78 61.98 4,834.44 06/29/2012

DESCRIPTION

ITEM UNITS LF390640

6 INCH SUB-DRAIN PIPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 16,500 15.00 247,500.00 07/19/2011

AX2645482 22,000 6.00 132,000.00 07/25/2011

AX2645382 10,800 5.00 54,000.00 08/12/2011

AX2645282 10,800 8.11 87,588.00 08/23/2011

AX3765B60 722 18.00 12,996.00 09/28/2011

AX3765X60 246 25.00 6,150.00 10/05/2011

AT7995382 500 15.00 7,500.00 12/02/2011

MO5935570 150 21.00 3,150.00 01/09/2012

AX9295182 500 11.12 5,560.00 02/09/2012

AA2595180 175 27.00 4,725.00 03/13/2012

HA3485270 155 15.00 2,325.00 03/13/2012

QA4795180 360 12.00 4,320.00 04/24/2012

CE3455130 282 12.50 3,525.00 05/08/2012

QA3405177 300 36.50 10,950.00 06/20/2012

BA4215180 310 54.30 16,833.00 06/29/2012

DESCRIPTION

ITEM UNITS CY390650

COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 1,650 52.00 85,800.00 07/19/2011

AX2645482 2,200 28.00 61,600.00 07/25/2011

AX2645382 1,100 28.00 30,800.00 08/12/2011

AX2645282 1,100 45.40 49,940.00 08/23/2011

AT7995382 2,200 70.00 154,000.00 12/02/2011

WA3775176 53 84.00 4,452.00 12/19/2011

MO5935570 20 150.00 3,000.00 01/09/2012

AX3765G60 45 85.00 3,825.00 01/12/2012

AX9295182 2,200 29.40 64,680.00 02/09/2012

AA2595180 27 150.00 4,050.00 03/13/2012

HA3485270 125 83.00 10,375.00 03/13/2012

FR5045180 40 100.00 4,000.00 05/15/2012
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DESCRIPTION

ITEM UNITS CY390650

COARSE SAND FOR STORMWATER MANAGEMENT FACILITIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9445176 26 75.00 1,950.00 06/04/2012

QA3405177 14 40.00 560.00 06/20/2012

BA4215180 19 57.93 1,100.67 06/29/2012

DESCRIPTION

ITEM UNITS CY390660

BIORETENTION SOIL MIX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 4,950 52.00 257,400.00 07/19/2011

AX2645482 6,500 65.00 422,500.00 07/25/2011

AX2645382 3,300 48.75 160,875.00 08/12/2011

AX2645282 3,300 50.96 168,168.00 08/23/2011

AX3765B60 137 75.00 10,275.00 09/28/2011

AX3765X60 184 100.00 18,400.00 10/05/2011

AT7995382 6,500 80.00 520,000.00 12/02/2011

AX1585A74 1,000 85.00 85,000.00 01/13/2012

AX9295182 6,500 60.00 390,000.00 02/09/2012

AA2595180 103 105.00 10,815.00 03/13/2012

QA4795180 43 65.60 2,820.80 04/24/2012

CE3455130 115 115.00 13,225.00 05/08/2012

FR5045180 325 80.00 26,000.00 05/15/2012

AX3775460 310 50.00 15,500.00 05/29/2012

BA9445176 306 80.00 24,480.00 06/04/2012

QA3405177 82 50.00 4,100.00 06/20/2012

BA4215180 127 73.00 9,271.00 06/29/2012

DESCRIPTION

ITEM UNITS LF391001

BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 60 32.00 1,920.00 08/23/2011

BA6165187 100 9.00 900.00 08/31/2011

CL3555176 20 15.00 300.00 09/16/2011

AX3765B60 40 20.00 800.00 09/28/2011

CA3755174 25 48.00 1,200.00 11/15/2011

AX3765660 10 50.00 500.00 12/16/2011

BA6125187 33 17.00 561.00 01/09/2012

BA1345180 15 25.00 375.00 03/26/2012

BA9705277 60 28.00 1,680.00 05/02/2012
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DESCRIPTION

ITEM UNITS LF391001

BOTTOM CUTOFF WALLS FOR CLASS I RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4575180 15 50.00 750.00 05/02/2012

PG8985177 10 105.00 1,050.00 05/02/2012

WA3255180 20 5.00 100.00 05/10/2012

BA9445176 35 5.00 175.00 06/04/2012

FR4185180 39 12.00 468.00 03/03/2012

FR4185180 39 12.00 468.00 03/03/2012

DESCRIPTION

ITEM UNITS LF391002

BOTTOM CUTOFF WALLS FOR CLASS II RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3755174 15 63.00 945.00 11/15/2011

DESCRIPTION

ITEM UNITS LF391201

SIDE CUTOFF WALLS FOR CLASS I RIPRAP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 8 15.00 120.00 03/03/2012

BA1345180 20 25.00 500.00 03/26/2012

DESCRIPTION

ITEM UNITS LS410005

MAINTENANCE OF STREAM FLOW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 1 20,000.00 20,000.00 09/28/2011

AX3765U60 1 75,894.00 75,894.00 09/28/2011

CL4455180 1 2,000.00 2,000.00 11/10/2011

CA3755174 1 12,255.00 12,255.00 11/15/2011

AX3765460 1 3,335.49 3,335.49 11/22/2011

AX3765660 1 10,000.00 10,000.00 12/16/2011

BA1345180 1 10,000.00 10,000.00 03/26/2012

FR5305180 1 5,000.00 5,000.00 03/28/2012

PG6325187 1 2,500.00 2,500.00 04/20/2012

FR4575180 1 56,000.00 56,000.00 05/02/2012

WA3255180 1 224,000.00 224,000.00 05/10/2012

FR5045180 1 50,000.00 50,000.00 05/15/2012

FR6015130 1 12,000.00 12,000.00 05/15/2012

AX3785260 1 6,660.00 6,660.00 06/06/2012

GA3715177 1 11,340.00 11,340.00 06/20/2012
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DESCRIPTION

ITEM UNITS EA410010

MAINTENANCE OF TRAFFIC FOR BRIDGE DECK PATCHING OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 20 1,300.00 26,000.00 02/14/2012

FR4185180 4 2,000.00 8,000.00 03/03/2012

QA4795180 2 1,062.00 2,124.00 04/24/2012

FR4575180 2 1,500.00 3,000.00 05/02/2012

WA3255180 8 500.00 4,000.00 05/10/2012

BA4215180 2 850.00 1,700.00 06/29/2012

DESCRIPTION

ITEM UNITS SF410015

PATCHING FOR MAINTENANCE OF EXISTING BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 1,000 9.00 9,000.00 02/14/2012

FR4185180 400 50.00 20,000.00 03/03/2012

QA4795180 100 36.80 3,680.00 04/24/2012

FR4575180 50 75.00 3,750.00 05/02/2012

WA3255180 1,000 50.00 50,000.00 05/10/2012

BA4215180 200 60.00 12,000.00 06/29/2012

DESCRIPTION

ITEM UNITS SY410105

REMOVAL & DISPOSAL OF EXISTING WEARING SURFACE FROM BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 2,730 7.50 20,475.00 07/07/2011

PG9365177 43 14.00 602.00 10/20/2011

HO4385280 1,670 8.00 13,360.00 02/14/2012

HO4385280 950 8.00 7,600.00 02/14/2012

HO4385280 1,730 8.00 13,840.00 02/14/2012

HO4385280 970 8.00 7,760.00 02/14/2012

DESCRIPTION

ITEM UNITS LF410122

REMOVING EXISTING BRIDGE RAILINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1135177 20 21.50 430.00 05/22/2012
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DESCRIPTION

ITEM UNITS LF410126

SALVAGING EXISTING BRIDGE RAILINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 566 21.30 12,055.80 06/29/2012

DESCRIPTION

ITEM UNITS LS410145

REMOVAL OF PORTIONS OF EXISTING BRIDGE SUPERSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 1 85,000.00 85,000.00 02/14/2012

DESCRIPTION

ITEM UNITS LS410205

REMOVAL OF PORTIONS OF EXISTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 1 172,800.00 172,800.00 11/30/2011

CO3785180 1 240,000.00 240,000.00 01/12/2012

AA2595180 1 170,000.00 170,000.00 03/13/2012

QA4795180 1 156,360.00 156,360.00 04/24/2012

FR4575180 1 47,500.00 47,500.00 05/02/2012

WA3255180 1 1,000,000.00 1,000,000.00 05/10/2012

DESCRIPTION

ITEM UNITS LS410215

REMOVAL OF EXISTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 1 3,500.00 3,500.00 09/28/2011

BA1345180 1 25,000.00 25,000.00 03/26/2012

DESCRIPTION

ITEM UNITS LS410220

REMOVAL OF EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 500,000.00 500,000.00 03/03/2012

FR5305180 1 10,000.00 10,000.00 03/28/2012

FR5045180 1 300,000.00 300,000.00 05/15/2012

BA4215180 1 175,000.00 175,000.00 06/29/2012

DESCRIPTION

ITEM UNITS LS410224

REMOVAL OF EXISTING CONCRETE BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 1 1.00 1.00 09/19/2011
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DESCRIPTION

ITEM UNITS CY417105

CLASS 3 EXCAVATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 57 63.50 3,619.50 11/30/2011

FR4185180 1,800 10.00 18,000.00 03/03/2012

FR5305180 425 40.00 17,010.00 03/28/2012

QA4795180 80 91.60 7,328.00 04/24/2012

FR4575180 448 162.00 72,576.00 05/02/2012

WA3255180 3,000 69.00 207,000.00 05/10/2012

FR5045180 1,075 60.00 64,500.00 05/15/2012

BA4215180 2,458 15.00 36,870.00 06/29/2012

DESCRIPTION

ITEM UNITS LF419105

SUBFOUNDATION INVESTIGATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 280 50.00 14,000.00 03/03/2012

FR5305180 50 50.00 2,500.00 03/28/2012

WA3255180 150 80.00 12,000.00 05/10/2012

FR5045180 30 300.00 9,000.00 05/15/2012

DESCRIPTION

ITEM UNITS LF421130

STEEL HP 10 X 42 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 4,400 47.50 209,000.00 03/03/2012

DESCRIPTION

ITEM UNITS LF421140

STEEL HP 12 X 53 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 1,700 52.00 88,400.00 05/10/2012

DESCRIPTION

ITEM UNITS LF421145

STEEL HP 12 X 74 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4575180 432 280.00 120,960.00 05/02/2012
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DESCRIPTION

ITEM UNITS LF421150

STEEL HP 14 X 73 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 1,210 48.20 58,322.00 06/29/2012

DESCRIPTION

ITEM UNITS LF421155

STEEL HP 14 X 89 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 800 65.00 52,000.00 06/29/2012

DESCRIPTION

ITEM UNITS LF421165

STEEL HP 14 X 117 BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5045180 221 365.00 80,665.00 05/15/2012

DESCRIPTION

ITEM UNITS LF421175

STEEL HP 10 X 42 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 135 50.00 6,750.00 03/03/2012

DESCRIPTION

ITEM UNITS LF421185

STEEL HP 12 X 53 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 100 66.00 6,600.00 05/10/2012

DESCRIPTION

ITEM UNITS LF421195

STEEL HP 14 X 73 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 62 67.50 4,185.00 06/29/2012

DESCRIPTION

ITEM UNITS LF421200

STEEL HP 14 X 89 BEARING TEST PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 62 85.00 5,270.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA421220

PILE POINT FOR 10 INCH STEEL HP BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 132 90.00 11,880.00 03/03/2012

DESCRIPTION

ITEM UNITS EA421225

PILE POINT FOR 12 INCH STEEL HP BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 34 99.00 3,366.00 05/10/2012

BA4215180 31 .01 0.31 06/29/2012

DESCRIPTION

ITEM UNITS EA421230

PILE POINT FOR 14 INCH STEEL HP BEARING PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 27 114.00 3,078.00 06/29/2012

DESCRIPTION

ITEM UNITS LF421581

14 INCH DIAMETER STEEL PIPE PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 439 193.00 84,727.00 01/12/2012

DESCRIPTION

ITEM UNITS LF421626

PROTECTIVE JACKET FOR 14 INCH DIAMETER PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 216 400.00 86,400.00 01/12/2012

DESCRIPTION

ITEM UNITS EA421693

PROTECTIVE JACKET FOR 54 INCH DIAMETER PILE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3075380 15 7,439.67 111,595.05 02/15/2012

DESCRIPTION

ITEM UNITS CY424105

SUBFOUNDATION CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 75 135.00 10,125.00 03/03/2012

WA3255180 155 200.00 31,000.00 05/10/2012

BA4215180 140 179.00 25,060.00 06/29/2012
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DESCRIPTION

ITEM UNITS CY428105

FOOTING CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 630 375.00 236,250.00 03/03/2012

FR5305180 114 500.00 57,175.00 03/28/2012

WA3255180 595 499.00 296,905.00 05/10/2012

FR5045180 235 460.00 108,100.00 05/15/2012

BA4215180 368 461.00 169,648.00 06/29/2012

DESCRIPTION

ITEM UNITS LS431110

SUBSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 1 13,000.00 13,000.00 11/30/2011

CO3785180 1 86,000.00 86,000.00 01/12/2012

FR4185180 1 530,100.00 530,100.00 03/03/2012

AA2595180 1 258,000.00 258,000.00 03/13/2012

FR5305180 1 119,000.00 119,000.00 03/28/2012

QA4795180 1 123,750.00 123,750.00 04/24/2012

FR4575180 1 89,700.00 89,700.00 05/02/2012

WA3255180 1 1,070,000.00 1,070,000.00 05/10/2012

FR5045180 1 485,000.00 485,000.00 05/15/2012

BA4215180 1 420,000.00 420,000.00 06/29/2012

DESCRIPTION

ITEM UNITS LS433095

PRESTRESSED CONCRETE SLAB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5305180 1 90,000.00 90,000.00 03/28/2012

FR4575180 1 191,300.00 191,300.00 05/02/2012

FR5045180 1 450,000.00 450,000.00 05/15/2012

DESCRIPTION

ITEM UNITS CY433150

SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 2 2,500.00 5,000.00 07/07/2011
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DESCRIPTION

ITEM UNITS LS433155

SUPERSTRUCTURE CONCRETE FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 1 130,900.00 130,900.00 11/30/2011

CO3785180 1 367,000.00 367,000.00 01/12/2012

HO4385280 1 90,000.00 90,000.00 02/14/2012

FR4185180 1 348,500.00 348,500.00 03/03/2012

AA2595180 1 175,000.00 175,000.00 03/13/2012

FR5305180 1 59,000.00 59,000.00 03/28/2012

QA4795180 1 253,230.00 253,230.00 04/24/2012

FR4575180 1 84,400.00 84,400.00 05/02/2012

WA3255180 1 1,520,000.00 1,520,000.00 05/10/2012

FR5045180 1 150,000.00 150,000.00 05/15/2012

BA4215180 1 320,000.00 320,000.00 06/29/2012

DESCRIPTION

ITEM UNITS LS433157

CONCRETE PARAPET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 1 76,600.00 76,600.00 11/30/2011

FR4185180 1 212,500.00 212,500.00 03/03/2012

AA2595180 1 115,000.00 115,000.00 03/13/2012

QA4795180 1 136,700.00 136,700.00 04/24/2012

WA3255180 1 299,000.00 299,000.00 05/10/2012

BA4215180 1 144,000.00 144,000.00 06/29/2012

DESCRIPTION

ITEM UNITS EA434000

DRAINAGE INLET AT END OF BRIDGE STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5045180 1 9,000.00 9,000.00 05/15/2012

DESCRIPTION

ITEM UNITS LF434995

EPOXY PRESSURE INJECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CA3075380 2,500 40.00 100,000.00 02/15/2012
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DESCRIPTION

ITEM UNITS CF435125

TROWEL GRADE MORTAR REPAIRS FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 5 600.00 3,000.00 02/14/2012

HO4385280 5 600.00 3,000.00 02/14/2012

HO4385280 5 600.00 3,000.00 02/14/2012

HO4385280 5 600.00 3,000.00 02/14/2012

HO4385280 5 600.00 3,000.00 02/14/2012

DESCRIPTION

ITEM UNITS SF435141

FORMWORK FOR FULL DEPTH DECK REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 75 20.00 1,500.00 02/14/2012

HO4385280 160 21.00 3,360.00 02/14/2012

HO4385280 165 20.00 3,300.00 02/14/2012

HO4385280 90 20.00 1,800.00 02/14/2012

HO4385280 195 21.00 4,095.00 02/14/2012

HO4385280 195 21.00 4,095.00 02/14/2012

DESCRIPTION

ITEM UNITS CY435170

LATEX MODIFIED CONCRETE OVERLAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1015180 30 3,694.00 110,820.00 03/21/2012

DESCRIPTION

ITEM UNITS CF438112

PNEUMATICALLY APPLIED MORTAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2595180 190 189.00 35,910.00 03/13/2012

DESCRIPTION

ITEM UNITS LS445102

RETAINING WALL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 151,000.00 151,000.00 08/31/2011

AA8275178 1 16,640.00 16,640.00 09/14/2011

FR4185180 1 108,500.00 108,500.00 03/03/2012

FR4185180 1 304,600.00 304,600.00 03/03/2012

MO2235176 1 14,520.00 14,520.00 04/12/2012

MO2235176 1 36,000.00 36,000.00 04/12/2012
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DESCRIPTION

ITEM UNITS LS445102

RETAINING WALL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO2235176 1 1,800.00 1,800.00 04/12/2012

MO2235176 1 24,300.00 24,300.00 04/12/2012

MO2235176 1 21,240.00 21,240.00 04/12/2012

MO2235176 1 226,000.00 226,000.00 04/12/2012

DESCRIPTION

ITEM UNITS SY449195

LINSEED OIL PROTECTIVE COATING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 2,600 4.00 10,400.00 03/03/2012

DESCRIPTION

ITEM UNITS LF456124

ROCK SOCKETS 24 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5045180 65 700.00 45,500.00 05/15/2012

DESCRIPTION

ITEM UNITS LS456130

EPOXY COATED REINFORCEMENT STEEL BARS IN SUPERSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 1 103,100.00 103,100.00 11/30/2011

CO3785180 1 160,000.00 160,000.00 01/12/2012

HO4385280 1 30,000.00 30,000.00 02/14/2012

FR4185180 1 211,500.00 211,500.00 03/03/2012

AA2595180 1 102,500.00 102,500.00 03/13/2012

FR5305180 1 5,800.00 5,800.00 03/28/2012

QA4795180 1 101,180.00 101,180.00 04/24/2012

WA3255180 1 471,000.00 471,000.00 05/10/2012

FR5045180 1 40,000.00 40,000.00 05/15/2012

BA4215180 1 115,277.00 115,277.00 06/29/2012

DESCRIPTION

ITEM UNITS LF456140

REPAIR BAR FOR DECK REINFORCEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 75 2.80 210.00 02/14/2012

MO1015180 500 15.00 7,500.00 03/21/2012

HO4385280 90 2.80 252.00 02/14/2012
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DESCRIPTION

ITEM UNITS LF456140

REPAIR BAR FOR DECK REINFORCEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 165 2.80 462.00 02/14/2012

HO4385280 160 2.80 448.00 02/14/2012

HO4385280 195 2.80 546.00 02/14/2012

HO4385280 195 2.80 546.00 02/14/2012

DESCRIPTION

ITEM UNITS EA459095

ANCHOR BOLT REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281531413 50 100.00 5,000.00 11/22/2011

5281631413 50 100.00 5,000.00 11/22/2011

DESCRIPTION

ITEM UNITS LB459105

FABRICATED STRUCTURAL STEEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 520 12.00 6,240.00 02/14/2012

DESCRIPTION

ITEM UNITS LS459110

FABRICATED STRUCTURAL STEEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 1 270,000.00 270,000.00 01/12/2012

AA2595180 1 663,000.00 663,000.00 03/13/2012

QA4795180 1 765,000.00 765,000.00 04/24/2012

WA3255180 1 3,000,000.00 3,000,000.00 05/10/2012

BA4215180 1 913,000.00 913,000.00 06/29/2012

FR4185180 1 2,600,000.00 2,600,000.00 03/03/2012

FR4185180 1 51,000.00 51,000.00 03/03/2012

DESCRIPTION

ITEM UNITS EA459305

STEEL STUD SHEAR DEVELOPERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 4,110 3.30 13,563.00 06/29/2012
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DESCRIPTION

ITEM UNITS LS459310

STEEL STUD SHEAR DEVELOPERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 1 26,400.00 26,400.00 01/12/2012

FR4185180 1 34,400.00 34,400.00 03/03/2012

AA2595180 1 22,000.00 22,000.00 03/13/2012

QA4795180 1 13,330.00 13,330.00 04/24/2012

WA3255180 1 55,000.00 55,000.00 05/10/2012

DESCRIPTION

ITEM UNITS LF463132

BRIDGE ROADWAY SEAL REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1015180 99 58.00 5,742.00 03/21/2012

DESCRIPTION

ITEM UNITS LF463136

DRAINAGE TROUGH FOR EXISTING BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 88 135.00 11,880.00 11/30/2011

HO4385280 315 200.00 63,000.00 02/14/2012

CA3075380 250 250.00 62,500.00 02/15/2012

MO1015180 99 210.00 20,790.00 03/21/2012

WA2235180 185 264.50 48,932.50 01/25/2012

WA2235180 120 264.50 31,740.00 01/25/2012

WA2235180 120 264.50 31,740.00 01/25/2012

BA7475A80 220 216.00 47,520.00 06/06/2012

BA7475A80 190 216.00 41,040.00 06/06/2012

BA7475A80 220 216.00 47,520.00 06/06/2012

DESCRIPTION

ITEM UNITS SF466112

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 261 15.50 4,045.50 01/12/2012

FR4575180 729 5.00 3,645.00 05/02/2012

BA4215180 1,014 5.90 5,982.60 06/29/2012
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DESCRIPTION

ITEM UNITS LS466115

EPOXY PROTECTIVE COATINGS ON ABUTMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 10,000.00 10,000.00 03/03/2012

QA4795180 1 3,701.00 3,701.00 04/24/2012

WA3255180 1 7,000.00 7,000.00 05/10/2012

DESCRIPTION

ITEM UNITS LF472105

METAL RAILING ONE STRAND

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1135177 20 215.00 4,300.00 05/22/2012

DESCRIPTION

ITEM UNITS LS472130

METAL RAILING TWO STRAND

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4575180 1 42,000.00 42,000.00 05/02/2012

DESCRIPTION

ITEM UNITS LS472136

METAL RAILING THREE STRAND

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 1 160,000.00 160,000.00 01/12/2012

FR5305180 1 35,000.00 35,000.00 03/28/2012

FR5045180 1 85,000.00 85,000.00 05/15/2012

DESCRIPTION

ITEM UNITS LS475110

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 45,300.00 45,300.00 03/03/2012

DESCRIPTION

ITEM UNITS LS475120

CHAIN LINK SAFETY FENCE FOR BRIDGE-TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2595180 1 22,000.00 22,000.00 03/13/2012

BA4215180 1 40,518.00 40,518.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA475295

CHAIN LINK SAFETY FENCE ANTI-CLIMB SHIELD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 4 645.00 2,580.00 03/03/2012

AA2595180 8 400.00 3,200.00 03/13/2012

BA4215180 4 598.00 2,392.00 06/29/2012

DESCRIPTION

ITEM UNITS LF475300

CHAIN LINK FENCE - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9365177 39 122.27 4,768.53 10/20/2011

FR5045180 54 140.00 7,560.00 05/15/2012

DESCRIPTION

ITEM UNITS SY488107

CONCRETE SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 108 100.00 10,800.00 05/10/2012

DESCRIPTION

ITEM UNITS LF488111

BOTTOM CUTOFF WALLS FOR CONCRETE SLOPE PROTECTIONFOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 32 100.00 3,200.00 05/10/2012

DESCRIPTION

ITEM UNITS TON490106

HOT MIX ASPHALT FOR BRIDGE DECK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 310 100.00 31,000.00 07/07/2011

PG9365177 5 232.00 1,160.00 10/20/2011

DESCRIPTION

ITEM UNITS SY492045

RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1,500 25.00 37,500.00 03/03/2012

FR4575180 143 75.00 10,725.00 05/02/2012

FR5045180 415 60.00 24,900.00 05/15/2012

BA4215180 391 38.30 14,975.30 06/29/2012
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DESCRIPTION

ITEM UNITS LF492047

BOTTOM CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 144 10.00 1,440.00 05/10/2012

FR5045180 268 45.00 12,060.00 05/15/2012

BA4215180 110 14.00 1,540.00 06/29/2012

DESCRIPTION

ITEM UNITS LF492049

SIDE CUTOFF WALLS FOR RIPRAP SLOPE PROTECTION FOR BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 300 8.00 2,400.00 03/03/2012

WA3255180 179 10.00 1,790.00 05/10/2012

FR5045180 69 65.00 4,485.00 05/15/2012

BA4215180 143 14.00 2,002.00 06/29/2012

DESCRIPTION

ITEM UNITS UW492535

STORAGE OF EQUIPMENT AND MATERIALS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 24 .01 0.24 09/09/2011

AX9737514 104 10.00 1,040.00 09/09/2011

XY2275676 104 10.00 1,040.00 05/29/2012

DESCRIPTION

ITEM UNITS LS492585

CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 1 294,600.00 294,600.00 11/30/2011

GA2105180 1 80,000.00 80,000.00 12/09/2011

GA2105180 1 150,000.00 150,000.00 12/09/2011

CO3785180 1 225,000.00 225,000.00 01/12/2012

WA2235180 1 155,000.00 155,000.00 01/25/2012

GA2105180 1 256,000.00 256,000.00 12/09/2011

GA2105180 1 80,000.00 80,000.00 12/09/2011

WA2235180 1 65,000.00 65,000.00 01/25/2012

WA2235180 1 65,000.00 65,000.00 01/25/2012

WA2235180 1 65,000.00 65,000.00 01/25/2012

GA2105180 1 256,000.00 256,000.00 12/09/2011

GA2105180 1 80,000.00 80,000.00 12/09/2011

GA2105180 1 87,000.00 87,000.00 12/09/2011

GA2105180 1 124,000.00 124,000.00 12/09/2011
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DESCRIPTION

ITEM UNITS LS492585

CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA2215180 1 110,000.00 110,000.00 01/11/2012

WA2215180 1 110,000.00 110,000.00 01/11/2012

WA2215180 1 67,880.00 67,880.00 01/11/2012

WA2215180 1 150,000.00 150,000.00 01/11/2012

WA2215180 1 135,000.00 135,000.00 01/11/2012

WA2215180 1 170,000.00 170,000.00 01/11/2012

WA2215180 1 120,000.00 120,000.00 01/11/2012

WA2235180 1 45,000.00 45,000.00 01/25/2012

WA2235180 1 45,000.00 45,000.00 01/25/2012

WA2235180 1 20,000.00 20,000.00 01/25/2012

WA2235180 1 103,000.00 103,000.00 01/25/2012

WA2235180 1 155,000.00 155,000.00 01/25/2012

WA2235180 1 45,000.00 45,000.00 01/25/2012

WA2235180 1 45,000.00 45,000.00 01/25/2012

WA2235180 1 45,000.00 45,000.00 01/25/2012

WA2255180 1 125,000.00 125,000.00 02/10/2012

WA2255180 1 75,000.00 75,000.00 02/10/2012

WA2255180 1 197,000.00 197,000.00 02/10/2012

WA2255180 1 75,000.00 75,000.00 02/10/2012

WA2255180 1 75,000.00 75,000.00 02/10/2012

WA2255180 1 95,000.00 95,000.00 02/10/2012

WA2255180 1 95,000.00 95,000.00 02/10/2012

WA2255180 1 72,000.00 72,000.00 02/10/2012

BA7475A80 1 161,600.00 161,600.00 06/06/2012

BA7475A80 1 238,550.00 238,550.00 06/06/2012

BA7475A80 1 238,550.00 238,550.00 06/06/2012

BA7475A80 1 105,000.00 105,000.00 06/06/2012

BA7475A80 1 105,000.00 105,000.00 06/06/2012

BA7475A80 1 171,000.00 171,000.00 06/06/2012

BA7475A80 1 160,000.00 160,000.00 06/06/2012

BA7475A80 1 516,000.00 516,000.00 06/06/2012

AL4435180 1 90,000.00 90,000.00 01/11/2012

AL4435180 1 90,250.00 90,250.00 01/11/2012

AL4435180 1 70,000.00 70,000.00 01/11/2012

AL4435180 1 200,000.00 200,000.00 01/11/2012

AL4435180 1 15,000.00 15,000.00 01/11/2012

AL4435180 1 120,000.00 120,000.00 01/11/2012

AL4435180 1 92,480.00 92,480.00 01/11/2012
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DESCRIPTION

ITEM UNITS LS492585

CLEANING AND PAINTING BRIDGE NO.

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4435180 1 90,000.00 90,000.00 01/11/2012

AL4435180 1 90,000.00 90,000.00 01/11/2012

WA2215180 1 67,880.00 67,880.00 01/11/2012

DESCRIPTION

ITEM UNITS HR492620

BRIDGE REPAIR FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 4,300 30.00 129,000.00 09/09/2011

DESCRIPTION

ITEM UNITS HR492627

WELDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4505180 2,000 .01 20.00 04/12/2012

XX4505280 2,000 30.00 60,000.00 04/20/2012

XX4505380 2,000 .01 20.00 04/24/2012

XX5045180 1,000 .01 10.00 06/29/2012

WD15G31414SB 2,000 55.00 110,000.00 06/29/2012

WD16L31414SB 1,440 50.00 72,000.00 06/29/2012

WD16M31414SB 2,560 50.00 128,000.00 06/29/2012

DESCRIPTION

ITEM UNITS HR492630

WELDER - METAL WORKER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 100 .01 1.00 09/09/2011

DESCRIPTION

ITEM UNITS HR492651

SKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 8,600 45.50 391,300.00 09/09/2011

440D41413 4,500 64.00 288,000.00 03/09/2012

XX4505180 80,000 40.25 3,220,000.00 04/12/2012

XX4505280 80,000 28.00 2,240,000.00 04/20/2012

XX4505380 80,000 40.15 3,212,000.00 04/24/2012

XY2275676 3,000 32.70 98,100.00 05/29/2012

XX5045180 40,500 44.00 1,782,000.00 06/29/2012
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DESCRIPTION

ITEM UNITS HR492652

INTERMEDIATE SKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 12,900 11.00 141,900.00 09/09/2011

440D41413 9,000 12.49 112,410.00 03/09/2012

DESCRIPTION

ITEM UNITS HR492654

UNSKILLED LABOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 3,000 .01 30.00 09/09/2011

AX9737514 4,300 12.50 53,750.00 09/09/2011

5490671413R 40,000 13.50 540,000.00 11/10/2011

440D41413 4,500 12.49 56,205.00 03/09/2012

54916L1413SB 48,000 12.99 623,520.00 12/22/2011

54916M1413SB 48,000 12.75 612,000.00 12/22/2011

5492A51413SB 32,000 13.75 440,000.00 12/22/2011

5492G51413 33,000 12.42 409,860.00 12/22/2011

DESCRIPTION

ITEM UNITS HR492660

ELECTRICIANS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX5045180 8,000 46.00 368,000.00 06/29/2012

DESCRIPTION

ITEM UNITS MO492662

DRAWBRIDGE OPERATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5272300413 36 5,935.00 213,660.00 10/20/2011

5270911414 36 8,942.00 321,912.00 02/06/2012

5271421414 5 9,345.00 46,725.00 04/24/2012

5271421414 5 6,100.00 30,500.00 04/24/2012

5271421414 7 9,345.00 65,415.00 04/24/2012

5271421414 5 6,100.00 30,500.00 04/24/2012

5272021414 7 2,000.00 14,000.00 04/24/2012

5272021414 12 2,000.00 24,000.00 04/24/2012

5272021414 12 12,885.00 154,620.00 04/24/2012

5272021414 10 12,885.00 128,850.00 04/24/2012

5272021414 5 2,000.00 10,000.00 04/24/2012

5272021414 10 2,000.00 20,000.00 04/24/2012
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DESCRIPTION

ITEM UNITS HR492705

PICKUP TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 2,500 30.00 75,000.00 09/09/2011

AX9737514 4,800 7.00 33,600.00 09/09/2011

4291721413 2,800 12.00 33,600.00 09/22/2011

4292021413 3,000 9.50 28,500.00 10/06/2011

5281531413 12,000 .01 120.00 11/22/2011

5281631413 12,000 .01 120.00 11/22/2011

440D41413 10,000 7.50 75,000.00 03/09/2012

XY2275676 1,000 10.00 10,000.00 05/29/2012

4290451415 1,600 8.71 13,936.00 06/13/2012

DESCRIPTION

ITEM UNITS HR492710

FLATBED TRUCK 2 TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 1,000 .01 10.00 09/09/2011

5281531413 200 .01 2.00 11/22/2011

5281631413 200 .01 2.00 11/22/2011

DESCRIPTION

ITEM UNITS HR492711

FLATBED TRUCK 15 TON GVW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41413 4,500 25.00 112,500.00 03/09/2012

XY2275676 1,000 18.50 18,500.00 05/29/2012

DESCRIPTION

ITEM UNITS UD492712

FLATBED TRUCK 26,000 LB OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 920 15.00 13,800.00 09/09/2011

DESCRIPTION

ITEM UNITS HR492715

DUMP TRUCK SINGLE AXLE 2 1/2 TON

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 100 .01 1.00 09/09/2011
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DESCRIPTION

ITEM UNITS HR492716

4-9 CUBIC YARD DUMP TRUCK, SINGLE AXLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 4,600 15.25 70,150.00 09/09/2011

440D41413 4,500 30.00 135,000.00 03/09/2012

XX4505180 3,000 .01 30.00 04/12/2012

XX4505280 3,000 .01 30.00 04/20/2012

XX4505380 3,000 .01 30.00 04/24/2012

XY2275676 1,000 18.50 18,500.00 05/29/2012

XX5045180 1,000 1.00 1,000.00 06/29/2012

AX0985149 45 20.00 900.00 05/29/2012

AX0985149 130 20.00 2,600.00 05/29/2012

AX0995149 104 25.75 2,678.00 05/29/2012

AX0995149 36 25.75 927.00 05/29/2012

DESCRIPTION

ITEM UNITS HR492726

LOADER CRAWLER FRONT END 2 1/2 CY OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 220 25.00 5,500.00 09/09/2011

DESCRIPTION

ITEM UNITS HR492730

FRONT END LOADER 2 CUBIC YARDS UP TO & INCLUDING 4 CUBICYARDS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275676 40 75.00 3,000.00 05/29/2012

DESCRIPTION

ITEM UNITS HR492731

HYDRAULIC EXCAVATOR 7/8 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 200 27.50 5,500.00 09/09/2011

XY2275676 200 25.00 5,000.00 05/29/2012

DESCRIPTION

ITEM UNITS HR492732

ARTICULATED WHEEL LOADER FRONT END, 3 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 200 25.00 5,000.00 09/09/2011
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DESCRIPTION

ITEM UNITS HR492736

TRACTOR LOADER BACKHOE, 1 1/4 CUBIC YARD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275676 400 10.00 4,000.00 05/29/2012

AX0985149 450 15.00 6,750.00 05/29/2012

AX0985149 300 25.00 7,500.00 05/29/2012

AX0995149 360 30.90 11,124.00 05/29/2012

AX0995149 240 46.35 11,124.00 05/29/2012

DESCRIPTION

ITEM UNITS HR492741

CRANE 35 TON OR UNDER (HYDRAULIC)BOOM RANGE 80 FEET OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 160 26.00 4,160.00 09/09/2011

DESCRIPTION

ITEM UNITS HR492742

HYDRAULIC TRUCK MOUNTED CRANE 80 FOOT BOOM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 80 28.00 2,240.00 09/09/2011

DESCRIPTION

ITEM UNITS HR492746

AIR COMPRESSOR 250 CFM OR UNDER WITH 200 FEET OF 3/4" HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 300 .01 3.00 09/09/2011

AX9737514 4,800 8.00 38,400.00 09/09/2011

XY2275676 500 15.00 7,500.00 05/29/2012

DESCRIPTION

ITEM UNITS HR492747

AIR COMPRESSOR 750 CFM OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41413 1,200 22.00 26,400.00 03/09/2012

DESCRIPTION

ITEM UNITS UD492760

ELECTRICAL GENERATOR, 5 KW OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41413 2,500 5.00 12,500.00 03/09/2012
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DESCRIPTION

ITEM UNITS HR492771

300 AMP PORTABLE DC WELDER INCLUDING WELDING RODS AND GAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 120 6.75 810.00 09/09/2011

DESCRIPTION

ITEM UNITS HR492776

PORTABLE CONCRETE MIXER, 9 CUBIC FEET

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 4,800 1.00 4,800.00 09/09/2011

440D41413 750 1.00 750.00 03/09/2012

XY2275676 60 1.05 63.00 05/29/2012

DESCRIPTION

ITEM UNITS HR492795

CONCRETE VIBRATOR, 1 3/8" HD OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 160 1.20 192.00 09/09/2011

DESCRIPTION

ITEM UNITS HR492805

SANDBLASTER 300 POUND CAPACITY WITH 50 FOOT HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 160 .20 32.00 09/09/2011

XY2275676 20 .25 5.00 05/29/2012

DESCRIPTION

ITEM UNITS HR492810

AIR HAND HELD PAVEMENT BREAKER, 90 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 3,000 2.00 6,000.00 09/09/2011

440D41413 1,500 1.00 1,500.00 03/09/2012

XX4505180 3,200 .01 32.00 04/12/2012

XX4505280 3,200 .01 32.00 04/20/2012

XX4505380 3,200 .01 32.00 04/24/2012

XY2275676 50 .25 12.50 05/29/2012

DESCRIPTION

ITEM UNITS HR492815

AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 9,600 2.00 19,200.00 09/09/2011

440D41413 1,000 1.00 1,000.00 03/09/2012
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DESCRIPTION

ITEM UNITS HR492815

AIR HAND HELD CHIPPING HAMMER, 25 POUNDS OR UNDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4505180 3,200 80.00 256,000.00 04/12/2012

XX4505280 3,200 1.50 4,800.00 04/20/2012

XX4505380 3,200 80.00 256,000.00 04/24/2012

XY2275676 450 3.00 1,350.00 05/29/2012

AX0985149 200 3.00 600.00 05/29/2012

AX0985149 200 3.00 600.00 05/29/2012

AX0995149 160 2.06 329.60 05/29/2012

AX0995149 160 2.06 329.60 05/29/2012

DESCRIPTION

ITEM UNITS UD496270

6' X 6' HIGH SECTIONAL STEEL SCAFFOLDING SECTION WITHPLANKING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 200 .10 20.00 09/09/2011

DESCRIPTION

ITEM UNITS EA499000

PORTABLE LIGHT TREE 4 LAMP 25 FOOT MINIMUM RETAL/NIGHT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 200 13.00 2,600.00 08/12/2011

AX9737514 80 11.00 880.00 09/09/2011

XY2275676 20 12.00 240.00 05/29/2012

DESCRIPTION

ITEM UNITS HR499005

CONCRETE VIBRATOR 8 HORSEPOWER 2-1/4 HEAD DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 500 2.00 1,000.00 09/09/2011

440D41413 1,000 1.00 1,000.00 03/09/2012

DESCRIPTION

ITEM UNITS HR499010

CUT-OFF SAW 14 INCHES OR UNDER GAS POWER 5-6 CUBIC INCHENGINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 2,000 27.00 54,000.00 09/09/2011

440D41413 2,500 1.00 2,500.00 03/09/2012

XY2275676 600 .85 510.00 05/29/2012
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DESCRIPTION

ITEM UNITS HR499015

ELECTRIC GENERATOR 30 KILOWATT OR LESS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 5,000 6.25 31,250.00 09/09/2011

XY2275676 750 6.35 4,762.50 05/29/2012

DESCRIPTION

ITEM UNITS HR499020

FORK LIFT 5000 POUNDS DIESEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 250 22.00 5,500.00 09/09/2011

DESCRIPTION

ITEM UNITS HR499025

GUNITE OPERATION WITH SUPPLY HOSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 500 20.00 10,000.00 09/09/2011

DESCRIPTION

ITEM UNITS HR499030

VIBRATORY PLATE TAMPER 5 HORSEPOWER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 400 5.00 2,000.00 09/09/2011

XY2275676 125 .80 100.00 05/29/2012

DESCRIPTION

ITEM UNITS UD499035

LEAD PROTECTION FOR MINIMUM CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 55 .01 0.55 09/09/2011

DESCRIPTION

ITEM UNITS HR499045

SELF-PROPELLED SCISSOR LIFT / GAS UP TO 21-30 FOOT LIFT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 320 3.50 1,120.00 09/09/2011

DESCRIPTION

ITEM UNITS HR499055

SELF-PROPELLED TELE BOOM AERIAL OVER 25 FOOT GAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 400 4.15 1,660.00 09/09/2011
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DESCRIPTION

ITEM UNITS HR499060

CONCRETE SAW 18 HORSEPOWER GAS POWERED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 5,000 8.50 42,500.00 09/09/2011

440D41413 1 100.00 100.00 03/09/2012

DESCRIPTION

ITEM UNITS HR499065

WORK BARGE 8 FOOT X 16 FOOT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9737514 80 10.80 864.00 09/09/2011

DESCRIPTION

ITEM UNITS HR499070

HAND HELD PLATE COMPRESSOR 17 INCH MINIMUM WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41413 500 1.00 500.00 03/09/2012

DESCRIPTION

ITEM UNITS HR499075

HAND HELD RAMMER UP TO 13 INCHES WIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41413 1,500 1.00 1,500.00 03/09/2012

XY2275676 125 1.00 125.00 05/29/2012

DESCRIPTION

ITEM UNITS HR499080

NON-TILT DECK TRAILER 10 TON MINIMUM 24 FOOT LONG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D41413 3,500 1.00 3,500.00 03/09/2012

DESCRIPTION

ITEM UNITS TON504006

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL,PG64-28, LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5695177 330 84.00 27,720.00 03/08/2012

DESCRIPTION

ITEM UNITS TON504014

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 1,000 88.00 88,000.00 11/14/2011

XY2035277 2,500 125.00 312,500.00 03/08/2012
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DESCRIPTION

ITEM UNITS TON504014

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2035177 2,500 124.75 311,875.00 03/21/2012

XY3225177 1,500 84.90 127,350.00 05/09/2012

XY2125277 2,500 120.00 300,000.00 06/04/2012

XY3195177 1,500 85.17 127,755.00 06/04/2012

XY3095177 1,500 96.00 144,000.00 06/06/2012

XY3235177 1,500 88.40 132,600.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504018

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL,PG64-22, LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 75 125.00 9,375.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504020

HOT MIX ASPHALT SUPERPAVE 4.75MM FOR WEDGE/LEVEL,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY3225177 1,500 84.90 127,350.00 05/09/2012

XY3195177 1,500 85.17 127,755.00 06/04/2012

XY3095177 1,500 92.50 138,750.00 06/06/2012

XY3235177 1,500 88.40 132,600.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504084

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 10 170.00 1,700.00 08/24/2011

MO5935570 9 275.00 2,475.00 01/09/2012

MO2235176 9 90.00 810.00 04/12/2012

AX0985149 176 75.90 13,358.40 05/29/2012

AX0995149 176 73.13 12,870.88 05/29/2012

QA3405177 430 105.00 45,150.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504086

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 6 133.00 798.00 08/23/2011

XY2065177 30,300 66.00 1,999,800.00 11/14/2011
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DESCRIPTION

ITEM UNITS TON504086

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 260 107.00 27,820.00 11/29/2011

CE3785177 7,580 71.00 538,180.00 12/19/2011

XY2035277 3,500 105.00 367,500.00 03/08/2012

HA3485270 65 108.00 7,020.00 03/13/2012

XY2035177 3,500 121.75 426,125.00 03/21/2012

FR5305180 384 102.00 39,168.00 03/28/2012

WA3255180 220 94.00 20,680.00 05/10/2012

BA9445176 710 97.00 68,870.00 06/04/2012

XY2125277 3,500 123.00 430,500.00 06/04/2012

GA3715177 10,500 74.00 777,000.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504089

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6345177 13,800 69.00 952,200.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504092

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1195177 100 100.00 10,000.00 04/20/2012

DESCRIPTION

ITEM UNITS TON504102

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 130 82.00 10,660.00 07/07/2011

BA1615177 100 114.50 11,450.00 07/22/2011

HA3885177 100 89.60 8,960.00 08/22/2011

HA3875177 6 133.00 798.00 08/23/2011

BA6165187 200 78.00 15,600.00 08/31/2011

CL3555176 700 89.25 62,475.00 09/16/2011

BA8775177 150 96.00 14,400.00 09/19/2011

AL4195176 200 95.00 19,000.00 09/23/2011

WO2185177 9,100 74.75 680,225.00 10/18/2011

PG9365177 50 100.00 5,000.00 10/20/2011

XY2065177 1,000 69.00 69,000.00 11/14/2011

MO5935770 5 200.00 1,000.00 11/29/2011
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DESCRIPTION

ITEM UNITS TON504102

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 50 137.00 6,850.00 11/30/2011

CE3785177 100 78.00 7,800.00 12/19/2011

WA3775176 200 85.60 17,120.00 12/19/2011

BA5735177 20 150.00 3,000.00 01/03/2012

BA6125187 40 88.20 3,528.00 01/09/2012

MO5935570 3,042 77.50 235,755.00 01/09/2012

CO3785180 40 100.00 4,000.00 01/12/2012

AA2085176 75 100.00 7,500.00 02/10/2012

HO4585177 180 105.00 18,900.00 02/10/2012

FR4185180 150 82.00 12,300.00 03/03/2012

BA1365187 175 80.00 14,000.00 03/06/2012

AA4935130 800 81.00 64,800.00 03/08/2012

XY2035277 2,200 77.00 169,400.00 03/08/2012

AA2595180 105 96.00 10,080.00 03/13/2012

HA3485270 135 107.00 14,445.00 03/13/2012

MO5985187 20 140.00 2,800.00 03/13/2012

XY2035177 2,200 86.00 189,200.00 03/21/2012

MO1195177 50 97.00 4,850.00 04/20/2012

PG6325187 75 93.00 6,975.00 04/20/2012

XX3615176 200 107.00 21,400.00 04/24/2012

PG8925177 40 105.00 4,200.00 05/02/2012

PG8985177 50 85.00 4,250.00 05/02/2012

MO1125177 50 89.00 4,450.00 05/03/2012

MO1185177 30 90.00 2,700.00 05/03/2012

AL4385177 250 87.00 21,750.00 05/08/2012

CE3455130 506 96.00 48,576.00 05/08/2012

XY3225177 4,000 73.33 293,320.00 05/09/2012

PG8965177 350 98.00 34,300.00 05/10/2012

FR5045180 965 86.00 82,990.00 05/15/2012

FR6015130 30 84.00 2,520.00 05/15/2012

MO1115177 50 160.00 8,000.00 05/22/2012

MO1135177 60 127.00 7,620.00 05/22/2012

MO1165177 20 80.00 1,600.00 05/22/2012

PG9045177 40 118.00 4,720.00 05/22/2012

BA9445176 100 97.00 9,700.00 06/04/2012

XY2125277 2,200 88.90 195,580.00 06/04/2012

XY3195177 4,000 75.17 300,680.00 06/04/2012

XY3095177 4,000 79.00 316,000.00 06/06/2012
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DESCRIPTION

ITEM UNITS TON504102

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL -2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA3715177 500 90.25 45,125.00 06/20/2012

PG8975177 40 112.50 4,500.00 06/20/2012

XY3235177 4,000 76.67 306,680.00 06/20/2012

BA4215180 344 85.00 29,240.00 06/29/2012

PG8935177 100 103.00 10,300.00 06/29/2012

DESCRIPTION

ITEM UNITS TON504106

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR WEDGE/LEVEL,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 50 120.00 6,000.00 07/19/2011

BA1545177 900 76.00 68,400.00 07/29/2011

FR5695177 940 70.00 65,800.00 03/08/2012

BA9705277 260 96.00 24,960.00 05/02/2012

WA3255180 160 115.00 18,400.00 05/10/2012

FR6345177 200 69.00 13,800.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504110

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4935130 1,500 81.00 121,500.00 03/08/2012

PG6325187 900 90.00 81,000.00 04/20/2012

XY3225177 6,000 79.43 476,580.00 05/09/2012

XY3195177 6,000 81.10 486,600.00 06/04/2012

XY3095177 6,000 91.00 546,000.00 06/06/2012

XY3235177 6,000 83.93 503,580.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504114

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG64-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WO2185177 16,200 74.75 1,210,950.00 10/18/2011

XY3225177 4,000 79.43 317,720.00 05/09/2012

XY3195177 4,000 81.81 327,240.00 06/04/2012

XY3095177 4,000 88.15 352,600.00 06/06/2012

XY3235177 4,000 82.89 331,560.00 06/20/2012
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DESCRIPTION

ITEM UNITS TON504150

HOT MIX ASPHALT SUPERPAVE 9.5MM FOR SURFACE, PG76-22,LEVEL-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 400 .01 4.00 08/18/2011

AA8275178 200 80.00 16,000.00 09/14/2011

DESCRIPTION

ITEM UNITS TON504168

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 2,670 100.00 267,000.00 07/07/2011

BA1615177 4,200 73.40 308,280.00 07/22/2011

HA3885177 1,010 89.60 90,496.00 08/22/2011

MO5625176 885 105.00 92,925.00 08/24/2011

MO5235180 90 139.00 12,510.00 11/30/2011

BA5735177 4,190 98.00 410,620.00 01/03/2012

MO5985187 396 150.00 59,400.00 03/13/2012

PG8925177 18,750 83.25 1,560,937.50 05/02/2012

PG8985177 17,230 82.20 1,416,306.00 05/02/2012

MO1125177 6,100 87.20 531,920.00 05/03/2012

MO1185177 11,500 84.30 969,450.00 05/03/2012

PG8965177 3,800 82.00 311,600.00 05/10/2012

PG9045177 3,350 88.00 294,800.00 05/22/2012

PG8975177 6,100 85.30 520,330.00 06/20/2012

PG8935177 14,570 81.80 1,191,826.00 06/29/2012

DESCRIPTION

ITEM UNITS TON504172

HOT MIX ASPHALT SUPERPAVE 9.5MM, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5185177 192 100.00 19,200.00 09/06/2011

BA8675177 2,000 86.25 172,500.00 09/22/2011

MO5935770 1,655 114.00 188,670.00 11/29/2011

MO5935570 3,764 97.00 365,108.00 01/09/2012

MO1195177 8,900 88.00 783,200.00 04/20/2012

XY3225177 3,000 82.53 247,590.00 05/09/2012

MO1115177 5,800 89.55 519,390.00 05/22/2012

MO1135177 25,580 85.80 2,194,764.00 05/22/2012

MO1165177 3,200 97.00 310,400.00 05/22/2012

XY3195177 3,000 84.23 252,690.00 06/04/2012

XY3095177 3,000 98.75 296,250.00 06/06/2012

XY3235177 3,000 86.51 259,530.00 06/20/2012
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DESCRIPTION

ITEM UNITS TON504204

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765U60 62 224.00 13,888.00 09/28/2011

DESCRIPTION

ITEM UNITS TON504206

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 160 76.00 12,160.00 08/31/2011

CL3555176 900 78.75 70,875.00 09/16/2011

AL4195176 3,550 74.00 262,700.00 09/23/2011

CL4455180 40 201.60 8,064.00 11/10/2011

XY2065177 500 58.00 29,000.00 11/14/2011

WA3775176 4,500 75.95 341,775.00 12/19/2011

CO3785180 670 88.00 58,960.00 01/12/2012

HO4385280 1,150 92.00 105,800.00 02/14/2012

FR4185180 2,500 78.00 195,000.00 03/03/2012

FR4185180 1,400 78.00 109,200.00 03/03/2012

BA1365187 1,461 76.00 111,036.00 03/06/2012

XY2035277 7,500 90.00 675,000.00 03/08/2012

AA2595180 500 92.00 46,000.00 03/13/2012

XY2035177 7,500 119.75 898,125.00 03/21/2012

XX3615176 4,500 84.00 378,000.00 04/24/2012

BA9705277 160 87.00 13,920.00 05/02/2012

FR4575180 175 100.00 17,500.00 05/02/2012

CE3455130 764 87.00 66,468.00 05/08/2012

FR5045180 935 85.00 79,475.00 05/15/2012

FR6015130 425 81.00 34,425.00 05/15/2012

WA3515130 1,330 89.00 118,370.00 05/22/2012

AX3775460 2,726 75.00 204,450.00 05/29/2012

XY2125277 7,500 123.00 922,500.00 06/04/2012

BA4215180 2,882 83.00 239,206.00 06/29/2012

AL4385177 2,280 74.10 168,948.00 05/08/2012

AL4385177 190 144.40 27,436.00 05/08/2012

DESCRIPTION

ITEM UNITS TON504209

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG64-22,LEVEL 4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 1,000 58.00 58,000.00 11/14/2011

QA4795180 285 122.00 34,770.00 04/24/2012
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DESCRIPTION

ITEM UNITS TON504210

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BASE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX0985149 176 70.40 12,390.40 05/29/2012

AX0995149 176 73.13 12,870.88 05/29/2012

DESCRIPTION

ITEM UNITS TON504220

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6125187 1,635 88.20 144,207.00 01/09/2012

XY3225177 3,000 75.71 227,130.00 05/09/2012

XY3195177 3,000 76.11 228,330.00 06/04/2012

XY3095177 3,000 84.00 252,000.00 06/06/2012

XY3235177 3,000 80.95 242,850.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504224

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4585177 6,281 71.00 445,951.00 02/10/2012

DESCRIPTION

ITEM UNITS TON504228

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG70-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3775176 1,500 73.95 110,925.00 12/19/2011

DESCRIPTION

ITEM UNITS TON504253

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR SURFACE, PG76-22,LEVEL-5

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 7,500 68.00 510,000.00 11/14/2011

DESCRIPTION

ITEM UNITS TON504254

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 1,900 93.30 177,270.00 08/23/2011

BA6165187 1,850 86.00 159,100.00 08/31/2011
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DESCRIPTION

ITEM UNITS TON504258

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG76-22, 8PV, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9765277 5,300 103.00 545,900.00 08/31/2011

PG9365177 7,700 93.00 716,100.00 10/20/2011

AA2085176 1,100 97.25 106,975.00 02/10/2012

XY2035277 2,500 103.00 257,500.00 03/08/2012

HA3485270 1,570 95.00 149,150.00 03/13/2012

XY2035177 2,500 125.85 314,625.00 03/21/2012

XY3225177 3,000 80.29 240,870.00 05/09/2012

XY2125277 2,500 123.50 308,750.00 06/04/2012

XY3195177 3,000 82.43 247,290.00 06/04/2012

XY3095177 3,000 94.00 282,000.00 06/06/2012

XY3235177 3,000 83.71 251,130.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504264

GAP-GRADED STONE MATRIX ASPHALT 12.5MM, PG76-22

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 11,820 105.80 1,250,556.00 07/19/2011

BA1545177 19,620 95.50 1,873,710.00 07/29/2011

BA8775177 11,200 106.50 1,192,800.00 09/19/2011

BA8675177 16,000 103.50 1,656,000.00 09/22/2011

AL4195176 216 255.00 55,080.00 09/23/2011

FR5695177 10,900 91.50 997,350.00 03/08/2012

BA9705277 10,600 90.00 954,000.00 05/02/2012

WA3255180 3,800 115.00 437,000.00 05/10/2012

DESCRIPTION

ITEM UNITS TON504296

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 15 132.00 1,980.00 08/24/2011

MO5185177 11 200.00 2,200.00 09/06/2011

MO5935570 15 185.00 2,775.00 01/09/2012

MO2235176 9 180.00 1,620.00 04/12/2012

QA3405177 85 155.00 13,175.00 06/20/2012
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DESCRIPTION

ITEM UNITS TON504298

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 855 95.00 81,225.00 08/24/2011

BA6165187 2,530 72.00 182,160.00 08/31/2011

CL3555176 380 74.60 28,348.00 09/16/2011

AL4195176 5,250 76.00 399,000.00 09/23/2011

XY2065177 500 48.00 24,000.00 11/14/2011

MO5935770 395 223.00 88,085.00 11/29/2011

WA3775176 2,500 69.50 173,750.00 12/19/2011

BA6125187 1,280 78.75 100,800.00 01/09/2012

CO3785180 80 122.00 9,760.00 01/12/2012

BA1365187 1,062 74.00 78,588.00 03/06/2012

AA4935130 3,000 81.00 243,000.00 03/08/2012

AA2595180 735 85.00 62,475.00 03/13/2012

HA3485270 3,580 75.00 268,500.00 03/13/2012

MO5985187 96 140.00 13,440.00 03/13/2012

FR5305180 982 88.00 86,416.00 03/28/2012

QA4795180 320 137.00 43,840.00 04/24/2012

XX3615176 2,500 84.50 211,250.00 04/24/2012

FR4575180 330 94.00 31,020.00 05/02/2012

CE3455130 54 120.00 6,480.00 05/08/2012

WA3255180 300 89.00 26,700.00 05/10/2012

FR5045180 1,690 78.00 131,820.00 05/15/2012

FR6015130 975 76.00 74,100.00 05/15/2012

WA3515130 3,350 71.00 237,850.00 05/22/2012

AX3775460 2,749 70.00 192,430.00 05/29/2012

BA9445176 660 93.00 61,380.00 06/04/2012

GA3715177 10 242.00 2,420.00 06/20/2012

BA4215180 1,731 76.50 132,421.50 06/29/2012

FR4185180 620 71.00 44,020.00 03/03/2012

FR4185180 2,900 71.00 205,900.00 03/03/2012

DESCRIPTION

ITEM UNITS TON504304

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 80 100.00 8,000.00 06/20/2012
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DESCRIPTION

ITEM UNITS TON504306

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 130 70.00 9,100.00 07/07/2011

BA1615177 75 69.00 5,175.00 07/22/2011

BA6165187 100 72.00 7,200.00 08/31/2011

CL3555176 140 87.25 12,215.00 09/16/2011

BA8775177 50 109.00 5,450.00 09/19/2011

AL4195176 200 94.00 18,800.00 09/23/2011

PG9365177 50 98.00 4,900.00 10/20/2011

MO5935770 2 540.00 1,080.00 11/29/2011

CE3785177 100 70.00 7,000.00 12/19/2011

BA6125187 840 79.80 67,032.00 01/09/2012

MO5935570 2,028 70.00 141,960.00 01/09/2012

AA2085176 25 110.00 2,750.00 02/10/2012

AA4935130 150 81.00 12,150.00 03/08/2012

HA3485270 970 81.00 78,570.00 03/13/2012

PG6325187 50 81.00 4,050.00 04/20/2012

FR4575180 19 100.00 1,900.00 05/02/2012

MO1125177 50 81.00 4,050.00 05/03/2012

AL4385177 50 84.70 4,235.00 05/08/2012

PG8965177 50 92.00 4,600.00 05/10/2012

MO1115177 50 150.00 7,500.00 05/22/2012

PG8975177 40 105.00 4,200.00 06/20/2012

BA4215180 2,894 76.50 221,391.00 06/29/2012

PG8935177 100 96.00 9,600.00 06/29/2012

DESCRIPTION

ITEM UNITS TON504310

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR WEDGE/LEVEL, PG64-22,LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 900 63.00 56,700.00 07/29/2011

BA9705277 260 93.00 24,180.00 05/02/2012

WA3255180 20 105.00 2,100.00 05/10/2012

DESCRIPTION

ITEM UNITS TON504312

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 290 140.00 40,600.00 08/31/2011

CL3555176 5 263.00 1,315.00 09/16/2011

AL4195176 120 123.00 14,760.00 09/23/2011
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DESCRIPTION

ITEM UNITS TON504312

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9365177 700 161.00 112,700.00 10/20/2011

WA3775176 800 105.50 84,400.00 12/19/2011

AA2085176 150 151.00 22,650.00 02/10/2012

HO4385280 460 135.00 62,100.00 02/14/2012

FR4185180 80 250.00 20,000.00 03/03/2012

AA4935130 40 150.00 6,000.00 03/08/2012

BA1345180 50 150.00 7,500.00 03/26/2012

XX3615176 300 127.00 38,100.00 04/24/2012

AL4385177 510 99.25 50,617.50 05/08/2012

WA3515130 50 105.00 5,250.00 05/22/2012

AX3775460 300 120.00 36,000.00 05/29/2012

FR6345177 500 111.00 55,500.00 06/20/2012

GA3715177 495 141.00 69,795.00 06/20/2012

BA4215180 75 141.00 10,575.00 06/29/2012

PG8935177 150 127.00 19,050.00 06/29/2012

DESCRIPTION

ITEM UNITS TON504316

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8675177 751 214.00 160,714.00 09/22/2011

DESCRIPTION

ITEM UNITS SY504318

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 1,700 49.00 83,300.00 08/31/2011

BA9765277 4,860 49.00 238,140.00 08/31/2011

AX3765U60 1 288.00 288.00 09/28/2011

BA5735177 50 124.00 6,200.00 01/03/2012

HA3485270 100 64.00 6,400.00 03/13/2012

DESCRIPTION

ITEM UNITS TON504324

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 100 150.00 15,000.00 07/07/2011

AL4195176 100 136.00 13,600.00 09/23/2011

WO2185177 60 160.00 9,600.00 10/18/2011
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DESCRIPTION

ITEM UNITS TON504324

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9365177 215 141.00 30,315.00 10/20/2011

CE3785177 440 135.00 59,400.00 12/19/2011

WA3775176 800 105.20 84,160.00 12/19/2011

AA2085176 10 200.00 2,000.00 02/10/2012

HO4585177 120 175.00 21,000.00 02/10/2012

XX3615176 800 123.50 98,800.00 04/24/2012

AL4385177 250 100.00 25,000.00 05/08/2012

XY3225177 800 100.00 80,000.00 05/09/2012

FR6015130 50 140.00 7,000.00 05/15/2012

MO1135177 250 150.00 37,500.00 05/22/2012

MO1165177 300 65.00 19,500.00 05/22/2012

PG9045177 300 75.00 22,500.00 05/22/2012

WA3515130 20 105.00 2,100.00 05/22/2012

XY3195177 800 100.00 80,000.00 06/04/2012

XY3095177 800 120.00 96,000.00 06/06/2012

GA3715177 1,950 132.00 257,400.00 06/20/2012

XY3235177 800 100.00 80,000.00 06/20/2012

BA4215180 75 141.00 10,575.00 06/29/2012

PG8935177 50 127.00 6,350.00 06/29/2012

DESCRIPTION

ITEM UNITS TON504328

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8675177 2,000 147.75 295,500.00 09/22/2011

FR5695177 800 97.00 77,600.00 03/08/2012

WA3255180 50 275.00 13,750.00 05/10/2012

DESCRIPTION

ITEM UNITS SY504330

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 4,320 24.00 103,680.00 08/31/2011

BA9765277 5,940 33.00 196,020.00 08/31/2011

BA8775177 4,400 42.00 184,800.00 09/19/2011

BA5735177 75 32.00 2,400.00 01/03/2012

HA3485270 150 64.00 9,600.00 03/13/2012

BA9445176 100 40.00 4,000.00 06/04/2012
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DESCRIPTION

ITEM UNITS SY504334

HOT MIX ASPHALT SUPERPAVE 19.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 2,600 46.25 120,250.00 07/29/2011

DESCRIPTION

ITEM UNITS TON504336

HOT MIX ASPHALT SUPERPAVE 19.0MM, PG64-22, 8PV, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY3225177 2,000 70.53 141,060.00 05/09/2012

XY3195177 2,000 74.48 148,960.00 06/04/2012

XY3095177 2,000 81.00 162,000.00 06/06/2012

XY3235177 2,000 76.43 152,860.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504422

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR BASE, PG64-22,LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 8 84.50 676.00 07/22/2011

HA3875177 16 133.00 2,128.00 08/23/2011

CL4455180 30 190.40 5,712.00 11/10/2011

MO5935770 275 189.00 51,975.00 11/29/2011

MO5235180 90 137.00 12,330.00 11/30/2011

MO5935570 1,577 86.50 136,410.50 01/09/2012

AA2085176 1,500 67.50 101,250.00 02/10/2012

XY2035277 750 50.00 37,500.00 03/08/2012

MO5985187 110 120.00 13,200.00 03/13/2012

XY2035177 750 60.00 45,000.00 03/21/2012

PG6325187 1,160 73.00 84,680.00 04/20/2012

BA9705277 780 87.00 67,860.00 05/02/2012

WA3255180 4,300 74.00 318,200.00 05/10/2012

PG9045177 5 100.00 500.00 05/22/2012

AX3775460 9 142.00 1,278.00 05/29/2012

XY2125277 750 60.00 45,000.00 06/04/2012

DESCRIPTION

ITEM UNITS TON504428

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 300 125.00 37,500.00 07/07/2011

BA1615177 500 122.00 61,000.00 07/22/2011

MO5625176 20 200.00 4,000.00 08/24/2011
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DESCRIPTION

ITEM UNITS TON504428

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1365187 88 170.00 14,960.00 03/06/2012

MO1195177 330 150.00 49,500.00 04/20/2012

PG8925177 450 160.00 72,000.00 05/02/2012

PG8985177 50 200.00 10,000.00 05/02/2012

MO1125177 300 120.00 36,000.00 05/03/2012

MO1185177 250 170.00 42,500.00 05/03/2012

PG8965177 310 120.00 37,200.00 05/10/2012

MO1115177 50 215.00 10,750.00 05/22/2012

MO1135177 80 165.00 13,200.00 05/22/2012

MO1165177 100 120.00 12,000.00 05/22/2012

PG9045177 100 120.00 12,000.00 05/22/2012

BA9445176 80 165.00 13,200.00 06/04/2012

PG8975177 100 205.00 20,500.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504432

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 60 200.00 12,000.00 07/19/2011

DESCRIPTION

ITEM UNITS SY504434

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3885177 515 117.50 60,512.50 08/22/2011

HA3875177 180 80.00 14,400.00 08/23/2011

BA6125187 175 105.00 18,375.00 01/09/2012

DESCRIPTION

ITEM UNITS SY504438

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR FULL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9705277 550 175.00 96,250.00 05/02/2012

DESCRIPTION

ITEM UNITS TON504440

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 75 215.00 16,125.00 07/22/2011
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DESCRIPTION

ITEM UNITS TON504440

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 20 163.00 3,260.00 11/30/2011

BA6125187 50 236.25 11,812.50 01/09/2012

MO5985187 20 200.00 4,000.00 03/13/2012

MO1195177 150 167.00 25,050.00 04/20/2012

PG6325187 25 185.00 4,625.00 04/20/2012

PG8925177 550 65.00 35,750.00 05/02/2012

PG8985177 100 130.00 13,000.00 05/02/2012

MO1125177 200 130.00 26,000.00 05/03/2012

MO1185177 150 170.00 25,500.00 05/03/2012

PG8965177 20 70.00 1,400.00 05/10/2012

MO1115177 50 215.00 10,750.00 05/22/2012

PG8975177 220 117.00 25,740.00 06/20/2012

DESCRIPTION

ITEM UNITS TON504444

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 400 245.00 98,000.00 07/19/2011

DESCRIPTION

ITEM UNITS SY504446

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6125187 290 53.55 15,529.50 01/09/2012

DESCRIPTION

ITEM UNITS SY504450

HOT MIX ASPHALT SUPERPAVE 25.0MM FOR PARTIAL DEPTH PATCH,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9705277 3,330 77.00 256,410.00 05/02/2012

DESCRIPTION

ITEM UNITS EA504600

PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 5,000 1.00 5,000.00 07/07/2011

PG1185177 19,000 1.00 19,000.00 07/19/2011

BA1615177 10,000 1.00 10,000.00 07/22/2011

BA1545177 35,000 1.00 35,000.00 07/29/2011
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DESCRIPTION

ITEM UNITS EA504600

PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 5,000 1.00 5,000.00 08/23/2011

MO5625176 3,000 1.00 3,000.00 08/24/2011

BA1475177 10,000 1.00 10,000.00 08/31/2011

BA6165187 25,000 1.00 25,000.00 08/31/2011

BA9765277 40,000 1.00 40,000.00 08/31/2011

MO5185177 1,000 1.00 1,000.00 09/06/2011

CL3555176 10,600 1.00 10,600.00 09/16/2011

BA8775177 40,000 1.00 40,000.00 09/19/2011

BA8675177 75,000 1.00 75,000.00 09/22/2011

AL4195176 84,590 1.00 84,590.00 09/23/2011

WO2185177 50,000 1.00 50,000.00 10/18/2011

PG9365177 14,000 1.00 14,000.00 10/20/2011

XY2065177 100,000 1.00 100,000.00 11/14/2011

MO5935770 6,000 1.00 6,000.00 11/29/2011

MO5235180 1,000 1.00 1,000.00 11/30/2011

PG4195172 180,000 1.00 180,000.00 12/13/2011

CE3785177 8,000 1.00 8,000.00 12/19/2011

WA3775176 36,900 1.00 36,900.00 12/19/2011

BA5735177 22,000 1.00 22,000.00 01/03/2012

BA6125187 21,000 1.00 21,000.00 01/09/2012

HO3915170 82,315 1.00 82,315.00 01/09/2012

MO5935570 16,000 1.00 16,000.00 01/09/2012

CO3785180 3,000 1.00 3,000.00 01/12/2012

AA2085176 5,000 1.00 5,000.00 02/10/2012

HO4585177 15,000 1.00 15,000.00 02/10/2012

BA1365187 5,000 1.00 5,000.00 03/06/2012

AA4935130 7,000 1.00 7,000.00 03/08/2012

FR5695177 69,250 1.00 69,250.00 03/08/2012

XY2035277 10,000 1.00 10,000.00 03/08/2012

AA2595180 3,000 1.00 3,000.00 03/13/2012

HA3485270 29,000 1.00 29,000.00 03/13/2012

MO5985187 1,000 1.00 1,000.00 03/13/2012

XY2035177 10,000 1.00 10,000.00 03/21/2012

FR5305180 1 7,500.00 7,500.00 03/28/2012

MO1195177 26,000 1.00 26,000.00 04/20/2012

PG6325187 4,000 1.00 4,000.00 04/20/2012

QA4795180 1,919 1.00 1,919.00 04/24/2012

XX3615176 36,900 1.00 36,900.00 04/24/2012
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DESCRIPTION

ITEM UNITS EA504600

PRICE ADJUSTMENT FOR ASPHALT BINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9705277 35,000 1.00 35,000.00 05/02/2012

FR4575180 2,880 1.00 2,880.00 05/02/2012

PG8925177 62,000 1.00 62,000.00 05/02/2012

PG8985177 54,000 1.00 54,000.00 05/02/2012

MO1125177 10,000 1.00 10,000.00 05/03/2012

MO1185177 36,000 1.00 36,000.00 05/03/2012

AL4385177 31,770 1.00 31,770.00 05/08/2012

CE3455130 3,000 1.00 3,000.00 05/08/2012

XY3225177 70,000 1.00 70,000.00 05/09/2012

PG8965177 15,000 1.00 15,000.00 05/10/2012

WA3255180 77,625 1.00 77,625.00 05/10/2012

XY2285477 10,000 1.00 10,000.00 05/14/2012

FR5045180 19,580 1.00 19,580.00 05/15/2012

FR6015130 10,000 1.00 10,000.00 05/15/2012

MO1115177 18,000 1.00 18,000.00 05/22/2012

MO1135177 80,000 1.00 80,000.00 05/22/2012

PG9045177 6,000 1.00 6,000.00 05/22/2012

WA3515130 26,125 1.00 26,125.00 05/22/2012

AX3775460 100 1.00 100.00 05/29/2012

BA9445176 5,000 1.00 5,000.00 06/04/2012

XX1245B77 25,000 1.00 25,000.00 06/04/2012

XY2125277 10,000 1.00 10,000.00 06/04/2012

XY3195177 70,000 1.00 70,000.00 06/04/2012

XY3095177 70,000 1.00 70,000.00 06/06/2012

FR6345177 72,750 1.00 72,750.00 06/20/2012

GA3715177 117,450 1.00 117,450.00 06/20/2012

PG8975177 20,000 1.00 20,000.00 06/20/2012

QA3405177 2,000 1.00 2,000.00 06/20/2012

XY3235177 70,000 1.00 70,000.00 06/20/2012

BA4215180 20,000 1.00 20,000.00 06/29/2012

PG8935177 46,000 1.00 46,000.00 06/29/2012

FR4185180 9,815 1.00 9,815.00 03/03/2012

FR4185180 27,935 1.00 27,935.00 03/03/2012
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DESCRIPTION

ITEM UNITS EA504605

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 8,000 1.00 8,000.00 07/07/2011

PG1185177 40,908 1.00 40,908.00 07/19/2011

BA1615177 15,824 1.00 15,824.00 07/22/2011

BA1545177 64,000 1.00 64,000.00 07/29/2011

HA3885177 3,535 1.00 3,535.00 08/22/2011

HA3875177 5,695 1.00 5,695.00 08/23/2011

BA1475177 9,000 1.00 9,000.00 08/31/2011

BA6165187 16,904 1.00 16,904.00 08/31/2011

BA9765277 37,450 1.00 37,450.00 08/31/2011

MO5185177 1,000 1.00 1,000.00 09/06/2011

CL3555176 6,100 1.00 6,100.00 09/16/2011

BA8775177 30,576 1.00 30,576.00 09/19/2011

BA8675177 106,000 1.00 106,000.00 09/22/2011

AL4195176 20,335 1.00 20,335.00 09/23/2011

WO2185177 63,000 1.00 63,000.00 10/18/2011

PG9365177 31,000 1.00 31,000.00 10/20/2011

XY2065177 150,000 1.00 150,000.00 11/14/2011

MO5935770 9,119 1.00 9,119.00 11/29/2011

MO5235180 960 1.00 960.00 11/30/2011

PG4195172 210,000 .12 25,200.00 12/13/2011

CE3785177 7,804 1.00 7,804.00 12/19/2011

WA3775176 22,000 1.00 22,000.00 12/19/2011

BA5735177 19,117 1.00 19,117.00 01/03/2012

BA6125187 11,080 1.00 11,080.00 01/09/2012

HO3915170 39,594 .01 395.94 01/09/2012

MO5935570 18,862 1.00 18,862.00 01/09/2012

HO4585177 20,000 1.00 20,000.00 02/10/2012

BA1365187 7,008 1.00 7,008.00 03/06/2012

AA4935130 13,125 1.00 13,125.00 03/08/2012

FR5695177 30,520 1.00 30,520.00 03/08/2012

XY2035277 5,000 1.00 5,000.00 03/08/2012

AA2595180 3,800 1.00 3,800.00 03/13/2012

HA3485270 16,993 1.00 16,993.00 03/13/2012

MO5985187 1,976 1.00 1,976.00 03/13/2012

XY2035177 5,000 1.00 5,000.00 03/21/2012

MO1195177 24,894 1.00 24,894.00 04/20/2012

PG6325187 6,100 1.00 6,100.00 04/20/2012

QA4795180 1,700 1.00 1,700.00 04/24/2012
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DESCRIPTION

ITEM UNITS EA504605

PAYMENT ADJUSTMENT FOR PAVEMENT DENSITY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3615176 12,000 1.00 12,000.00 04/24/2012

BA9705277 34,000 1.00 34,000.00 05/02/2012

PG8925177 61,400 1.00 61,400.00 05/02/2012

PG8985177 48,244 1.00 48,244.00 05/02/2012

MO1125177 24,150 1.00 24,150.00 05/03/2012

MO1185177 38,535 1.00 38,535.00 05/03/2012

AL4385177 9,542 1.00 9,542.00 05/08/2012

CE3455130 2,300 1.00 2,300.00 05/08/2012

XY3225177 70,000 1.00 70,000.00 05/09/2012

PG8965177 11,305 1.00 11,305.00 05/10/2012

WA3255180 22,810 1.00 22,810.00 05/10/2012

FR5045180 6,790 1.00 6,790.00 05/15/2012

FR6015130 3,600 1.00 3,600.00 05/15/2012

MO1115177 20,000 1.00 20,000.00 05/22/2012

MO1135177 71,624 1.00 71,624.00 05/22/2012

MO1165177 12,012 1.00 12,012.00 05/22/2012

PG9045177 9,000 1.00 9,000.00 05/22/2012

WA3515130 10,750 1.00 10,750.00 05/22/2012

AX3775460 135 1.00 135.00 05/29/2012

BA9445176 5,286 1.00 5,286.00 06/04/2012

XY2125277 5,000 1.00 5,000.00 06/04/2012

XY3195177 70,000 1.00 70,000.00 06/04/2012

XY3095177 70,000 1.00 70,000.00 06/06/2012

FR6345177 34,090 1.00 34,090.00 06/20/2012

GA3715177 43,379 1.00 43,379.00 06/20/2012

PG8975177 20,000 1.00 20,000.00 06/20/2012

QA3405177 10,839 1.00 10,839.00 06/20/2012

XY3235177 70,000 1.00 70,000.00 06/20/2012

BA4215180 17,238 1.00 17,238.00 06/29/2012

PG8935177 25,000 1.00 25,000.00 06/29/2012

FR4185180 8,131 1.00 8,131.00 03/03/2012

FR4185180 21,333 1.00 21,333.00 03/03/2012

DESCRIPTION

ITEM UNITS EA504610

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 8,000 1.00 8,000.00 07/07/2011
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DESCRIPTION

ITEM UNITS EA504610

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 40,908 1.00 40,908.00 07/19/2011

BA1615177 15,824 1.00 15,824.00 07/22/2011

BA1545177 64,000 1.00 64,000.00 07/29/2011

HA3885177 3,535 1.00 3,535.00 08/22/2011

HA3875177 5,695 1.00 5,695.00 08/23/2011

BA1475177 9,000 1.00 9,000.00 08/31/2011

BA6165187 16,904 1.00 16,904.00 08/31/2011

BA9765277 37,450 1.00 37,450.00 08/31/2011

MO5185177 1,000 1.00 1,000.00 09/06/2011

CL3555176 6,100 1.00 6,100.00 09/16/2011

BA8775177 30,576 1.00 30,576.00 09/19/2011

BA8675177 106,000 1.00 106,000.00 09/22/2011

AL4195176 20,335 1.00 20,335.00 09/23/2011

WO2185177 63,000 1.00 63,000.00 10/18/2011

PG9365177 31,000 1.00 31,000.00 10/20/2011

XY2065177 150,000 1.00 150,000.00 11/14/2011

MO5935770 9,119 1.00 9,119.00 11/29/2011

MO5235180 960 1.00 960.00 11/30/2011

PG4195172 210,000 .12 25,200.00 12/13/2011

CE3785177 7,804 1.00 7,804.00 12/19/2011

WA3775176 22,000 1.00 22,000.00 12/19/2011

BA5735177 19,117 1.00 19,117.00 01/03/2012

BA6125187 11,080 1.00 11,080.00 01/09/2012

HO3915170 39,594 .01 395.94 01/09/2012

MO5935570 18,862 1.00 18,862.00 01/09/2012

HO4585177 20,000 1.00 20,000.00 02/10/2012

BA1365187 7,008 1.00 7,008.00 03/06/2012

AA4935130 13,125 1.00 13,125.00 03/08/2012

FR5695177 30,520 1.00 30,520.00 03/08/2012

XY2035277 5,000 1.00 5,000.00 03/08/2012

AA2595180 3,800 1.00 3,800.00 03/13/2012

HA3485270 16,993 1.00 16,993.00 03/13/2012

MO5985187 1,976 1.00 1,976.00 03/13/2012

XY2035177 5,000 1.00 5,000.00 03/21/2012

MO1195177 24,894 1.00 24,894.00 04/20/2012

PG6325187 6,100 1.00 6,100.00 04/20/2012

QA4795180 1,700 1.00 1,700.00 04/24/2012

XX3615176 12,000 1.00 12,000.00 04/24/2012
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DESCRIPTION

ITEM UNITS EA504610

PAYMENT ADJUSTMENT FOR HOT MIX ASPHALT MIXTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9705277 34,000 1.00 34,000.00 05/02/2012

PG8925177 61,400 1.00 61,400.00 05/02/2012

PG8985177 48,244 1.00 48,244.00 05/02/2012

MO1125177 24,150 1.00 24,150.00 05/03/2012

MO1185177 38,535 1.00 38,535.00 05/03/2012

AL4385177 9,542 1.00 9,542.00 05/08/2012

CE3455130 2,300 1.00 2,300.00 05/08/2012

XY3225177 70,000 1.00 70,000.00 05/09/2012

PG8965177 11,305 1.00 11,305.00 05/10/2012

WA3255180 22,810 1.00 22,810.00 05/10/2012

FR5045180 6,790 1.00 6,790.00 05/15/2012

FR6015130 3,600 1.00 3,600.00 05/15/2012

MO1115177 20,000 1.00 20,000.00 05/22/2012

MO1135177 71,624 1.00 71,624.00 05/22/2012

MO1165177 12,012 1.00 12,012.00 05/22/2012

PG9045177 9,000 1.00 9,000.00 05/22/2012

WA3515130 10,750 1.00 10,750.00 05/22/2012

AX3775460 135 1.00 135.00 05/29/2012

BA9445176 5,286 1.00 5,286.00 06/04/2012

XY2125277 5,000 1.00 5,000.00 06/04/2012

XY3195177 70,000 1.00 70,000.00 06/04/2012

XY3095177 70,000 1.00 70,000.00 06/06/2012

FR6345177 34,090 1.00 34,090.00 06/20/2012

GA3715177 43,379 1.00 43,379.00 06/20/2012

PG8975177 20,000 1.00 20,000.00 06/20/2012

QA3405177 10,839 1.00 10,839.00 06/20/2012

XY3235177 70,000 1.00 70,000.00 06/20/2012

BA4215180 17,238 1.00 17,238.00 06/29/2012

PG8935177 25,000 1.00 25,000.00 06/29/2012

FR4185180 8,131 1.00 8,131.00 03/03/2012

FR4185180 21,333 1.00 21,333.00 03/03/2012

DESCRIPTION

ITEM UNITS SY520109

3 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 1,800 10.00 18,000.00 08/18/2011

AA8275178 6,500 4.50 29,250.00 09/14/2011
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DESCRIPTION

ITEM UNITS SY520109

3 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5305180 400 8.00 3,200.00 03/28/2012

WA3515130 110 3.45 379.50 05/22/2012

DESCRIPTION

ITEM UNITS SY520110

3 1/2 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 150 23.50 3,525.00 06/20/2012

DESCRIPTION

ITEM UNITS SY520111

4 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 20 15.00 300.00 08/24/2011

MO5185177 45 10.00 450.00 09/06/2011

CL3555176 140 6.75 945.00 09/16/2011

BA8775177 20 54.00 1,080.00 09/19/2011

AL4195176 6,960 8.00 55,680.00 09/23/2011

CL4455180 220 9.75 2,145.00 11/10/2011

MO5935570 479 7.00 3,353.00 01/09/2012

AA4935130 120 20.00 2,400.00 03/08/2012

MO5985187 591 10.00 5,910.00 03/13/2012

FR5305180 519 9.00 4,671.00 03/28/2012

MO2235176 9 100.00 900.00 04/12/2012

WA3255180 1,500 7.00 10,500.00 05/10/2012

FR5045180 555 9.00 4,995.00 05/15/2012

WA3515130 350 6.00 2,100.00 05/22/2012

AX3775460 48 20.00 960.00 05/29/2012

QA3405177 360 23.50 8,460.00 06/20/2012

FR4185180 2,370 9.80 23,226.00 03/03/2012

FR4185180 11,030 6.05 66,731.50 03/03/2012

DESCRIPTION

ITEM UNITS SY520112

5 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 2,300 8.00 18,400.00 05/10/2012

FR5045180 8,400 8.00 67,200.00 05/15/2012

QA3405177 150 23.50 3,525.00 06/20/2012
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DESCRIPTION

ITEM UNITS SY520113

6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 15 28.00 420.00 07/22/2011

HA3875177 60 16.00 960.00 08/23/2011

MO5625176 4,000 11.50 46,000.00 08/24/2011

BA6165187 9,070 8.15 73,920.50 08/31/2011

CL3555176 2,100 7.70 16,170.00 09/16/2011

BA8775177 36 31.00 1,116.00 09/19/2011

BA8675177 200 22.00 4,400.00 09/22/2011

MO5935770 2,025 12.80 25,920.00 11/29/2011

MO5235180 940 15.00 14,100.00 11/30/2011

WA3775176 10,000 5.85 58,500.00 12/19/2011

BA6125187 3,555 8.15 28,973.25 01/09/2012

MO5935570 6,900 9.00 62,100.00 01/09/2012

CO3785180 470 13.00 6,110.00 01/12/2012

AA2085176 5,300 8.25 43,725.00 02/10/2012

FR4185180 2,370 7.60 18,012.00 03/03/2012

FR4185180 6,650 6.50 43,225.00 03/03/2012

BA1365187 3,006 9.25 27,805.50 03/06/2012

AA4935130 14,000 7.35 102,900.00 03/08/2012

AA2595180 3,475 9.50 33,012.50 03/13/2012

HA3485270 12,000 6.65 79,800.00 03/13/2012

FR5305180 4,134 8.60 35,552.40 03/28/2012

CO4525280 1,700 12.40 21,080.00 04/04/2012

MO1195177 900 12.00 10,800.00 04/20/2012

PG6325187 2,000 10.00 20,000.00 04/20/2012

QA4795180 1,250 23.50 29,375.00 04/24/2012

XX3615176 10,000 9.75 97,500.00 04/24/2012

BA9705277 2,420 11.00 26,620.00 05/02/2012

FR4575180 2,325 11.60 26,970.00 05/02/2012

PG8925177 535 6.00 3,210.00 05/02/2012

MO1125177 50 13.50 675.00 05/03/2012

MO1185177 500 12.50 6,250.00 05/03/2012

CE3455130 363 15.00 5,445.00 05/08/2012

PG8965177 200 6.70 1,340.00 05/10/2012

WA3255180 12,200 6.25 76,250.00 05/10/2012

FR6015130 3,675 8.05 29,583.75 05/15/2012

MO1135177 410 19.50 7,995.00 05/22/2012

MO1165177 610 5.00 3,050.00 05/22/2012

PG9045177 145 6.00 870.00 05/22/2012
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DESCRIPTION

ITEM UNITS SY520113

6 INCH GRADED AGGREGATE BASE COURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3515130 8,350 6.00 50,100.00 05/22/2012

AX3775460 10,793 10.00 107,930.00 05/29/2012

BA9445176 2,286 10.75 24,574.50 06/04/2012

XY2335177 500 18.00 9,000.00 06/04/2012

GA3715177 10 67.00 670.00 06/20/2012

PG8975177 1,350 8.75 11,812.50 06/20/2012

BA4215180 5,066 7.54 38,197.64 06/29/2012

DESCRIPTION

ITEM UNITS SY524520

6 INCH CRUSHER RUN AGGREGATE CR-6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765U60 350 14.00 4,900.00 09/28/2011

AX3775460 3,250 8.00 26,000.00 05/29/2012

DESCRIPTION

ITEM UNITS TON524525

CRUSHER RUN AGGREGATE CR-6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D11414 600 38.00 22,800.00 05/08/2012

XY2335177 200 55.00 11,000.00 06/04/2012

DESCRIPTION

ITEM UNITS SY530100

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 22,077 2.25 49,673.25 07/07/2011

PG1185177 98,460 1.43 140,797.80 07/19/2011

BA1615177 37,000 2.00 74,000.00 07/22/2011

BA1545177 166,515 1.63 271,419.45 07/29/2011

HA3885177 9,168 2.44 22,369.92 08/22/2011

HA3875177 17,000 1.68 28,560.00 08/23/2011

MO5625176 5,130 2.85 14,620.50 08/24/2011

BA6165187 10,600 2.15 22,790.00 08/31/2011

BA9765277 42,000 3.15 132,300.00 08/31/2011

MO5185177 1,500 5.40 8,100.00 09/06/2011

CL3555176 800 7.75 6,200.00 09/16/2011

BA8775177 93,000 1.93 179,490.00 09/19/2011

BA8675177 100,000 3.00 300,000.00 09/22/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 189



DESCRIPTION

ITEM UNITS SY530100

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 21,270 1.15 24,460.50 09/23/2011

XY2065177 10,000 2.00 20,000.00 11/14/2011

MO5935770 13,340 3.00 40,020.00 11/29/2011

MO5235180 550 12.00 6,600.00 11/30/2011

CE3785177 90,953 .17 15,462.01 12/19/2011

WA3775176 30,000 1.65 49,500.00 12/19/2011

BA5735177 32,380 2.40 77,712.00 01/03/2012

BA6125187 9,400 4.50 42,300.00 01/09/2012

MO5935570 26,400 3.20 84,480.00 01/09/2012

CO3785180 5,700 2.65 15,105.00 01/12/2012

AA2085176 8,200 2.20 18,040.00 02/10/2012

HO4585177 56,531 1.55 87,623.05 02/10/2012

HO4385280 8,950 3.75 33,562.50 02/14/2012

BA1365187 9,412 1.80 16,941.60 03/06/2012

FR5695177 22,800 2.00 45,600.00 03/08/2012

XY2035277 60,000 .01 600.00 03/08/2012

AA2595180 2,700 5.00 13,500.00 03/13/2012

HA3485270 6,970 2.50 17,425.00 03/13/2012

MO5985187 4,290 3.00 12,870.00 03/13/2012

XY2035177 60,000 1.00 60,000.00 03/21/2012

MO1195177 70,000 2.28 159,600.00 04/20/2012

PG6325187 7,000 2.00 14,000.00 04/20/2012

QA4795180 1,715 8.00 13,720.00 04/24/2012

XX3615176 30,000 3.10 93,000.00 04/24/2012

BA9705277 81,700 1.75 142,975.00 05/02/2012

FR4575180 410 7.60 3,116.00 05/02/2012

PG8925177 146,550 2.00 293,100.00 05/02/2012

PG8985177 146,450 1.91 279,719.50 05/02/2012

MO1125177 7,500 2.80 21,000.00 05/03/2012

MO1185177 90,000 1.88 169,200.00 05/03/2012

AL4385177 19,710 1.23 24,243.30 05/08/2012

CE3455130 6,339 2.45 15,530.55 05/08/2012

XY3225177 200,000 1.30 260,000.00 05/09/2012

PG8965177 5,500 2.40 13,200.00 05/10/2012

WA3255180 4,300 4.60 19,780.00 05/10/2012

FR5045180 2,380 6.00 14,280.00 05/15/2012

FR6015130 1,460 4.00 5,840.00 05/15/2012

MO1115177 48,900 2.32 113,448.00 05/22/2012
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DESCRIPTION

ITEM UNITS SY530100

GRINDING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1135177 207,100 1.92 397,632.00 05/22/2012

MO1165177 26,670 2.00 53,340.00 05/22/2012

PG9045177 26,500 2.30 60,950.00 05/22/2012

WA3515130 275 9.60 2,640.00 05/22/2012

AX3775460 2,997 3.50 10,489.50 05/29/2012

BA9445176 6,025 2.20 13,255.00 06/04/2012

XY2125277 60,000 .95 57,000.00 06/04/2012

XY3195177 200,000 .83 166,000.00 06/04/2012

XY3095177 200,000 .10 20,000.00 06/06/2012

FR6345177 157,000 1.12 175,840.00 06/20/2012

GA3715177 5,000 3.20 16,000.00 06/20/2012

PG8975177 64,000 1.64 104,960.00 06/20/2012

QA3405177 4,500 2.50 11,250.00 06/20/2012

XY3235177 200,000 1.00 200,000.00 06/20/2012

BA4215180 11,560 3.81 44,043.60 06/29/2012

PG8935177 131,250 1.80 236,250.00 06/29/2012

FR4185180 8,430 2.50 21,075.00 03/03/2012

FR4185180 10,170 2.50 25,425.00 03/03/2012

DESCRIPTION

ITEM UNITS SY530110

GRINDING HOT MIX ASPHALT PAVEMENT 2 INCH TO 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8675177 4,000 5.90 23,600.00 09/22/2011

WO2185177 152,000 1.15 174,800.00 10/18/2011

PG9365177 52,000 3.00 156,000.00 10/20/2011

MO1195177 700 5.85 4,095.00 04/20/2012

DESCRIPTION

ITEM UNITS SY530160

MILLING HOT MIX ASPHALT PAVEMENT 0 INCH TO 2 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 340,500 1.40 476,700.00 11/14/2011

DESCRIPTION

ITEM UNITS EA535100

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 21,061 1.00 21,061.00 07/07/2011
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DESCRIPTION

ITEM UNITS EA535100

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 58,212 1.00 58,212.00 07/19/2011

BA1615177 16,806 1.00 16,806.00 07/22/2011

BA1545177 86,214 1.00 86,214.00 07/29/2011

HA3885177 5,500 1.00 5,500.00 08/22/2011

HA3875177 8,700 1.00 8,700.00 08/23/2011

MO5625176 3,120 1.00 3,120.00 08/24/2011

BA1475177 109,000 1.00 109,000.00 08/31/2011

BA6165187 5,750 1.00 5,750.00 08/31/2011

BA9765277 111,500 1.00 111,500.00 08/31/2011

CL3555176 5,500 1.00 5,500.00 09/16/2011

BA8775177 53,817 1.00 53,817.00 09/19/2011

BA8675177 100,000 1.00 100,000.00 09/22/2011

AL4195176 16,000 1.00 16,000.00 09/23/2011

WO2185177 90,400 1.00 90,400.00 10/18/2011

PG9365177 31,983 1.00 31,983.00 10/20/2011

XY2065177 75,000 1.00 75,000.00 11/14/2011

CE3785177 44,000 1.00 44,000.00 12/19/2011

BA5735177 26,300 1.00 26,300.00 01/03/2012

HO3915170 25,000 .01 250.00 01/09/2012

MO5935570 18,717 1.00 18,717.00 01/09/2012

AA2085176 4,500 1.00 4,500.00 02/10/2012

HO4585177 24,222 1.00 24,222.00 02/10/2012

AA4935130 7,200 1.00 7,200.00 03/08/2012

FR5695177 80,000 1.00 80,000.00 03/08/2012

XY2035277 5,000 1.00 5,000.00 03/08/2012

HA3485270 3,200 1.00 3,200.00 03/13/2012

XY2035177 5,000 1.00 5,000.00 03/21/2012

MO1195177 60,000 1.00 60,000.00 04/20/2012

PG6325187 4,063 1.00 4,063.00 04/20/2012

BA9705277 38,366 1.00 38,366.00 05/02/2012

PG8925177 108,615 1.00 108,615.00 05/02/2012

PG8985177 93,600 1.00 93,600.00 05/02/2012

MO1125177 25,027 1.00 25,027.00 05/03/2012

MO1185177 67,470 1.00 67,470.00 05/03/2012

AL4385177 16,400 1.00 16,400.00 05/08/2012

XY3225177 70,000 1.00 70,000.00 05/09/2012

PG8965177 14,300 1.00 14,300.00 05/10/2012

WA3255180 16,000 1.00 16,000.00 05/10/2012
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DESCRIPTION

ITEM UNITS EA535100

PAVEMENT SURFACE PROFILE PAY ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1115177 30,941 1.00 30,941.00 05/22/2012

MO1135177 161,460 1.00 161,460.00 05/22/2012

MO1165177 23,400 1.00 23,400.00 05/22/2012

PG9045177 24,050 1.00 24,050.00 05/22/2012

XY2125277 5,000 1.00 5,000.00 06/04/2012

XY3195177 70,000 1.00 70,000.00 06/04/2012

XY3095177 70,000 1.00 70,000.00 06/06/2012

FR6345177 70,600 1.00 70,600.00 06/20/2012

GA3715177 60,700 1.00 60,700.00 06/20/2012

PG8975177 52,266 1.00 52,266.00 06/20/2012

XY3235177 70,000 1.00 70,000.00 06/20/2012

BA4215180 1 3,202.00 3,202.00 06/29/2012

PG8935177 63,700 1.00 63,700.00 06/29/2012

XY1275477 10,000 1.00 10,000.00 06/29/2012

DESCRIPTION

ITEM UNITS SY556324

LATEX MODIFIED SLURRY SEAL USING TYPE II MIX (ONE COAT)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 900 18.00 16,200.00 08/31/2011

DESCRIPTION

ITEM UNITS SY560109

9 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 348 127.00 44,196.00 09/23/2011

WA3515130 98 77.00 7,546.00 05/22/2012

DESCRIPTION

ITEM UNITS SY560110

10 INCH PLAIN PORTLAND CEMENT CONCRETE PAVEMENT MIX 7

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3515130 38 89.00 3,382.00 05/22/2012

DESCRIPTION

ITEM UNITS SY561114

6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D11414 1,000 85.00 85,000.00 05/08/2012
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DESCRIPTION

ITEM UNITS SY561114

6 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9445176 45 75.00 3,375.00 06/04/2012

DESCRIPTION

ITEM UNITS SY561116

8 INCH PORTLAND CEMENT CONCRETE PAVEMENT FOR DRIVEWAY MIX 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 85 65.00 5,525.00 08/31/2011

BA8775177 36 56.00 2,016.00 09/19/2011

415D11414 1,500 95.00 142,500.00 05/08/2012

XY2335177 2,500 68.00 170,000.00 06/04/2012

DESCRIPTION

ITEM UNITS LF562505

REPLACING TERMINAL JOINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275577 70 1,000.00 70,000.00 07/22/2011

DESCRIPTION

ITEM UNITS SY571015

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE I REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275577 550 135.00 74,250.00 07/22/2011

BA6125187 110 165.00 18,150.00 01/09/2012

MO1195177 50 270.00 13,500.00 04/20/2012

DESCRIPTION

ITEM UNITS SY571020

PLAIN PORTLAND CEMENT CONCRETE PAVEMENT TYPE II REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5735177 25 218.00 5,450.00 01/03/2012

DESCRIPTION

ITEM UNITS SY571025

CONVENTIONALLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275577 330 135.00 44,550.00 07/22/2011
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DESCRIPTION

ITEM UNITS SY571035

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275577 440 350.00 154,000.00 07/22/2011

BA8675177 200 365.00 73,000.00 09/22/2011

XY1275477 1,000 350.00 350,000.00 06/29/2012

DESCRIPTION

ITEM UNITS SY571040

CONTINUOUSLY REINFORCED PORTLAND CEMENT CONCRETEPAVEMENT TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8675177 400 388.00 155,200.00 09/22/2011

XY1275477 1,000 350.00 350,000.00 06/29/2012

DESCRIPTION

ITEM UNITS SY571050

PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE I(12 HOURS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275577 120 135.00 16,200.00 07/22/2011

BA1475177 3,100 130.00 403,000.00 08/31/2011

BA9765277 3,922 130.00 509,860.00 08/31/2011

BA8775177 240 148.00 35,520.00 09/19/2011

BA8675177 200 366.00 73,200.00 09/22/2011

PG9365177 417 291.00 121,347.00 10/20/2011

MO5935570 60 180.00 10,800.00 01/09/2012

PG8925177 400 250.00 100,000.00 05/02/2012

MO1135177 550 192.50 105,875.00 05/22/2012

MO1165177 1,000 150.00 150,000.00 05/22/2012

PG9045177 600 100.00 60,000.00 05/22/2012

XY1275477 2,000 270.00 540,000.00 06/29/2012

DESCRIPTION

ITEM UNITS SY571055

PORTLAND CEMENT CONCRETE PAVEMENT REPAIRS TYPE II(12 HOURS)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 570 130.00 74,100.00 08/31/2011

BA9765277 503 130.00 65,390.00 08/31/2011

BA8675177 400 388.00 155,200.00 09/22/2011

XY1275477 2,000 270.00 540,000.00 06/29/2012
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DESCRIPTION

ITEM UNITS BAG571070

RAPID HARDENING CEMENTITIOUS MATERIALS FOR SPALL REPAIRS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275577 150 150.00 22,500.00 07/22/2011

DESCRIPTION

ITEM UNITS LF571116

JOINT SEALING OF PORTLAND CEMENT CONCRETE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 128,000 2.15 275,200.00 08/31/2011

BA9765277 117,000 2.15 251,550.00 08/31/2011

XY1275477 70,000 1.20 84,000.00 06/29/2012

DESCRIPTION

ITEM UNITS LF571140

FILLER REMOVAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2285477 3,000 1.00 3,000.00 05/14/2012

DESCRIPTION

ITEM UNITS LF571150

CRACK FILLING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8675177 10,000 2.90 29,000.00 09/22/2011

BA9705277 28,371 1.10 31,208.10 05/02/2012

XY2285477 10,000 .50 5,000.00 05/14/2012

DESCRIPTION

ITEM UNITS LF571200

SAW CUTTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 120 3.00 360.00 01/09/2012

415D11414 10,000 .50 5,000.00 05/08/2012

DESCRIPTION

ITEM UNITS CY571205

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 50 1.00 50.00 07/07/2011

BA1615177 25 160.00 4,000.00 07/22/2011

XY2275577 50 60.00 3,000.00 07/22/2011

HA3885177 90 60.00 5,400.00 08/22/2011

HA3875177 30 75.00 2,250.00 08/23/2011
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DESCRIPTION

ITEM UNITS CY571205

REMOVAL OF UNSUITABLE MATERIAL AND REFILL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 105 60.00 6,300.00 08/31/2011

BA9765277 160 60.00 9,600.00 08/31/2011

BA8775177 100 68.00 6,800.00 09/19/2011

BA8675177 300 101.00 30,300.00 09/22/2011

AL4195176 60 92.00 5,520.00 09/23/2011

AX3765U60 1 52.00 52.00 09/28/2011

BA5735177 10 96.25 962.50 01/03/2012

BA6125187 20 45.00 900.00 01/09/2012

FR4185180 15 200.00 3,000.00 03/03/2012

BA1365187 25 200.00 5,000.00 03/06/2012

MO1195177 30 115.00 3,450.00 04/20/2012

BA9705277 100 94.00 9,400.00 05/02/2012

PG8925177 10 50.00 500.00 05/02/2012

PG8985177 10 135.00 1,350.00 05/02/2012

MO1185177 10 110.00 1,100.00 05/03/2012

AL4385177 150 10.00 1,500.00 05/08/2012

MO1115177 50 45.00 2,250.00 05/22/2012

MO1135177 10 85.50 855.00 05/22/2012

MO1165177 10 50.00 500.00 05/22/2012

PG9045177 10 50.00 500.00 05/22/2012

BA9445176 50 60.00 3,000.00 06/04/2012

FR6345177 5 100.00 500.00 06/20/2012

GA3715177 35 80.00 2,800.00 06/20/2012

PG8975177 200 110.00 22,000.00 06/20/2012

XY1275477 200 50.00 10,000.00 06/29/2012

DESCRIPTION

ITEM UNITS EA585340

SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 470 23.25 10,927.50 07/19/2011

BA1615177 250 23.50 5,875.00 07/22/2011

BA1545177 1,200 20.00 24,000.00 07/29/2011

HA3885177 200 29.80 5,960.00 08/22/2011

HA3875177 100 42.50 4,250.00 08/23/2011

BA1475177 858 26.00 22,308.00 08/31/2011

BA6165187 65 27.00 1,755.00 08/31/2011

BA9765277 980 26.00 25,480.00 08/31/2011
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DESCRIPTION

ITEM UNITS EA585340

SNOWPLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 500 20.00 10,000.00 09/19/2011

BA8675177 700 66.00 46,200.00 09/22/2011

XY2065177 200 33.30 6,660.00 11/14/2011

CE3785177 417 24.85 10,362.45 12/19/2011

BA5735177 206 22.00 4,532.00 01/03/2012

BA6125187 59 38.00 2,242.00 01/09/2012

HO4585177 340 21.00 7,140.00 02/10/2012

HO4385280 390 32.00 12,480.00 02/14/2012

FR4185180 34 123.00 4,182.00 03/03/2012

AA4935130 30 32.50 975.00 03/08/2012

FR5695177 766 20.00 15,320.00 03/08/2012

XY2035277 2,500 21.00 52,500.00 03/08/2012

AA2595180 13 95.00 1,235.00 03/13/2012

HA3485270 80 28.00 2,240.00 03/13/2012

XX4385776 4,000 27.00 108,000.00 03/13/2012

XY2035177 2,500 .01 25.00 03/21/2012

XX3355476 15,000 18.70 280,500.00 03/26/2012

MO1195177 390 24.00 9,360.00 04/20/2012

QA4795180 10 84.60 846.00 04/24/2012

BA9705277 780 29.00 22,620.00 05/02/2012

PG8925177 500 27.50 13,750.00 05/02/2012

PG8985177 4,500 21.50 96,750.00 05/02/2012

MO1125177 350 25.50 8,925.00 05/03/2012

MO1185177 675 23.30 15,727.50 05/03/2012

XY2285477 2,500 22.00 55,000.00 05/14/2012

FR6015130 60 24.00 1,440.00 05/15/2012

MO1115177 260 32.00 8,320.00 05/22/2012

MO1135177 1,500 25.50 38,250.00 05/22/2012

MO1165177 160 36.00 5,760.00 05/22/2012

BA9445176 25 99.00 2,475.00 06/04/2012

XY2125277 2,500 .01 25.00 06/04/2012

FR6345177 450 25.00 11,250.00 06/20/2012

PG8975177 1,000 23.50 23,500.00 06/20/2012

PG8935177 600 21.00 12,600.00 06/29/2012

XY1275477 500 26.00 13,000.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA585342

REMOVAL OF PLOWABLE RAISED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 858 5.00 4,290.00 08/31/2011

BA9765277 980 5.00 4,900.00 08/31/2011

BA6125187 17 23.00 391.00 01/09/2012

HO4385280 390 5.00 1,950.00 02/14/2012

QA4795180 10 24.20 242.00 04/24/2012

PG8985177 4,500 2.75 12,375.00 05/02/2012

XY2285477 2,500 5.75 14,375.00 05/14/2012

FR6015130 60 21.00 1,260.00 05/15/2012

MO1135177 1,500 4.25 6,375.00 05/22/2012

XY1275477 100 10.00 1,000.00 06/29/2012

DESCRIPTION

ITEM UNITS EA585344

REPLACEMENT OF PLOWABLE RAISED PAVEMENT MARKER REFLECTIVE ELEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4385776 90,000 6.15 553,500.00 03/13/2012

XX3355476 19,000 9.00 171,000.00 03/26/2012

DESCRIPTION

ITEM UNITS EA585351

PAVEMENT MARKER REFLECTOR LENSES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 98 11.00 1,078.00 05/10/2012

XX1245B77 700 12.00 8,400.00 06/04/2012

DESCRIPTION

ITEM UNITS EA585352

REMOVAL OF RECESSED PAVEMENT MARKERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1365187 20 100.00 2,000.00 03/06/2012

BA9445176 15 10.00 150.00 06/04/2012

XX1245B77 700 6.00 4,200.00 06/04/2012

DESCRIPTION

ITEM UNITS EA585353

GROOVE CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4795180 10 84.60 846.00 04/24/2012

WA3255180 98 22.00 2,156.00 05/10/2012
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DESCRIPTION

ITEM UNITS EA585353

GROOVE CUTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245B77 350 22.00 7,700.00 06/04/2012

DESCRIPTION

ITEM UNITS LF585360

RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3775176 2,000 1.40 2,800.00 12/19/2011

BA6125187 2,750 2.30 6,325.00 01/09/2012

AA4935130 2,350 3.50 8,225.00 03/08/2012

XX3615176 2,000 3.00 6,000.00 04/24/2012

FR4575180 330 4.00 1,320.00 05/02/2012

AL4385177 7,480 .30 2,244.00 05/08/2012

FR6015130 3,270 2.00 6,540.00 05/15/2012

GA3715177 28,350 .21 5,953.50 06/20/2012

XX1245B77 26,400 .25 6,600.00 06/04/2012

XX1245B77 40,250 .25 10,062.50 06/04/2012

DESCRIPTION

ITEM UNITS LF585405

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 11,000 .95 10,450.00 07/07/2011

BA1615177 11,200 .84 9,408.00 07/22/2011

XX1285133 1,000 3.00 3,000.00 08/18/2011

HA3885177 1,000 1.06 1,060.00 08/22/2011

HA3875177 6,400 1.06 6,784.00 08/23/2011

BA6165187 6,300 1.10 6,930.00 08/31/2011

AA8275178 5,000 .90 4,500.00 09/14/2011

CL3555176 5,400 1.05 5,670.00 09/16/2011

BA8775177 20,000 .80 16,000.00 09/19/2011

BA8675177 5,000 4.05 20,250.00 09/22/2011

479D21413 5,000 1.10 5,500.00 10/06/2011

PG9365177 10,000 .89 8,900.00 10/20/2011

XY2065177 133,000 .82 109,060.00 11/14/2011

MO5935770 4,025 1.11 4,467.75 11/29/2011

BA5735177 14,659 .80 11,727.20 01/03/2012

BA6125187 6,400 1.10 7,040.00 01/09/2012

MO5935570 10,647 1.00 10,647.00 01/09/2012

CO3785180 2,500 1.65 4,125.00 01/12/2012
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DESCRIPTION

ITEM UNITS LF585405

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2085176 4,400 .82 3,608.00 02/10/2012

HO4385280 27,300 .70 19,110.00 02/14/2012

FR4185180 4,786 1.23 5,886.78 03/03/2012

BA1365187 4,500 1.00 4,500.00 03/06/2012

AA4935130 5,720 1.75 10,010.00 03/08/2012

XY2035277 250,000 .82 205,000.00 03/08/2012

AA2595180 1,016 2.00 2,032.00 03/13/2012

HA3485270 4,870 1.15 5,600.50 03/13/2012

MO5985187 430 1.50 645.00 03/13/2012

XY2035177 250,000 .01 2,500.00 03/21/2012

4791631414SB 10,000 .50 5,000.00 03/26/2012

479D71413 1,000 .75 750.00 03/26/2012

BA1345180 78 5.00 390.00 03/26/2012

FR5305180 2,440 1.80 4,392.00 03/28/2012

492D71414 220,000 .28 61,600.00 04/12/2012

MO1195177 24,000 .84 20,160.00 04/20/2012

PG6325187 3,900 .90 3,510.00 04/20/2012

QA4795180 1,116 1.35 1,506.60 04/24/2012

XX3615176 1,500 3.25 4,875.00 04/24/2012

BA9705277 9,457 .82 7,754.74 05/02/2012

FR4575180 935 1.50 1,402.50 05/02/2012

PG8925177 51,213 .82 41,994.66 05/02/2012

PG8985177 55,000 .85 46,750.00 05/02/2012

MO1125177 15,500 .95 14,725.00 05/03/2012

MO1185177 13,600 .95 12,920.00 05/03/2012

CE3455130 1,700 1.00 1,700.00 05/08/2012

XY3225177 30,000 .86 25,800.00 05/09/2012

PG8965177 9,200 .90 8,280.00 05/10/2012

FR5045180 4,000 .88 3,520.00 05/15/2012

FR6015130 2,450 1.08 2,646.00 05/15/2012

MO1115177 22,000 .89 19,580.00 05/22/2012

MO1135177 75,000 .68 51,000.00 05/22/2012

MO1165177 3,900 .88 3,432.00 05/22/2012

PG9045177 10,100 .74 7,474.00 05/22/2012

AX3775460 4,000 2.20 8,800.00 05/29/2012

BA9445176 2,750 1.15 3,162.50 06/04/2012

XY2125277 250,000 .01 2,500.00 06/04/2012

XY2335177 1,000 11.00 11,000.00 06/04/2012
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DESCRIPTION

ITEM UNITS LF585405

5 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY3195177 30,000 .84 25,200.00 06/04/2012

XY3095177 30,000 .90 27,000.00 06/06/2012

PG8975177 30,000 .74 22,200.00 06/20/2012

QA3405177 1,151 1.10 1,266.10 06/20/2012

XY3235177 30,000 .84 25,200.00 06/20/2012

BA4215180 7,940 .92 7,304.80 06/29/2012

PG8935177 37,700 .67 25,259.00 06/29/2012

DESCRIPTION

ITEM UNITS LF585407

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 8,448 .95 8,025.60 07/07/2011

BA1615177 11,000 .84 9,240.00 07/22/2011

HA3875177 6,000 1.06 6,360.00 08/23/2011

BA6165187 4,600 1.10 5,060.00 08/31/2011

CL3555176 5,900 1.05 6,195.00 09/16/2011

BA8775177 1,000 .80 800.00 09/19/2011

BA8675177 2,500 4.05 10,125.00 09/22/2011

479D21413 2,750 1.10 3,025.00 10/06/2011

PG9365177 13,000 .89 11,570.00 10/20/2011

XY2065177 134,000 .82 109,880.00 11/14/2011

MO5935770 2,075 1.11 2,303.25 11/29/2011

BA5735177 10,994 .80 8,795.20 01/03/2012

BA6125187 7,050 1.10 7,755.00 01/09/2012

MO5935570 6,180 1.00 6,180.00 01/09/2012

CO3785180 1,000 1.65 1,650.00 01/12/2012

AA2085176 6,100 .82 5,002.00 02/10/2012

HO4385280 13,500 .70 9,450.00 02/14/2012

FR4185180 3,458 1.23 4,253.34 03/03/2012

BA1365187 4,000 1.00 4,000.00 03/06/2012

AA4935130 8,220 1.75 14,385.00 03/08/2012

XY2035277 250,000 .82 205,000.00 03/08/2012

AA2595180 700 2.00 1,400.00 03/13/2012

HA3485270 3,500 1.15 4,025.00 03/13/2012

MO5985187 735 2.00 1,470.00 03/13/2012

XY2035177 250,000 .01 2,500.00 03/21/2012

4791631414SB 23,000 .51 11,730.00 03/26/2012
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DESCRIPTION

ITEM UNITS LF585407

5 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENTMARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D71413 1,000 .80 800.00 03/26/2012

BA1345180 72 5.00 360.00 03/26/2012

FR5305180 2,440 1.80 4,392.00 03/28/2012

492D71414 220,000 .28 61,600.00 04/12/2012

MO1195177 17,500 .84 14,700.00 04/20/2012

PG6325187 5,400 .90 4,860.00 04/20/2012

QA4795180 560 1.35 756.00 04/24/2012

XX3615176 3,000 3.25 9,750.00 04/24/2012

BA9705277 9,457 .82 7,754.74 05/02/2012

FR4575180 935 1.50 1,402.50 05/02/2012

PG8925177 27,000 .82 22,140.00 05/02/2012

PG8985177 30,000 .85 25,500.00 05/02/2012

MO1125177 10,500 .95 9,975.00 05/03/2012

MO1185177 17,760 .95 16,872.00 05/03/2012

CE3455130 2,225 1.00 2,225.00 05/08/2012

XY3225177 30,000 .86 25,800.00 05/09/2012

PG8965177 6,300 .90 5,670.00 05/10/2012

FR5045180 4,000 .88 3,520.00 05/15/2012

FR6015130 4,450 1.08 4,806.00 05/15/2012

MO1115177 16,500 .89 14,685.00 05/22/2012

MO1135177 50,000 .68 34,000.00 05/22/2012

MO1165177 5,100 .88 4,488.00 05/22/2012

PG9045177 8,350 .74 6,179.00 05/22/2012

BA9445176 2,500 1.15 2,875.00 06/04/2012

XY2125277 250,000 .01 2,500.00 06/04/2012

XY3195177 30,000 .84 25,200.00 06/04/2012

XY3095177 30,000 .90 27,000.00 06/06/2012

PG8975177 15,000 .74 11,100.00 06/20/2012

QA3405177 3,305 1.10 3,635.50 06/20/2012

XY3235177 30,000 .84 25,200.00 06/20/2012

BA4215180 9,180 .92 8,445.60 06/29/2012

PG8935177 26,600 .67 17,822.00 06/29/2012

DESCRIPTION

ITEM UNITS LF585408

10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3885177 1,180 2.13 2,513.40 08/22/2011
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DESCRIPTION

ITEM UNITS LF585408

10 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 710 2.12 1,505.20 09/16/2011

479D21413 3,750 1.10 4,125.00 10/06/2011

XY2065177 22,000 1.65 36,300.00 11/14/2011

MO5935770 600 2.22 1,332.00 11/29/2011

MO5935570 692 2.00 1,384.00 01/09/2012

HO4385280 3,200 3.00 9,600.00 02/14/2012

FR4185180 1,539 2.20 3,385.80 03/03/2012

BA1365187 1,650 2.00 3,300.00 03/06/2012

XY2035277 125,000 1.35 168,750.00 03/08/2012

HA3485270 350 3.00 1,050.00 03/13/2012

XY2035177 125,000 .01 1,250.00 03/21/2012

4791631414SB 11,000 .70 7,700.00 03/26/2012

479D71413 10,000 1.20 12,000.00 03/26/2012

492D71414 50,000 .44 22,000.00 04/12/2012

MO2235176 5,070 2.48 12,573.60 04/12/2012

MO1185177 225 1.50 337.50 05/03/2012

CE3455130 100 9.50 950.00 05/08/2012

XY3225177 1,000 2.14 2,140.00 05/09/2012

PG8965177 1,800 2.00 3,600.00 05/10/2012

FR6015130 1,200 1.95 2,340.00 05/15/2012

MO1115177 1,550 1.60 2,480.00 05/22/2012

PG9045177 100 2.00 200.00 05/22/2012

WA3515130 960 4.40 4,224.00 05/22/2012

XY2125277 125,000 .01 1,250.00 06/04/2012

XY3195177 1,000 1.58 1,580.00 06/04/2012

XY3095177 1,000 1.65 1,650.00 06/06/2012

XY3235177 1,000 1.58 1,580.00 06/20/2012

BA4215180 1,010 2.04 2,060.40 06/29/2012

DESCRIPTION

ITEM UNITS LF585410

10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D21413 3,750 1.10 4,125.00 10/06/2011

PG9365177 300 1.66 498.00 10/20/2011

MO5935770 100 2.22 222.00 11/29/2011

BA6125187 200 2.21 442.00 01/09/2012

AA2085176 170 1.55 263.50 02/10/2012
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DESCRIPTION

ITEM UNITS LF585410

10 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1365187 260 2.00 520.00 03/06/2012

AA4935130 315 2.50 787.50 03/08/2012

HA3485270 160 3.00 480.00 03/13/2012

4791631414SB 6,000 .70 4,200.00 03/26/2012

479D71413 1,000 1.40 1,400.00 03/26/2012

PG6325187 95 6.00 570.00 04/20/2012

WA3515130 350 4.40 1,540.00 05/22/2012

BA9445176 100 2.20 220.00 06/04/2012

DESCRIPTION

ITEM UNITS LF585412

12 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 300 4.25 1,275.00 07/07/2011

XX1285133 1,000 5.00 5,000.00 08/18/2011

HA3885177 200 5.32 1,064.00 08/22/2011

HA3875177 1,000 4.78 4,780.00 08/23/2011

MO5185177 2,100 4.95 10,395.00 09/06/2011

AA8275178 1,500 3.20 4,800.00 09/14/2011

479D21413 3,750 3.00 11,250.00 10/06/2011

XY2065177 150 4.70 705.00 11/14/2011

HO4385280 3,200 3.60 11,520.00 02/14/2012

4791631414SB 10,000 2.99 29,900.00 03/26/2012

479D71413 20,000 1.99 39,800.00 03/26/2012

MO2235176 850 6.05 5,142.50 04/12/2012

PG8925177 5,950 4.00 23,800.00 05/02/2012

PG8985177 1,250 3.20 4,000.00 05/02/2012

XY3225177 3,000 3.75 11,250.00 05/09/2012

PG8965177 3,200 5.00 16,000.00 05/10/2012

MO1135177 10,000 4.00 40,000.00 05/22/2012

BA9445176 95 2.60 247.00 06/04/2012

XY3195177 3,000 3.36 10,080.00 06/04/2012

XY3095177 3,000 2.50 7,500.00 06/06/2012

XY3235177 3,000 3.36 10,080.00 06/20/2012
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DESCRIPTION

ITEM UNITS LF585414

12 INCH YELLOW LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D21413 3,750 2.00 7,500.00 10/06/2011

XY2065177 150 4.70 705.00 11/14/2011

479D71413 10,000 1.99 19,900.00 03/26/2012

XY3225177 1,000 3.75 3,750.00 05/09/2012

FR6015130 2,200 2.10 4,620.00 05/15/2012

XY3195177 1,000 3.36 3,360.00 06/04/2012

XY3095177 1,000 2.50 2,500.00 06/06/2012

XY3235177 1,000 3.36 3,360.00 06/20/2012

BA4215180 315 5.10 1,606.50 06/29/2012

DESCRIPTION

ITEM UNITS LF585416

16 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D21413 10,000 3.00 30,000.00 10/06/2011

XY2065177 500 6.25 3,125.00 11/14/2011

4791631414SB 5,000 1.81 9,050.00 03/26/2012

479D71413 20,000 2.00 40,000.00 03/26/2012

XY3225177 2,000 4.28 8,560.00 05/09/2012

XY3195177 2,000 4.20 8,400.00 06/04/2012

XY3095177 2,000 3.25 6,500.00 06/06/2012

XY3235177 2,000 4.20 8,400.00 06/20/2012

DESCRIPTION

ITEM UNITS LF585424

24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 150 8.50 1,275.00 07/07/2011

HA3885177 200 7.45 1,490.00 08/22/2011

MO5625176 200 6.60 1,320.00 08/24/2011

MO5185177 150 6.60 990.00 09/06/2011

479D21413 5,000 3.00 15,000.00 10/06/2011

WO2185177 250 14.18 3,545.00 10/18/2011

XY2065177 1,580 9.40 14,852.00 11/14/2011

CE3785177 474 6.35 3,009.90 12/19/2011

BA1365187 150 10.50 1,575.00 03/06/2012

4791631414SB 6,000 2.39 14,340.00 03/26/2012

479D71413 10,000 2.00 20,000.00 03/26/2012

MO2235176 195 12.10 2,359.50 04/12/2012
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DESCRIPTION

ITEM UNITS LF585424

24 INCH WHITE LEAD FREE REFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8925177 175 38.00 6,650.00 05/02/2012

PG8985177 500 4.75 2,375.00 05/02/2012

XY3225177 2,000 4.82 9,640.00 05/09/2012

PG8965177 400 7.50 3,000.00 05/10/2012

MO1135177 3,000 8.00 24,000.00 05/22/2012

WA3515130 80 16.75 1,340.00 05/22/2012

BA9445176 75 5.00 375.00 06/04/2012

XY3195177 2,000 4.62 9,240.00 06/04/2012

XY3095177 2,000 5.00 10,000.00 06/06/2012

FR6345177 150 16.80 2,520.00 06/20/2012

XY3235177 2,000 4.62 9,240.00 06/20/2012

DESCRIPTION

ITEM UNITS LF585431

5 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 12,600 .21 2,646.00 09/23/2011

XY2065177 369,000 .23 84,870.00 11/14/2011

WA3775176 1,000 1.60 1,600.00 12/19/2011

492D51414 5,250,000 .08 420,000.00 01/09/2012

XY2035277 160,000 .23 36,800.00 03/08/2012

XY2035177 160,000 .01 1,600.00 03/21/2012

XX3615176 1,000 1.10 1,100.00 04/24/2012

AL4385177 30,000 .18 5,400.00 05/08/2012

WA3255180 14,300 .31 4,433.00 05/10/2012

XY2285477 50,000 .26 13,000.00 05/14/2012

WA3515130 4,100 .55 2,255.00 05/22/2012

AX3775460 240 2.60 624.00 05/29/2012

XX1245B77 427,500 .16 68,400.00 06/04/2012

XY2125277 160,000 .01 1,600.00 06/04/2012

GA3715177 99,500 .14 13,930.00 06/20/2012

492D71414 10,500,000 .07 777,000.00 04/12/2012

492D71414 40,000 .18 7,200.00 04/12/2012

DESCRIPTION

ITEM UNITS LF585433

5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 13,250 .21 2,782.50 09/23/2011
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DESCRIPTION

ITEM UNITS LF585433

5 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 248,000 .23 57,040.00 11/14/2011

WA3775176 1,000 1.60 1,600.00 12/19/2011

492D51414 10,687,500 .08 855,000.00 01/09/2012

BA1365187 350 1.05 367.50 03/06/2012

XY2035277 160,000 .23 36,800.00 03/08/2012

XY2035177 160,000 .01 1,600.00 03/21/2012

XX3615176 1,000 1.10 1,100.00 04/24/2012

AL4385177 30,000 .18 5,400.00 05/08/2012

WA3255180 17,900 .31 5,549.00 05/10/2012

XY2285477 50,000 .26 13,000.00 05/14/2012

WA3515130 4,300 .55 2,365.00 05/22/2012

XX1245B77 382,400 .16 61,184.00 06/04/2012

XY2125277 160,000 .01 1,600.00 06/04/2012

GA3715177 110,600 .14 15,484.00 06/20/2012

QA3405177 110 1.10 121.00 06/20/2012

BA4215180 1,480 .41 606.80 06/29/2012

492D71414 10,500,000 .07 777,000.00 04/12/2012

492D71414 50,000 .18 9,000.00 04/12/2012

DESCRIPTION

ITEM UNITS LF585435

10 INCH WHITE PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 725 .55 398.75 09/23/2011

XY2065177 41,500 .45 18,675.00 11/14/2011

WA3775176 500 3.00 1,500.00 12/19/2011

492D51414 394,500 .15 59,175.00 01/09/2012

XY2035277 80,000 .29 23,200.00 03/08/2012

XY2035177 80,000 .01 800.00 03/21/2012

XX3615176 500 2.20 1,100.00 04/24/2012

XY2285477 25,000 .42 10,500.00 05/14/2012

XX1245B77 121,400 .22 26,708.00 06/04/2012

XY2125277 80,000 .01 800.00 06/04/2012

GA3715177 70 3.25 227.50 06/20/2012

492D71414 2,970,000 .11 326,700.00 04/12/2012

492D71414 25,000 .15 3,750.00 04/12/2012
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DESCRIPTION

ITEM UNITS LF585437

10 INCH YELLOW PAVEMENT MARKING PAINT LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1,140 .55 627.00 09/23/2011

WA3775176 500 3.00 1,500.00 12/19/2011

XX3615176 500 2.20 1,100.00 04/24/2012

GA3715177 330 3.25 1,072.50 06/20/2012

BA4215180 325 1.02 331.50 06/29/2012

492D71414 20,000 .18 3,600.00 04/12/2012

492D71414 1,000 .30 300.00 04/12/2012

DESCRIPTION

ITEM UNITS SF585439

PAVEMENT MARKING PAINT LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 486 6.60 3,207.60 01/09/2012

QA3405177 16 5.50 88.00 06/20/2012

DESCRIPTION

ITEM UNITS LF585600

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 27,600 3.44 94,944.00 07/19/2011

BA1545177 36,440 3.30 120,252.00 07/29/2011

MO5625176 6,200 3.85 23,870.00 08/24/2011

BA1475177 34,350 3.45 118,507.50 08/31/2011

BA9765277 49,240 3.45 169,878.00 08/31/2011

BA8675177 50,000 4.60 230,000.00 09/22/2011

AL4195176 1,550 4.00 6,200.00 09/23/2011

WO2185177 58,000 3.47 201,260.00 10/18/2011

MO5235180 600 4.80 2,880.00 11/30/2011

CE3785177 29,000 3.11 90,190.00 12/19/2011

HO4585177 17,130 3.20 54,816.00 02/10/2012

FR4185180 977 3.56 3,478.12 03/03/2012

FR5695177 40,000 3.10 124,000.00 03/08/2012

AA2595180 1,340 4.00 5,360.00 03/13/2012

BA9705277 25,779 3.30 85,070.70 05/02/2012

XY3225177 10,000 3.75 37,500.00 05/09/2012

FR5045180 375 4.40 1,650.00 05/15/2012

XY3195177 10,000 3.57 35,700.00 06/04/2012

XY3095177 10,000 3.30 33,000.00 06/06/2012

FR6345177 35,000 3.40 119,000.00 06/20/2012
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DESCRIPTION

ITEM UNITS LF585600

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT MARKINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY3235177 10,000 3.57 35,700.00 06/20/2012

PG8935177 450 3.65 1,642.50 06/29/2012

DESCRIPTION

ITEM UNITS LF585601

5 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 6,000 6.00 36,000.00 07/29/2011

BA1475177 11,875 6.60 78,375.00 08/31/2011

BA9765277 6,020 6.60 39,732.00 08/31/2011

MO5185177 8,310 3.50 29,085.00 09/06/2011

CO3785180 560 5.50 3,080.00 01/12/2012

HO4385280 2,100 7.25 15,225.00 02/14/2012

FR4185180 770 5.50 4,235.00 03/03/2012

AA2595180 123 15.00 1,845.00 03/13/2012

MO1015180 190 8.80 1,672.00 03/21/2012

QA4795180 442 8.45 3,734.90 04/24/2012

BA9705277 1,500 5.75 8,625.00 05/02/2012

FR4575180 120 4.25 510.00 05/02/2012

WA3255180 920 6.00 5,520.00 05/10/2012

BA4215180 610 7.14 4,355.40 06/29/2012

PG8935177 225 5.55 1,248.75 06/29/2012

XY1275477 1,250 7.25 9,062.50 06/29/2012

DESCRIPTION

ITEM UNITS LF585602

10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 6,000 5.92 35,520.00 07/19/2011

BA1545177 7,750 6.50 50,375.00 07/29/2011

BA1475177 1,540 6.15 9,471.00 08/31/2011

BA9765277 14,585 6.15 89,697.75 08/31/2011

BA8675177 2,000 9.60 19,200.00 09/22/2011

AL4195176 1,550 8.00 12,400.00 09/23/2011

CE3785177 2,100 5.50 11,550.00 12/19/2011

HO4585177 1,950 5.40 10,530.00 02/10/2012

FR4185180 597 6.05 3,611.85 03/03/2012

FR5695177 4,800 5.50 26,400.00 03/08/2012

AA2595180 50 6.00 300.00 03/13/2012
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DESCRIPTION

ITEM UNITS LF585602

10 INCH WHITE PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791631414SB 9,000 1.50 13,500.00 03/26/2012

MO1195177 500 6.00 3,000.00 04/20/2012

BA9705277 7,900 6.60 52,140.00 05/02/2012

MO1165177 210 5.57 1,169.70 05/22/2012

FR6345177 4,175 6.30 26,302.50 06/20/2012

HO4385280 210 8.75 1,837.50 02/14/2012

HO4385280 190 8.75 1,662.50 02/14/2012

DESCRIPTION

ITEM UNITS LF585603

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE CONTRAST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 4,500 6.00 27,000.00 07/29/2011

MO5185177 2,025 3.50 7,087.50 09/06/2011

CO3785180 75 5.50 412.50 01/12/2012

MO1015180 190 8.80 1,672.00 03/21/2012

FR4575180 120 4.25 510.00 05/02/2012

WA3255180 740 6.00 4,440.00 05/10/2012

XY1275477 1,250 7.25 9,062.50 06/29/2012

DESCRIPTION

ITEM UNITS LF585604

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 21,620 3.33 71,994.60 07/19/2011

BA1545177 27,400 3.30 90,420.00 07/29/2011

MO5625176 3,000 3.85 11,550.00 08/24/2011

BA1475177 32,815 3.45 113,211.75 08/31/2011

BA9765277 48,670 3.45 167,911.50 08/31/2011

BA8675177 20,000 4.60 92,000.00 09/22/2011

AL4195176 500 4.00 2,000.00 09/23/2011

WO2185177 48,700 3.47 168,989.00 10/18/2011

MO5235180 600 4.80 2,880.00 11/30/2011

CE3785177 18,500 3.11 57,535.00 12/19/2011

HO4585177 10,500 3.10 32,550.00 02/10/2012

HO4385280 840 5.40 4,536.00 02/14/2012

HO4385280 1,060 4.40 4,664.00 02/14/2012

FR4185180 700 3.56 2,492.00 03/03/2012

FR5695177 32,400 3.00 97,200.00 03/08/2012
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DESCRIPTION

ITEM UNITS LF585604

5 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2595180 270 4.00 1,080.00 03/13/2012

QA4795180 221 6.35 1,403.35 04/24/2012

BA9705277 23,143 3.30 76,371.90 05/02/2012

XY3225177 5,000 3.75 18,750.00 05/09/2012

FR5045180 375 4.40 1,650.00 05/15/2012

XY3195177 5,000 3.57 17,850.00 06/04/2012

XY3095177 5,000 3.30 16,500.00 06/06/2012

FR6345177 32,000 3.40 108,800.00 06/20/2012

XY3235177 5,000 3.57 17,850.00 06/20/2012

BA4215180 785 7.14 5,604.90 06/29/2012

PG8935177 450 3.65 1,642.50 06/29/2012

DESCRIPTION

ITEM UNITS LF585606

10 INCH YELLOW PERMANENT PREFORMED PATTERNED REFLECTIVE PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 375 7.00 2,625.00 07/29/2011

MO5625176 150 7.00 1,050.00 08/24/2011

HO4585177 600 5.40 3,240.00 02/10/2012

XX1245B77 150 11.00 1,650.00 06/04/2012

DESCRIPTION

ITEM UNITS LF585617

5 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3775176 1,000 6.00 6,000.00 12/19/2011

4791631414SB 6,000 1.00 6,000.00 03/26/2012

MO2235176 25 6.05 151.25 04/12/2012

XX3615176 1,000 5.00 5,000.00 04/24/2012

DESCRIPTION

ITEM UNITS LF585619

5 INCH YELLOW PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3775176 1,000 6.00 6,000.00 12/19/2011

4791631414SB 6,000 1.00 6,000.00 03/26/2012

XX3615176 1,000 5.50 5,500.00 04/24/2012
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DESCRIPTION

ITEM UNITS LF585621

12 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 575 7.50 4,312.50 07/07/2011

BA1615177 1,100 7.85 8,635.00 07/22/2011

BA1545177 550 6.80 3,740.00 07/29/2011

MO5625176 170 10.00 1,700.00 08/24/2011

BA8775177 4,264 7.40 31,553.60 09/19/2011

XX4395185 9,500 6.00 57,000.00 10/05/2011

XY2245185 15,000 6.00 90,000.00 10/05/2011

PG9365177 5,000 7.77 38,850.00 10/20/2011

XY1255185 9,500 6.00 57,000.00 11/14/2011

MO5935770 1,100 8.32 9,152.00 11/29/2011

BA5735177 2,321 7.50 17,407.50 01/03/2012

MO5935570 876 7.15 6,263.40 01/09/2012

XY2035277 5,000 7.70 38,500.00 03/08/2012

MO5985187 250 7.00 1,750.00 03/13/2012

XY2035177 5,000 .01 50.00 03/21/2012

4791631414SB 4,000 3.00 12,000.00 03/26/2012

MO2235176 1,030 7.70 7,931.00 04/12/2012

MO1195177 2,250 8.15 18,337.50 04/20/2012

BA9705277 300 7.20 2,160.00 05/02/2012

MO1125177 500 8.75 4,375.00 05/03/2012

MO1185177 3,300 8.60 28,380.00 05/03/2012

CE3455130 200 10.50 2,100.00 05/08/2012

MO1115177 1,950 6.50 12,675.00 05/22/2012

MO1165177 1,850 6.50 12,025.00 05/22/2012

PG9045177 925 7.00 6,475.00 05/22/2012

XX1245B77 120 19.00 2,280.00 06/04/2012

XY2125277 5,000 .01 50.00 06/04/2012

PG8975177 1,794 6.90 12,378.60 06/20/2012

QA3405177 105 8.80 924.00 06/20/2012

PG8935177 400 7.85 3,140.00 06/29/2012

FR4185180 1,773 7.15 12,676.95 03/03/2012

FR4185180 1,273 7.15 9,101.95 03/03/2012

DESCRIPTION

ITEM UNITS LF585623

16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 600 9.00 5,400.00 07/29/2011
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DESCRIPTION

ITEM UNITS LF585623

16 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4791631414SB 6,000 3.00 18,000.00 03/26/2012

BA9705277 610 10.75 6,557.50 05/02/2012

DESCRIPTION

ITEM UNITS LF585625

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 160 15.00 2,400.00 07/07/2011

BA1615177 250 13.00 3,250.00 07/22/2011

BA1545177 100 12.50 1,250.00 07/29/2011

HA3875177 156 8.50 1,326.00 08/23/2011

BA6165187 235 14.50 3,407.50 08/31/2011

BA9765277 35 17.00 595.00 08/31/2011

CL3555176 110 15.15 1,666.50 09/16/2011

BA8775177 669 12.40 8,295.60 09/19/2011

AL4195176 115 19.00 2,185.00 09/23/2011

XX4395185 3,000 8.00 24,000.00 10/05/2011

XY2245185 2,500 8.00 20,000.00 10/05/2011

PG9365177 1,000 13.10 13,100.00 10/20/2011

XY1255185 3,000 12.00 36,000.00 11/14/2011

MO5935770 270 12.77 3,447.90 11/29/2011

WA3775176 200 24.00 4,800.00 12/19/2011

BA5735177 422 12.50 5,275.00 01/03/2012

BA6125187 100 14.70 1,470.00 01/09/2012

MO5935570 295 14.30 4,218.50 01/09/2012

AA2085176 70 12.25 857.50 02/10/2012

FR4185180 280 13.20 3,696.00 03/03/2012

FR4185180 358 13.20 4,725.60 03/03/2012

AA4935130 50 18.00 900.00 03/08/2012

FR5695177 100 12.00 1,200.00 03/08/2012

XY2035277 2,500 12.00 30,000.00 03/08/2012

AA2595180 25 14.00 350.00 03/13/2012

HA3485270 95 12.00 1,140.00 03/13/2012

MO5985187 100 10.00 1,000.00 03/13/2012

XY2035177 2,500 .01 25.00 03/21/2012

4791631414SB 6,000 3.00 18,000.00 03/26/2012

479D71413 2,000 14.00 28,000.00 03/26/2012

MO2235176 270 15.40 4,158.00 04/12/2012
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DESCRIPTION

ITEM UNITS LF585625

24 INCH WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LINES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1195177 1,000 12.50 12,500.00 04/20/2012

PG6325187 120 14.00 1,680.00 04/20/2012

XX3615176 200 27.50 5,500.00 04/24/2012

MO1125177 1,000 13.00 13,000.00 05/03/2012

MO1185177 1,100 13.00 14,300.00 05/03/2012

AL4385177 40 20.00 800.00 05/08/2012

CE3455130 90 16.50 1,485.00 05/08/2012

FR5045180 20 15.00 300.00 05/15/2012

FR6015130 50 16.50 825.00 05/15/2012

MO1115177 750 13.00 9,750.00 05/22/2012

MO1165177 400 13.00 5,200.00 05/22/2012

XX1245B77 88 36.00 3,168.00 06/04/2012

XY2125277 2,500 .01 25.00 06/04/2012

PG8975177 540 13.75 7,425.00 06/20/2012

QA3405177 76 15.00 1,140.00 06/20/2012

BA4215180 155 12.75 1,976.25 06/29/2012

PG8935177 345 12.00 4,140.00 06/29/2012

DESCRIPTION

ITEM UNITS SF585627

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 300 15.75 4,725.00 07/22/2011

BA1545177 41 20.00 820.00 07/29/2011

HA3885177 100 16.00 1,600.00 08/22/2011

HA3875177 377 21.26 8,015.02 08/23/2011

MO5185177 232 20.00 4,640.00 09/06/2011

CL3555176 70 18.40 1,288.00 09/16/2011

AL4195176 153 17.50 2,677.50 09/23/2011

XX4395185 400 10.00 4,000.00 10/05/2011

XY2245185 120 10.00 1,200.00 10/05/2011

WO2185177 300 18.90 5,670.00 10/18/2011

PG9365177 400 16.65 6,660.00 10/20/2011

XY1255185 400 10.00 4,000.00 11/14/2011

XY2065177 825 17.70 14,602.50 11/14/2011

CE3785177 104 23.00 2,392.00 12/19/2011

WA3775176 600 20.00 12,000.00 12/19/2011

BA5735177 310 18.00 5,580.00 01/03/2012
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DESCRIPTION

ITEM UNITS SF585627

WHITE PREFORMED THERMOPLASTIC PAVEMENT MARKING LEGENDS AND SYMBOLS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 250 16.50 4,125.00 01/09/2012

AA2085176 125 17.50 2,187.50 02/10/2012

HO4385280 130 17.00 2,210.00 02/14/2012

FR4185180 316 15.40 4,866.40 03/03/2012

FR4185180 509 15.40 7,838.60 03/03/2012

BA1365187 282 15.75 4,441.50 03/06/2012

AA4935130 70 18.00 1,260.00 03/08/2012

XY2035277 2,500 19.00 47,500.00 03/08/2012

AA2595180 89 14.00 1,246.00 03/13/2012

HA3485270 140 12.00 1,680.00 03/13/2012

XY2035177 2,500 .01 25.00 03/21/2012

4791631414SB 1,300 13.50 17,550.00 03/26/2012

PG6325187 60 15.00 900.00 04/20/2012

XX3615176 600 22.00 13,200.00 04/24/2012

PG8925177 1,441 16.85 24,280.85 05/02/2012

PG8985177 155 16.00 2,480.00 05/02/2012

MO1185177 350 16.00 5,600.00 05/03/2012

CE3455130 84 14.00 1,176.00 05/08/2012

XY3225177 200 21.40 4,280.00 05/09/2012

PG8965177 515 17.00 8,755.00 05/10/2012

FR5045180 30 35.00 1,050.00 05/15/2012

MO1115177 1,150 21.00 24,150.00 05/22/2012

MO1135177 1,700 17.00 28,900.00 05/22/2012

MO1165177 940 17.50 16,450.00 05/22/2012

WA3515130 165 19.00 3,135.00 05/22/2012

AX3775460 80 19.00 1,520.00 05/29/2012

XX1245B77 640 14.00 8,960.00 06/04/2012

XY2125277 2,500 .01 25.00 06/04/2012

XY3195177 200 18.90 3,780.00 06/04/2012

XY3095177 200 20.00 4,000.00 06/06/2012

PG8975177 1,500 16.95 25,425.00 06/20/2012

QA3405177 23 25.00 575.00 06/20/2012

XY3235177 200 18.90 3,780.00 06/20/2012

BA4215180 265 20.40 5,406.00 06/29/2012

PG8935177 420 19.00 7,980.00 06/29/2012
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DESCRIPTION

ITEM UNITS LF585641

5 INCH WHITE EPOXY PAVEMENT MARKING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 1,500 1.65 2,475.00 11/14/2011

DESCRIPTION

ITEM UNITS LF585643

10 INCH WHITE EPOXY PAVEMENT MARKING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 500 2.75 1,375.00 11/14/2011

DESCRIPTION

ITEM UNITS LF585649

5 INCH YELLOW EPOXY PAVEMENT MARKING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 1,500 1.65 2,475.00 11/14/2011

DESCRIPTION

ITEM UNITS LF585700

REMOVAL OF EXISTING PAVEMENT MARKING LINES, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 74,800 1.00 74,800.00 08/31/2011

BA9765277 86,275 1.00 86,275.00 08/31/2011

FR4185180 583 1.65 961.95 03/03/2012

BA1365187 100 1.05 105.00 03/06/2012

MO5985187 90 2.00 180.00 03/13/2012

4791631414SB 10,000 2.00 20,000.00 03/26/2012

MO2235176 2,020 3.85 7,777.00 04/12/2012

BA9705277 19,119 .90 17,207.10 05/02/2012

MO1125177 26,000 .85 22,100.00 05/03/2012

FR6015130 460 2.50 1,150.00 05/15/2012

DESCRIPTION

ITEM UNITS SF585705

REMOVAL OF EXISTING PAVEMENT LETTERS, SYMBOLS, ARROWS AND NUMBERS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

479D21413 12,500 1.10 13,750.00 10/06/2011

XY2035277 1,000 .01 10.00 03/08/2012

XY2035177 1,000 1.50 1,500.00 03/21/2012

4791631414SB 29,500 .75 22,125.00 03/26/2012

XX1245B77 1,150 5.00 5,750.00 06/04/2012

XY2125277 1,000 1.50 1,500.00 06/04/2012
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DESCRIPTION

ITEM UNITS TON599040

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BRIDGE APPROACHES,PG64-22, LEVEL-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2035277 200 300.00 60,000.00 03/08/2012

XY2035177 200 300.00 60,000.00 03/21/2012

XY2125277 200 310.00 62,000.00 06/04/2012

DESCRIPTION

ITEM UNITS TON599044

HOT MIX ASPHALT SUPERPAVE 12.5MM FOR BRIDGE APPROACHES,PG64-22, LEVEL-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 1,000 100.00 100,000.00 11/14/2011

DESCRIPTION

ITEM UNITS TON599115

HOT MIX ASPHALT SUPERPAVE 12.5MM, PG64-22, FOR PATCHINGUP TO 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 32,950 93.00 3,064,350.00 11/14/2011

XY2035277 5,000 111.00 555,000.00 03/08/2012

XY2035177 5,000 140.00 700,000.00 03/21/2012

XY2125277 5,000 141.50 707,500.00 06/04/2012

DESCRIPTION

ITEM UNITS TON599125

HOT MIX ASPHALT SUPERPAVE 19.0MM, PG64-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 1,000 92.00 92,000.00 11/14/2011

XY2035277 2,500 95.00 237,500.00 03/08/2012

XY2035277 5,000 107.00 535,000.00 03/08/2012

XY2035177 5,000 120.00 600,000.00 03/21/2012

XY2035177 2,500 105.00 262,500.00 03/21/2012

XY2125277 5,000 117.00 585,000.00 06/04/2012

XY2125277 2,500 110.00 275,000.00 06/04/2012

DESCRIPTION

ITEM UNITS TON599130

HOT MIX ASPHALT SUPERPAVE 25.0MM, PG70-22, FOR PATCHINGOVER 3 INCHES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 250 90.00 22,500.00 11/14/2011
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DESCRIPTION

ITEM UNITS TON599150

VARIABLE DEPTH PATCHING USING GRADED AGGREGATE BASECOURSE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 800 49.75 39,800.00 07/19/2011

BA6165187 20 60.00 1,200.00 08/31/2011

CL3555176 10 29.45 294.50 09/16/2011

XY2065177 400 24.00 9,600.00 11/14/2011

XY2035277 1,500 15.00 22,500.00 03/08/2012

XY2035177 1,500 15.00 22,500.00 03/21/2012

XY2125277 1,500 10.00 15,000.00 06/04/2012

PG8935177 1,220 28.15 34,343.00 06/29/2012

DESCRIPTION

ITEM UNITS SY599200

MILLING EXISTING PAVEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2035277 90,000 .01 900.00 03/08/2012

XY2035177 90,000 1.00 90,000.00 03/21/2012

XY2125277 90,000 .95 85,500.00 06/04/2012

DESCRIPTION

ITEM UNITS EA599225

COMPLETE CYCLE OF SWEEPING DESIGNATED ROADWAY

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

410D31413 24 26,500.00 636,000.00 05/29/2012

410D31413 24 32,000.00 768,000.00 05/29/2012

410D31413 24 27,500.00 660,000.00 05/29/2012

410D31413 24 24,200.00 580,800.00 05/29/2012

DESCRIPTION

ITEM UNITS LB599250

JOINT AND CRACK SEALING MATERIAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1245B77 60,000 1.88 112,800.00 06/04/2012

DESCRIPTION

ITEM UNITS LF599300

5 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2315477 1,500,000 .21 315,000.00 07/22/2011

492D51414 500,000 .20 97,500.00 01/09/2012

XX1245B77 132,000 .42 55,440.00 06/04/2012
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DESCRIPTION

ITEM UNITS LF599305

5 INCH YELLOW THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2315477 1,500,000 .21 315,000.00 07/22/2011

492D51414 400,000 .20 78,000.00 01/09/2012

XX1245B77 121,250 .42 50,925.00 06/04/2012

DESCRIPTION

ITEM UNITS LF599310

10 INCH WHITE THERMOPLASTIC (THIN LINE)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2315477 500,000 .38 190,000.00 07/22/2011

492D51414 100,000 .26 26,000.00 01/09/2012

XX1245B77 9,500 .84 7,980.00 06/04/2012

DESCRIPTION

ITEM UNITS LF615581

HOT MIX ASPHALT CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3775176 500 25.00 12,500.00 12/19/2011

AA2085176 415 12.00 4,980.00 02/10/2012

XX3615176 500 16.50 8,250.00 04/24/2012

AL4385177 620 8.40 5,208.00 05/08/2012

DESCRIPTION

ITEM UNITS TON616250

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 70 68.00 4,760.00 09/23/2011

XY2065177 500 24.00 12,000.00 11/14/2011

GA2045132 200 35.00 7,000.00 12/06/2011

HO4585177 80 56.00 4,480.00 02/10/2012

FR5695177 155 45.00 6,975.00 03/08/2012

XY2035277 2,500 29.00 72,500.00 03/08/2012

XY2035177 2,500 31.00 77,500.00 03/21/2012

AL4385177 255 33.30 8,491.50 05/08/2012

XY2125277 2,500 31.00 77,500.00 06/04/2012

GA3715177 1,500 17.95 26,925.00 06/20/2012
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DESCRIPTION

ITEM UNITS CY616252

CRUSHER RUN AGGREGATE CR-6 FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2355132 234 60.00 14,040.00 11/22/2011

WA3775176 500 37.00 18,500.00 12/19/2011

CH2185132 370 75.00 27,750.00 01/09/2012

XX3615176 500 52.50 26,250.00 04/24/2012

PG8965177 15 36.00 540.00 05/10/2012

DESCRIPTION

ITEM UNITS SY616401

COMMON BORROW FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525280 575 11.25 6,468.75 04/04/2012

DESCRIPTION

ITEM UNITS SY616501

TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2275577 500 10.00 5,000.00 07/22/2011

XY2065177 500 5.00 2,500.00 11/14/2011

XY2035277 2,000 7.50 15,000.00 03/08/2012

XY2035277 500 12.00 6,000.00 03/08/2012

XY2035277 6,996 4.00 27,984.00 03/08/2012

XY2035177 500 12.00 6,000.00 03/21/2012

XY2035177 2,000 9.00 18,000.00 03/21/2012

XY2035177 7,000 5.00 35,000.00 03/21/2012

XY2125277 500 12.00 6,000.00 06/04/2012

XY2125277 2,000 9.00 18,000.00 06/04/2012

XY2125277 7,000 5.00 35,000.00 06/04/2012

DESCRIPTION

ITEM UNITS CY616502

TOPSOIL FOR SHOULDER EDGE DROPOFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5695177 50 81.00 4,050.00 03/08/2012

DESCRIPTION

ITEM UNITS TON616600

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 1,400 26.00 36,400.00 08/31/2011
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DESCRIPTION

ITEM UNITS TON616600

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9765277 1,300 33.00 42,900.00 08/31/2011

CE3785177 307 16.15 4,958.05 12/19/2011

PG8985177 700 25.40 17,780.00 05/02/2012

XY3225177 300 25.00 7,500.00 05/09/2012

XY3195177 300 25.00 7,500.00 06/04/2012

XY3095177 300 38.00 11,400.00 06/06/2012

XY3235177 300 30.00 9,000.00 06/20/2012

DESCRIPTION

ITEM UNITS CY616602

HOT MIX ASPHALT MILLINGS OR GRINDINGS FOR SHOULDER EDGE DROP OFF

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 400 62.00 24,800.00 07/29/2011

BA9705277 130 62.00 8,060.00 05/02/2012

DESCRIPTION

ITEM UNITS LF616700

SHOULDER RUMBLE STRIPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 24,400 1.50 36,600.00 07/19/2011

BA1545177 17,000 .10 1,700.00 07/29/2011

BA1475177 9,030 .39 3,521.70 08/31/2011

BA9765277 14,500 .30 4,350.00 08/31/2011

BA8675177 2,000 3.65 7,300.00 09/22/2011

AL4195176 550 2.10 1,155.00 09/23/2011

CE3785177 33,360 .10 3,336.00 12/19/2011

WA3775176 2,000 1.40 2,800.00 12/19/2011

HO4585177 20,458 .30 6,137.40 02/10/2012

HO4385280 20,100 .80 16,080.00 02/14/2012

FR5695177 50,850 .20 10,170.00 03/08/2012

XX3615176 2,000 3.00 6,000.00 04/24/2012

WA3255180 13,850 .30 4,155.00 05/10/2012

FR5045180 1,700 4.00 6,800.00 05/15/2012

FR6345177 57,800 .19 10,982.00 06/20/2012
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DESCRIPTION

ITEM UNITS CY620075

CONCRETE FOR TRAFFIC BARRIERS AT STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 2 750.00 1,500.00 07/07/2011

PG8925177 1 1,000.00 1,000.00 05/02/2012

FR6345177 1 800.00 800.00 06/20/2012

DESCRIPTION

ITEM UNITS EA620079

CONCRETE TRAFFIC BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 6 21.50 129.00 11/30/2011

BA9705277 15 18.00 270.00 05/02/2012

BA4215180 10 35.00 350.00 06/29/2012

DESCRIPTION

ITEM UNITS LF620144

42 INCH F SHAPE CONCRETE MEDIAN TRAFFIC BARRIER BIFURCATEDFROM 1 FOOT 6

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6015130 35 290.00 10,150.00 05/15/2012

DESCRIPTION

ITEM UNITS LF620158

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 544 165.00 89,760.00 03/03/2012

DESCRIPTION

ITEM UNITS LF620163

42 INCH F SHAPE CONCRETE TRAFFIC BARRIER SINGLE FACETYPE 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6015130 319 117.00 37,323.00 05/15/2012

DESCRIPTION

ITEM UNITS LF634100

STANDARD TYPE A CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 66 75.00 4,950.00 07/07/2011

BA1545177 17 28.50 484.50 07/29/2011

HA3885177 57 53.35 3,040.95 08/22/2011

BA8775177 1,530 29.80 45,594.00 09/19/2011

PG9365177 398 24.00 9,552.00 10/20/2011

MO5935770 102 24.00 2,448.00 11/29/2011
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DESCRIPTION

ITEM UNITS LF634100

STANDARD TYPE A CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 790 20.00 15,800.00 01/09/2012

MO1195177 345 27.50 9,487.50 04/20/2012

PG8985177 655 29.45 19,289.75 05/02/2012

MO1185177 1,150 24.00 27,600.00 05/03/2012

PG8965177 135 20.00 2,700.00 05/10/2012

MO1115177 410 26.45 10,844.50 05/22/2012

MO1135177 1,560 25.65 40,014.00 05/22/2012

BA9445176 185 15.00 2,775.00 06/04/2012

PG8975177 430 27.00 11,610.00 06/20/2012

PG8935177 27 28.35 765.45 06/29/2012

DESCRIPTION

ITEM UNITS LF634105

STANDARD TYPE A CURB 8 INCH X 17 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 233 35.75 8,329.75 09/23/2011

WA3515130 70 23.00 1,610.00 05/22/2012

DESCRIPTION

ITEM UNITS LF634110

STANDARD TYPE A CURB 8 INCH X 18 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 400 38.00 15,200.00 07/22/2011

BA5735177 278 23.50 6,533.00 01/03/2012

BA6125187 20 21.00 420.00 01/09/2012

FR4185180 104 24.50 2,548.00 03/03/2012

MO5985187 46 30.00 1,380.00 03/13/2012

MO1125177 305 29.00 8,845.00 05/03/2012

MO1165177 510 20.00 10,200.00 05/22/2012

PG9045177 263 25.00 6,575.00 05/22/2012

DESCRIPTION

ITEM UNITS LF634155

STANDARD TYPE D CURB 8 INCH X 16 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 50 35.25 1,762.50 07/22/2011
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DESCRIPTION

ITEM UNITS LF634200

REPLACE STANDARD TYPE A CURB

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO4385280 30 100.00 3,000.00 02/14/2012

DESCRIPTION

ITEM UNITS LF634300

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 353 25.00 8,825.00 07/07/2011

HA3885177 244 49.56 12,092.64 08/22/2011

MO5625176 655 21.50 14,082.50 08/24/2011

BA6165187 1,400 15.75 22,050.00 08/31/2011

MO5185177 260 32.00 8,320.00 09/06/2011

XX4395185 6,400 30.00 192,000.00 10/05/2011

XY2245185 5,000 30.00 150,000.00 10/05/2011

PG9365177 3,395 23.00 78,085.00 10/20/2011

XY1255185 6,800 30.00 204,000.00 11/14/2011

WA3775176 200 40.00 8,000.00 12/19/2011

BA6125187 660 22.50 14,850.00 01/09/2012

AA2085176 225 26.50 5,962.50 02/10/2012

BA1365187 662 19.00 12,578.00 03/06/2012

MO2235176 1,385 25.00 34,625.00 04/12/2012

MO1195177 1,360 33.00 44,880.00 04/20/2012

XX3615176 200 78.00 15,600.00 04/24/2012

PG8985177 780 33.00 25,740.00 05/02/2012

MO1125177 550 32.25 17,737.50 05/03/2012

CE3455130 1,053 31.35 33,011.55 05/08/2012

PG8965177 325 20.00 6,500.00 05/10/2012

MO1135177 7,440 28.90 215,016.00 05/22/2012

MO1165177 2,340 20.00 46,800.00 05/22/2012

WA3515130 290 23.00 6,670.00 05/22/2012

AX3775460 276 19.00 5,244.00 05/29/2012

MO5475185 70 51.40 3,598.00 06/06/2012

PG8975177 1,884 31.75 59,817.00 06/20/2012

BA4215180 1,226 21.57 26,444.82 06/29/2012

PG8935177 119 28.35 3,373.65 06/29/2012
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DESCRIPTION

ITEM UNITS LF634305

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 560 16.80 9,408.00 08/31/2011

MO5235180 167 32.50 5,427.50 11/30/2011

MO5935570 1,000 25.00 25,000.00 01/09/2012

MO1185177 3,500 31.00 108,500.00 05/03/2012

MO1115177 2,250 31.30 70,425.00 05/22/2012

BA9445176 1,005 22.00 22,110.00 06/04/2012

QA3405177 675 35.00 23,625.00 06/20/2012

DESCRIPTION

ITEM UNITS LF634310

STANDARD TYPE A COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 900 45.50 40,950.00 07/22/2011

BA1545177 2,119 30.25 64,099.75 07/29/2011

BA8775177 1,490 34.70 51,703.00 09/19/2011

AL4195176 6,198 34.75 215,380.50 09/23/2011

BA5735177 1,637 15.25 24,964.25 01/03/2012

FR4185180 3,867 23.50 90,874.50 03/03/2012

MO5985187 224 40.00 8,960.00 03/13/2012

PG8925177 2,672 25.00 66,800.00 05/02/2012

PG9045177 1,456 25.00 36,400.00 05/22/2012

DESCRIPTION

ITEM UNITS LF634315

STANDARD TYPE B COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 1,200 32.77 39,324.00 07/19/2011

PG8965177 70 20.00 1,400.00 05/10/2012

DESCRIPTION

ITEM UNITS LF634330

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 3,150 32.77 103,225.50 07/19/2011

CE3785177 556 32.00 17,792.00 12/19/2011

WA3775176 300 35.00 10,500.00 12/19/2011

XX3615176 300 78.00 23,400.00 04/24/2012

AX3775460 900 14.50 13,050.00 05/29/2012

FR6345177 130 20.00 2,600.00 06/20/2012
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DESCRIPTION

ITEM UNITS LF634335

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 100 30.00 3,000.00 07/07/2011

DESCRIPTION

ITEM UNITS LF634340

STANDARD TYPE C COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 10 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 80 40.25 3,220.00 07/22/2011

AL4195176 294 33.75 9,922.50 09/23/2011

DESCRIPTION

ITEM UNITS LF634341

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 8 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 170 24.00 4,080.00 11/29/2011

DESCRIPTION

ITEM UNITS LF634342

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCHGUTTER PAN 9 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 1,535 32.50 49,887.50 06/20/2012

DESCRIPTION

ITEM UNITS LF634343

STANDARD TYPE D COMBINATION CURB AND GUTTER 12 INCH GUTTER PAN 10 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 80 40.25 3,220.00 07/22/2011

BA9705277 307 90.00 27,630.00 05/02/2012

DESCRIPTION

ITEM UNITS EA634345

STANDARD CONCRETE CURB OPENING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8925177 1 100.00 100.00 05/02/2012

DESCRIPTION

ITEM UNITS EA634350

STANDARD CURB OPENING FOR COMBINATION CONCRETE CURBAND GUTTER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6125187 1 525.00 525.00 01/09/2012

MO1115177 1 430.00 430.00 05/22/2012
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DESCRIPTION

ITEM UNITS EA634415

WHEEL STOPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 7 80.00 560.00 08/31/2011

AX3775460 224 58.00 12,992.00 05/29/2012

DESCRIPTION

ITEM UNITS LF648100

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 70 80.00 5,600.00 01/09/2012

DESCRIPTION

ITEM UNITS LF648110

MONOLITHIC CONCRETE MEDIAN 2 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1135177 80 53.50 4,280.00 05/22/2012

FR4185180 392 50.00 19,600.00 03/03/2012

FR4185180 6 50.00 300.00 03/03/2012

DESCRIPTION

ITEM UNITS LF648130

MONOLITHIC CONCRETE MEDIAN 3 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 20 88.00 1,760.00 11/29/2011

BA6125187 40 84.00 3,360.00 01/09/2012

DESCRIPTION

ITEM UNITS LF648140

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 35 72.00 2,520.00 08/24/2011

PG9365177 102 120.00 12,240.00 10/20/2011

MO1115177 120 92.00 11,040.00 05/22/2012

MO1165177 875 50.00 43,750.00 05/22/2012

PG9045177 18 50.00 900.00 05/22/2012

DESCRIPTION

ITEM UNITS LF648150

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 14 88.00 1,232.00 11/29/2011

PG8925177 190 50.00 9,500.00 05/02/2012
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DESCRIPTION

ITEM UNITS LF648150

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1185177 150 97.00 14,550.00 05/03/2012

DESCRIPTION

ITEM UNITS LF648165

MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1195177 5 160.00 800.00 04/20/2012

DESCRIPTION

ITEM UNITS LF648170

MONOLITHIC CONCRETE MEDIAN 6 FEET 0 INCH WIDE TYPE A-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8935177 16 315.00 5,040.00 06/29/2012

DESCRIPTION

ITEM UNITS LF648250

MONOLITHIC CONCRETE MEDIAN 4 FEET 0 INCH WIDE TYPE B-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1365187 300 45.00 13,500.00 03/06/2012

DESCRIPTION

ITEM UNITS LF648510

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 2 FEET 0 INCH TO 6 FEET 0

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1135177 240 85.50 20,520.00 05/22/2012

DESCRIPTION

ITEM UNITS LF648540

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-1, 4 FEET 0 INCH TO 6 FEET 0

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 14 136.00 1,904.00 08/23/2011

DESCRIPTION

ITEM UNITS LF648550

MONOLITHIC CONCRETE MEDIAN VARIABLE WIDTH TYPE A-3, 4 FEET 0 INCH TO 6 FEET 0

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 490 71.50 35,035.00 03/03/2012

FR4185180 115 71.50 8,222.50 03/03/2012
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DESCRIPTION

ITEM UNITS SF655104

4 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3515130 85 12.75 1,083.75 05/22/2012

DESCRIPTION

ITEM UNITS SF655105

5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 1,944 4.00 7,776.00 07/07/2011

XX6515185 250 1.00 250.00 07/07/2011

BA1615177 4,500 10.00 45,000.00 07/22/2011

BA1545177 730 6.60 4,818.00 07/29/2011

XX6605185 250 1.00 250.00 07/29/2011

XX1285133 275,000 1.75 481,250.00 08/18/2011

HA3885177 1,965 9.28 18,235.20 08/22/2011

HA3875177 4,292 6.14 26,352.88 08/23/2011

MO5625176 1,500 4.25 6,375.00 08/24/2011

BA6165187 10 5.25 52.50 08/31/2011

MO5185177 2,000 5.80 11,600.00 09/06/2011

AA8275178 65,000 4.35 282,750.00 09/14/2011

BA8775177 15,400 5.50 84,700.00 09/19/2011

XX4395185 32,000 7.50 240,000.00 10/05/2011

XY2245185 25,000 7.50 187,500.00 10/05/2011

PG9365177 20,873 5.25 109,583.25 10/20/2011

XY1255185 35,000 7.50 262,500.00 11/14/2011

MO5935770 8,640 4.75 41,040.00 11/29/2011

WA3775176 4,000 8.00 32,000.00 12/19/2011

BA5735177 6,692 5.75 38,479.00 01/03/2012

BA6125187 310 7.35 2,278.50 01/09/2012

MO5935570 31,000 4.20 130,200.00 01/09/2012

FR4185180 8,700 4.85 42,195.00 03/03/2012

FR4185180 13,610 4.85 66,008.50 03/03/2012

MO5985187 328 7.00 2,296.00 03/13/2012

MO2235176 11,111 5.50 61,110.50 04/12/2012

MO1195177 5,315 6.30 33,484.50 04/20/2012

XX3615176 4,000 13.75 55,000.00 04/24/2012

BA9705277 798 16.00 12,768.00 05/02/2012

PG8925177 7,595 5.00 37,975.00 05/02/2012

PG8985177 3,885 7.60 29,526.00 05/02/2012

MO1125177 5,975 5.80 34,655.00 05/03/2012
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DESCRIPTION

ITEM UNITS SF655105

5 INCH CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1185177 20,700 5.65 116,955.00 05/03/2012

415D11414 50,000 6.00 300,000.00 05/08/2012

CE3455130 4,195 8.65 36,286.75 05/08/2012

PG8965177 3,925 5.00 19,625.00 05/10/2012

MO1115177 5,825 6.00 34,950.00 05/22/2012

MO1135177 24,000 5.35 128,400.00 05/22/2012

MO1165177 6,830 5.00 34,150.00 05/22/2012

PG9045177 5,046 5.00 25,230.00 05/22/2012

AX3775460 142 11.50 1,633.00 05/29/2012

BA9445176 2,225 4.25 9,456.25 06/04/2012

XY2335177 35,000 6.60 231,000.00 06/04/2012

MO5475185 920 6.30 5,796.00 06/06/2012

PG8975177 8,666 6.35 55,029.10 06/20/2012

QA3405177 5,960 5.25 31,290.00 06/20/2012

PG8935177 550 6.30 3,465.00 06/29/2012

DESCRIPTION

ITEM UNITS SF655115

5 INCH REINFORCED CONCRETE SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765660 20 50.00 1,000.00 12/16/2011

DESCRIPTION

ITEM UNITS SF655120

DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 106 35.00 3,710.00 07/07/2011

BA1545177 60 40.00 2,400.00 07/29/2011

XX1285133 8,000 27.00 216,000.00 08/18/2011

MO5185177 160 31.00 4,960.00 09/06/2011

AA8275178 850 38.00 32,300.00 09/14/2011

XX4395185 4,000 40.00 160,000.00 10/05/2011

XY2245185 2,000 40.00 80,000.00 10/05/2011

PG9365177 1,440 37.00 53,280.00 10/20/2011

XY1255185 4,000 35.00 140,000.00 11/14/2011

WA3775176 100 58.00 5,800.00 12/19/2011

BA6125187 20 52.50 1,050.00 01/09/2012

MO5935570 240 30.00 7,200.00 01/09/2012

FR4185180 210 49.50 10,395.00 03/03/2012
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DESCRIPTION

ITEM UNITS SF655120

DETECTABLE WARNING SURFACE FOR CURB RAMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 110 49.50 5,445.00 03/03/2012

MO5985187 110 40.00 4,400.00 03/13/2012

MO2235176 198 30.00 5,940.00 04/12/2012

MO1195177 450 44.00 19,800.00 04/20/2012

XX3615176 100 61.00 6,100.00 04/24/2012

BA9705277 80 50.00 4,000.00 05/02/2012

PG8925177 786 15.00 11,790.00 05/02/2012

PG8985177 270 31.50 8,505.00 05/02/2012

MO1125177 220 33.50 7,370.00 05/03/2012

MO1185177 650 37.50 24,375.00 05/03/2012

415D11414 1,750 30.00 52,500.00 05/08/2012

CE3455130 115 35.00 4,025.00 05/08/2012

PG8965177 275 15.00 4,125.00 05/10/2012

MO1115177 510 43.00 21,930.00 05/22/2012

MO1135177 2,235 33.70 75,319.50 05/22/2012

MO1165177 400 12.00 4,800.00 05/22/2012

PG9045177 384 15.00 5,760.00 05/22/2012

AX3775460 16 29.00 464.00 05/29/2012

XY2335177 2,600 33.00 85,800.00 06/04/2012

MO5475185 10 36.00 360.00 06/06/2012

PG8975177 674 32.50 21,905.00 06/20/2012

QA3405177 140 31.00 4,340.00 06/20/2012

PG8935177 53 42.00 2,226.00 06/29/2012

DESCRIPTION

ITEM UNITS SF655380

BRICK PEDESTRIAN CROSSWALK-SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8975177 192 15.75 3,024.00 06/20/2012

DESCRIPTION

ITEM UNITS SF655383

BRICK SIDEWALKS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 255 20.00 5,100.00 09/19/2011

415D11414 1,000 10.00 10,000.00 05/08/2012

XY2335177 350 29.00 10,150.00 06/04/2012

QA3405177 445 21.00 9,345.00 06/20/2012
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DESCRIPTION

ITEM UNITS SF655385

5 INCH STAMPED SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 232 12.60 2,923.20 08/31/2011

415D11414 1,000 7.00 7,000.00 05/08/2012

DESCRIPTION

ITEM UNITS TON656490

HOT MIX ASPHALT SIDEWALK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

415D11414 100 160.00 16,000.00 05/08/2012

DESCRIPTION

ITEM UNITS LF657182

METAL HANDRAIL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1135177 56 60.00 3,360.00 05/22/2012

DESCRIPTION

ITEM UNITS LF660382

TRAFFIC BARRIER W BEAM SPLICE JOINT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CH2195132 140 6.00 840.00 02/29/2012

DESCRIPTION

ITEM UNITS LF660482

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 6,367 23.00 146,441.00 07/07/2011

PG1185177 17,350 17.71 307,268.50 07/19/2011

BA1545177 5,194 16.50 85,701.00 07/29/2011

BA1475177 11,000 16.00 176,000.00 08/31/2011

BA6165187 13 52.50 682.50 08/31/2011

BA9765277 16,000 16.00 256,000.00 08/31/2011

CL3555176 125 27.85 3,481.25 09/16/2011

XY2255777 16,000 12.00 192,000.00 09/20/2011

XY2265377 9,000 18.00 162,000.00 09/20/2011

AL4195176 191 15.75 3,008.25 09/23/2011

XX4395185 750 28.00 21,000.00 10/05/2011

XY2245185 750 28.00 21,000.00 10/05/2011

AT8725386 600 26.00 15,600.00 11/10/2011

AT6205186 1,000 25.00 25,000.00 11/14/2011
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DESCRIPTION

ITEM UNITS LF660482

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY1255185 750 26.00 19,500.00 11/14/2011

AX5175277 2,840 13.00 36,920.00 11/22/2011

HO2355132 14,147 16.00 226,352.00 11/22/2011

BA5215176 680 25.00 17,000.00 11/29/2011

MO5235180 450 25.00 11,250.00 11/30/2011

GA2045132 38,176 12.55 479,108.80 12/06/2011

CE3785177 50 26.00 1,300.00 12/19/2011

WA3775176 1,000 25.00 25,000.00 12/19/2011

477D21413 150 25.00 3,750.00 01/09/2012

CH2185132 10,804 15.75 170,163.00 01/09/2012

4770011414 750 18.00 13,500.00 01/26/2012

4772161413 2,000 8.00 16,000.00 01/26/2012

4772161413 2,100 19.50 40,950.00 01/26/2012

HO2425185 150 36.00 5,400.00 02/01/2012

HO4585177 65 63.50 4,127.50 02/10/2012

HO4385280 1,224 18.00 22,032.00 02/14/2012

CH2195132 9,136 15.50 141,608.00 02/29/2012

FR4185180 1,500 17.00 25,500.00 03/03/2012

BA1365187 800 21.00 16,800.00 03/06/2012

FR5695177 3,830 17.00 65,110.00 03/08/2012

477D41413 5,000 14.00 70,000.00 03/09/2012

AA2595180 375 16.50 6,187.50 03/13/2012

HA3485270 375 21.00 7,875.00 03/13/2012

MO1015180 282 20.35 5,738.70 03/21/2012

BA1345180 425 23.00 9,775.00 03/26/2012

BA7965132 5,800 16.50 95,700.00 03/26/2012

MO1195177 1,395 21.00 29,295.00 04/20/2012

4770251414 44,100 10.00 441,000.00 04/24/2012

4771161414 3,500 7.70 26,950.00 04/24/2012

XX3615176 1,000 20.00 20,000.00 04/24/2012

BA9705277 3,490 17.50 61,075.00 05/02/2012

PG8925177 5,465 17.85 97,550.25 05/02/2012

PG8985177 5,400 19.50 105,300.00 05/02/2012

PG8965177 1,100 17.00 18,700.00 05/10/2012

FR6015130 110 22.05 2,425.50 05/15/2012

MO1115177 700 20.80 14,560.00 05/22/2012

MO1135177 745 20.30 15,123.50 05/22/2012

PG9045177 398 20.00 7,960.00 05/22/2012
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DESCRIPTION

ITEM UNITS LF660482

TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3515130 675 18.00 12,150.00 05/22/2012

AX3775460 78 21.00 1,638.00 05/29/2012

XY2325177 10,000 17.00 170,000.00 06/04/2012

FR6345177 575 20.00 11,500.00 06/20/2012

PG8975177 2,677 19.60 52,469.20 06/20/2012

BA4215180 1,608 19.74 31,741.92 06/29/2012

PG8935177 4,754 18.50 87,949.00 06/29/2012

DESCRIPTION

ITEM UNITS EA660483

TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9765277 16 77.00 1,232.00 08/31/2011

XY2265377 900 60.00 54,000.00 09/20/2011

AX5175277 25 75.00 1,875.00 11/22/2011

HO2355132 1 100.00 100.00 11/22/2011

WA3775176 25 44.00 1,100.00 12/19/2011

4770011414 85 100.00 8,500.00 01/26/2012

477D41413 1,000 80.00 80,000.00 03/09/2012

4770251414 480 60.00 28,800.00 04/24/2012

XX3615176 25 82.75 2,068.75 04/24/2012

XY2325177 200 50.00 10,000.00 06/04/2012

FR6345177 50 85.00 4,250.00 06/20/2012

DESCRIPTION

ITEM UNITS LF660484

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 180 35.00 6,300.00 09/20/2011

4770251414 2,000 27.00 54,000.00 04/24/2012

FR5045180 800 40.00 32,000.00 05/15/2012

MO1115177 570 32.00 18,240.00 05/22/2012

PG9045177 100 32.00 3,200.00 05/22/2012

XY2325177 50 35.00 1,750.00 06/04/2012
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DESCRIPTION

ITEM UNITS EA660485

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 6 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 90 100.00 9,000.00 09/20/2011

4770011414 100 75.00 7,500.00 01/26/2012

4770251414 50 150.00 7,500.00 04/24/2012

DESCRIPTION

ITEM UNITS LF660650

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 425 21.14 8,984.50 07/19/2011

BA1615177 285 29.40 8,379.00 07/22/2011

BA1545177 514 18.50 9,509.00 07/29/2011

BA1475177 515 20.00 10,300.00 08/31/2011

CL3555176 50 31.50 1,575.00 09/16/2011

XY2255777 2,200 17.50 38,500.00 09/20/2011

XY2265377 450 25.00 11,250.00 09/20/2011

AL4195176 268 19.00 5,092.00 09/23/2011

PG9365177 50 38.85 1,942.50 10/20/2011

CL4455180 95 34.25 3,253.75 11/10/2011

AX5175277 1,510 15.00 22,650.00 11/22/2011

HO2355132 1,122 19.00 21,318.00 11/22/2011

GA2045132 8,624 14.55 125,479.20 12/06/2011

WA3775176 1,000 29.00 29,000.00 12/19/2011

477D21413 150 28.00 4,200.00 01/09/2012

CH2185132 8,228 17.50 143,990.00 01/09/2012

CO3785180 670 26.50 17,755.00 01/12/2012

4772161413 1,000 8.00 8,000.00 01/26/2012

AA2085176 100 24.25 2,425.00 02/10/2012

HO4385280 250 22.00 5,500.00 02/14/2012

CH2195132 8,747 18.50 161,819.50 02/29/2012

BA1365187 520 24.15 12,558.00 03/06/2012

AA4935130 150 36.00 5,400.00 03/08/2012

477D41413 2,500 16.00 40,000.00 03/09/2012

AA2595180 125 25.00 3,125.00 03/13/2012

FR5305180 68 29.00 1,972.00 03/28/2012

MO2235176 62 39.60 2,455.20 04/12/2012

PG6325187 240 23.00 5,520.00 04/20/2012

4771161414 500 7.70 3,850.00 04/24/2012

QA4795180 530 23.30 12,349.00 04/24/2012
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DESCRIPTION

ITEM UNITS LF660650

TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX3615176 1,000 24.25 24,250.00 04/24/2012

BA9705277 2,511 19.60 49,215.60 05/02/2012

FR4575180 645 23.00 14,835.00 05/02/2012

TA4865132 8,227 17.80 146,440.60 05/08/2012

CE3975132 3,215 18.00 57,870.00 05/10/2012

PG8965177 1,025 20.00 20,500.00 05/10/2012

WA3255180 2,930 20.00 58,600.00 05/10/2012

MO1135177 6,200 23.50 145,700.00 05/22/2012

BA9445176 685 59.00 40,415.00 06/04/2012

XY2325177 1,000 24.00 24,000.00 06/04/2012

PG8935177 574 21.50 12,341.00 06/29/2012

DESCRIPTION

ITEM UNITS EA660651

TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 45 80.00 3,600.00 09/20/2011

AL4195176 16 68.75 1,100.00 09/23/2011

AX5175277 75 80.00 6,000.00 11/22/2011

HO2355132 29 100.00 2,900.00 11/22/2011

WA3775176 25 52.00 1,300.00 12/19/2011

477D41413 1,000 50.00 50,000.00 03/09/2012

4770251414 70 100.00 7,000.00 04/24/2012

XX3615176 25 93.75 2,343.75 04/24/2012

XY2325177 1,000 55.00 55,000.00 06/04/2012

FR6345177 30 90.00 2,700.00 06/20/2012

DESCRIPTION

ITEM UNITS LF660660

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM USING 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 180 39.00 7,020.00 09/20/2011

TA4865132 6,593 26.00 171,418.00 05/08/2012

FR5045180 370 50.00 18,500.00 05/15/2012

XY2325177 50 39.00 1,950.00 06/04/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 237



DESCRIPTION

ITEM UNITS EA660661

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM 8 FOOT POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 45 110.00 4,950.00 09/20/2011

DESCRIPTION

ITEM UNITS LF660670

TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 208 10.00 2,080.00 07/29/2011

BA1475177 175 8.00 1,400.00 08/31/2011

BA9765277 150 7.70 1,155.00 08/31/2011

XY2255777 1,500 10.00 15,000.00 09/20/2011

XY2265377 9,000 8.25 74,250.00 09/20/2011

PG9365177 75 22.20 1,665.00 10/20/2011

AX5175277 655 8.00 5,240.00 11/22/2011

HO2355132 18,586 5.50 102,223.00 11/22/2011

GA2045132 875 9.00 7,875.00 12/06/2011

WA3775176 500 12.00 6,000.00 12/19/2011

477D21413 5,000 14.00 70,000.00 01/09/2012

CH2185132 5,669 7.00 39,683.00 01/09/2012

4770011414 2,500 9.50 23,750.00 01/26/2012

AA2085176 50 8.75 437.50 02/10/2012

HO4385280 1,027 9.00 9,243.00 02/14/2012

CH2195132 5,628 6.00 33,768.00 02/29/2012

477D41413 10,000 7.50 75,000.00 03/09/2012

BA1345180 50 17.00 850.00 03/26/2012

4770251414 2,100 25.00 52,500.00 04/24/2012

4771161414 500 10.00 5,000.00 04/24/2012

XX3615176 500 8.75 4,375.00 04/24/2012

BA9705277 13 17.00 221.00 05/02/2012

PG8965177 36 18.00 648.00 05/10/2012

WA3255180 329 9.00 2,961.00 05/10/2012

FR6345177 500 12.00 6,000.00 06/20/2012

PG8935177 156 9.00 1,404.00 06/29/2012

DESCRIPTION

ITEM UNITS EA660671

TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2325177 200 115.00 23,000.00 06/04/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 238



DESCRIPTION

ITEM UNITS LF660672

TRAFFIC BARRIER W BEAM PANEL REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2255777 7,500 5.00 37,500.00 09/20/2011

XY2265377 4,500 10.75 48,375.00 09/20/2011

477D21413 3,000 19.00 57,000.00 01/09/2012

4770011414 1,600 10.00 16,000.00 01/26/2012

4770011414 100 10.00 1,000.00 01/26/2012

4772161413 10,000 7.00 70,000.00 01/26/2012

477D41413 100,000 8.40 840,000.00 03/09/2012

4771161414 10,000 11.00 110,000.00 04/24/2012

DESCRIPTION

ITEM UNITS LF660674

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 1,800 20.00 36,000.00 09/20/2011

4770011414 500 19.00 9,500.00 01/26/2012

4770251414 1,000 29.00 29,000.00 04/24/2012

TA4865132 40 20.00 800.00 05/08/2012

FR5045180 252 27.00 6,804.00 05/15/2012

DESCRIPTION

ITEM UNITS LF660682

TRAFFIC BARRIER W BEAM BARRICADE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2355132 38 30.00 1,140.00 11/22/2011

HO4385280 33 29.00 957.00 02/14/2012

DESCRIPTION

ITEM UNITS LF660782

TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 6,300 24.31 153,153.00 07/19/2011

BA1545177 50 22.00 1,100.00 07/29/2011

BA1475177 260 25.00 6,500.00 08/31/2011

BA9765277 530 25.00 13,250.00 08/31/2011

BA8775177 3,429 25.25 86,582.25 09/19/2011

XY2265377 450 30.00 13,500.00 09/20/2011

AL4195176 81 26.50 2,146.50 09/23/2011

AT6205186 400 35.00 14,000.00 11/14/2011

HO2355132 38 19.00 722.00 11/22/2011
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DESCRIPTION

ITEM UNITS LF660782

TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

GA2045132 23,794 18.80 447,327.20 12/06/2011

CE3785177 330 33.80 11,154.00 12/19/2011

CH2185132 1,320 20.00 26,400.00 01/09/2012

4770011414 3,000 21.00 63,000.00 01/26/2012

HO4385280 325 26.00 8,450.00 02/14/2012

CH2195132 4,025 21.50 86,537.50 02/29/2012

FR4185180 163 21.00 3,423.00 03/03/2012

BA7965132 230 25.00 5,750.00 03/26/2012

BA9705277 238 28.70 6,830.60 05/02/2012

PG8925177 300 27.00 8,100.00 05/02/2012

TA4865132 7,955 20.85 165,861.75 05/08/2012

CE3975132 66,515 21.00 1,396,815.00 05/10/2012

WA3255180 1,774 25.00 44,350.00 05/10/2012

DESCRIPTION

ITEM UNITS LF660783

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM MEDIAN BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4865132 10,345 32.65 337,764.25 05/08/2012

DESCRIPTION

ITEM UNITS LF660786

TRAFFIC BARRIER W BEAM MEDIAN BARRIER WITH BOTTOM PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 180 38.00 6,840.00 09/20/2011

HO2355132 200 28.00 5,600.00 11/22/2011

CH2185132 1,696 24.00 40,704.00 01/09/2012

TA4865132 8,187 29.25 239,469.75 05/08/2012

DESCRIPTION

ITEM UNITS EA661380

TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 5 137.42 687.10 07/19/2011

BA1545177 3 350.00 1,050.00 07/29/2011

BA1475177 14 234.00 3,276.00 08/31/2011

BA9765277 47 347.00 16,309.00 08/31/2011

XY2265377 10 450.00 4,500.00 09/20/2011

AL4195176 2 370.00 740.00 09/23/2011
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DESCRIPTION

ITEM UNITS EA661380

TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5175277 40 350.00 14,000.00 11/22/2011

HO2355132 1 500.00 500.00 11/22/2011

MO5235180 2 867.00 1,734.00 11/30/2011

GA2045132 5 50.00 250.00 12/06/2011

477D21413 12 50.00 600.00 01/09/2012

4770011414 10 75.00 750.00 01/26/2012

4772161413 2 200.00 400.00 01/26/2012

FR4185180 4 265.00 1,060.00 03/03/2012

FR5695177 3 134.00 402.00 03/08/2012

MO1015180 2 192.50 385.00 03/21/2012

BA7965132 11 200.00 2,200.00 03/26/2012

4770251414 30 10.00 300.00 04/24/2012

4771161414 2 50.00 100.00 04/24/2012

BA9705277 1 410.00 410.00 05/02/2012

PG8925177 1 425.00 425.00 05/02/2012

WA3255180 4 385.00 1,540.00 05/10/2012

MO1135177 6 180.00 1,080.00 05/22/2012

PG9045177 2 400.00 800.00 05/22/2012

XY2325177 100 100.00 10,000.00 06/04/2012

477D41413 30 50.00 1,500.00 03/09/2012

477D41413 10 150.00 1,500.00 03/09/2012

DESCRIPTION

ITEM UNITS EA661381

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2325177 2 500.00 1,000.00 06/04/2012

DESCRIPTION

ITEM UNITS EA661387

TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 1 1,342.45 1,342.45 07/19/2011

XY2265377 4 1,600.00 6,400.00 09/20/2011

GA2045132 7 1,400.00 9,800.00 12/06/2011

4772161413 2 1,000.00 2,000.00 01/26/2012

BA7965132 11 850.00 9,350.00 03/26/2012

4771161414 2 500.00 1,000.00 04/24/2012

BA9705277 4 1,029.00 4,116.00 05/02/2012
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DESCRIPTION

ITEM UNITS EA661387

TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END POST OR CONCRETE TRAFFIC

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR6015130 1 2,100.00 2,100.00 05/15/2012

XY2325177 4 100.00 400.00 06/04/2012

DESCRIPTION

ITEM UNITS EA661389

BROWN POLYESTER COATED TRAFFIC BARRIER W BEAM ANCHORAGE AT BRIDGE END

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2325177 2 100.00 200.00 06/04/2012

DESCRIPTION

ITEM UNITS EA661390

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE END POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2255777 20 1,400.00 28,000.00 09/20/2011

XY2265377 10 1,500.00 15,000.00 09/20/2011

477D21413 8 400.00 3,200.00 01/09/2012

CO3785180 4 2,200.00 8,800.00 01/12/2012

4770011414 10 100.00 1,000.00 01/26/2012

4772161413 2 1.00 2.00 01/26/2012

4770251414 30 10.00 300.00 04/24/2012

4771161414 2 1,000.00 2,000.00 04/24/2012

BA9705277 3 1,540.00 4,620.00 05/02/2012

XY2325177 2 1,800.00 3,600.00 06/04/2012

BA4215180 4 2,040.00 8,160.00 06/29/2012

477D41413 6 300.00 1,800.00 03/09/2012

477D41413 6 500.00 3,000.00 03/09/2012

DESCRIPTION

ITEM UNITS EA661391

BROWN POLYESTER COATED TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT BRIDGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 5 2,299.00 11,495.00 09/20/2011

FR5045180 4 3,300.00 13,200.00 05/15/2012

XY2325177 2 2,300.00 4,600.00 06/04/2012
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DESCRIPTION

ITEM UNITS EA661392

TRAFFIC BARRIER THRIE BEAM ANCHORAGE AT (JERSEY OR F SHAPE) CONCRETE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2255777 12 500.00 6,000.00 09/20/2011

FR4185180 2 2,000.00 4,000.00 03/03/2012

DESCRIPTION

ITEM UNITS EA661394

TRAFFIC BARRIER THRIE BEAM MEDIAN BARRIER ANCHORAGE AT CONCRETE MEDIAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 1 2,500.00 2,500.00 09/19/2011

DESCRIPTION

ITEM UNITS EA661500

END ANCHORAGE TERMINAL FOR TYPE A END TREATMENT EITHER OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 7 807.00 5,649.00 08/31/2011

BA9765277 12 765.00 9,180.00 08/31/2011

XY2255777 45 675.00 30,375.00 09/20/2011

AL4195176 2 900.00 1,800.00 09/23/2011

AT8725386 2 1,050.00 2,100.00 11/10/2011

AX5175277 35 650.00 22,750.00 11/22/2011

HO2355132 3 800.00 2,400.00 11/22/2011

GA2045132 9 850.00 7,650.00 12/06/2011

WA3775176 10 750.00 7,500.00 12/19/2011

CH2185132 4 850.00 3,400.00 01/09/2012

4772161413 5 850.00 4,250.00 01/26/2012

HO4385280 1 850.00 850.00 02/14/2012

477D41413 10 400.00 4,000.00 03/09/2012

4770251414 6 100.00 600.00 04/24/2012

4771161414 2 1,500.00 3,000.00 04/24/2012

XX3615176 10 825.00 8,250.00 04/24/2012

BA9705277 1 1,130.00 1,130.00 05/02/2012

CE3975132 2 1,000.00 2,000.00 05/10/2012

PG8965177 1 1,000.00 1,000.00 05/10/2012

WA3255180 3 880.00 2,640.00 05/10/2012

FR5045180 1 825.00 825.00 05/15/2012

FR6015130 1 1,050.00 1,050.00 05/15/2012

MO1135177 1 1,275.00 1,275.00 05/22/2012

FR6345177 1 1,100.00 1,100.00 06/20/2012

PG8935177 8 1,250.00 10,000.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA661505

TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 1 2,008.38 2,008.38 07/19/2011

BA1545177 1 1,800.00 1,800.00 07/29/2011

BA1475177 2 2,000.00 4,000.00 08/31/2011

BA9765277 1 2,000.00 2,000.00 08/31/2011

XY2255777 15 1,200.00 18,000.00 09/20/2011

XY2265377 4 2,000.00 8,000.00 09/20/2011

AX5175277 15 1,600.00 24,000.00 11/22/2011

HO2355132 12 1,600.00 19,200.00 11/22/2011

GA2045132 1 1,700.00 1,700.00 12/06/2011

477D21413 75 650.00 48,750.00 01/09/2012

CH2185132 12 1,700.00 20,400.00 01/09/2012

CO3785180 2 2,300.00 4,600.00 01/12/2012

4770011414 7 1,850.00 12,950.00 01/26/2012

4772161413 5 1,500.00 7,500.00 01/26/2012

HO4385280 2 2,100.00 4,200.00 02/14/2012

CH2195132 6 1,950.00 11,700.00 02/29/2012

FR5695177 7 1,865.00 13,055.00 03/08/2012

477D41413 15 1,000.00 15,000.00 03/09/2012

4770251414 6 1,500.00 9,000.00 04/24/2012

4771161414 10 1,000.00 10,000.00 04/24/2012

CE3975132 2 2,100.00 4,200.00 05/10/2012

WA3255180 3 1,870.00 5,610.00 05/10/2012

FR6015130 1 2,205.00 2,205.00 05/15/2012

MO1115177 2 2,080.00 4,160.00 05/22/2012

XY2325177 10 2,000.00 20,000.00 06/04/2012

PG8935177 4 2,150.00 8,600.00 06/29/2012

DESCRIPTION

ITEM UNITS EA661507

TYPE B TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D21413 25 900.00 22,500.00 01/09/2012

4770011414 7 100.00 700.00 01/26/2012

4772161413 20 1,000.00 20,000.00 01/26/2012

477D41413 50 500.00 25,000.00 03/09/2012

4770251414 9 2,200.00 19,800.00 04/24/2012

4771161414 10 1,000.00 10,000.00 04/24/2012
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DESCRIPTION

ITEM UNITS EA661509

BROWN POLYESTER COATED TYPE B TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770251414 1 2,500.00 2,500.00 04/24/2012

FR5045180 5 3,850.00 19,250.00 05/15/2012

DESCRIPTION

ITEM UNITS EA661510

TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 6 2,555.00 15,330.00 07/07/2011

PG1185177 9 2,177.51 19,597.59 07/19/2011

BA1615177 1 2,940.00 2,940.00 07/22/2011

BA1545177 11 2,000.00 22,000.00 07/29/2011

BA1475177 2 2,200.00 4,400.00 08/31/2011

BA6165187 1 3,675.00 3,675.00 08/31/2011

BA9765277 12 2,200.00 26,400.00 08/31/2011

CL3555176 3 2,675.00 8,025.00 09/16/2011

XY2255777 60 2,000.00 120,000.00 09/20/2011

AL4195176 10 1,900.00 19,000.00 09/23/2011

XX4395185 4 2,600.00 10,400.00 10/05/2011

XY2245185 4 2,600.00 10,400.00 10/05/2011

PG9365177 1 2,886.00 2,886.00 10/20/2011

AT8725386 4 2,500.00 10,000.00 11/10/2011

CL4455180 1 2,675.00 2,675.00 11/10/2011

AT6205186 6 2,500.00 15,000.00 11/14/2011

XY1255185 4 2,600.00 10,400.00 11/14/2011

AX5175277 40 1,800.00 72,000.00 11/22/2011

HO2355132 2 2,200.00 4,400.00 11/22/2011

BA5215176 2 2,400.00 4,800.00 11/29/2011

MO5235180 1 2,600.00 2,600.00 11/30/2011

GA2045132 26 1,825.00 47,450.00 12/06/2011

CE3785177 8 2,430.00 19,440.00 12/19/2011

WA3775176 10 2,400.00 24,000.00 12/19/2011

477D21413 200 1,900.00 380,000.00 01/09/2012

CH2185132 5 1,800.00 9,000.00 01/09/2012

CO3785180 2 1,700.00 3,400.00 01/12/2012

4770011414 8 3,300.00 26,400.00 01/26/2012

4772161413 30 3,500.00 105,000.00 01/26/2012

AA2085176 1 2,500.00 2,500.00 02/10/2012

CH2195132 19 1,835.00 34,865.00 02/29/2012
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DESCRIPTION

ITEM UNITS EA661510

TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 6 2,150.00 12,900.00 03/03/2012

BA1365187 3 2,520.00 7,560.00 03/06/2012

AA4935130 2 2,800.00 5,600.00 03/08/2012

FR5695177 3 1,970.00 5,910.00 03/08/2012

477D41413 10 3,500.00 35,000.00 03/09/2012

HA3485270 2 2,300.00 4,600.00 03/13/2012

MO1015180 1 2,475.00 2,475.00 03/21/2012

BA1345180 1 3,000.00 3,000.00 03/26/2012

BA7965132 15 2,200.00 33,000.00 03/26/2012

FR5305180 4 2,600.00 10,400.00 03/28/2012

MO2235176 1 3,300.00 3,300.00 04/12/2012

MO1195177 6 2,450.00 14,700.00 04/20/2012

PG6325187 2 2,300.00 4,600.00 04/20/2012

4770251414 36 1,800.00 64,800.00 04/24/2012

4771161414 20 2,200.00 44,000.00 04/24/2012

XX3615176 10 2,200.00 22,000.00 04/24/2012

BA9705277 9 2,255.00 20,295.00 05/02/2012

FR4575180 2 2,415.00 4,830.00 05/02/2012

PG8925177 10 2,150.00 21,500.00 05/02/2012

PG8985177 10 2,100.00 21,000.00 05/02/2012

CE3975132 3 2,300.00 6,900.00 05/10/2012

PG8965177 2 2,400.00 4,800.00 05/10/2012

MO1115177 1 2,425.00 2,425.00 05/22/2012

MO1135177 9 2,400.00 21,600.00 05/22/2012

PG9045177 2 2,300.00 4,600.00 05/22/2012

WA3515130 3 2,130.00 6,390.00 05/22/2012

AX3775460 2 2,200.00 4,400.00 05/29/2012

BA9445176 1 2,500.00 2,500.00 06/04/2012

XY2325177 30 2,900.00 87,000.00 06/04/2012

FR6345177 5 2,300.00 11,500.00 06/20/2012

PG8975177 2 2,300.00 4,600.00 06/20/2012

BA4215180 2 2,244.00 4,488.00 06/29/2012

PG8935177 2 2,350.00 4,700.00 06/29/2012

XY2265377 90 2,300.00 207,000.00 09/20/2011

XY2265377 4 3,500.00 14,000.00 09/20/2011
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DESCRIPTION

ITEM UNITS EA661512

TYPE C TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 1 2,150.00 2,150.00 09/16/2011

477D21413 25 2,800.00 70,000.00 01/09/2012

4770011414 8 3,600.00 28,800.00 01/26/2012

4770011414 2 3,300.00 6,600.00 01/26/2012

4772161413 30 2,500.00 75,000.00 01/26/2012

477D41413 50 2,500.00 125,000.00 03/09/2012

4770251414 20 2,500.00 50,000.00 04/24/2012

4771161414 15 1,400.00 21,000.00 04/24/2012

DESCRIPTION

ITEM UNITS EA661514

BROWN POLYESTER COATED TYPE C TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770251414 3 2,900.00 8,700.00 04/24/2012

TA4865132 3 2,800.00 8,400.00 05/08/2012

MO1115177 1 4,500.00 4,500.00 05/22/2012

PG9045177 2 3,400.00 6,800.00 05/22/2012

DESCRIPTION

ITEM UNITS EA661515

TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 3 4,270.46 12,811.38 07/19/2011

XY2255777 2 4,500.00 9,000.00 09/20/2011

XY2265377 9 4,000.00 36,000.00 09/20/2011

HO2355132 1 3,800.00 3,800.00 11/22/2011

CE3785177 6 3,805.00 22,830.00 12/19/2011

477D21413 10 2,900.00 29,000.00 01/09/2012

CH2185132 1 4,000.00 4,000.00 01/09/2012

4770011414 8 3,800.00 30,400.00 01/26/2012

4772161413 2 3,000.00 6,000.00 01/26/2012

HO4385280 1 4,300.00 4,300.00 02/14/2012

477D41413 5 3,200.00 16,000.00 03/09/2012

4770251414 21 2,500.00 52,500.00 04/24/2012

4771161414 2 3,600.00 7,200.00 04/24/2012

XY2325177 5 4,400.00 22,000.00 06/04/2012

PG8935177 1 5,000.00 5,000.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA661517

TYPE D TRAFFIC BARRIER END TREATMENT SPARE PARTS PACKAGE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D21413 10 3,100.00 31,000.00 01/09/2012

4772161413 4 2,500.00 10,000.00 01/26/2012

477D41413 25 2,100.00 52,500.00 03/09/2012

4770251414 4 3,500.00 14,000.00 04/24/2012

4771161414 2 1,500.00 3,000.00 04/24/2012

4770011414 2 3,000.00 6,000.00 01/26/2012

4770011414 6 4,100.00 24,600.00 01/26/2012

DESCRIPTION

ITEM UNITS EA661519

BROWN POLYESTER COATED TYPE D TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770251414 1 5,000.00 5,000.00 04/24/2012

XY2325177 2 5,600.00 11,200.00 06/04/2012

DESCRIPTION

ITEM UNITS EA661525

TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 1 9,671.96 9,671.96 07/19/2011

BA1475177 1 6,300.00 6,300.00 08/31/2011

BA9765277 3 6,300.00 18,900.00 08/31/2011

BA8775177 11 4,150.00 45,650.00 09/19/2011

XY2255777 2 4,800.00 9,600.00 09/20/2011

XY2265377 3 7,000.00 21,000.00 09/20/2011

AT6205186 10 6,500.00 65,000.00 11/14/2011

AX5175277 1 5,500.00 5,500.00 11/22/2011

HO2355132 9 6,000.00 54,000.00 11/22/2011

GA2045132 11 5,000.00 55,000.00 12/06/2011

477D21413 10 3,800.00 38,000.00 01/09/2012

CH2185132 12 5,000.00 60,000.00 01/09/2012

4772161413 5 2,500.00 12,500.00 01/26/2012

4772161413 2 2,000.00 4,000.00 01/26/2012

CH2195132 15 5,500.00 82,500.00 02/29/2012

4770251414 6 4,100.00 24,600.00 04/24/2012

4771161414 2 500.00 1,000.00 04/24/2012

BA9705277 1 5,740.00 5,740.00 05/02/2012

TA4865132 19 5,350.00 101,650.00 05/08/2012

CE3975132 102 4,700.00 479,400.00 05/10/2012
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DESCRIPTION

ITEM UNITS EA661525

TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2325177 5 5,250.00 26,250.00 06/04/2012

4770011414 6 5,500.00 33,000.00 01/26/2012

4770011414 5 6,500.00 32,500.00 01/26/2012

477D41413 15 1,500.00 22,500.00 03/09/2012

477D41413 5 5,000.00 25,000.00 03/09/2012

DESCRIPTION

ITEM UNITS EA661529

BROWN POLYESTER COATED TYPE F TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

TA4865132 16 6,100.00 97,600.00 05/08/2012

XY2325177 2 6,700.00 13,400.00 06/04/2012

DESCRIPTION

ITEM UNITS EA661530

TYPE G TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2255777 10 100.00 1,000.00 09/20/2011

XY2265377 5 850.00 4,250.00 09/20/2011

AX5175277 4 450.00 1,800.00 11/22/2011

477D21413 60 150.00 9,000.00 01/09/2012

4770011414 10 10.00 100.00 01/26/2012

4772161413 5 1.00 5.00 01/26/2012

4772161413 5 1.00 5.00 01/26/2012

477D41413 30 100.00 3,000.00 03/09/2012

4770251414 100 10.00 1,000.00 04/24/2012

4771161414 2 100.00 200.00 04/24/2012

FR4575180 1 945.00 945.00 05/02/2012

PG8925177 5 960.00 4,800.00 05/02/2012

MO1135177 3 1,175.00 3,525.00 05/22/2012

XY2325177 10 600.00 6,000.00 06/04/2012

DESCRIPTION

ITEM UNITS EA661535

TYPE H TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4770011414 8 1.00 8.00 01/26/2012

4770011414 8 1.00 8.00 01/26/2012

4772161413 2 1.00 2.00 01/26/2012
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DESCRIPTION

ITEM UNITS EA661535

TYPE H TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4772161413 2 1.00 2.00 01/26/2012

477D41413 5 1.00 5.00 03/09/2012

477D41413 50 1.00 50.00 03/09/2012

DESCRIPTION

ITEM UNITS EA661540

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 7 850.00 5,950.00 07/07/2011

PG1185177 21 581.37 12,208.77 07/19/2011

BA1615177 1 1,050.00 1,050.00 07/22/2011

BA1545177 18 650.00 11,700.00 07/29/2011

BA1475177 11 594.00 6,534.00 08/31/2011

BA6165187 1 1,470.00 1,470.00 08/31/2011

BA9765277 26 594.00 15,444.00 08/31/2011

BA8775177 2 575.00 1,150.00 09/19/2011

XY2255777 12 650.00 7,800.00 09/20/2011

XY2265377 5 850.00 4,250.00 09/20/2011

AL4195176 1 580.00 580.00 09/23/2011

XX4395185 4 750.00 3,000.00 10/05/2011

XY2245185 4 750.00 3,000.00 10/05/2011

PG9365177 2 999.00 1,998.00 10/20/2011

CL4455180 1 805.00 805.00 11/10/2011

AT6205186 10 710.00 7,100.00 11/14/2011

XY1255185 4 750.00 3,000.00 11/14/2011

AX5175277 5 650.00 3,250.00 11/22/2011

HO2355132 18 600.00 10,800.00 11/22/2011

BA5215176 3 650.00 1,950.00 11/29/2011

MO5235180 2 813.00 1,626.00 11/30/2011

GA2045132 40 475.00 19,000.00 12/06/2011

CH2185132 42 500.00 21,000.00 01/09/2012

4772161413 10 1,000.00 10,000.00 01/26/2012

HO2425185 1 864.50 864.50 02/01/2012

AA2085176 1 765.00 765.00 02/10/2012

HO4385280 3 630.00 1,890.00 02/14/2012

CH2195132 56 395.00 22,120.00 02/29/2012

FR4185180 1 750.00 750.00 03/03/2012

BA1365187 3 790.00 2,370.00 03/06/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 250



DESCRIPTION

ITEM UNITS EA661540

TYPE K TRAFFIC BARRIER END TREATMENT, ANY OPTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5695177 5 565.00 2,825.00 03/08/2012

477D41413 25 500.00 12,500.00 03/09/2012

HA3485270 1 665.00 665.00 03/13/2012

BA1345180 1 1,000.00 1,000.00 03/26/2012

BA7965132 13 600.00 7,800.00 03/26/2012

MO2235176 1 1,210.00 1,210.00 04/12/2012

MO1195177 5 790.00 3,950.00 04/20/2012

PG6325187 2 730.00 1,460.00 04/20/2012

4770251414 12 300.00 3,600.00 04/24/2012

4771161414 2 200.00 400.00 04/24/2012

BA9705277 7 670.00 4,690.00 05/02/2012

PG8925177 13 500.00 6,500.00 05/02/2012

PG8985177 12 690.00 8,280.00 05/02/2012

TA4865132 12 450.00 5,400.00 05/08/2012

CE3975132 5 650.00 3,250.00 05/10/2012

PG8965177 2 650.00 1,300.00 05/10/2012

WA3255180 6 825.00 4,950.00 05/10/2012

MO1115177 3 780.00 2,340.00 05/22/2012

MO1135177 17 775.00 13,175.00 05/22/2012

PG9045177 4 650.00 2,600.00 05/22/2012

WA3515130 1 730.00 730.00 05/22/2012

XY2325177 10 780.00 7,800.00 06/04/2012

FR6345177 4 650.00 2,600.00 06/20/2012

PG8975177 5 700.00 3,500.00 06/20/2012

PG8935177 8 700.00 5,600.00 06/29/2012

DESCRIPTION

ITEM UNITS EA661544

TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 2 602.52 1,205.04 07/19/2011

AL4195176 1 580.00 580.00 09/23/2011

PG9365177 1 999.00 999.00 10/20/2011

AX5175277 75 525.00 39,375.00 11/22/2011

HO2355132 2 650.00 1,300.00 11/22/2011

WA3775176 7 800.00 5,600.00 12/19/2011

CH2185132 13 525.00 6,825.00 01/09/2012

4772161413 2 1,000.00 2,000.00 01/26/2012
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DESCRIPTION

ITEM UNITS EA661544

TYPE L TRAFFIC BARRIER ANCHORAGE USING OPTION 2 OR 3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CH2195132 24 400.00 9,600.00 02/29/2012

MO1015180 2 797.50 1,595.00 03/21/2012

XX3615176 7 825.00 5,775.00 04/24/2012

PG8985177 4 715.00 2,860.00 05/02/2012

TA4865132 25 585.00 14,625.00 05/08/2012

CE3975132 1 650.00 650.00 05/10/2012

PG8965177 3 600.00 1,800.00 05/10/2012

MO1135177 3 775.00 2,325.00 05/22/2012

BA9445176 1 715.00 715.00 06/04/2012

XY2325177 20 500.00 10,000.00 06/04/2012

BA4215180 1 1,020.00 1,020.00 06/29/2012

DESCRIPTION

ITEM UNITS CY661550

SHOULDER GRADING ADJUSTMENT FOR TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 30 72.00 2,160.00 09/16/2011

XY2255777 160 25.00 4,000.00 09/20/2011

XY2265377 200 30.00 6,000.00 09/20/2011

AL4195176 35 102.00 3,570.00 09/23/2011

AX5175277 630 1.00 630.00 11/22/2011

BA5215176 20 26.50 530.00 11/29/2011

CH2185132 8 750.00 6,000.00 01/09/2012

CH2195132 35 100.00 3,500.00 02/29/2012

FR5695177 300 32.00 9,600.00 03/08/2012

BA7965132 30 85.00 2,550.00 03/26/2012

4770251414 436 5.00 2,180.00 04/24/2012

PG8925177 35 25.00 875.00 05/02/2012

XY2325177 160 45.00 7,200.00 06/04/2012

FR6345177 10 100.00 1,000.00 06/20/2012

DESCRIPTION

ITEM UNITS BBL661555

PERMANENT CRASH CUSHION SAND FILLED PLASTIC BARRELS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D41413 150 300.00 45,000.00 03/09/2012
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DESCRIPTION

ITEM UNITS EA661560

REPAIRING TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 50 1,000.00 50,000.00 09/20/2011

4770251414 15 600.00 9,000.00 04/24/2012

DESCRIPTION

ITEM UNITS EA661565

REMOVE AND RESET TRAFFIC BARRIER END TREATMENT-ANY TYPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2255777 40 400.00 16,000.00 09/20/2011

AX5175277 20 650.00 13,000.00 11/22/2011

HO2355132 23 750.00 17,250.00 11/22/2011

MO5235180 1 758.00 758.00 11/30/2011

CH2185132 6 300.00 1,800.00 01/09/2012

HO4385280 5 1,230.00 6,150.00 02/14/2012

CH2195132 4 500.00 2,000.00 02/29/2012

FR4185180 2 800.00 1,600.00 03/03/2012

HA3485270 1 860.00 860.00 03/13/2012

4770251414 20 10.00 200.00 04/24/2012

BA9705277 1 1,025.00 1,025.00 05/02/2012

TA4865132 14 300.00 4,200.00 05/08/2012

CE3975132 1 500.00 500.00 05/10/2012

XY2325177 150 200.00 30,000.00 06/04/2012

DESCRIPTION

ITEM UNITS EA661570

TRAFFIC BARRIER W BEAM POST 8 INCH WOOD OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 450 10.00 4,500.00 09/20/2011

4770251414 90 35.00 3,150.00 04/24/2012

XY2325177 600 9.00 5,400.00 06/04/2012

DESCRIPTION

ITEM UNITS EA661571

TRAFFIC BARRIER W BEAM POST 6 INCH WOOD OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 450 10.00 4,500.00 09/20/2011

XY2325177 100 10.00 1,000.00 06/04/2012
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DESCRIPTION

ITEM UNITS LF661574

TRAFFIC BARRIER THRIE BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4772161413 125 10.00 1,250.00 01/26/2012

DESCRIPTION

ITEM UNITS EA661577

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -WOOD POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG9365177 1 2,886.00 2,886.00 10/20/2011

HO2355132 5 1,500.00 7,500.00 11/22/2011

MO5235180 2 2,170.00 4,340.00 11/30/2011

HO4385280 11 1,700.00 18,700.00 02/14/2012

AA2595180 4 1,900.00 7,600.00 03/13/2012

FR5305180 4 2,200.00 8,800.00 03/28/2012

QA4795180 2 2,115.00 4,230.00 04/24/2012

PG8925177 1 1,800.00 1,800.00 05/02/2012

WA3255180 4 1,650.00 6,600.00 05/10/2012

DESCRIPTION

ITEM UNITS EA661578

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE -STEEL POST

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX5175277 6 2,100.00 12,600.00 11/22/2011

HO2355132 3 2,300.00 6,900.00 11/22/2011

HO4385280 1 3,100.00 3,100.00 02/14/2012

DESCRIPTION

ITEM UNITS EA661579

TRAFFIC BARRIER THRIE BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 5 2,660.00 13,300.00 07/07/2011

PG1185177 2 1,839.26 3,678.52 07/19/2011

AX5175277 1 2,100.00 2,100.00 11/22/2011

FR4575180 4 2,100.00 8,400.00 05/02/2012

MO1115177 2 2,300.00 4,600.00 05/22/2012

DESCRIPTION

ITEM UNITS EA661580

TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CH2195132 8 1,200.00 9,600.00 02/29/2012
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DESCRIPTION

ITEM UNITS EA661580

TRAFFIC BARRIER W BEAM ANCHORAGE TO VERTICAL FACE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8925177 2 1,685.00 3,370.00 05/02/2012

MO1135177 5 2,275.00 11,375.00 05/22/2012

PG9045177 2 2,000.00 4,000.00 05/22/2012

PG8975177 4 2,040.00 8,160.00 06/20/2012

DESCRIPTION

ITEM UNITS EA661581

TRAFFIC BARRIER W BEAM ANCHORAGE WITH RUB RAIL TO SAFETY SHAPE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 2 1,627.85 3,255.70 07/19/2011

BA1475177 8 1,600.00 12,800.00 08/31/2011

BA9765277 4 1,600.00 6,400.00 08/31/2011

HO2355132 7 1,500.00 10,500.00 11/22/2011

GA2045132 13 1,400.00 18,200.00 12/06/2011

AA2595180 4 1,850.00 7,400.00 03/13/2012

MO1015180 2 2,475.00 4,950.00 03/21/2012

BA9705277 12 2,050.00 24,600.00 05/02/2012

FR6015130 3 2,100.00 6,300.00 05/15/2012

XY2325177 20 1,935.00 38,700.00 06/04/2012

FR6345177 1 2,000.00 2,000.00 06/20/2012

PG8935177 6 2,100.00 12,600.00 06/29/2012

DESCRIPTION

ITEM UNITS EA661583

TRAFFIC BARRIER W BEAM ANCHORAGE TO CONCRETE TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 6 2,240.00 13,440.00 07/07/2011

PG1185177 13 139.53 1,813.89 07/19/2011

HO2355132 14 250.00 3,500.00 11/22/2011

HO4385280 1 150.00 150.00 02/14/2012

QA4795180 2 423.00 846.00 04/24/2012

BA9705277 17 410.00 6,970.00 05/02/2012

MO1115177 2 195.00 390.00 05/22/2012

PG8975177 2 180.00 360.00 06/20/2012

PG8935177 4 190.00 760.00 06/29/2012
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DESCRIPTION

ITEM UNITS LF662135

TRAFFIC BARRIER W BEAM RADIUS PANEL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2255777 2,500 5.00 12,500.00 09/20/2011

XY2265377 900 14.00 12,600.00 09/20/2011

WA3775176 200 14.00 2,800.00 12/19/2011

477D21413 500 20.00 10,000.00 01/09/2012

4770011414 500 12.00 6,000.00 01/26/2012

4770011414 100 12.00 1,200.00 01/26/2012

4772161413 1,250 9.50 11,875.00 01/26/2012

477D41413 5,000 12.00 60,000.00 03/09/2012

4770251414 1,800 6.00 10,800.00 04/24/2012

4771161414 700 5.00 3,500.00 04/24/2012

XX3615176 200 13.00 2,600.00 04/24/2012

XY2325177 1,500 17.00 25,500.00 06/04/2012

FR6345177 25 15.00 375.00 06/20/2012

DESCRIPTION

ITEM UNITS LF662182

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 4,203 7.50 31,522.50 07/29/2011

BA1475177 7,000 6.80 47,600.00 08/31/2011

BA9765277 12,000 6.80 81,600.00 08/31/2011

CL3555176 50 17.25 862.50 09/16/2011

XY2255777 35,000 5.50 192,500.00 09/20/2011

XY2265377 100 14.80 1,480.00 09/20/2011

AT8725386 200 14.00 2,800.00 11/10/2011

AT6205186 200 16.00 3,200.00 11/14/2011

CA3755174 12 35.00 420.00 11/15/2011

AX5175277 4,725 9.80 46,305.00 11/22/2011

AX5175277 10,195 12.00 122,340.00 11/22/2011

HO2355132 5,062 6.00 30,372.00 11/22/2011

MO5235180 2,500 12.00 30,000.00 11/30/2011

AX3765660 30 125.00 3,750.00 12/16/2011

CE3785177 1,896 10.60 20,097.60 12/19/2011

WA3775176 1,000 13.50 13,500.00 12/19/2011

CH2185132 244 6.50 1,586.00 01/09/2012

AX1585A74 100 55.00 5,500.00 01/13/2012

4772161413 500 8.00 4,000.00 01/26/2012

HO4385280 801 11.00 8,811.00 02/14/2012
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DESCRIPTION

ITEM UNITS LF662182

REMOVE AND RESET EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CH2195132 250 12.00 3,000.00 02/29/2012

FR5695177 1,871 9.25 17,306.75 03/08/2012

477D41413 5,000 2.00 10,000.00 03/09/2012

477D41413 10,000 2.00 20,000.00 03/09/2012

HA3485270 483 11.00 5,313.00 03/13/2012

4770251414 4,500 3.00 13,500.00 04/24/2012

4771161414 8,000 6.00 48,000.00 04/24/2012

XX3615176 1,000 10.00 10,000.00 04/24/2012

TA4865132 642 8.00 5,136.00 05/08/2012

CE3975132 200 9.00 1,800.00 05/10/2012

FR6015130 861 10.50 9,040.50 05/15/2012

XY2325177 12,000 7.00 84,000.00 06/04/2012

FR6345177 5,363 8.00 42,900.00 06/20/2012

477D21413 10,000 4.50 45,000.00 01/09/2012

477D21413 6,000 4.50 27,000.00 01/09/2012

4770011414 3,000 4.00 12,000.00 01/26/2012

4770011414 3,000 4.00 12,000.00 01/26/2012

DESCRIPTION

ITEM UNITS LF662183

REMOVE AND RESET POLYESTER COATED EXISTING TRAFFIC BARRIER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 100 14.00 1,400.00 09/20/2011

DESCRIPTION

ITEM UNITS LF662290

REMOVE AND REPLACE TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 1,000 23.00 23,000.00 09/20/2011

XY2265377 200 40.00 8,000.00 09/20/2011

AL4195176 4,225 17.00 71,825.00 09/23/2011

AX5175277 16,170 17.00 274,890.00 11/22/2011

AX5175277 6,575 14.75 96,981.25 11/22/2011

DESCRIPTION

ITEM UNITS LF662325

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 6,587 4.00 26,348.00 07/07/2011
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DESCRIPTION

ITEM UNITS LF662325

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 24,350 1.85 45,047.50 07/19/2011

BA1545177 2,664 2.50 6,660.00 07/29/2011

BA1475177 18,000 1.10 19,800.00 08/31/2011

BA6165187 170 2.10 357.00 08/31/2011

BA9765277 28,000 1.10 30,800.00 08/31/2011

CL3555176 143 3.25 464.75 09/16/2011

BA8775177 164 5.00 820.00 09/19/2011

XY2255777 10,000 4.50 45,000.00 09/20/2011

AL4195176 92 2.10 193.20 09/23/2011

CL4455180 145 3.25 471.25 11/10/2011

AX5175277 790 1.00 790.00 11/22/2011

HO2355132 16,793 2.00 33,586.00 11/22/2011

MO5235180 500 4.30 2,150.00 11/30/2011

GA2045132 48,272 1.00 48,272.00 12/06/2011

CE3785177 815 3.20 2,608.00 12/19/2011

477D21413 5,000 5.00 25,000.00 01/09/2012

BA6125187 175 3.00 525.00 01/09/2012

CH2185132 9,458 1.00 9,458.00 01/09/2012

CO3785180 960 3.30 3,168.00 01/12/2012

4770011414 4,000 3.00 12,000.00 01/26/2012

4772161413 8,000 4.00 32,000.00 01/26/2012

HO2425185 1,000 3.10 3,100.00 02/01/2012

HO4585177 33 10.85 358.05 02/10/2012

HO4385280 2,123 2.00 4,246.00 02/14/2012

CH2195132 3,407 1.00 3,407.00 02/29/2012

FR4185180 1,435 3.15 4,520.25 03/03/2012

BA1365187 1,250 3.15 3,937.50 03/06/2012

FR5695177 1,047 1.25 1,308.75 03/08/2012

477D41413 100,000 .01 1,000.00 03/09/2012

AA2595180 575 3.00 1,725.00 03/13/2012

HA3485270 460 5.25 2,415.00 03/13/2012

MO1015180 400 4.95 1,980.00 03/21/2012

BA1345180 300 6.00 1,800.00 03/26/2012

BA7965132 6,000 2.00 12,000.00 03/26/2012

FR5305180 385 3.30 1,270.50 03/28/2012

MO1195177 825 2.75 2,268.75 04/20/2012

4770251414 42,000 .20 8,400.00 04/24/2012

4771161414 5,000 4.25 21,250.00 04/24/2012
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DESCRIPTION

ITEM UNITS LF662325

REMOVAL AND DISPOSAL OF EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4795180 570 3.15 1,795.50 04/24/2012

BA9705277 7,134 2.05 14,624.70 05/02/2012

FR4575180 827 4.00 3,308.00 05/02/2012

PG8925177 4,295 .01 42.95 05/02/2012

PG8985177 5,900 1.60 9,440.00 05/02/2012

TA4865132 4,485 1.50 6,727.50 05/08/2012

CE3975132 1,630 3.00 4,890.00 05/10/2012

PG8965177 1,716 .10 171.60 05/10/2012

WA3255180 3,431 1.10 3,774.10 05/10/2012

FR5045180 478 5.50 2,629.00 05/15/2012

FR6015130 175 3.15 551.25 05/15/2012

MO1115177 1,320 2.15 2,838.00 05/22/2012

MO1135177 7,600 1.05 7,980.00 05/22/2012

PG9045177 501 .10 50.10 05/22/2012

WA3515130 455 3.35 1,524.25 05/22/2012

AX3775460 155 11.00 1,705.00 05/29/2012

BA9445176 600 2.20 1,320.00 06/04/2012

XY2325177 1,500 4.00 6,000.00 06/04/2012

FR6345177 225 3.00 675.00 06/20/2012

PG8975177 2,533 1.05 2,659.65 06/20/2012

BA4215180 1,352 5.10 6,895.20 06/29/2012

PG8935177 4,802 1.05 5,042.10 06/29/2012

DESCRIPTION

ITEM UNITS LF662327

REMOVE AND RESET EXISTING MEDIAN TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 100 16.00 1,600.00 09/20/2011

AX5175277 380 8.00 3,040.00 11/22/2011

XY2325177 3,000 10.00 30,000.00 06/04/2012

DESCRIPTION

ITEM UNITS EA662345

TYPE E TRAFFIC BARRIER END TREATMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 1 20,000.00 20,000.00 09/20/2011

XY2325177 1 16,000.00 16,000.00 06/04/2012
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DESCRIPTION

ITEM UNITS EA662350

TYPE E TRAFFIC BARRIER END TREATMENT 1 BAY, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2255777 2 1,500.00 3,000.00 09/20/2011

XY2265377 2 3,000.00 6,000.00 09/20/2011

CE3975132 2 1,000.00 2,000.00 05/10/2012

DESCRIPTION

ITEM UNITS EA662355

TYPE E TRAFFIC BARRIER END TREATMENT 2 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 2 4,000.00 8,000.00 09/20/2011

DESCRIPTION

ITEM UNITS EA662360

TYPE E TRAFFIC BARRIER END TREATMENT 3 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2255777 3 3,500.00 10,500.00 09/20/2011

XY2265377 1 6,000.00 6,000.00 09/20/2011

AL4195176 2 17,000.00 34,000.00 09/23/2011

DESCRIPTION

ITEM UNITS EA662365

TYPE E TRAFFIC BARRIER END TREATMENT 4 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 1 7,000.00 7,000.00 09/20/2011

DESCRIPTION

ITEM UNITS EA662370

TYPE E TRAFFIC BARRIER END TREATMENT 6 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 1 8,000.00 8,000.00 09/20/2011

477D21413 5 6,000.00 30,000.00 01/09/2012

FR5695177 1 19,050.00 19,050.00 03/08/2012

DESCRIPTION

ITEM UNITS EA662375

TYPE E TRAFFIC BARRIER END TREATMENT 8 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 1 10,500.00 10,500.00 09/20/2011

477D21413 5 8,000.00 40,000.00 01/09/2012
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DESCRIPTION

ITEM UNITS EA662380

TYPE E TRAFFIC BARRIER END TREATMENT 9 BAYS, ANY WIDTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 1 14,466.00 14,466.00 09/20/2011

DESCRIPTION

ITEM UNITS LF670190

TRAFFIC BARRIER W BEAM SHORT RADII

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2355132 29 20.00 580.00 11/22/2011

CH2185132 195 16.00 3,120.00 01/09/2012

CH2195132 379 18.50 7,011.50 02/29/2012

DESCRIPTION

ITEM UNITS EA670200

W BEAM BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 120 9.50 1,140.00 07/07/2011

PG1185177 180 6.34 1,141.20 07/19/2011

BA1545177 125 5.00 625.00 07/29/2011

BA1475177 70 6.60 462.00 08/31/2011

BA9765277 120 6.60 792.00 08/31/2011

BA8775177 100 5.50 550.00 09/19/2011

XY2255777 150 5.00 750.00 09/20/2011

AL4195176 44 5.30 233.20 09/23/2011

XX4395185 100 6.00 600.00 10/05/2011

XY2245185 100 6.00 600.00 10/05/2011

CL4455180 4 6.50 26.00 11/10/2011

XY1255185 100 6.10 610.00 11/14/2011

MO5235180 66 6.50 429.00 11/30/2011

GA2045132 975 4.00 3,900.00 12/06/2011

477D21413 1,000 1.50 1,500.00 01/09/2012

CO3785180 17 3.50 59.50 01/12/2012

4772161413 100 .01 1.00 01/26/2012

HO4585177 120 5.25 630.00 02/10/2012

FR4185180 35 5.30 185.50 03/03/2012

AA4935130 10 10.00 100.00 03/08/2012

AA2595180 10 5.00 50.00 03/13/2012

HA3485270 15 7.00 105.00 03/13/2012

MO1015180 12 11.00 132.00 03/21/2012

BA1345180 70 6.00 420.00 03/26/2012

FR5305180 12 7.00 84.00 03/28/2012
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DESCRIPTION

ITEM UNITS EA670200

W BEAM BARRIER REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6325187 10 8.80 88.00 04/20/2012

QA4795180 6 6.35 38.10 04/24/2012

BA9705277 130 6.20 806.00 05/02/2012

FR4575180 10 10.00 100.00 05/02/2012

PG8925177 60 7.00 420.00 05/02/2012

TA4865132 350 5.00 1,750.00 05/08/2012

CE3975132 1,500 4.00 6,000.00 05/10/2012

WA3255180 33 9.00 297.00 05/10/2012

BA9445176 8 7.00 56.00 06/04/2012

XY2325177 400 5.50 2,200.00 06/04/2012

FR6345177 85 6.00 510.00 06/20/2012

PG8975177 100 7.40 740.00 06/20/2012

BA4215180 30 10.20 306.00 06/29/2012

DESCRIPTION

ITEM UNITS EA670205

RAIL RIDERS TRAFFIC BARRIER W BEAM REFLECTIVE DELINEATORS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 10 6.50 65.00 09/16/2011

XY2255777 2,500 2.00 5,000.00 09/20/2011

XY2265377 3,000 6.00 18,000.00 09/20/2011

HO2355132 568 6.00 3,408.00 11/22/2011

477D21413 1,000 1.50 1,500.00 01/09/2012

CH2185132 313 5.00 1,565.00 01/09/2012

4770011414 1,000 2.65 2,650.00 01/26/2012

4772161413 100 .01 1.00 01/26/2012

HO2425185 2 9.00 18.00 02/01/2012

HO4585177 120 5.25 630.00 02/10/2012

CH2195132 230 4.00 920.00 02/29/2012

477D41413 600 2.00 1,200.00 03/09/2012

BA7965132 100 4.00 400.00 03/26/2012

4770251414 600 3.00 1,800.00 04/24/2012

4771161414 100 .01 1.00 04/24/2012

PG8965177 30 7.00 210.00 05/10/2012

FR5045180 22 20.00 440.00 05/15/2012

MO1115177 25 13.00 325.00 05/22/2012
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DESCRIPTION

ITEM UNITS EA670210

POST MOUNTED DELINEATOR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 50 47.00 2,350.00 09/23/2011

AX5175277 165 35.00 5,775.00 11/22/2011

GA2045132 280 30.00 8,400.00 12/06/2011

WA3775176 50 42.00 2,100.00 12/19/2011

FR4185180 14 52.00 728.00 03/03/2012

FR5695177 95 37.00 3,515.00 03/08/2012

BA7965132 305 35.00 10,675.00 03/26/2012

XX3615176 50 35.50 1,775.00 04/24/2012

AL4385177 65 42.40 2,756.00 05/08/2012

WA3255180 4 55.00 220.00 05/10/2012

MO1115177 15 190.00 2,850.00 05/22/2012

GA3715177 370 40.00 14,800.00 06/20/2012

BA4215180 40 44.00 1,760.00 06/29/2012

DESCRIPTION

ITEM UNITS LF690122

5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531414 500 6.00 3,000.00 12/16/2011

HA3485270 200 15.00 3,000.00 03/13/2012

DESCRIPTION

ITEM UNITS LF690124

6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 2,500 18.00 45,000.00 10/21/2011

459D51413SB 7,500 20.00 150,000.00 10/21/2011

4591531414 2,000 12.00 24,000.00 12/16/2011

FR4185180 856 25.90 22,170.40 03/03/2012

HA3485270 150 24.00 3,600.00 03/13/2012

WA3255180 180 25.00 4,500.00 05/10/2012

DESCRIPTION

ITEM UNITS LF690126

8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 2,500 21.00 52,500.00 10/21/2011

459D51413SB 3,000 23.00 69,000.00 10/21/2011

4591531414 1,000 14.00 14,000.00 12/16/2011
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DESCRIPTION

ITEM UNITS LF690134

6 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 1,500 23.00 34,500.00 10/21/2011

459D51413SB 1,000 25.00 25,000.00 10/21/2011

4591531414 500 16.00 8,000.00 12/16/2011

DESCRIPTION

ITEM UNITS LF690136

8 FOOT GALVANIZED CHAIN LINK FENCE WITH BLACK BONDEDVINYL COATING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 1,000 26.00 26,000.00 10/21/2011

459D51413SB 1,000 28.00 28,000.00 10/21/2011

AX3775460 984 31.00 30,504.00 05/29/2012

DESCRIPTION

ITEM UNITS EA691282

TERMINAL POST FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531414 6 50.00 300.00 12/16/2011

HA3485270 6 100.00 600.00 03/13/2012

DESCRIPTION

ITEM UNITS EA691284

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 100 160.00 16,000.00 10/21/2011

459D51413SB 135 180.00 24,300.00 10/21/2011

4591531414 10 90.00 900.00 12/16/2011

HA3485270 4 105.00 420.00 03/13/2012

WA3255180 1 360.00 360.00 05/10/2012

DESCRIPTION

ITEM UNITS EA691286

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 25 230.00 5,750.00 10/21/2011

459D51413SB 30 250.00 7,500.00 10/21/2011

4591531414 10 100.00 1,000.00 12/16/2011
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DESCRIPTION

ITEM UNITS EA691292

TERMINAL POST FOR 6 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 15 200.00 3,000.00 10/21/2011

459D51413SB 20 200.00 4,000.00 10/21/2011

4591531414 10 125.00 1,250.00 12/16/2011

FR4185180 12 160.00 1,920.00 03/03/2012

DESCRIPTION

ITEM UNITS EA691294

TERMINAL POST FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 15 270.00 4,050.00 10/21/2011

459D51413SB 15 270.00 4,050.00 10/21/2011

AX3775460 24 235.00 5,640.00 05/29/2012

DESCRIPTION

ITEM UNITS EA692200

6 FOOT GATE FOR 5 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4591531414 2 200.00 400.00 12/16/2011

HA3485270 2 385.00 770.00 03/13/2012

DESCRIPTION

ITEM UNITS EA692392

12 FOOT GATE FOR 6 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 5 750.00 3,750.00 10/21/2011

459D51413SB 10 1,000.00 10,000.00 10/21/2011

4591531414 2 450.00 900.00 12/16/2011

DESCRIPTION

ITEM UNITS EA692394

12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 5 850.00 4,250.00 10/21/2011

459D51413SB 6 1,075.00 6,450.00 10/21/2011

4591531414 2 500.00 1,000.00 12/16/2011
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DESCRIPTION

ITEM UNITS EA692502

12 FOOT GATE FOR 6 FOOT GALVANIZED CHIAN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 5 850.00 4,250.00 10/21/2011

459D51413SB 4 1,200.00 4,800.00 10/21/2011

4591531414 2 500.00 1,000.00 12/16/2011

DESCRIPTION

ITEM UNITS EA692504

12 FOOT GATE FOR 8 FOOT GALVANIZED CHAIN LINK FENCE WITHBLACK BONDED VINYL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 5 950.00 4,750.00 10/21/2011

459D51413SB 4 1,300.00 5,200.00 10/21/2011

4591531414 2 550.00 1,100.00 12/16/2011

DESCRIPTION

ITEM UNITS LF693104

4 FOOT FARM TYPE FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5305180 287 20.00 5,740.00 03/28/2012

WA3255180 170 16.00 2,720.00 05/10/2012

DESCRIPTION

ITEM UNITS LF695183

REMOVE AND RESET EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 2,500 7.00 17,500.00 10/21/2011

459D51413SB 7,500 7.80 58,500.00 10/21/2011

4591531414 1,000 1.50 1,500.00 12/16/2011

PG6325187 25 40.00 1,000.00 04/20/2012

415D11414 300 5.00 1,500.00 05/08/2012

XY2335177 300 16.00 4,800.00 06/04/2012

BA4215180 326 26.01 8,479.26 06/29/2012

DESCRIPTION

ITEM UNITS LF695190

REMOVE AND DISPOSE OF EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 1,000 4.00 4,000.00 10/21/2011

459D51413SB 2,000 6.00 12,000.00 10/21/2011

4591531414 1,000 1.50 1,500.00 12/16/2011

FR4185180 856 11.00 9,416.00 03/03/2012
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DESCRIPTION

ITEM UNITS LF695190

REMOVE AND DISPOSE OF EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5305180 287 5.00 1,435.00 03/28/2012

MO2235176 135 3.47 468.45 04/12/2012

FR4575180 641 5.00 3,205.00 05/02/2012

DESCRIPTION

ITEM UNITS LF695195

REMOVE AND SALVAGE EXISTING FENCE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

459D41413SB 1,500 3.75 5,625.00 10/21/2011

459D51413SB 1,000 5.00 5,000.00 10/21/2011

4591531414 500 1.00 500.00 12/16/2011

DESCRIPTION

ITEM UNITS CY697009

CONCRETE STEPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA3405177 3 750.00 2,250.00 06/20/2012

DESCRIPTION

ITEM UNITS LF699005

REALIGN EXISTING TRAFFIC BARRIER W BEAM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2265377 500 6.00 3,000.00 09/20/2011

477D21413 5,000 7.00 35,000.00 01/09/2012

4770011414 1,000 7.00 7,000.00 01/26/2012

4772161413 10,000 .25 2,500.00 01/26/2012

477D41413 50,000 5.00 250,000.00 03/09/2012

4770251414 10,000 1.00 10,000.00 04/24/2012

4771161414 3,500 .10 350.00 04/24/2012

DESCRIPTION

ITEM UNITS EA699010

TRAFFIC BARRIER POST OFFSET BLOCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

477D21413 200 30.00 6,000.00 01/09/2012

4770011414 600 15.00 9,000.00 01/26/2012

4772161413 1,000 3.50 3,500.00 01/26/2012

477D41413 2,500 10.00 25,000.00 03/09/2012

4771161414 1,200 1.00 1,200.00 04/24/2012
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DESCRIPTION

ITEM UNITS TON699050

HOT MIX ASPHALT FOR SHOULDER REPAIR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY1275477 500 150.00 75,000.00 06/29/2012

DESCRIPTION

ITEM UNITS CY701205

PLACING FURNISHED SUBSOIL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 45 53.00 2,385.00 09/23/2011

BA1365187 1,210 40.00 48,400.00 03/06/2012

WA3515130 2,930 1.50 4,395.00 05/22/2012

PG8935177 9 16.00 144.00 06/29/2012

DESCRIPTION

ITEM UNITS SY701210

PLACING FURNISHED SUBSOIL 6 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1545177 50 31.25 1,562.50 07/29/2011

MO1185177 200 11.30 2,260.00 05/03/2012

MO1115177 300 15.00 4,500.00 05/22/2012

DESCRIPTION

ITEM UNITS SY701212

PLACING FURNISHED SUBSOIL 12 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8985177 21 26.50 556.50 05/02/2012

MO1135177 375 15.00 5,625.00 05/22/2012

DESCRIPTION

ITEM UNITS SY701325

PLACING SALVAGED TOPSOIL 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 100 10.00 1,000.00 07/07/2011

AX3765B60 400 3.50 1,400.00 09/28/2011

AX3765660 27,028 1.00 27,028.00 12/16/2011

AX3765G60 25,749 1.60 41,198.40 01/12/2012

CO4525280 125 10.00 1,250.00 04/04/2012

FR4575180 25 4.00 100.00 05/02/2012
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DESCRIPTION

ITEM UNITS SY701345

PLACING SALVAGED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 11,000 3.15 34,650.00 08/31/2011

BA8775177 500 5.00 2,500.00 09/19/2011

AX3765260 3,314 3.75 12,427.50 09/28/2011

AX3765660 1,650 1.00 1,650.00 12/16/2011

BA6125187 1,890 2.75 5,197.50 01/09/2012

BA1365187 1,425 4.90 6,982.50 03/06/2012

CO4525280 575 5.25 3,018.75 04/04/2012

FR4575180 1,215 4.00 4,860.00 05/02/2012

415D11414 2,000 4.50 9,000.00 05/08/2012

AX3775460 74,290 .75 55,717.50 05/29/2012

BA9445176 1,071 1.50 1,606.50 06/04/2012

XY2335177 2,000 6.70 13,400.00 06/04/2012

DESCRIPTION

ITEM UNITS SY701365

PLACING SALVAGED TOPSOIL 6 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765460 7,700 1.39 10,703.00 11/22/2011

CO4525280 4,500 1.75 7,875.00 04/04/2012

AX3775460 40,512 1.00 40,512.00 05/29/2012

DESCRIPTION

ITEM UNITS CY704300

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CH2185132 32 35.00 1,120.00 01/09/2012

BA7965132 30 50.00 1,500.00 03/26/2012

PG8925177 40 50.00 2,000.00 05/02/2012

CE3455130 6 44.00 264.00 05/08/2012

TA4865132 50 100.00 5,000.00 05/08/2012

FR6015130 20 38.00 760.00 05/15/2012

AX8595524SBR 40 48.00 1,920.00 05/22/2012

DESCRIPTION

ITEM UNITS SY704305

PLACING FURNISHED TOPSOIL FOR GRADING ADJUSTMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1115177 2,800 7.85 21,980.00 05/22/2012
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DESCRIPTION

ITEM UNITS SY704325

PLACING FURNISHED TOPSOIL 2 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 200 15.00 3,000.00 08/12/2011

BA6165187 230 4.00 920.00 08/31/2011

CL3555176 660 2.30 1,518.00 09/16/2011

AL4195176 477 5.00 2,385.00 09/23/2011

CL4455180 95 5.25 498.75 11/10/2011

CA3755174 1,700 7.10 12,070.00 11/15/2011

MO5935770 5,160 2.77 14,293.20 11/29/2011

MO5235180 20 58.00 1,160.00 11/30/2011

WA3775176 2,000 2.50 5,000.00 12/19/2011

BA6125187 2,015 2.75 5,541.25 01/09/2012

MO5935570 5,876 4.00 23,504.00 01/09/2012

AA2085176 750 2.85 2,137.50 02/10/2012

FR4185180 4,000 2.25 9,000.00 03/03/2012

FR4185180 800 3.45 2,760.00 03/03/2012

AA4935130 15,200 1.75 26,600.00 03/08/2012

MO5985187 540 4.00 2,160.00 03/13/2012

FR5305180 83 4.00 332.00 03/28/2012

MO1195177 500 6.00 3,000.00 04/20/2012

PG6325187 500 4.00 2,000.00 04/20/2012

QA4795180 1,250 2.40 3,000.00 04/24/2012

XX3615176 3,000 4.80 14,400.00 04/24/2012

BA9705277 9,070 2.50 22,675.00 05/02/2012

MO1125177 300 7.00 2,100.00 05/03/2012

MO1185177 550 8.00 4,400.00 05/03/2012

AL4385177 500 5.25 2,625.00 05/08/2012

PG8965177 1,800 2.00 3,600.00 05/10/2012

WA3255180 1,000 3.50 3,500.00 05/10/2012

FR5045180 325 11.00 3,575.00 05/15/2012

FR6015130 901 3.50 3,153.50 05/15/2012

MO1165177 165 2.00 330.00 05/22/2012

WA3515130 3,100 4.90 15,190.00 05/22/2012

GA3715177 1,200 4.90 5,880.00 06/20/2012

PG8975177 500 6.90 3,450.00 06/20/2012

BA4215180 7,950 2.97 23,611.50 06/29/2012
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DESCRIPTION

ITEM UNITS SY704345

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 100 10.00 1,000.00 07/07/2011

AX2645182 100 30.00 3,000.00 07/19/2011

PG1185177 150 8.77 1,315.50 07/19/2011

BA1615177 350 11.00 3,850.00 07/22/2011

AX2645482 100 2.50 250.00 07/25/2011

BA1545177 90 18.00 1,620.00 07/29/2011

AX2645382 100 2.50 250.00 08/12/2011

XX1285133 3,000 8.00 24,000.00 08/18/2011

HA3885177 50 9.60 480.00 08/22/2011

AX2645282 100 7.03 703.00 08/23/2011

HA3875177 50 11.00 550.00 08/23/2011

BA6165187 4,540 6.00 27,240.00 08/31/2011

MO5185177 50 8.00 400.00 09/06/2011

AA8275178 4,250 11.00 46,750.00 09/14/2011

CL3555176 2,680 5.20 13,936.00 09/16/2011

AL4195176 7,325 5.50 40,287.50 09/23/2011

AX3765260 2,527 6.00 15,162.00 09/28/2011

AX3765B60 4,864 6.00 29,184.00 09/28/2011

PG9365177 500 7.00 3,500.00 10/20/2011

CL4455180 30 15.00 450.00 11/10/2011

CA3755174 1,000 9.38 9,380.00 11/15/2011

MO5235180 100 15.00 1,500.00 11/30/2011

AT7995382 100 9.00 900.00 12/02/2011

GA2045132 500 15.00 7,500.00 12/06/2011

CE3785177 410 5.00 2,050.00 12/19/2011

BA5735177 260 13.00 3,380.00 01/03/2012

BA6125187 895 6.75 6,041.25 01/09/2012

CO3785180 350 10.00 3,500.00 01/12/2012

AX1585A74 5,000 4.00 20,000.00 01/13/2012

AX9295182 100 35.00 3,500.00 02/09/2012

AA2085176 2,550 5.65 14,407.50 02/10/2012

BA1365187 3,275 6.00 19,650.00 03/06/2012

AA2595180 9,834 4.50 44,253.00 03/13/2012

HA3485270 4,700 6.35 29,845.00 03/13/2012

BA1345180 110 8.00 880.00 03/26/2012

FR5305180 3,210 4.00 12,840.00 03/28/2012

MO2235176 1,000 4.40 4,400.00 04/12/2012

PG6325187 700 8.00 5,600.00 04/20/2012
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DESCRIPTION

ITEM UNITS SY704345

PLACING FURNISHED TOPSOIL 4 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4795180 725 4.75 3,443.75 04/24/2012

BA9705277 228 6.50 1,482.00 05/02/2012

FR4575180 2,285 4.60 10,511.00 05/02/2012

PG8985177 340 7.45 2,533.00 05/02/2012

415D11414 2,000 5.00 10,000.00 05/08/2012

CE3455130 2,495 4.85 12,100.75 05/08/2012

WA3255180 25,000 3.75 93,750.00 05/10/2012

FR5045180 2,535 8.00 20,280.00 05/15/2012

FR6015130 925 5.00 4,625.00 05/15/2012

MO1135177 1,785 7.50 13,387.50 05/22/2012

PG9045177 1,600 3.89 6,224.00 05/22/2012

WA3515130 9,300 6.20 57,660.00 05/22/2012

AX3775460 10,147 3.60 36,529.20 05/29/2012

BA9445176 4,284 4.00 17,136.00 06/04/2012

XY2335177 2,000 9.80 19,600.00 06/04/2012

QA3405177 2,150 8.00 17,200.00 06/20/2012

BA4215180 6,000 6.12 36,720.00 06/29/2012

PG8935177 510 10.00 5,100.00 06/29/2012

FR4185180 8,500 4.00 34,000.00 03/03/2012

FR4185180 400 6.00 2,400.00 03/03/2012

DESCRIPTION

ITEM UNITS SY704365

PLACING FURNISHED TOPSOIL 6 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765460 21,675 7.10 153,892.50 11/22/2011

DESCRIPTION

ITEM UNITS LB705400

TEMPORARY SEED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

440D31413 50 28.00 1,400.00 08/12/2011

HA3875177 50 13.00 650.00 08/23/2011

BA6165187 2,000 7.90 15,800.00 08/31/2011

CL3555176 150 13.00 1,950.00 09/16/2011

BA8775177 300 2.25 675.00 09/19/2011

AL4195176 370 15.50 5,735.00 09/23/2011

AX3765260 165 15.00 2,475.00 09/28/2011

AX3765B60 465 10.50 4,882.50 09/28/2011
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DESCRIPTION

ITEM UNITS LB705400

TEMPORARY SEED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL4455180 10 15.00 150.00 11/10/2011

AX3765460 460 10.55 4,853.00 11/22/2011

MO5235180 25 20.00 500.00 11/30/2011

GA2045132 50 20.00 1,000.00 12/06/2011

AX3765660 1,550 1.50 2,325.00 12/16/2011

BA6125187 160 15.75 2,520.00 01/09/2012

CO3785180 10 55.00 550.00 01/12/2012

AA2085176 175 10.25 1,793.75 02/10/2012

FR4185180 1,028 11.00 11,308.00 03/03/2012

FR4185180 201 11.00 2,211.00 03/03/2012

BA1365187 250 8.00 2,000.00 03/06/2012

AA4935130 480 10.00 4,800.00 03/08/2012

AA2595180 62 9.50 589.00 03/13/2012

BA1345180 100 10.00 1,000.00 03/26/2012

CO4525280 40 15.00 600.00 04/04/2012

QA4795180 50 20.10 1,005.00 04/24/2012

FR4575180 100 10.00 1,000.00 05/02/2012

PG8985177 15 15.90 238.50 05/02/2012

WA3255180 750 12.00 9,000.00 05/10/2012

FR5045180 40 30.00 1,200.00 05/15/2012

FR6015130 115 11.00 1,265.00 05/15/2012

MO1135177 45 12.00 540.00 05/22/2012

AX3775460 1,500 15.00 22,500.00 05/29/2012

BA9445176 250 16.00 4,000.00 06/04/2012

XY2335177 100 26.00 2,600.00 06/04/2012

AX3785260 1,462 6.50 9,503.00 06/06/2012

QA3405177 150 20.00 3,000.00 06/20/2012

BA4215180 950 8.16 7,752.00 06/29/2012

DESCRIPTION

ITEM UNITS SY705412

TEMPORARY MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 7,900 .25 1,975.00 07/19/2011

440D31413 200 5.00 1,000.00 08/12/2011

HA3885177 50 1.00 50.00 08/22/2011

HA3875177 250 1.00 250.00 08/23/2011

BA6165187 20,500 .31 6,355.00 08/31/2011
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DESCRIPTION

ITEM UNITS SY705412

TEMPORARY MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 3,600 .34 1,224.00 09/16/2011

BA8775177 1,000 .50 500.00 09/19/2011

AL4195176 13,025 .15 1,953.75 09/23/2011

AX3765260 6,350 .30 1,905.00 09/28/2011

AX3765B60 950 .52 494.00 09/28/2011

HO2355132 500 1.00 500.00 11/22/2011

MO5935770 4,600 .33 1,518.00 11/29/2011

MO5235180 200 1.70 340.00 11/30/2011

AT7995382 20,500 .45 9,225.00 12/02/2011

GA2045132 500 1.50 750.00 12/06/2011

AX3765660 35,300 .50 17,650.00 12/16/2011

CE3785177 410 1.30 533.00 12/19/2011

WA3775176 2,500 .80 2,000.00 12/19/2011

BA5735177 300 .95 285.00 01/03/2012

BA6125187 465 1.26 585.90 01/09/2012

MO5935570 7,000 1.00 7,000.00 01/09/2012

CO3785180 100 9.00 900.00 01/12/2012

AX9295182 20,500 .48 9,840.00 02/09/2012

FR4185180 39,407 .50 19,703.50 03/03/2012

FR4185180 7,681 .50 3,840.50 03/03/2012

BA1365187 8,390 .31 2,600.90 03/06/2012

AA4935130 1,548 1.00 1,548.00 03/08/2012

FR5695177 6,000 .30 1,800.00 03/08/2012

AA2595180 9,510 .25 2,377.50 03/13/2012

HA3485270 5,300 .45 2,385.00 03/13/2012

MO5985187 479 3.00 1,437.00 03/13/2012

BA1345180 100 1.00 100.00 03/26/2012

FR5305180 5,565 .44 2,448.60 03/28/2012

CO4525280 1,460 1.00 1,460.00 04/04/2012

MO2235176 4,000 1.00 4,000.00 04/12/2012

MO1195177 500 .01 5.00 04/20/2012

PG6325187 1,680 .45 756.00 04/20/2012

QA4795180 1,785 .65 1,160.25 04/24/2012

XX3615176 3,500 .20 700.00 04/24/2012

BA9705277 8,750 .50 4,375.00 05/02/2012

FR4575180 3,525 .60 2,115.00 05/02/2012

PG8925177 350 1.00 350.00 05/02/2012

PG8985177 360 .85 306.00 05/02/2012
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DESCRIPTION

ITEM UNITS SY705412

TEMPORARY MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1125177 300 .01 3.00 05/03/2012

MO1185177 2,500 .01 25.00 05/03/2012

AL4385177 550 2.30 1,265.00 05/08/2012

CE3455130 2,870 .40 1,148.00 05/08/2012

TA4865132 530 1.00 530.00 05/08/2012

PG8965177 2,800 .50 1,400.00 05/10/2012

WA3255180 6,200 .35 2,170.00 05/10/2012

FR5045180 30,000 .60 18,000.00 05/15/2012

FR6015130 4,360 .60 2,616.00 05/15/2012

MO1115177 5,000 .01 50.00 05/22/2012

MO1135177 1,875 .40 750.00 05/22/2012

MO1165177 200 .50 100.00 05/22/2012

PG9045177 700 .50 350.00 05/22/2012

WA3515130 1,850 .40 740.00 05/22/2012

AX3775460 50,138 .40 20,055.20 05/29/2012

BA9445176 9,000 .44 3,960.00 06/04/2012

XY2335177 2,000 2.60 5,200.00 06/04/2012

AX3785260 56,650 .17 9,630.50 06/06/2012

PG8975177 500 .55 275.00 06/20/2012

QA3405177 1,250 1.00 1,250.00 06/20/2012

BA4215180 31,390 .41 12,869.90 06/29/2012

PG8935177 468 .65 304.20 06/29/2012

DESCRIPTION

ITEM UNITS SY705500

TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 15,400 1.20 18,480.00 07/19/2011

PG1185177 7,900 .25 1,975.00 07/19/2011

XY2275577 500 5.00 2,500.00 07/22/2011

AX2645482 20,500 1.00 20,500.00 07/25/2011

BA1545177 90 10.00 900.00 07/29/2011

AX2645382 10,000 1.00 10,000.00 08/12/2011

AX2645282 10,000 .76 7,600.00 08/23/2011

MO5625176 2,000 1.00 2,000.00 08/24/2011

BA6165187 18,620 .79 14,709.80 08/31/2011

CL3555176 3,340 .60 2,004.00 09/16/2011

AL4195176 10,350 .60 6,210.00 09/23/2011
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DESCRIPTION

ITEM UNITS SY705500

TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765260 6,350 .65 4,127.50 09/28/2011

AX3765B60 4,998 .70 3,498.60 09/28/2011

CL4455180 125 1.00 125.00 11/10/2011

CA3755174 2,600 1.20 3,120.00 11/15/2011

AX3765460 177,628 .63 111,905.64 11/22/2011

AT7995382 20,500 .75 15,375.00 12/02/2011

GA2045132 500 2.00 1,000.00 12/06/2011

AX3765660 19,013 .60 11,407.80 12/16/2011

CE3785177 410 3.20 1,312.00 12/19/2011

WA3775176 2,000 4.00 8,000.00 12/19/2011

BA6125187 4,625 .72 3,330.00 01/09/2012

CH2185132 365 5.00 1,825.00 01/09/2012

CO3785180 500 2.80 1,400.00 01/12/2012

AX1585A74 10,000 1.05 10,500.00 01/13/2012

AX9295182 20,500 1.02 20,910.00 02/09/2012

AA2085176 3,300 .61 2,013.00 02/10/2012

FR4185180 6,600 .65 4,290.00 03/03/2012

FR4185180 1,200 .65 780.00 03/03/2012

BA1365187 4,935 .63 3,109.05 03/06/2012

AA4935130 4,110 1.00 4,110.00 03/08/2012

FR5695177 6,000 .55 3,300.00 03/08/2012

AA2595180 3,261 .65 2,119.65 03/13/2012

HA3485270 4,920 .90 4,428.00 03/13/2012

BA1345180 110 6.50 715.00 03/26/2012

BA7965132 5,000 1.50 7,500.00 03/26/2012

FR5305180 5,300 .66 3,498.00 03/28/2012

CO4525280 6,015 1.20 7,218.00 04/04/2012

QA4795180 1,250 1.60 2,000.00 04/24/2012

XX3615176 3,000 .40 1,200.00 04/24/2012

BA9705277 9,000 .35 3,150.00 05/02/2012

FR4575180 3,525 1.00 3,525.00 05/02/2012

AL4385177 500 3.60 1,800.00 05/08/2012

TA4865132 450 1.00 450.00 05/08/2012

PG8965177 1,800 .50 900.00 05/10/2012

WA3255180 40,000 .55 22,000.00 05/10/2012

FR5045180 2,860 2.00 5,720.00 05/15/2012

FR6015130 7,024 1.05 7,375.20 05/15/2012

WA3515130 11,500 .65 7,475.00 05/22/2012
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DESCRIPTION

ITEM UNITS SY705500

TURFGRASS ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775460 114,801 .75 86,100.75 05/29/2012

BA9445176 1,355 .75 1,016.25 06/04/2012

AX3785260 3,325 2.00 6,650.00 06/06/2012

GA3715177 1,200 1.00 1,200.00 06/20/2012

QA3405177 775 1.00 775.00 06/20/2012

BA4215180 10,450 .61 6,374.50 06/29/2012

PG8935177 510 .75 382.50 06/29/2012

DESCRIPTION

ITEM UNITS TON705510

APPLYING LIMESTONE TO SALVAGED TOPSOIL AND NONTOPSOILED AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775460 30 1,000.00 30,000.00 05/29/2012

DESCRIPTION

ITEM UNITS TON705520

APPLYING SULFUR TO SALVAGED TOPSOIL AND NONTOPSOILED AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 1,420.00 1,420.00 08/31/2011

AX3775460 10 1,000.00 10,000.00 05/29/2012

DESCRIPTION

ITEM UNITS TON705530

APPLYING GYPSUM TO SALVAGED TOPSOIL AND NONTOPSOILED AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775460 10 2,100.00 21,000.00 05/29/2012

DESCRIPTION

ITEM UNITS CY705540

APPLYING COMPOST TO SALVAGED TOPSOIL AND NONTOPSOILED AREAS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4575180 7 50.00 350.00 05/02/2012

AX3775460 2,500 53.00 132,500.00 05/29/2012

DESCRIPTION

ITEM UNITS LB705560

REFERTILIZING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775460 6,000 8.00 48,000.00 05/29/2012
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DESCRIPTION

ITEM UNITS HR705570

TRACTOR AND HAND MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4935130 3 300.00 900.00 03/08/2012

AX3775460 150 55.00 8,250.00 05/29/2012

QA3405177 20 50.00 1,000.00 06/20/2012

DESCRIPTION

ITEM UNITS SY706100

UPLAND SHRUB SEEDING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1,194 1.35 1,611.90 03/03/2012

AA2595180 1,377 5.00 6,885.00 03/13/2012

DESCRIPTION

ITEM UNITS SY707400

UPLAND MEADOW ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 15,400 2.50 38,500.00 07/19/2011

AX2645482 20,500 5.00 102,500.00 07/25/2011

AX2645382 10,000 1.50 15,000.00 08/12/2011

AX2645282 10,000 .94 9,400.00 08/23/2011

BA6165187 7,556 1.05 7,933.80 08/31/2011

AX1585A74 1,500 3.05 4,575.00 01/13/2012

FR4185180 3,256 1.35 4,395.60 03/03/2012

AA4935130 3,932 1.50 5,898.00 03/08/2012

AA2595180 2,148 .75 1,611.00 03/13/2012

CO4525280 8,850 1.25 11,062.50 04/04/2012

AX3775460 14,000 1.90 26,600.00 05/29/2012

DESCRIPTION

ITEM UNITS SY707410

LOWLAND MEADOW ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 15,400 2.00 30,800.00 07/19/2011

AX2645482 20,500 5.00 102,500.00 07/25/2011

AX2645382 10,000 2.00 20,000.00 08/12/2011

AX2645282 10,000 .88 8,800.00 08/23/2011

AT7995382 20,500 1.40 28,700.00 12/02/2011

AX1585A74 1,500 2.75 4,125.00 01/13/2012

AX9295182 20,500 1.26 25,830.00 02/09/2012

FR4185180 1,415 1.30 1,839.50 03/03/2012
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DESCRIPTION

ITEM UNITS SY707410

LOWLAND MEADOW ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA2595180 271 .75 203.25 03/13/2012

HA3485270 400 1.75 700.00 03/13/2012

FR4575180 360 2.00 720.00 05/02/2012

BA9445176 420 2.75 1,155.00 06/04/2012

DESCRIPTION

ITEM UNITS SY707420

WET MEADOW ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1,321 1.05 1,387.05 08/31/2011

CO4525280 2,465 1.40 3,451.00 04/04/2012

AX3775460 4,000 2.85 11,400.00 05/29/2012

AX3785260 300 10.85 3,255.00 06/06/2012

DESCRIPTION

ITEM UNITS UD708010

VEGETATION MANAGEMENT CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3785260 60 1,295.00 77,700.00 06/06/2012

DESCRIPTION

ITEM UNITS SY708220

TURFGRASS SOD ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 200 5.00 1,000.00 07/07/2011

BA1615177 350 5.75 2,012.50 07/22/2011

XX1285133 3,480 6.00 20,880.00 08/18/2011

HA3885177 50 10.00 500.00 08/22/2011

HA3875177 50 7.50 375.00 08/23/2011

BA6165187 1,620 4.20 6,804.00 08/31/2011

MO5185177 50 8.00 400.00 09/06/2011

AA8275178 4,820 12.00 57,840.00 09/14/2011

BA8775177 500 4.50 2,250.00 09/19/2011

AL4195176 1,000 5.30 5,300.00 09/23/2011

AX3765B60 6,090 2.80 17,052.00 09/28/2011

AX3765U60 2,420 6.50 15,730.00 09/28/2011

AX3765X60 848 4.40 3,731.20 10/05/2011

PG9365177 500 7.00 3,500.00 10/20/2011

MO5935770 5,160 3.05 15,738.00 11/29/2011
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DESCRIPTION

ITEM UNITS SY708220

TURFGRASS SOD ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5235180 120 7.40 888.00 11/30/2011

BA5735177 260 8.50 2,210.00 01/03/2012

BA6125187 175 5.50 962.50 01/09/2012

MO5935570 5,916 3.00 17,748.00 01/09/2012

AX1585A74 270 7.00 1,890.00 01/13/2012

AX2886114SBR 21,775 2.70 58,792.50 02/01/2012

AX2876114SBR 10,000 2.63 26,300.00 02/23/2012

AA4935130 7,124 4.00 28,496.00 03/08/2012

HA3485270 122 14.75 1,799.50 03/13/2012

MO5985187 540 5.00 2,700.00 03/13/2012

FR5305180 140 5.00 700.00 03/28/2012

MO2235176 1,000 6.00 6,000.00 04/12/2012

MO1195177 500 4.05 2,025.00 04/20/2012

PG6325187 1,200 4.50 5,400.00 04/20/2012

QA4795180 725 4.25 3,081.25 04/24/2012

BA9705277 228 6.00 1,368.00 05/02/2012

FR4575180 575 4.00 2,300.00 05/02/2012

PG8925177 400 3.00 1,200.00 05/02/2012

PG8985177 340 8.15 2,771.00 05/02/2012

AX8595624 182 4.00 728.00 05/03/2012

MO1125177 300 7.30 2,190.00 05/03/2012

MO1185177 525 11.30 5,932.50 05/03/2012

415D11414 1,000 2.50 2,500.00 05/08/2012

CE3455130 2,542 3.00 7,626.00 05/08/2012

FR5045180 3,180 6.00 19,080.00 05/15/2012

AX8595524SBR 8,896 2.45 21,795.20 05/22/2012

MO1115177 2,500 3.95 9,875.00 05/22/2012

MO1135177 1,785 3.95 7,050.75 05/22/2012

MO1165177 165 2.50 412.50 05/22/2012

PG9045177 1,600 2.00 3,200.00 05/22/2012

WA3515130 2,410 4.25 10,242.50 05/22/2012

AX3775460 1,950 4.50 8,775.00 05/29/2012

BA9445176 3,580 4.40 15,752.00 06/04/2012

XY2335177 1,000 6.00 6,000.00 06/04/2012

PG8975177 500 6.90 3,450.00 06/20/2012

QA3405177 1,400 10.25 14,350.00 06/20/2012

BA4215180 3,715 2.45 9,101.75 06/29/2012
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DESCRIPTION

ITEM UNITS SY709100

TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 15,400 2.50 38,500.00 07/19/2011

AX2645482 20,500 1.80 36,900.00 07/25/2011

AX2645382 10,000 1.80 18,000.00 08/12/2011

AX2645282 10,000 1.64 16,400.00 08/23/2011

MO5625176 1,600 1.65 2,640.00 08/24/2011

BA6165187 820 1.58 1,295.60 08/31/2011

CL3555176 350 1.73 605.50 09/16/2011

AL4195176 529 2.65 1,401.85 09/23/2011

AX3765260 225 3.00 675.00 09/28/2011

AX3765B60 2,425 1.85 4,486.25 09/28/2011

CL4455180 95 3.00 285.00 11/10/2011

XY2065177 500 4.00 2,000.00 11/14/2011

CA3755174 2,600 3.00 7,800.00 11/15/2011

AX3765460 1,423 1.79 2,547.17 11/22/2011

AT7995382 20,500 1.55 31,775.00 12/02/2011

AX3765660 10,529 .60 6,317.40 12/16/2011

CE3785177 410 4.75 1,947.50 12/19/2011

WA3775176 1,000 5.50 5,500.00 12/19/2011

AX1585A74 15,000 1.90 28,500.00 01/13/2012

AX9295182 20,500 2.10 43,050.00 02/09/2012

AA2085176 2,000 1.73 3,460.00 02/10/2012

FR4185180 4,000 1.75 7,000.00 03/03/2012

FR4185180 800 1.75 1,400.00 03/03/2012

BA1365187 300 1.60 480.00 03/06/2012

FR5695177 100 1.60 160.00 03/08/2012

AA2595180 1,605 1.25 2,006.25 03/13/2012

HA3485270 3,150 2.00 6,300.00 03/13/2012

FR5305180 261 1.65 430.65 03/28/2012

CO4525280 5,400 2.60 14,040.00 04/04/2012

XX3615176 1,000 4.00 4,000.00 04/24/2012

BA9705277 9,000 2.40 21,600.00 05/02/2012

FR4575180 50 3.00 150.00 05/02/2012

CE3455130 18 4.00 72.00 05/08/2012

PG8965177 1,800 .60 1,080.00 05/10/2012

WA3255180 5,100 1.75 8,925.00 05/10/2012

FR5045180 1,850 4.00 7,400.00 05/15/2012

FR6015130 901 3.00 2,703.00 05/15/2012

WA3515130 1,750 2.00 3,500.00 05/22/2012
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DESCRIPTION

ITEM UNITS SY709100

TYPE A SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775460 138 1.30 179.40 05/29/2012

BA9445176 550 2.00 1,100.00 06/04/2012

GA3715177 40 5.40 216.00 06/20/2012

QA3405177 800 2.50 2,000.00 06/20/2012

BA4215180 8,410 1.73 14,549.30 06/29/2012

PG8935177 510 1.70 867.00 06/29/2012

DESCRIPTION

ITEM UNITS SY709110

TYPE B SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 100 10.00 1,000.00 07/19/2011

PG1185177 150 5.29 793.50 07/19/2011

AX2645482 100 1.80 180.00 07/25/2011

AX2645382 100 1.80 180.00 08/12/2011

AX2645282 100 5.27 527.00 08/23/2011

BA6165187 600 5.80 3,480.00 08/31/2011

AL4195176 844 5.75 4,853.00 09/23/2011

AX3765260 222 6.50 1,443.00 09/28/2011

AX3765B60 800 7.00 5,600.00 09/28/2011

AT7995382 100 7.00 700.00 12/02/2011

BA6125187 1,625 6.05 9,831.25 01/09/2012

AX3765G60 1,590 5.75 9,142.50 01/12/2012

AX1585A74 200 11.00 2,200.00 01/13/2012

AX9295182 100 8.40 840.00 02/09/2012

FR4185180 1,338 5.50 7,359.00 03/03/2012

AA2595180 27 5.00 135.00 03/13/2012

HA3485270 1,014 6.65 6,743.10 03/13/2012

BA1345180 110 8.00 880.00 03/26/2012

AL4385177 500 6.10 3,050.00 05/08/2012

DESCRIPTION

ITEM UNITS SY709130

TYPE D SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 15,400 3.00 46,200.00 07/19/2011

AX2645482 20,500 1.80 36,900.00 07/25/2011

AX2645382 10,000 1.80 18,000.00 08/12/2011

AX2645282 10,000 6.44 64,400.00 08/23/2011
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DESCRIPTION

ITEM UNITS SY709130

TYPE D SOIL STABILIZATION MATTING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 2,060 4.20 8,652.00 08/31/2011

AX3765U60 18,221 2.75 50,107.75 09/28/2011

AT7995382 20,500 4.40 90,200.00 12/02/2011

AX3765660 495 4.00 1,980.00 12/16/2011

AX1585A74 15,000 4.15 62,250.00 01/13/2012

AX9295182 20,500 3.78 77,490.00 02/09/2012

AA4935130 5,925 3.50 20,737.50 03/08/2012

AA2595180 925 2.75 2,543.75 03/13/2012

HA3485270 1,050 5.45 5,722.50 03/13/2012

FR4575180 360 4.25 1,530.00 05/02/2012

CE3455130 108 6.00 648.00 05/08/2012

AX3775460 1,155 8.25 9,528.75 05/29/2012

DESCRIPTION

ITEM UNITS LS710150

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4105274 1 38,000.00 38,000.00 07/19/2011

MO5625176 1 12,000.00 12,000.00 08/24/2011

BA6165187 1 8,665.65 8,665.65 08/31/2011

CL3555176 1 860.00 860.00 09/16/2011

AL4195176 1 21,000.00 21,000.00 09/23/2011

AX3765260 1 8,000.00 8,000.00 09/28/2011

AX3765B60 1 16,800.00 16,800.00 09/28/2011

AX3765U60 1 37,023.00 37,023.00 09/28/2011

CA3755174 1 9,255.00 9,255.00 11/15/2011

AX3765460 1 576,047.96 576,047.96 11/22/2011

AX3765660 1 291,000.00 291,000.00 12/16/2011

MO5935570 1 45,000.00 45,000.00 01/09/2012

FR4185180 1 41,000.00 41,000.00 03/03/2012

BA1365187 1 1,735.00 1,735.00 03/06/2012

AA4935130 1 16,000.00 16,000.00 03/08/2012

FR5695177 1 700.00 700.00 03/08/2012

AA2595180 1 3,900.00 3,900.00 03/13/2012

AA2595180 1 4,400.00 4,400.00 03/13/2012

HA3485270 1 17,000.00 17,000.00 03/13/2012

MO5985187 1 4,000.00 4,000.00 03/13/2012

FR5305180 1 7,300.00 7,300.00 03/28/2012
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DESCRIPTION

ITEM UNITS LS710150

TREE, SHRUB, AND PERENNIAL INSTALLATION AND ESTABLISHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO4525280 1 25,950.00 25,950.00 04/04/2012

MO2235176 1 12,749.00 12,749.00 04/12/2012

FR4575180 1 3,500.00 3,500.00 05/02/2012

AX8595624 1 132,610.00 132,610.00 05/03/2012

WA3255180 1 14,000.00 14,000.00 05/10/2012

FR5045180 1 20,000.00 20,000.00 05/15/2012

FR6015130 1 7,900.00 7,900.00 05/15/2012

AX8595524SBR 1 90,773.00 90,773.00 05/22/2012

PG9045177 1 1,320.90 1,320.90 05/22/2012

AX3775460 1 65,000.00 65,000.00 05/29/2012

BA9445176 1 2,700.00 2,700.00 06/04/2012

AX3785260 1 809,031.50 809,031.50 06/06/2012

BA4215180 1 22,659.00 22,659.00 06/29/2012

DESCRIPTION

ITEM UNITS SY710170

CONSTRUCTING PLANTING BEDS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4105274 1,355 2.50 3,387.50 07/19/2011

XX1285133 200 15.00 3,000.00 08/18/2011

MO5625176 200 5.50 1,100.00 08/24/2011

AA8275178 700 14.00 9,800.00 09/14/2011

AX3765B60 2,582 1.50 3,873.00 09/28/2011

MO5935570 849 4.70 3,990.30 01/09/2012

AA2595180 491 2.50 1,227.50 03/13/2012

MO2235176 224 2.75 616.00 04/12/2012

AX8595624 421 1.50 631.50 05/03/2012

AX8595524SBR 42 3.25 136.50 05/22/2012

BA4215180 385 2.65 1,020.25 06/29/2012

DESCRIPTION

ITEM UNITS CF710175

RELOCATING PLANTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 500 5.00 2,500.00 08/18/2011

AA8275178 1,000 8.00 8,000.00 09/14/2011

AX8595524SBR 3,000 2.00 6,000.00 05/22/2012

XY2335177 100 50.00 5,000.00 06/04/2012
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DESCRIPTION

ITEM UNITS CF710180

ABANDONED PLANTING PITS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 40 1.10 44.00 09/28/2011

AX3765660 120 3.00 360.00 12/16/2011

DESCRIPTION

ITEM UNITS SY710190

ADDITIONAL MULCHING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX8595624 8,688 1.50 13,032.00 05/03/2012

DESCRIPTION

ITEM UNITS SY710195

COMPOSTED WOOD CHIP MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1185177 350 5.95 2,082.50 05/03/2012

DESCRIPTION

ITEM UNITS LS712100

TREE BRANCH PRUNING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 1 6,000.00 6,000.00 09/28/2011

AX3765660 1 4,000.00 4,000.00 12/16/2011

AA2595180 1 5,700.00 5,700.00 03/13/2012

HA3485270 1 4,000.00 4,000.00 03/13/2012

MO1195177 1 2,400.00 2,400.00 04/20/2012

PG8985177 1 2,450.00 2,450.00 05/02/2012

MO1185177 1 3,175.00 3,175.00 05/03/2012

AX3775260 1 300.00 300.00 05/15/2012

MO1115177 1 3,400.00 3,400.00 05/22/2012

MO1135177 1 8,700.00 8,700.00 05/22/2012

DESCRIPTION

ITEM UNITS LS712940

TREE FERTILIZATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3485270 1 600.00 600.00 03/13/2012
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DESCRIPTION

ITEM UNITS LS713010

TREE FELLING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

WA3255180 1 2,500.00 2,500.00 05/10/2012

DESCRIPTION

ITEM UNITS SY713015

BRUSH REMOVAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX1585A74 6,000 4.50 27,000.00 01/13/2012

HA3485270 50 51.00 2,550.00 03/13/2012

WA3255180 573 5.00 2,865.00 05/10/2012

DESCRIPTION

ITEM UNITS HR713040

STUMP REMOVAL AND DISPOSAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291161414SB 10 9.56 95.60 03/28/2012

4292161414SB 10 2.00 20.00 03/30/2012

DESCRIPTION

ITEM UNITS DAY714530

PLANT ESTABLISHMENT CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4105274 15 800.00 12,000.00 07/19/2011

AT5025382 30 550.00 16,500.00 09/16/2011

AT5025182 90 725.00 65,250.00 09/23/2011

AT5025282 175 850.00 148,750.00 10/05/2011

AT5025482 55 825.00 45,375.00 10/14/2011

AX8595624 37 750.00 27,750.00 05/03/2012

AX8595524SBR 25 975.00 24,375.00 05/22/2012

DESCRIPTION

ITEM UNITS SY715015

SHREDDED HARDWOOD BARK MULCHING 3 INCH DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1,728 2.25 3,888.00 03/03/2012

FR5045180 400 2.00 800.00 05/15/2012

AX3775460 430 4.00 1,720.00 05/29/2012
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DESCRIPTION

ITEM UNITS LF715050

TREE ROOT PRUNING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765B60 1,481 4.00 5,924.00 09/28/2011

AX3765X60 226 3.85 870.10 10/05/2011

AX3765660 1,106 10.00 11,060.00 12/16/2011

AA2595180 1,966 1.50 2,949.00 03/13/2012

HA3485270 290 21.50 6,235.00 03/13/2012

DESCRIPTION

ITEM UNITS DAY718000

LANDSCAPE MAINTENANCE CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2886114SBR 125 668.00 83,500.00 02/01/2012

AX2876114SBR 125 702.50 87,812.50 02/23/2012

DESCRIPTION

ITEM UNITS CY718300

MULCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 60 50.00 3,000.00 09/23/2011

AX2886114SBR 75 10.00 750.00 02/01/2012

AX2876114SBR 150 19.95 2,992.50 02/23/2012

DESCRIPTION

ITEM UNITS AC799015

EXTRA MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42716M1412 500 15.00 7,500.00 07/28/2011

DESCRIPTION

ITEM UNITS LF799030

EXTRA TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42716M1412 200,000 .01 2,000.00 07/28/2011

DESCRIPTION

ITEM UNITS EA799040

HAND MOWING AND TRIMMING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4280911415SB 12 7,400.00 88,800.00 06/18/2012
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DESCRIPTION

ITEM UNITS DAY799050

HAND MOWING AND TRIMMING CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4280051413SB 250 383.99 95,997.50 08/23/2011

4280051413SB 250 383.99 95,997.50 08/23/2011

DESCRIPTION

ITEM UNITS EA799055

MEDIAN AND ROADSIDE MOWING

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

42716M1412 16 2,544.00 40,704.00 07/28/2011

42716M1412 16 3,120.00 49,920.00 07/28/2011

42716M1412 16 3,840.00 61,440.00 07/28/2011

42716M1412 16 1,488.00 23,808.00 07/28/2011

42716M1412 16 5,904.00 94,464.00 07/28/2011

42716M1412 16 240.00 3,840.00 07/28/2011

DESCRIPTION

ITEM UNITS DAY799060

HERBICIDE APPLICATION CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4261371413 167 1,300.00 217,100.00 02/10/2012

4261371413 51 1,850.00 94,350.00 02/10/2012

4261631414SB 54 50.00 2,700.00 06/13/2012

4261631414SB 102 1,000.00 102,000.00 06/13/2012

4260451412RSB 60 400.00 24,000.00 07/28/2011

4260451412RSB 140 750.00 105,000.00 07/28/2011

4260451412RSB 30 3,000.00 90,000.00 07/28/2011

4261851413SB 60 250.00 15,000.00 08/04/2011

4261851413SB 30 250.00 7,500.00 08/04/2011

4261851413SB 120 900.00 108,000.00 08/04/2011

DESCRIPTION

ITEM UNITS HR799065

12 INCH DISC CHIPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291721413 2,800 12.50 35,000.00 09/22/2011

4292021413 3,000 12.00 36,000.00 10/06/2011

4290451415 1,600 6.64 10,624.00 06/13/2012
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DESCRIPTION

ITEM UNITS HR799070

LABORER/BRUSHMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291721413 2,800 29.52 82,656.00 09/22/2011

4292021413 3,000 25.20 75,600.00 10/06/2011

4290451415 1,600 23.96 38,336.00 06/13/2012

DESCRIPTION

ITEM UNITS HR799075

STUMP GRINDER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291721413 100 18.00 1,800.00 09/22/2011

4292021413 250 20.00 5,000.00 10/06/2011

4290451415 200 3.81 762.00 06/13/2012

DESCRIPTION

ITEM UNITS UD799080

WORK CREW

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291161414SB 50 1,599.93 79,996.50 03/28/2012

4292161414SB 70 1,540.00 107,800.00 03/30/2012

DESCRIPTION

ITEM UNITS HR799090

CLIMBER/TRIMMER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291721413 2,800 34.68 97,104.00 09/22/2011

4292021413 3,000 32.40 97,200.00 10/06/2011

4290451415 1,600 25.10 40,160.00 06/13/2012

DESCRIPTION

ITEM UNITS HR799095

FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

4291721413 2,800 39.90 111,720.00 09/22/2011

4292021413 3,000 40.00 120,000.00 10/06/2011

4290451415 1,600 26.12 41,792.00 06/13/2012

DESCRIPTION

ITEM UNITS CY801001

CONCRETE FOR SIGN FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 24 1,100.00 26,400.00 09/23/2011
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DESCRIPTION

ITEM UNITS CY801001

CONCRETE FOR SIGN FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 52 900.00 46,800.00 11/29/2011

MO5935570 9 935.00 8,415.00 01/09/2012

HO2425185 30 600.00 18,000.00 02/01/2012

FR4185180 21 860.00 18,060.00 03/03/2012

BA1365187 3 815.00 2,445.00 03/06/2012

AX3775460 3 200.00 600.00 05/29/2012

BA4215180 24 877.20 21,052.80 06/29/2012

DESCRIPTION

ITEM UNITS CY801003

CONCRETE FOR LIGHT FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 21 1,100.00 23,100.00 09/23/2011

MO1235185 4 880.00 3,520.00 11/22/2011

BA5215176 318 700.00 222,600.00 11/29/2011

BA9885185 174 650.00 113,100.00 01/20/2012

HO2425185 555 200.00 111,000.00 02/01/2012

BA1365187 9 787.50 7,087.50 03/06/2012

AA4935130 3 200.00 600.00 03/08/2012

FR6015130 5 790.00 3,950.00 05/15/2012

BA4215180 21 1,019.00 21,399.00 06/29/2012

FR4185180 16 750.00 12,000.00 03/03/2012

FR4185180 14 750.00 10,500.00 03/03/2012

DESCRIPTION

ITEM UNITS CY801004

CONCRETE FOR SIGNAL FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 1 1,500.00 1,500.00 07/07/2011

HA3885177 25 745.00 18,625.00 08/22/2011

HA3875177 2 850.00 1,700.00 08/23/2011

MO5625176 10 1,000.00 10,000.00 08/24/2011

BA6165187 4 1,210.00 4,840.00 08/31/2011

CL3555176 5 936.00 4,680.00 09/16/2011

BA8775177 73 950.00 69,350.00 09/19/2011

MO5935770 10 1,110.00 11,100.00 11/29/2011

MO5935570 16 935.00 14,960.00 01/09/2012

BA1365187 6 1,315.00 7,890.00 03/06/2012

HA3485270 3 815.00 2,445.00 03/13/2012
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DESCRIPTION

ITEM UNITS CY801004

CONCRETE FOR SIGNAL FOUNDATION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5985187 12 900.00 10,800.00 03/13/2012

MO2235176 2 1,320.00 2,640.00 04/12/2012

FR4575180 1 1,630.00 1,630.00 05/02/2012

PG8925177 15 900.00 13,500.00 05/02/2012

PG8965177 21 700.00 14,700.00 05/10/2012

MO1115177 2 1,100.00 2,200.00 05/22/2012

MO5475185 37 482.40 17,848.80 06/06/2012

BA4215180 12 1,051.60 12,619.20 06/29/2012

PG8935177 1 1,100.00 1,100.00 06/29/2012

FR4185180 38 750.00 28,500.00 03/03/2012

FR4185180 37 750.00 27,750.00 03/03/2012

DESCRIPTION

ITEM UNITS LF801104

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 500 12.00 6,000.00 08/18/2011

HA3885177 14 22.00 308.00 08/22/2011

HA3875177 43 13.00 559.00 08/23/2011

BA1475177 76 14.00 1,064.00 08/31/2011

BA6165187 58 8.40 487.20 08/31/2011

BA9765277 180 14.00 2,520.00 08/31/2011

CL3555176 90 6.50 585.00 09/16/2011

AL4195176 371 12.50 4,637.50 09/23/2011

MO5935770 279 11.10 3,096.90 11/29/2011

MO5235180 185 8.30 1,535.50 11/30/2011

BA6125187 115 9.00 1,035.00 01/09/2012

MO5935570 721 21.00 15,141.00 01/09/2012

CO3785180 119 13.30 1,582.70 01/12/2012

BA9885185 15 30.00 450.00 01/20/2012

AA2085176 75 9.80 735.00 02/10/2012

BA1365187 224 9.00 2,016.00 03/06/2012

AA4935130 43 10.00 430.00 03/08/2012

AA2595180 96 17.50 1,680.00 03/13/2012

HA3485270 174 10.00 1,740.00 03/13/2012

MO5985187 85 12.00 1,020.00 03/13/2012

BA1345180 20 14.00 280.00 03/26/2012

PG6325187 145 12.00 1,740.00 04/20/2012
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DESCRIPTION

ITEM UNITS LF801104

WOOD SIGN SUPPORTS 4 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

QA4795180 16 10.60 169.60 04/24/2012

FR4575180 64 10.00 640.00 05/02/2012

PG8925177 294 5.00 1,470.00 05/02/2012

PG8985177 250 9.55 2,387.50 05/02/2012

PG8965177 135 2.00 270.00 05/10/2012

WA3255180 72 13.00 936.00 05/10/2012

FR5045180 175 17.00 2,975.00 05/15/2012

FR6015130 105 15.75 1,653.75 05/15/2012

WA3515130 185 15.75 2,913.75 05/22/2012

AX3775460 200 7.00 1,400.00 05/29/2012

BA9445176 58 8.00 464.00 06/04/2012

QA3405177 91 10.50 955.50 06/20/2012

BA4215180 665 13.80 9,177.00 06/29/2012

FR4185180 15 6.50 97.50 03/03/2012

FR4185180 701 6.50 4,556.50 03/03/2012

DESCRIPTION

ITEM UNITS LF801106

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 61 16.00 976.00 08/31/2011

BA6165187 246 10.00 2,460.00 08/31/2011

BA9765277 479 16.00 7,664.00 08/31/2011

CL3555176 75 8.00 600.00 09/16/2011

BA8775177 539 11.00 5,929.00 09/19/2011

AL4195176 375 13.50 5,062.50 09/23/2011

MO5935770 226 13.32 3,010.32 11/29/2011

WA3775176 50 20.00 1,000.00 12/19/2011

BA5735177 70 8.35 584.50 01/03/2012

BA6125187 161 10.00 1,610.00 01/09/2012

MO5935570 248 18.00 4,464.00 01/09/2012

CO3785180 143 14.00 2,002.00 01/12/2012

BA9885185 17 31.00 527.00 01/20/2012

FR4185180 34 7.50 255.00 03/03/2012

BA1365187 81 10.00 810.00 03/06/2012

AA4935130 321 12.00 3,852.00 03/08/2012

AA2595180 86 19.00 1,634.00 03/13/2012

HA3485270 339 11.00 3,729.00 03/13/2012
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DESCRIPTION

ITEM UNITS LF801106

WOOD SIGN SUPPORTS 4 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5985187 95 13.00 1,235.00 03/13/2012

CO4525280 42 20.00 840.00 04/04/2012

MO2235176 90 15.00 1,350.00 04/12/2012

PG6325187 120 12.00 1,440.00 04/20/2012

XX3615176 50 16.50 825.00 04/24/2012

PG8925177 60 5.00 300.00 05/02/2012

PG8985177 90 10.60 954.00 05/02/2012

MO1185177 16 13.00 208.00 05/03/2012

CE3455130 97 17.50 1,697.50 05/08/2012

PG8965177 88 3.00 264.00 05/10/2012

WA3255180 65 14.00 910.00 05/10/2012

AX3775260 251 10.00 2,510.00 05/15/2012

FR5045180 110 28.00 3,080.00 05/15/2012

FR6015130 20 16.80 336.00 05/15/2012

MO1115177 17 13.00 221.00 05/22/2012

PG9045177 75 3.00 225.00 05/22/2012

WA3515130 335 18.00 6,030.00 05/22/2012

BA9445176 117 9.50 1,111.50 06/04/2012

MO5475185 101 18.00 1,818.00 06/06/2012

QA3405177 296 12.75 3,774.00 06/20/2012

BA4215180 325 14.80 4,810.00 06/29/2012

PG8935177 40 13.00 520.00 06/29/2012

DESCRIPTION

ITEM UNITS EA801130

SQUARE PERFORATED TUBULAR STEEL SIGN POSTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 3 264.26 792.78 07/19/2011

HA3885177 4 110.00 440.00 08/22/2011

MO5625176 8 247.00 1,976.00 08/24/2011

BA6165187 2 160.00 320.00 08/31/2011

MO5935770 1 122.10 122.10 11/29/2011

AA4935130 1 1,500.00 1,500.00 03/08/2012

HA3485270 1 205.00 205.00 03/13/2012

MO5985187 1 130.00 130.00 03/13/2012

MO2235176 32 55.00 1,760.00 04/12/2012

CE3455130 3 100.00 300.00 05/08/2012

BA4215180 4 79.60 318.40 06/29/2012
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DESCRIPTION

ITEM UNITS EA801135

SQUARE TUBULAR STEEL ANCHOR BASES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3885177 4 54.00 216.00 08/22/2011

BA6165187 2 27.00 54.00 08/31/2011

MO5935770 1 122.10 122.10 11/29/2011

AA4935130 1 1,000.00 1,000.00 03/08/2012

HA3485270 1 30.00 30.00 03/13/2012

MO5985187 1 100.00 100.00 03/13/2012

MO2235176 32 55.00 1,760.00 04/12/2012

CE3455130 3 75.00 225.00 05/08/2012

BA4215180 4 57.10 228.40 06/29/2012

DESCRIPTION

ITEM UNITS HR801150

BOOM TRUCK FOR POLE REPLACEMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D61414 115 100.00 11,500.00 05/08/2012

DESCRIPTION

ITEM UNITS SF801605

SHEET ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1185177 24 52.85 1,268.40 07/19/2011

HA3885177 6 20.00 120.00 08/22/2011

BA1475177 73 26.00 1,898.00 08/31/2011

BA6165187 169 27.00 4,563.00 08/31/2011

BA9765277 354 26.00 9,204.00 08/31/2011

CL3555176 27 27.50 742.50 09/16/2011

AL4195176 424 21.00 8,904.00 09/23/2011

MO5935770 194 38.85 7,536.90 11/29/2011

MO5235180 51 47.50 2,422.50 11/30/2011

WA3775176 100 30.00 3,000.00 12/19/2011

BA6125187 145 26.25 3,806.25 01/09/2012

MO5935570 293 18.00 5,274.00 01/09/2012

CO3785180 113 34.00 3,842.00 01/12/2012

AA2085176 25 51.00 1,275.00 02/10/2012

BA1365187 139 20.00 2,780.00 03/06/2012

AA4935130 232 15.00 3,480.00 03/08/2012

AA2595180 72 20.00 1,440.00 03/13/2012

HA3485270 204 27.00 5,508.00 03/13/2012

BA1345180 10 18.00 180.00 03/26/2012
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DESCRIPTION

ITEM UNITS SF801605

SHEET ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA7965132 26 20.00 520.00 03/26/2012

PG6325187 200 21.00 4,200.00 04/20/2012

QA4795180 6 37.00 222.00 04/24/2012

XX3615176 100 33.00 3,300.00 04/24/2012

FR4575180 68 20.00 1,360.00 05/02/2012

PG8925177 93 18.00 1,674.00 05/02/2012

PG8985177 120 21.20 2,544.00 05/02/2012

AL4385177 15 37.80 567.00 05/08/2012

CE3455130 82 23.00 1,886.00 05/08/2012

PG8965177 45 15.00 675.00 05/10/2012

WA3255180 66 22.00 1,452.00 05/10/2012

AX3775260 398 19.00 7,562.00 05/15/2012

FR5045180 300 30.00 9,000.00 05/15/2012

FR6015130 60 26.25 1,575.00 05/15/2012

PG9045177 36 18.00 648.00 05/22/2012

WA3515130 390 26.00 10,140.00 05/22/2012

AX3775460 35 28.00 980.00 05/29/2012

QA3405177 203 33.00 6,699.00 06/20/2012

BA4215180 425 18.40 7,820.00 06/29/2012

FR4185180 357 15.50 5,533.50 03/03/2012

FR4185180 263 15.50 4,076.50 03/03/2012

DESCRIPTION

ITEM UNITS SF801607

INSTALL SHEET ALUMINUM SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 32 11.00 352.00 09/16/2011

MO5935770 56 19.98 1,118.88 11/29/2011

BA6125187 26 26.25 682.50 01/09/2012

DESCRIPTION

ITEM UNITS SF801610

EXTRUDED ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 974 31.00 30,194.00 09/23/2011

BA5215176 896 25.00 22,400.00 11/29/2011

MO5235180 36 53.00 1,908.00 11/30/2011

MO5935570 243 29.00 7,047.00 01/09/2012

HO2425185 613 22.50 13,792.50 02/01/2012
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DESCRIPTION

ITEM UNITS SF801610

EXTRUDED ALUMINUM SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 396 23.00 9,108.00 03/03/2012

BA4215180 430 25.00 10,750.00 06/29/2012

DESCRIPTION

ITEM UNITS SF801706

REMOVE SIGNS FROM EXISTING OVERHEAD STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 336 12.50 4,200.00 09/23/2011

DESCRIPTION

ITEM UNITS SF801711

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 36 8.00 288.00 08/31/2011

BA6165187 140 6.00 840.00 08/31/2011

BA9765277 184 8.00 1,472.00 08/31/2011

CL3555176 14 6.00 84.00 09/16/2011

AL4195176 805 6.50 5,232.50 09/23/2011

CL4455180 2 20.00 40.00 11/10/2011

MO5935770 104 13.32 1,385.28 11/29/2011

MO5235180 6 77.50 465.00 11/30/2011

WA3775176 100 14.00 1,400.00 12/19/2011

BA6125187 23 10.50 241.50 01/09/2012

CO3785180 87 6.60 574.20 01/12/2012

AA2085176 30 10.20 306.00 02/10/2012

FR4185180 22 1.50 33.00 03/03/2012

FR4185180 290 1.50 435.00 03/03/2012

AA4935130 182 3.00 546.00 03/08/2012

HA3485270 194 12.00 2,328.00 03/13/2012

BA1345180 10 18.00 180.00 03/26/2012

MO2235176 38 6.60 250.80 04/12/2012

PG6325187 130 7.50 975.00 04/20/2012

QA4795180 6 10.60 63.60 04/24/2012

XX3615176 100 5.50 550.00 04/24/2012

FR4575180 68 10.00 680.00 05/02/2012

MO1185177 5 11.00 55.00 05/03/2012

CE3455130 43 6.00 258.00 05/08/2012

WA3255180 34 11.00 374.00 05/10/2012

AX3775260 35 5.00 175.00 05/15/2012
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DESCRIPTION

ITEM UNITS SF801711

REMOVE EXISTING GROUND MOUNTED SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR5045180 270 8.00 2,160.00 05/15/2012

FR6015130 35 8.40 294.00 05/15/2012

WA3515130 155 5.60 868.00 05/22/2012

QA3405177 51 11.00 561.00 06/20/2012

BA4215180 665 4.10 2,726.50 06/29/2012

DESCRIPTION

ITEM UNITS EA802145

ADJUST EXISTING HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 20 300.00 6,000.00 08/18/2011

HA3875177 2 478.00 956.00 08/23/2011

AA8275178 25 200.00 5,000.00 09/14/2011

BA5735177 8 170.00 1,360.00 01/03/2012

BA1365187 2 395.00 790.00 03/06/2012

AA4935130 1 495.00 495.00 03/08/2012

XY3225177 3 313.00 939.00 05/09/2012

XY3195177 3 375.00 1,125.00 06/04/2012

XY3095177 3 380.00 1,140.00 06/06/2012

XY3235177 3 375.00 1,125.00 06/20/2012

DESCRIPTION

ITEM UNITS LF802501

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 180 1.00 180.00 07/07/2011

XX6515185 25,000 1.00 25,000.00 07/07/2011

XX6605185 38,000 1.00 38,000.00 07/29/2011

XX1285133 1,500 2.50 3,750.00 08/18/2011

HA3885177 710 1.39 986.90 08/22/2011

HA3875177 100 1.10 110.00 08/23/2011

MO5625176 630 2.20 1,386.00 08/24/2011

BA6165187 400 1.60 640.00 08/31/2011

CL3555176 225 2.15 483.75 09/16/2011

BA8775177 1,782 1.40 2,494.80 09/19/2011

AL4195176 4,150 1.65 6,847.50 09/23/2011

XX4395185 12,500 1.10 13,750.00 10/05/2011

XY2245185 10,000 1.10 11,000.00 10/05/2011

XY1255185 12,500 1.10 13,750.00 11/14/2011
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DESCRIPTION

ITEM UNITS LF802501

NO. 6 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1235185 11,115 1.00 11,115.00 11/22/2011

BA5215176 3,750 .85 3,187.50 11/29/2011

MO5935770 1,060 1.44 1,526.40 11/29/2011

BA6125187 100 1.45 145.00 01/09/2012

MO5935570 1,060 2.10 2,226.00 01/09/2012

BA9885185 14,750 1.50 22,125.00 01/20/2012

FR4185180 4,505 1.05 4,730.25 03/03/2012

FR4185180 2,835 1.05 2,976.75 03/03/2012

BA1365187 800 1.10 880.00 03/06/2012

AA4935130 220 1.10 242.00 03/08/2012

HA3485270 220 1.15 253.00 03/13/2012

MO5985187 430 1.80 774.00 03/13/2012

MO2235176 190 2.20 418.00 04/12/2012

PG6325187 245 2.00 490.00 04/20/2012

FR4575180 45 6.20 279.00 05/02/2012

PG8925177 625 1.35 843.75 05/02/2012

PG8965177 750 1.50 1,125.00 05/10/2012

FR6015130 2,370 1.45 3,436.50 05/15/2012

MO1115177 135 1.20 162.00 05/22/2012

BA9445176 50 1.50 75.00 06/04/2012

XY2335177 100 3.30 330.00 06/04/2012

MO5475185 290 1.50 435.00 06/06/2012

BA4215180 205 1.30 266.50 06/29/2012

PG8935177 90 1.15 103.50 06/29/2012

DESCRIPTION

ITEM UNITS LF802502

NO. 4 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 1,000 1.20 1,200.00 07/07/2011

XX6605185 1,500 1.20 1,800.00 07/29/2011

AT8725386 2,000 .90 1,800.00 11/10/2011

AT6205186 250 2.00 500.00 11/14/2011

BA5215176 58,960 1.40 82,544.00 11/29/2011

CO3785180 1,165 1.70 1,980.50 01/12/2012

HO2425185 42,300 1.35 57,105.00 02/01/2012

BA4215180 3,950 1.60 6,320.00 06/29/2012
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DESCRIPTION

ITEM UNITS LF802503

NO. 2 AWG STRANDED BARE COPPER GROUND WIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 40 5.00 200.00 11/29/2011

HO2425185 5,150 2.30 11,845.00 02/01/2012

DESCRIPTION

ITEM UNITS EA803011

REMOVE EXISTING CANTILEVER STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 1 2,500.00 2,500.00 11/29/2011

MO5935570 1 1,550.00 1,550.00 01/09/2012

HO2425185 1 2,800.00 2,800.00 02/01/2012

FR4185180 1 2,600.00 2,600.00 03/03/2012

DESCRIPTION

ITEM UNITS EA803012

REMOVE EXISTING OVERHEAD SIGN STRUCTURE AND SIGNS AND SUPPORTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2425185 1 5,700.00 5,700.00 02/01/2012

DESCRIPTION

ITEM UNITS EA803014

REMOVE EXISTING OVERHEAD SIGN STRUCTURE-BRIDGE MOUNTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 3 2,600.00 7,800.00 11/29/2011

DESCRIPTION

ITEM UNITS LF803019

OVERHEAD SIGN/LUMINAIRE "I" SUPPORT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 36 55.00 1,980.00 07/07/2011

XX6605185 50 55.00 2,750.00 07/29/2011

BA5215176 126 48.00 6,048.00 11/29/2011

DESCRIPTION

ITEM UNITS EA803025

SIGN LIGHTING SYSTEM TERMINAL UNITS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 21,000.00 21,000.00 03/03/2012
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DESCRIPTION

ITEM UNITS LF805011

1 INCH ELECTRICAL CONDUIT -GALVANIZED SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 133 33.00 4,389.00 08/31/2011

WO2185177 70 11.55 808.50 10/18/2011

PG9365177 65 2.22 144.30 10/20/2011

MO1195177 30 27.00 810.00 04/20/2012

PG8925177 241 12.25 2,952.25 05/02/2012

PG8985177 50 12.00 600.00 05/02/2012

MO1125177 103 13.00 1,339.00 05/03/2012

MO1185177 80 12.40 992.00 05/03/2012

MO1135177 125 8.50 1,062.50 05/22/2012

PG8975177 45 5.30 238.50 06/20/2012

PG8935177 55 18.00 990.00 06/29/2012

DESCRIPTION

ITEM UNITS LF805015

2 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT6205186 160 10.00 1,600.00 11/14/2011

DESCRIPTION

ITEM UNITS LF805018

3 INCH ELECTRICAL CONDUIT -GALVANIZED RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT6205186 120 15.00 1,800.00 11/14/2011

DESCRIPTION

ITEM UNITS LF805029

2 INCH U-GUARD - PVC RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4575180 50 20.00 1,000.00 05/02/2012

DESCRIPTION

ITEM UNITS EA805050

WEATHER HEAD, 3 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 5 350.00 1,750.00 10/05/2011

XY2245185 2 350.00 700.00 10/05/2011

XY1255185 5 195.00 975.00 11/14/2011

FR4185180 2 325.00 650.00 03/03/2012

MO5985187 1 250.00 250.00 03/13/2012
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DESCRIPTION

ITEM UNITS EA805050

WEATHER HEAD, 3 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8925177 2 150.00 300.00 05/02/2012

DESCRIPTION

ITEM UNITS LF805105

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 70 31.50 2,205.00 08/31/2011

DESCRIPTION

ITEM UNITS LF805115

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 110 35.00 3,850.00 07/07/2011

HA3875177 65 23.40 1,521.00 08/23/2011

BA6165187 150 32.60 4,890.00 08/31/2011

CL3555176 175 30.00 5,250.00 09/16/2011

XY2065177 21 27.30 573.30 11/14/2011

BA5735177 820 22.50 18,450.00 01/03/2012

BA6125187 80 31.50 2,520.00 01/09/2012

FR4185180 160 22.00 3,520.00 03/03/2012

BA1365187 200 25.20 5,040.00 03/06/2012

XY2035277 100 26.00 2,600.00 03/08/2012

HA3485270 90 26.00 2,340.00 03/13/2012

XY2035177 100 1.00 100.00 03/21/2012

PG8925177 100 26.00 2,600.00 05/02/2012

PG8965177 400 20.00 8,000.00 05/10/2012

XY2125277 100 1.00 100.00 06/04/2012

PG8935177 315 27.50 8,662.50 06/29/2012

DESCRIPTION

ITEM UNITS LF805118

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 135 24.45 3,300.75 08/23/2011

MO5625176 450 52.00 23,400.00 08/24/2011

BA6165187 490 33.60 16,464.00 08/31/2011

CL3555176 120 32.25 3,870.00 09/16/2011

BA8775177 1,200 25.50 30,600.00 09/19/2011

AL4195176 350 53.00 18,550.00 09/23/2011
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DESCRIPTION

ITEM UNITS LF805118

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT8725386 300 30.00 9,000.00 11/10/2011

MO1235185 1,180 21.00 24,780.00 11/22/2011

BA5215176 3,790 34.00 128,860.00 11/29/2011

BA9885185 3,020 25.00 75,500.00 01/20/2012

HO2425185 2,925 30.00 87,750.00 02/01/2012

FR4185180 700 23.00 16,100.00 03/03/2012

FR4185180 1,345 23.00 30,935.00 03/03/2012

BA1365187 200 29.40 5,880.00 03/06/2012

AA4935130 190 22.00 4,180.00 03/08/2012

HA3485270 190 27.00 5,130.00 03/13/2012

MO5985187 195 26.00 5,070.00 03/13/2012

MO2235176 110 44.00 4,840.00 04/12/2012

PG8925177 90 32.00 2,880.00 05/02/2012

PG8965177 600 28.00 16,800.00 05/10/2012

FR6015130 200 33.60 6,720.00 05/15/2012

BA9445176 70 33.00 2,310.00 06/04/2012

BA4215180 460 32.60 14,996.00 06/29/2012

DESCRIPTION

ITEM UNITS LF805125

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 65 10.00 650.00 07/07/2011

MO5625176 150 9.50 1,425.00 08/24/2011

BA6165187 30 8.40 252.00 08/31/2011

CL3555176 120 7.50 900.00 09/16/2011

BA8775177 550 7.00 3,850.00 09/19/2011

BA5215176 310 14.50 4,495.00 11/29/2011

MO5935570 120 9.50 1,140.00 01/09/2012

CO3785180 250 5.50 1,375.00 01/12/2012

FR4185180 55 11.00 605.00 03/03/2012

FR4185180 210 11.00 2,310.00 03/03/2012

BA1365187 50 7.90 395.00 03/06/2012

HA3485270 60 11.00 660.00 03/13/2012

MO5985187 125 10.00 1,250.00 03/13/2012

MO2235176 60 11.00 660.00 04/12/2012

PG6325187 70 14.00 980.00 04/20/2012

FR4575180 10 23.00 230.00 05/02/2012
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DESCRIPTION

ITEM UNITS LF805125

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8925177 30 7.80 234.00 05/02/2012

PG8965177 300 6.50 1,950.00 05/10/2012

FR5045180 355 30.00 10,650.00 05/15/2012

MO1115177 110 14.00 1,540.00 05/22/2012

BA9445176 20 9.00 180.00 06/04/2012

BA4215180 95 14.80 1,406.00 06/29/2012

PG8935177 110 13.50 1,485.00 06/29/2012

DESCRIPTION

ITEM UNITS LF805135

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 110 11.00 1,210.00 07/07/2011

XX1285133 400 13.00 5,200.00 08/18/2011

HA3885177 510 10.21 5,207.10 08/22/2011

HA3875177 20 11.00 220.00 08/23/2011

MO5625176 1,900 12.00 22,800.00 08/24/2011

BA1475177 120 10.50 1,260.00 08/31/2011

BA6165187 510 9.00 4,590.00 08/31/2011

CL3555176 840 8.65 7,266.00 09/16/2011

BA8775177 3,060 8.00 24,480.00 09/19/2011

AT8725386 5,000 12.00 60,000.00 11/10/2011

BA5735177 653 19.15 12,504.95 01/03/2012

BA6125187 350 7.90 2,765.00 01/09/2012

MO5935570 115 12.00 1,380.00 01/09/2012

BA9885185 70 10.00 700.00 01/20/2012

HO2425185 250 10.00 2,500.00 02/01/2012

FR4185180 515 12.00 6,180.00 03/03/2012

FR4185180 2,995 12.00 35,940.00 03/03/2012

BA1365187 1,250 8.40 10,500.00 03/06/2012

HA3485270 170 12.00 2,040.00 03/13/2012

MO5985187 55 14.00 770.00 03/13/2012

PG6325187 810 15.00 12,150.00 04/20/2012

PG8925177 75 9.25 693.75 05/02/2012

PG8965177 1,000 8.35 8,350.00 05/10/2012

FR6015130 1,700 10.75 18,275.00 05/15/2012

BA4215180 85 16.30 1,385.50 06/29/2012

PG8935177 575 14.50 8,337.50 06/29/2012
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DESCRIPTION

ITEM UNITS LF805140

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 25 12.00 300.00 08/23/2011

MO5625176 200 15.00 3,000.00 08/24/2011

BA6165187 20 14.20 284.00 08/31/2011

CL3555176 120 15.00 1,800.00 09/16/2011

BA8775177 230 11.00 2,530.00 09/19/2011

AL4195176 425 12.00 5,100.00 09/23/2011

MO1235185 240 18.00 4,320.00 11/22/2011

BA5215176 2,170 13.00 28,210.00 11/29/2011

MO5935770 810 18.32 14,839.20 11/29/2011

BA6125187 20 14.50 290.00 01/09/2012

MO5935570 105 15.00 1,575.00 01/09/2012

BA9885185 620 12.00 7,440.00 01/20/2012

HO2425185 1,260 15.00 18,900.00 02/01/2012

FR4185180 115 13.00 1,495.00 03/03/2012

FR4185180 235 13.00 3,055.00 03/03/2012

BA1365187 100 14.20 1,420.00 03/06/2012

AA4935130 15 13.20 198.00 03/08/2012

HA3485270 60 13.00 780.00 03/13/2012

MO5985187 60 16.00 960.00 03/13/2012

MO2235176 20 13.20 264.00 04/12/2012

PG6325187 30 16.00 480.00 04/20/2012

FR4575180 1,300 12.50 16,250.00 05/02/2012

PG8925177 50 13.25 662.50 05/02/2012

PG8965177 200 9.75 1,950.00 05/10/2012

MO1115177 10 17.25 172.50 05/22/2012

BA9445176 90 11.00 990.00 06/04/2012

XY2335177 100 22.00 2,200.00 06/04/2012

BA4215180 70 17.30 1,211.00 06/29/2012

DESCRIPTION

ITEM UNITS LF805145

2 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 46 30.00 1,380.00 09/19/2011
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DESCRIPTION

ITEM UNITS LF805150

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 106 34.00 3,604.00 09/19/2011

PG9365177 180 13.90 2,502.00 10/20/2011

XY2065177 50 60.90 3,045.00 11/14/2011

BA6125187 50 40.00 2,000.00 01/09/2012

BA1365187 100 42.00 4,200.00 03/06/2012

XY2035277 100 39.00 3,900.00 03/08/2012

XY2035177 100 1.00 100.00 03/21/2012

PG6325187 100 53.00 5,300.00 04/20/2012

XY2125277 100 1.00 100.00 06/04/2012

DESCRIPTION

ITEM UNITS LF805155

4 INCH SCHEDULE 80 RIGID PVC CONDUIT-SLOTTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 90 120.00 10,800.00 07/07/2011

BA8775177 39 50.00 1,950.00 09/19/2011

BA5215176 320 75.00 24,000.00 11/29/2011

MO5935770 150 44.40 6,660.00 11/29/2011

BA6125187 180 42.00 7,560.00 01/09/2012

MO5935570 385 75.00 28,875.00 01/09/2012

PG6325187 130 51.00 6,630.00 04/20/2012

PG8925177 300 40.00 12,000.00 05/02/2012

DESCRIPTION

ITEM UNITS LF805160

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 20 14.70 294.00 07/22/2011

BA8775177 190 7.50 1,425.00 09/19/2011

PG9365177 75 6.66 499.50 10/20/2011

XY2065177 100 17.85 1,785.00 11/14/2011

BA5735177 80 16.00 1,280.00 01/03/2012

BA6125187 400 7.90 3,160.00 01/09/2012

CO3785180 20 24.00 480.00 01/12/2012

FR4185180 20 11.00 220.00 03/03/2012

XY2035277 300 9.00 2,700.00 03/08/2012

XY2035177 300 1.00 300.00 03/21/2012

MO1195177 30 22.00 660.00 04/20/2012

PG8925177 242 8.75 2,117.50 05/02/2012
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DESCRIPTION

ITEM UNITS LF805160

1 INCH LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8985177 50 8.50 425.00 05/02/2012

MO1125177 21 10.75 225.75 05/03/2012

MO1185177 100 10.25 1,025.00 05/03/2012

XY3225177 50 8.95 447.50 05/09/2012

MO1135177 280 8.50 2,380.00 05/22/2012

XY2125277 300 1.00 300.00 06/04/2012

XY3195177 50 7.95 397.50 06/04/2012

XY3095177 50 8.00 400.00 06/06/2012

PG8975177 45 5.30 238.50 06/20/2012

XY3235177 50 7.95 397.50 06/20/2012

PG8935177 15 10.50 157.50 06/29/2012

DESCRIPTION

ITEM UNITS LF805210

4 INCH CONDUIT, DIRECTIONAL BORED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT6205186 1,000 20.00 20,000.00 11/14/2011

DESCRIPTION

ITEM UNITS EA806002

250 WATT H.P.S. LAMP & LUMINAIRE, RECTANGULAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1235185 90 275.00 24,750.00 11/22/2011

DESCRIPTION

ITEM UNITS EA806003

400 WATT H.P.S. LAMP & LUMINAIRE, RECTANGULAR

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 6 550.00 3,300.00 03/03/2012

DESCRIPTION

ITEM UNITS EA806100

100 FOOT HIGH MAST LIGHT STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2425185 4 15,400.00 61,600.00 02/01/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 306



DESCRIPTION

ITEM UNITS LF806201

SIGN LIGHTING SYSTEM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 40 21.00 840.00 03/03/2012

DESCRIPTION

ITEM UNITS EA806300

SIGN LIGHTING SYSTEM FOR C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2425185 1 9,200.00 9,200.00 02/01/2012

DESCRIPTION

ITEM UNITS EA806301

SIGN LIGHTING SYSTEM FOR C-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2425185 1 13,900.00 13,900.00 02/01/2012

DESCRIPTION

ITEM UNITS EA807202

METERED SERVICE PEDESTAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 1 1,000.00 1,000.00 08/24/2011

CL3555176 1 2,000.00 2,000.00 09/16/2011

BA8775177 3 1,600.00 4,800.00 09/19/2011

HA3485270 1 990.00 990.00 03/13/2012

PG6325187 1 2,500.00 2,500.00 04/20/2012

BA9445176 1 1,700.00 1,700.00 06/04/2012

DESCRIPTION

ITEM UNITS EA807301

30 AMP DISCONNECT SWITCH, SINGLE PHASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT8725386 5 1,275.00 6,375.00 11/10/2011

CO3785180 1 1,000.00 1,000.00 01/12/2012

DESCRIPTION

ITEM UNITS EA807307

200 AMP DISCONNECT SWITCH, SINGLE PHASE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT8725386 3 3,500.00 10,500.00 11/10/2011
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DESCRIPTION

ITEM UNITS EA807312

REMOVAL ELECTRICAL SERVICE (CONDUITS, METER SOCKET,DISCONNECT SWITCH &

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT6205186 3 350.00 1,050.00 11/14/2011

DESCRIPTION

ITEM UNITS EA807400

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 60 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 5 750.00 3,750.00 10/05/2011

XY2245185 2 750.00 1,500.00 10/05/2011

XY1255185 5 800.00 4,000.00 11/14/2011

CO3785180 1 1,900.00 1,900.00 01/12/2012

MO5475185 3 1,504.80 4,514.40 06/06/2012

DESCRIPTION

ITEM UNITS EA807405

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 100 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1235185 1 4,200.00 4,200.00 11/22/2011

DESCRIPTION

ITEM UNITS EA807410

ELECTRICAL UTILITY SERVICE EQUIPMENT 120/240 VOLTS 200 AMPS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1235185 1 5,200.00 5,200.00 11/22/2011

BA5215176 5 3,900.00 19,500.00 11/29/2011

BA9885185 2 4,000.00 8,000.00 01/20/2012

HO2425185 4 4,200.00 16,800.00 02/01/2012

DESCRIPTION

ITEM UNITS EA807500

EMBEDDED METERED SERVICE PEDESTAL

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AT8725386 7 700.00 4,900.00 11/10/2011

BA1365187 1 1,575.00 1,575.00 03/06/2012

MO5985187 1 2,100.00 2,100.00 03/13/2012

FR4575180 1 1,225.00 1,225.00 05/02/2012

PG8925177 1 1,100.00 1,100.00 05/02/2012

PG8965177 1 1,550.00 1,550.00 05/10/2012

BA4215180 1 2,055.30 2,055.30 06/29/2012
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DESCRIPTION

ITEM UNITS EA808002

30 FOOT STEEL LIGHTING STRUCTURE, PAINTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 6 2,200.00 13,200.00 03/03/2012

DESCRIPTION

ITEM UNITS EA808028

40 FOOT LIGHT STRUCTURE - 30 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9885185 1 3,000.00 3,000.00 01/20/2012

DESCRIPTION

ITEM UNITS EA808029

40 FOOT LIGHT STRUCTURE - 25 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9885185 2 3,000.00 6,000.00 01/20/2012

HO2425185 3 2,150.00 6,450.00 02/01/2012

DESCRIPTION

ITEM UNITS EA808030

40 FOOT LIGHT STRUCTURE - 20 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 16 1,800.00 28,800.00 11/29/2011

BA9885185 32 2,300.00 73,600.00 01/20/2012

HO2425185 105 1,850.00 194,250.00 02/01/2012

DESCRIPTION

ITEM UNITS EA808031

40 FOOT LIGHT STRUCTURE - 15 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1 2,300.00 2,300.00 09/23/2011

BA5215176 37 1,550.00 57,350.00 11/29/2011

BA9885185 17 2,200.00 37,400.00 01/20/2012

HO2425185 30 1,560.00 46,800.00 02/01/2012

FR4185180 6 2,500.00 15,000.00 03/03/2012

DESCRIPTION

ITEM UNITS EA808033

40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 9 2,300.00 20,700.00 09/23/2011

BA5215176 43 1,500.00 64,500.00 11/29/2011

BA9885185 15 2,100.00 31,500.00 01/20/2012
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DESCRIPTION

ITEM UNITS EA808033

40 FOOT LIGHT STRUCTURE - 10 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2425185 4 1,500.00 6,000.00 02/01/2012

DESCRIPTION

ITEM UNITS EA808035

40 FOOT LIGHT STRUCTURE - 6 FOOT BRACKET ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 31 1,400.00 43,400.00 11/29/2011

HO2425185 31 1,450.00 44,950.00 02/01/2012

DESCRIPTION

ITEM UNITS LF810010

ELECTRICAL CABLE 1-CONDUCTOR NO. 4 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 4,500 1.25 5,625.00 07/07/2011

XX6605185 6,000 1.25 7,500.00 07/29/2011

MO5625176 70 2.60 182.00 08/24/2011

BA6165187 60 205.00 12,300.00 08/31/2011

BA8775177 45 3.50 157.50 09/19/2011

AT8725386 6,000 .95 5,700.00 11/10/2011

AT6205186 2,000 2.00 4,000.00 11/14/2011

CO3785180 100 1.65 165.00 01/12/2012

BA1365187 250 1.60 400.00 03/06/2012

PG8965177 50 2.15 107.50 05/10/2012

DESCRIPTION

ITEM UNITS LF810022

ELECTRICAL CABLE 1-CONDUCTOR NO. 8 AWG-THHN/THWN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 10 5.50 55.00 09/16/2011

XX4395185 4,500 1.50 6,750.00 10/05/2011

XY2245185 6,000 1.50 9,000.00 10/05/2011

XY1255185 2,500 1.00 2,500.00 11/14/2011

PG6325187 66 5.00 330.00 04/20/2012

PG8925177 25 2.10 52.50 05/02/2012

MO5475185 660 2.20 1,452.00 06/06/2012

BA4215180 70 1.00 70.00 06/29/2012

FR4185180 30 2.00 60.00 03/03/2012

FR4185180 30 2.00 60.00 03/03/2012
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DESCRIPTION

ITEM UNITS EA810550

MICROLOOP PROBE, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CL3555176 1 2,250.00 2,250.00 09/16/2011

XY2065177 1 1,942.50 1,942.50 11/14/2011

XY2035277 10 1,700.00 17,000.00 03/08/2012

XY2035177 10 1,000.00 10,000.00 03/21/2012

PG8925177 2 1,500.00 3,000.00 05/02/2012

PG8985177 3 1,850.00 5,550.00 05/02/2012

XY3225177 6 2,642.50 15,855.00 05/09/2012

XY2125277 10 1,000.00 10,000.00 06/04/2012

XY3195177 6 1,725.00 10,350.00 06/04/2012

XY3095177 6 1,750.00 10,500.00 06/06/2012

XY3235177 6 1,725.00 10,350.00 06/20/2012

DESCRIPTION

ITEM UNITS EA810555

MICROLOOP PROBE, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 6 2,310.00 13,860.00 07/22/2011

CL3555176 1 2,515.00 2,515.00 09/16/2011

BA8775177 19 1,850.00 35,150.00 09/19/2011

XY2065177 1 2,157.75 2,157.75 11/14/2011

BA5735177 14 2,055.00 28,770.00 01/03/2012

XY2035277 10 1,950.00 19,500.00 03/08/2012

XY2035177 10 1,500.00 15,000.00 03/21/2012

PG8925177 8 1,750.00 14,000.00 05/02/2012

PG8985177 6 2,100.00 12,600.00 05/02/2012

XY2125277 10 1,500.00 15,000.00 06/04/2012

DESCRIPTION

ITEM UNITS EA810601

NONINVASIVE DETECTOR, 500 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 2 1,800.00 3,600.00 07/07/2011

HA3875177 1 2,100.00 2,100.00 08/23/2011

BA6165187 3 1,865.00 5,595.00 08/31/2011

PG9365177 3 1,870.35 5,611.05 10/20/2011

HA3485270 1 2,450.00 2,450.00 03/13/2012

PG6325187 1 1,900.00 1,900.00 04/20/2012
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DESCRIPTION

ITEM UNITS EA810605

NONINVASIVE DETECTOR, 1000 FOOT LEAD IN CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 2 2,175.00 4,350.00 07/07/2011

BA8775177 11 2,000.00 22,000.00 09/19/2011

PG9365177 2 2,055.72 4,111.44 10/20/2011

BA6125187 2 2,155.00 4,310.00 01/09/2012

BA1365187 2 2,150.00 4,300.00 03/06/2012

PG6325187 1 2,150.00 2,150.00 04/20/2012

PG8965177 4 1,935.00 7,740.00 05/10/2012

PG8935177 8 1,775.00 14,200.00 06/29/2012

DESCRIPTION

ITEM UNITS EA811001

FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 4 1,300.00 5,200.00 07/07/2011

XX6515185 5 1,000.00 5,000.00 07/07/2011

XX6605185 10 1,000.00 10,000.00 07/29/2011

XX1285133 10 2,000.00 20,000.00 08/18/2011

HA3885177 2 1,261.00 2,522.00 08/22/2011

HA3875177 2 1,170.00 2,340.00 08/23/2011

MO5625176 11 1,300.00 14,300.00 08/24/2011

BA1475177 4 1,300.00 5,200.00 08/31/2011

BA6165187 7 1,400.00 9,800.00 08/31/2011

CL3555176 9 1,285.00 11,565.00 09/16/2011

BA8775177 43 1,100.00 47,300.00 09/19/2011

AL4195176 4 1,450.00 5,800.00 09/23/2011

XX4395185 300 980.00 294,000.00 10/05/2011

XY2245185 240 980.00 235,200.00 10/05/2011

PG9365177 6 1,154.40 6,926.40 10/20/2011

AT6205186 40 1,000.00 40,000.00 11/14/2011

XY1255185 300 900.00 270,000.00 11/14/2011

MO5935770 8 1,021.20 8,169.60 11/29/2011

BA5735177 6 1,010.00 6,060.00 01/03/2012

BA6125187 8 1,260.00 10,080.00 01/09/2012

MO5935570 5 1,300.00 6,500.00 01/09/2012

CO3785180 6 1,800.00 10,800.00 01/12/2012

FR4185180 25 1,100.00 27,500.00 03/03/2012

FR4185180 15 1,100.00 16,500.00 03/03/2012

BA1365187 14 1,260.00 17,640.00 03/06/2012
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DESCRIPTION

ITEM UNITS EA811001

FURNISH AND INSTALL ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4935130 2 1,100.00 2,200.00 03/08/2012

HA3485270 5 1,300.00 6,500.00 03/13/2012

MO5985187 5 1,025.00 5,125.00 03/13/2012

MO2235176 2 1,540.00 3,080.00 04/12/2012

PG6325187 7 1,100.00 7,700.00 04/20/2012

FR4575180 6 1,350.00 8,100.00 05/02/2012

PG8925177 4 1,165.00 4,660.00 05/02/2012

PG8965177 12 1,225.00 14,700.00 05/10/2012

FR5045180 4 9,500.00 38,000.00 05/15/2012

FR6015130 8 1,340.00 10,720.00 05/15/2012

MO5475185 13 1,623.80 21,109.40 06/06/2012

BA4215180 3 1,060.80 3,182.40 06/29/2012

PG8935177 8 1,040.00 8,320.00 06/29/2012

DESCRIPTION

ITEM UNITS EA811002

REMOVE ELECTRICAL HANDHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 31 150.00 4,650.00 09/19/2011

FR4185180 24 525.00 12,600.00 03/03/2012

FR4185180 19 525.00 9,975.00 03/03/2012

AA4935130 2 25.00 50.00 03/08/2012

MO5985187 1 250.00 250.00 03/13/2012

PG8925177 5 375.00 1,875.00 05/02/2012

PG8965177 7 250.00 1,750.00 05/10/2012

PG8935177 1 210.00 210.00 06/29/2012

DESCRIPTION

ITEM UNITS EA811003

FURNISH AND INSTALL ELECTRICAL MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 50 1,100.00 55,000.00 07/07/2011

XX6605185 70 1,000.00 70,000.00 07/29/2011

AL4195176 9 1,550.00 13,950.00 09/23/2011

AT8725386 50 900.00 45,000.00 11/10/2011

AT6205186 40 1,000.00 40,000.00 11/14/2011

MO1235185 1 1,800.00 1,800.00 11/22/2011

BA5215176 86 1,200.00 103,200.00 11/29/2011

BA9885185 45 1,100.00 49,500.00 01/20/2012
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DESCRIPTION

ITEM UNITS EA811003

FURNISH AND INSTALL ELECTRICAL MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2425185 94 1,200.00 112,800.00 02/01/2012

FR4185180 7 1,300.00 9,100.00 03/03/2012

FR6015130 3 1,420.00 4,260.00 05/15/2012

BA4215180 19 1,601.40 30,426.60 06/29/2012

DESCRIPTION

ITEM UNITS EA811004

REMOVE ELECTRICAL MANHOLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 2 475.00 950.00 09/23/2011

FR4185180 5 525.00 2,625.00 03/03/2012

FR6015130 1 330.00 330.00 05/15/2012

BA4215180 7 440.60 3,084.20 06/29/2012

DESCRIPTION

ITEM UNITS LF811106

6 INCH DUCTILE IRON PIPE AND FITTINGS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9675149 50 380.00 19,000.00 03/26/2012

DESCRIPTION

ITEM UNITS EA811306

6 INCH FIRE HYDRANT AND VALVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 3 11,877.00 35,631.00 11/29/2011

DESCRIPTION

ITEM UNITS EA811316

RELOCATE 6 INCH FIRE HYDRANT AND VALVE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 2 5,000.00 10,000.00 08/24/2011

DESCRIPTION

ITEM UNITS LF812002

WOOD SIGN SUPPORT 6 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 40 22.00 880.00 09/23/2011

MO5935770 20 15.54 310.80 11/29/2011

BA6125187 78 10.00 780.00 01/09/2012

MO5935570 36 40.00 1,440.00 01/09/2012
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DESCRIPTION

ITEM UNITS LF812002

WOOD SIGN SUPPORT 6 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG6325187 75 15.00 1,125.00 04/20/2012

AX3775260 166 15.00 2,490.00 05/15/2012

FR5045180 125 30.00 3,750.00 05/15/2012

FR6015130 75 17.85 1,338.75 05/15/2012

WA3515130 105 19.00 1,995.00 05/22/2012

BA4215180 21 31.60 663.60 06/29/2012

DESCRIPTION

ITEM UNITS LF812003

WOOD SIGN SUPPORT 6 INCH X 8 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9765277 36 20.00 720.00 08/31/2011

AA2085176 40 14.25 570.00 02/10/2012

AX3775260 75 17.00 1,275.00 05/15/2012

WA3515130 40 21.25 850.00 05/22/2012

BA4215180 83 39.80 3,303.40 06/29/2012

DESCRIPTION

ITEM UNITS EA812005

REMOVE WOOD POSTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3775260 1 50.00 50.00 05/15/2012

DESCRIPTION

ITEM UNITS EA812107

ADJUST WATER VALVE BOX

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5735177 2 50.00 100.00 01/03/2012

MO5935570 3 300.00 900.00 01/09/2012

AA2085176 2 68.25 136.50 02/10/2012

DESCRIPTION

ITEM UNITS EA812108

ADJUST WATER METER FRAME AND COVER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5735177 6 50.00 300.00 01/03/2012

MO5935570 8 400.00 3,200.00 01/09/2012
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DESCRIPTION

ITEM UNITS EA812120

RELOCATE FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA8275178 3 2,500.00 7,500.00 09/14/2011

AA2085176 2 3,300.00 6,600.00 02/10/2012

DESCRIPTION

ITEM UNITS EA812125

FIRE HYDRANT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 2 7,400.00 14,800.00 03/03/2012

DESCRIPTION

ITEM UNITS LF812126

6 INCH FIRE HYDRANT LEAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 10 100.00 1,000.00 08/24/2011

DESCRIPTION

ITEM UNITS LF812136

3/4 INCH OR 1 INCH WATER HOUSE CONNECTION COPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 560 85.00 47,600.00 01/09/2012

HA3485270 420 39.00 16,380.00 03/13/2012

DESCRIPTION

ITEM UNITS LF812137

1 1/2 INCH OR 2 INCH WATER HOUSE CONNECTION COPPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 830 62.00 51,460.00 11/29/2011

AX3775460 33 100.00 3,300.00 05/29/2012

DESCRIPTION

ITEM UNITS LF812318

6 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 230 310.00 71,300.00 11/29/2011

DESCRIPTION

ITEM UNITS LF812338

12 INCH DUCTILE IRON PIPE WATER MAIN CLASS 51

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 998 220.00 219,560.00 03/03/2012
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DESCRIPTION

ITEM UNITS LF812357

16 INCH DUCTILE IRON PIPE WATER MAIN CLASS 54

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3485270 340 300.00 102,000.00 03/13/2012

DESCRIPTION

ITEM UNITS EA812508

ADJUST SEWER MANHOLE FRAME & COVER (24 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX3765660 1 500.00 500.00 12/16/2011

DESCRIPTION

ITEM UNITS EA812510

ADJUST SEWER MANHOLE FRAME & COVER (36 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5735177 1 100.00 100.00 01/03/2012

DESCRIPTION

ITEM UNITS LF812520

TEAR DOWN EXISTING BRICK SEWER MANHOLE (48 INCH) - VERTICALDEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 9 150.00 1,350.00 01/09/2012

DESCRIPTION

ITEM UNITS LF812523

REBUILD EXISTING BRICK SEWER MANHOLE (48 INCH) - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 9 700.00 6,300.00 01/09/2012

DESCRIPTION

ITEM UNITS EA812529

SEWER CLEANOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX9675149 12 500.00 6,000.00 03/26/2012

DESCRIPTION

ITEM UNITS EA812530

RELOCATE SEWER CLEANOUT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9445176 1 1,700.00 1,700.00 06/04/2012
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DESCRIPTION

ITEM UNITS LF812538

4 INCH SEWER HOUSE CONNECTION POLYVINYL CHLORIDE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 110 218.00 23,980.00 11/29/2011

DESCRIPTION

ITEM UNITS LF812550

PRECAST SEWER MANHOLE (48 INCH) - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 209 1,080.00 225,720.00 11/29/2011

AX3775460 17 225.00 3,825.00 05/29/2012

DESCRIPTION

ITEM UNITS LF812551

PRECAST SEWER MANHOLE (60 INCH) - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 25 2,247.00 56,175.00 11/29/2011

DESCRIPTION

ITEM UNITS LF812561

DROP MANHOLE TYPE B - VERTICAL DEPTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 19 731.00 13,889.00 11/29/2011

DESCRIPTION

ITEM UNITS EA812567

ABANDON SEWER MANHOLE (48 INCH)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 5 4,000.00 20,000.00 11/29/2011

AX3775460 9 1,400.00 12,600.00 05/29/2012

DESCRIPTION

ITEM UNITS LF812581

8 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 19 292.00 5,548.00 11/29/2011

AX9675149 1,380 184.00 253,920.00 03/26/2012

AX3775460 411 47.00 19,317.00 05/29/2012
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DESCRIPTION

ITEM UNITS LF812585

15 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 530 426.00 225,780.00 11/29/2011

DESCRIPTION

ITEM UNITS LF812586

18 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 398 559.00 222,482.00 11/29/2011

DESCRIPTION

ITEM UNITS LF812588

21 INCH POLYVINYL CHLORIDE SEWER LINE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 338 540.00 182,520.00 11/29/2011

DESCRIPTION

ITEM UNITS EA812850

UTILITY ADJUSTMENT 4 INCH - 18 INCH DIAMETER/SQUARE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 9 131.25 1,181.25 11/14/2011

DESCRIPTION

ITEM UNITS EA812855

UTILITY ADJUSTMENT 18 INCH DIAMETER/SQUARE AND UP

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY2065177 11 320.25 3,522.75 11/14/2011

415D11414 10 150.00 1,500.00 05/08/2012

XY2335177 50 700.00 35,000.00 06/04/2012

DESCRIPTION

ITEM UNITS SF813006

RELOCATE SIGNS FROM EXISTING OVERHEAD STRUCTURES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 392 6.50 2,548.00 11/29/2011

MO5935570 26 30.00 780.00 01/09/2012

FR4185180 200 2.00 400.00 03/03/2012

FR4185180 24 2.00 48.00 03/03/2012

MO2235176 2 25.00 50.00 04/12/2012
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DESCRIPTION

ITEM UNITS EA813010

BAND SIGN TO SIGN SUPPORT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1 115.00 115.00 09/23/2011

FR4185180 3 110.00 330.00 03/03/2012

DESCRIPTION

ITEM UNITS SF813014

INSTALL GROUND MOUNTED SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 4 25.00 100.00 07/07/2011

XX1285133 400 8.00 3,200.00 08/18/2011

MO5625176 24 13.50 324.00 08/24/2011

BA8775177 437 13.00 5,681.00 09/19/2011

MO5935570 25 10.00 250.00 01/09/2012

HA3485270 113 9.50 1,073.50 03/13/2012

MO5985187 64 20.00 1,280.00 03/13/2012

FR5305180 20 100.00 2,000.00 03/28/2012

MO2235176 100 26.40 2,640.00 04/12/2012

PG8925177 16 10.00 160.00 05/02/2012

PG8965177 61 5.00 305.00 05/10/2012

BA9445176 101 15.00 1,515.00 06/04/2012

PG8935177 17 12.50 212.50 06/29/2012

DESCRIPTION

ITEM UNITS SF813015

INSTALL OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3885177 28 62.00 1,736.00 08/22/2011

HA3875177 2 54.00 108.00 08/23/2011

MO5625176 56 20.00 1,120.00 08/24/2011

BA6165187 134 15.25 2,043.50 08/31/2011

BA8775177 273 14.50 3,958.50 09/19/2011

BA6125187 52 14.25 741.00 01/09/2012

MO5935570 217 22.75 4,936.75 01/09/2012

BA1365187 20 23.10 462.00 03/06/2012

HA3485270 132 17.50 2,310.00 03/13/2012

MO5985187 71 26.00 1,846.00 03/13/2012

MO2235176 2 165.00 330.00 04/12/2012

PG6325187 90 22.00 1,980.00 04/20/2012

PG8925177 67 14.00 938.00 05/02/2012

PG8965177 111 13.00 1,443.00 05/10/2012
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DESCRIPTION

ITEM UNITS SF813015

INSTALL OVERHEAD SIGN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1115177 9 75.00 675.00 05/22/2012

BA4215180 23 20.40 469.20 06/29/2012

PG8935177 2 21.00 42.00 06/29/2012

FR4185180 183 16.00 2,928.00 03/03/2012

FR4185180 127 16.00 2,032.00 03/03/2012

DESCRIPTION

ITEM UNITS SF813022

REMOVE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935570 330 7.00 2,310.00 01/09/2012

BA1365187 218 6.30 1,373.40 03/06/2012

MO5985187 84 5.00 420.00 03/13/2012

FR5305180 52 10.00 520.00 03/28/2012

PG8965177 18 5.00 90.00 05/10/2012

DESCRIPTION

ITEM UNITS SF813023

RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AX2645182 500 20.00 10,000.00 07/19/2011

BA1615177 6 130.00 780.00 07/22/2011

AX2645482 500 10.00 5,000.00 07/25/2011

AX2645382 500 10.00 5,000.00 08/12/2011

XX1285133 350 11.00 3,850.00 08/18/2011

HA3885177 29 20.00 580.00 08/22/2011

AX2645282 500 5.27 2,635.00 08/23/2011

HA3875177 15 22.00 330.00 08/23/2011

BA6165187 11 25.00 275.00 08/31/2011

AA8275178 500 12.00 6,000.00 09/14/2011

CL3555176 38 13.50 513.00 09/16/2011

XY2265377 200 8.62 1,724.00 09/20/2011

AL4195176 42 12.50 525.00 09/23/2011

PG9365177 32 13.32 426.24 10/20/2011

MO5935770 90 16.65 1,498.50 11/29/2011

AT7995382 500 10.00 5,000.00 12/02/2011

BA6125187 27 15.75 425.25 01/09/2012

CH2185132 200 15.00 3,000.00 01/09/2012

MO5935570 130 11.00 1,430.00 01/09/2012
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DESCRIPTION

ITEM UNITS SF813023

RELOCATE EXISTING GROUND MOUNTED SIGNS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9885185 17 15.00 255.00 01/20/2012

AX9295182 500 6.00 3,000.00 02/09/2012

AA2085176 52 11.25 585.00 02/10/2012

FR4185180 13 6.00 78.00 03/03/2012

BA1365187 62 13.15 815.30 03/06/2012

AA4935130 8 50.00 400.00 03/08/2012

HA3485270 11 30.00 330.00 03/13/2012

MO5985187 11 20.00 220.00 03/13/2012

BA7965132 20 20.00 400.00 03/26/2012

MO2235176 63 16.50 1,039.50 04/12/2012

MO1195177 100 13.65 1,365.00 04/20/2012

PG6325187 32 15.00 480.00 04/20/2012

PG8925177 3 10.00 30.00 05/02/2012

MO1185177 5 22.00 110.00 05/03/2012

CE3455130 16 17.50 280.00 05/08/2012

CE3975132 500 10.00 5,000.00 05/10/2012

PG8965177 12 5.00 60.00 05/10/2012

AX3775260 37 12.00 444.00 05/15/2012

FR5045180 13 15.00 195.00 05/15/2012

FR6015130 80 21.00 1,680.00 05/15/2012

MO1115177 9 16.00 144.00 05/22/2012

WA3515130 50 22.50 1,125.00 05/22/2012

BA9445176 5 9.00 45.00 06/04/2012

XY2335177 350 22.00 7,700.00 06/04/2012

QA3405177 50 16.50 825.00 06/20/2012

BA4215180 35 8.20 287.00 06/29/2012

DESCRIPTION

ITEM UNITS EA816001

VIDEO DETECTION CAMERA

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 3 6,100.00 18,300.00 08/23/2011

MO5625176 2 5,400.00 10,800.00 08/24/2011

BA8775177 14 4,750.00 66,500.00 09/19/2011

BA5735177 4 5,042.00 20,168.00 01/03/2012

PG8925177 4 4,700.00 18,800.00 05/02/2012

PG8935177 8 5,300.00 42,400.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA816005

CONTROL CABLE, 250 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 2 266.00 532.00 08/23/2011

BA5735177 4 412.00 1,648.00 01/03/2012

DESCRIPTION

ITEM UNITS EA816010

CONTROL CABLE, 500 FOOT, VIDEO DETECTION CAMERA TOCONTROLLER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HA3875177 1 531.00 531.00 08/23/2011

MO5625176 2 1,000.00 2,000.00 08/24/2011

BA8775177 14 650.00 9,100.00 09/19/2011

DESCRIPTION

ITEM UNITS EA816015

VIDEO INTERFACE EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9445176 1 3,800.00 3,800.00 06/04/2012

DESCRIPTION

ITEM UNITS EA816201

DISCRIMINATOR MODULE, 4 CHANNEL, NO. 764

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 3 3,000.00 9,000.00 10/05/2011

XY2245185 3 3,000.00 9,000.00 10/05/2011

XY1255185 3 3,300.00 9,900.00 11/14/2011

CO3785180 1 4,000.00 4,000.00 01/12/2012

DESCRIPTION

ITEM UNITS EA816210

OPTICOM EMITTER SYSTEM, 700 SERIES

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 3 1,400.00 4,200.00 10/05/2011

XY2245185 3 1,400.00 4,200.00 10/05/2011

XY1255185 3 1,396.20 4,188.60 11/14/2011

DESCRIPTION

ITEM UNITS EA816215

OPTICOM NO. 721 DETECTOR EYE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 6 700.00 4,200.00 10/05/2011

XY2245185 6 700.00 4,200.00 10/05/2011

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 323



DESCRIPTION

ITEM UNITS EA816215

OPTICOM NO. 721 DETECTOR EYE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XY1255185 6 677.70 4,066.20 11/14/2011

CO3785180 1 1,000.00 1,000.00 01/12/2012

DESCRIPTION

ITEM UNITS EA818004

10 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 3 1,375.00 4,125.00 07/07/2011

HA3885177 25 1,277.00 31,925.00 08/22/2011

HA3875177 2 1,800.00 3,600.00 08/23/2011

MO5625176 2 1,500.00 3,000.00 08/24/2011

BA8775177 27 1,135.00 30,645.00 09/19/2011

MO5935570 4 1,452.00 5,808.00 01/09/2012

FR4185180 11 1,300.00 14,300.00 03/03/2012

FR4185180 5 1,300.00 6,500.00 03/03/2012

MO5985187 6 1,200.00 7,200.00 03/13/2012

MO2235176 4 2,420.00 9,680.00 04/12/2012

PG8925177 4 1,250.00 5,000.00 05/02/2012

PG8965177 4 1,100.00 4,400.00 05/10/2012

MO1115177 7 1,350.00 9,450.00 05/22/2012

PG8935177 2 1,300.00 2,600.00 06/29/2012

DESCRIPTION

ITEM UNITS EA818006

20 FOOT BREAKAWAY PEDESTAL POLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8965177 1 2,000.00 2,000.00 05/10/2012

DESCRIPTION

ITEM UNITS EA818021

STEEL POLE WITH TWIN 50 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 1 11,000.00 11,000.00 08/24/2011

BA6165187 1 12,800.00 12,800.00 08/31/2011

BA1365187 1 11,550.00 11,550.00 03/06/2012

MO5985187 1 9,000.00 9,000.00 03/13/2012

BA4215180 1 11,475.00 11,475.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA818030

STEEL POLE WITH A SINGLE 38 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 2 5,185.00 10,370.00 09/19/2011

FR4185180 6 5,700.00 34,200.00 03/03/2012

FR4185180 2 5,700.00 11,400.00 03/03/2012

BA1365187 1 6,090.00 6,090.00 03/06/2012

PG8925177 1 6,200.00 6,200.00 05/02/2012

BA4215180 1 5,201.00 5,201.00 06/29/2012

DESCRIPTION

ITEM UNITS EA818036

STEEL POLE WITH A SINGLE 50 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 1 7,700.00 7,700.00 08/24/2011

BA8775177 3 6,675.00 20,025.00 09/19/2011

MO5935770 2 8,746.80 17,493.60 11/29/2011

MO5935570 1 8,045.00 8,045.00 01/09/2012

FR4185180 2 7,500.00 15,000.00 03/03/2012

FR4185180 2 7,500.00 15,000.00 03/03/2012

PG8925177 2 8,425.00 16,850.00 05/02/2012

PG8965177 2 7,600.00 15,200.00 05/10/2012

DESCRIPTION

ITEM UNITS EA818041

STEEL POLE WITH A SINGLE 60 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 1 9,250.00 9,250.00 09/19/2011

FR4185180 4 9,000.00 36,000.00 03/03/2012

FR4185180 1 9,000.00 9,000.00 03/03/2012

DESCRIPTION

ITEM UNITS EA818051

STEEL POLE WITH TWIN 50 FOOT AND 70 FOOT MAST ARMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 13,000.00 13,000.00 03/03/2012

DESCRIPTION

ITEM UNITS EA818052

STEEL POLE WITH SINGLE 70 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA8775177 6 9,375.00 56,250.00 09/19/2011
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DESCRIPTION

ITEM UNITS EA818052

STEEL POLE WITH SINGLE 70 FOOT MAST ARM

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5935770 1 12,210.00 12,210.00 11/29/2011

MO5935570 1 11,265.00 11,265.00 01/09/2012

MO5985187 1 12,000.00 12,000.00 03/13/2012

PG8925177 2 11,100.00 22,200.00 05/02/2012

PG8965177 2 10,750.00 21,500.00 05/10/2012

DESCRIPTION

ITEM UNITS EA821001

BREAKAWAY BASE SUPPORT SYSTEM FOR STEEL BEAMS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 12 805.00 9,660.00 09/23/2011

MO5935570 7 572.00 4,004.00 01/09/2012

FR4185180 4 750.00 3,000.00 03/03/2012

BA4215180 16 527.30 8,436.80 06/29/2012

DESCRIPTION

ITEM UNITS EA821002

BREAKAWAY BASE SUPPORT SYSTEM FOR LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 20 350.00 7,000.00 07/07/2011

XX6605185 80 375.00 30,000.00 07/29/2011

AL4195176 7 370.00 2,590.00 09/23/2011

BA5215176 101 300.00 30,300.00 11/29/2011

BA9885185 36 300.00 10,800.00 01/20/2012

HO2425185 120 300.00 36,000.00 02/01/2012

FR4185180 4 450.00 1,800.00 03/03/2012

AA4935130 1 550.00 550.00 03/08/2012

DESCRIPTION

ITEM UNITS EA821004

BREAKAWAY BASE FOR LIGHTING STRUCTURE, PAINTED

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 6 500.00 3,000.00 03/03/2012

DESCRIPTION

ITEM UNITS LF822001

12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (OVERHEAD)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5985187 1,325 4.25 5,631.25 03/13/2012
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DESCRIPTION

ITEM UNITS LF822002

12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 1,200 4.50 5,400.00 08/24/2011

BA8775177 5,060 4.00 20,240.00 09/19/2011

AT8725386 5,000 3.00 15,000.00 11/10/2011

FR4185180 3,000 3.15 9,450.00 03/03/2012

MO5475185 1,585 2.10 3,328.50 06/06/2012

DESCRIPTION

ITEM UNITS EA823001

REMOVAL AND RELOCATE ROADWAY LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AA4935130 1 6,490.00 6,490.00 03/08/2012

FR6015130 2 765.00 1,530.00 05/15/2012

DESCRIPTION

ITEM UNITS EA831008

150 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9885185 2 1,270.00 2,540.00 01/20/2012

DESCRIPTION

ITEM UNITS EA831010

250 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 75 500.00 37,500.00 07/07/2011

XX6605185 130 300.00 39,000.00 07/29/2011

BA6165187 1 345.00 345.00 08/31/2011

BA8775177 4 315.00 1,260.00 09/19/2011

AL4195176 18 290.00 5,220.00 09/23/2011

BA5215176 251 185.00 46,435.00 11/29/2011

MO5935570 3 363.00 1,089.00 01/09/2012

BA9885185 68 300.00 20,400.00 01/20/2012

HO2425185 173 145.00 25,085.00 02/01/2012

FR4185180 15 240.00 3,600.00 03/03/2012

FR4185180 6 240.00 1,440.00 03/03/2012

BA1365187 1 350.00 350.00 03/06/2012

AA4935130 1 390.50 390.50 03/08/2012

MO5985187 1 350.00 350.00 03/13/2012

PG8965177 2 325.00 650.00 05/10/2012
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DESCRIPTION

ITEM UNITS EA831012

400 WATT HIGH PRESSURE SODIUM LAMP AND LUMINAIRE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2425185 24 590.00 14,160.00 02/01/2012

DESCRIPTION

ITEM UNITS LF832001

DUCT CABLE - 2 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 8,980 7.75 69,595.00 09/23/2011

BA5215176 6,640 6.00 39,840.00 11/29/2011

BA9885185 12,475 4.70 58,632.50 01/20/2012

FR4185180 3,000 5.25 15,750.00 03/03/2012

FR6015130 470 8.40 3,948.00 05/15/2012

DESCRIPTION

ITEM UNITS LF832003

DUCT CABLE - 4 CONDUCTOR, NO 6 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 8,900 7.10 63,190.00 11/29/2011

BA9885185 4,000 6.50 26,000.00 01/20/2012

FR4185180 1,500 6.50 9,750.00 03/03/2012

DESCRIPTION

ITEM UNITS LF832004

DUCT CABLE - 2 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 24,000 5.00 120,000.00 07/07/2011

XX6605185 36,000 5.00 180,000.00 07/29/2011

BA5215176 87,500 6.60 577,500.00 11/29/2011

BA9885185 6,180 8.00 49,440.00 01/20/2012

HO2425185 51,100 5.00 255,500.00 02/01/2012

BA1365187 500 9.45 4,725.00 03/06/2012

BA4215180 2,725 2.30 6,267.50 06/29/2012

DESCRIPTION

ITEM UNITS LF832006

DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 24,590 8.50 209,015.00 11/29/2011

BA9885185 3,240 9.00 29,160.00 01/20/2012

HO2425185 36,500 7.00 255,500.00 02/01/2012
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DESCRIPTION

ITEM UNITS LF832006

DUCT CABLE - 4 CONDUCTOR, NO 4 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 1,750 1.80 3,150.00 06/29/2012

DESCRIPTION

ITEM UNITS LF832007

DUCT CABLE - 2 CONDUCTOR, NO 2 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 14,800 8.50 125,800.00 11/29/2011

HO2425185 7,050 6.00 42,300.00 02/01/2012

DESCRIPTION

ITEM UNITS LF832009

DUCT CABLE - 4 CONDUCTOR, NO 2 AWG, 600 V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2425185 1,050 10.00 10,500.00 02/01/2012

DESCRIPTION

ITEM UNITS LF832016

CABLE - 1 CONDUCTOR, NO 6 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 7,500 1.15 8,625.00 07/07/2011

XX6605185 7,500 1.15 8,625.00 07/29/2011

AL4195176 2,600 2.10 5,460.00 09/23/2011

MO1235185 227,320 1.15 261,418.00 11/22/2011

BA5215176 10,320 2.00 20,640.00 11/29/2011

BA9885185 9,650 1.40 13,510.00 01/20/2012

FR4185180 3,550 1.60 5,680.00 03/03/2012

FR4185180 5,050 1.60 8,080.00 03/03/2012

AA4935130 460 1.10 506.00 03/08/2012

FR6015130 430 1.60 688.00 05/15/2012

DESCRIPTION

ITEM UNITS LF832017

CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 48,850 2.50 122,125.00 11/29/2011

BA9885185 15,930 1.80 28,674.00 01/20/2012

HO2425185 27,250 5.00 136,250.00 02/01/2012

HA3485270 100 3.50 350.00 03/13/2012

BA9445176 105 2.15 225.75 06/04/2012
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DESCRIPTION

ITEM UNITS LF832017

CABLE - 1 CONDUCTOR, NO 4 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 4,900 1.00 4,900.00 06/29/2012

DESCRIPTION

ITEM UNITS LF832018

CABLE - 1 CONDUCTOR, NO 2 AWG, TYPE USE, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1235185 90 10.00 900.00 11/22/2011

BA5215176 12,430 3.50 43,505.00 11/29/2011

BA9885185 60 3.00 180.00 01/20/2012

HO2425185 1,100 5.00 5,500.00 02/01/2012

DESCRIPTION

ITEM UNITS LF832019

CABLE - 1 CONDUCTOR, NO 10 AWG, TYPE THWN/THHN, 600V

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 8,000 3.00 24,000.00 07/07/2011

XX6605185 12,000 4.50 54,000.00 07/29/2011

AL4195176 1,120 .55 616.00 09/23/2011

MO1235185 22,155 .80 17,724.00 11/22/2011

BA5215176 44,800 .45 20,160.00 11/29/2011

BA9885185 13,040 .70 9,128.00 01/20/2012

HO2425185 35,500 .50 17,750.00 02/01/2012

AA4935130 120 1.10 132.00 03/08/2012

FR6015130 200 1.05 210.00 05/15/2012

BA4215180 1,225 1.10 1,347.50 06/29/2012

FR4185180 525 1.15 603.75 03/03/2012

FR4185180 360 1.15 414.00 03/03/2012

DESCRIPTION

ITEM UNITS LF833002

1 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 300 4.30 1,290.00 08/18/2011

MO1235185 460 10.00 4,600.00 11/22/2011

BA5215176 4,325 12.00 51,900.00 11/29/2011

BA9885185 725 12.50 9,062.50 01/20/2012
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DESCRIPTION

ITEM UNITS LF833006

2 INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 325 28.00 9,100.00 01/12/2012

FR5045180 35 55.00 1,925.00 05/15/2012

DESCRIPTION

ITEM UNITS LF833008

I INCH DIAMETER RIGID STEEL CONDUIT, SCHEDULE 40 FOR SIGNSTRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

HO2425185 1,850 10.00 18,500.00 02/01/2012

FR4185180 10 16.00 160.00 03/03/2012

DESCRIPTION

ITEM UNITS LF833012

1 INCH DIAMETER FLEXIBLE STEEL CONDUIT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1235185 440 9.50 4,180.00 11/22/2011

BA5215176 935 12.00 11,220.00 11/29/2011

BA9885185 250 10.00 2,500.00 01/20/2012

HO2425185 175 20.00 3,500.00 02/01/2012

FR4185180 15 16.00 240.00 03/03/2012

DESCRIPTION

ITEM UNITS LF833050

2 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 250 5.50 1,375.00 01/12/2012

DESCRIPTION

ITEM UNITS LF833060

3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 150 5.00 750.00 10/05/2011

XY2245185 150 5.00 750.00 10/05/2011

XY1255185 150 6.00 900.00 11/14/2011

FR4185180 60 11.00 660.00 03/03/2012

MO5985187 30 15.00 450.00 03/13/2012

PG8925177 60 12.00 720.00 05/02/2012

MO5475185 6 11.40 68.40 06/06/2012
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DESCRIPTION

ITEM UNITS LF833062

4 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT, SCHEDULE 80,RISER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5475185 5 12.20 61.00 06/06/2012

DESCRIPTION

ITEM UNITS EA834001

CONNECTOR KIT - TYPE I

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 200 40.00 8,000.00 07/07/2011

XX6605185 140 40.00 5,600.00 07/29/2011

AL4195176 66 63.00 4,158.00 09/23/2011

MO1235185 48 39.00 1,872.00 11/22/2011

BA5215176 916 30.00 27,480.00 11/29/2011

BA9885185 293 18.50 5,420.50 01/20/2012

HO2425185 570 30.00 17,100.00 02/01/2012

FR4185180 66 55.00 3,630.00 03/03/2012

FR4185180 42 55.00 2,310.00 03/03/2012

BA1365187 22 44.00 968.00 03/06/2012

AA4935130 6 1.10 6.60 03/08/2012

FR6015130 8 47.25 378.00 05/15/2012

BA4215180 106 35.70 3,784.20 06/29/2012

DESCRIPTION

ITEM UNITS EA834002

CONNECTOR KIT - TYPE II

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 180 40.00 7,200.00 07/07/2011

XX6605185 120 40.00 4,800.00 07/29/2011

AL4195176 28 63.00 1,764.00 09/23/2011

MO1235185 72 41.00 2,952.00 11/22/2011

BA5215176 920 20.00 18,400.00 11/29/2011

BA9885185 124 18.50 2,294.00 01/20/2012

HO2425185 250 35.00 8,750.00 02/01/2012

FR4185180 26 65.00 1,690.00 03/03/2012

FR4185180 14 65.00 910.00 03/03/2012

BA1365187 8 50.00 400.00 03/06/2012

AA4935130 2 1.10 2.20 03/08/2012

FR6015130 8 52.50 420.00 05/15/2012

BA4215180 12 35.70 428.40 06/29/2012
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DESCRIPTION

ITEM UNITS EA834003

CONNECTOR KIT - TYPE III

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 120 40.00 4,800.00 07/07/2011

XX6605185 75 40.00 3,000.00 07/29/2011

AL4195176 10 63.00 630.00 09/23/2011

MO1235185 136 50.00 6,800.00 11/22/2011

BA5215176 338 40.00 13,520.00 11/29/2011

BA9885185 56 24.70 1,383.20 01/20/2012

HO2425185 235 50.00 11,750.00 02/01/2012

FR4185180 12 65.00 780.00 03/03/2012

FR4185180 2 65.00 130.00 03/03/2012

BA4215180 10 35.70 357.00 06/29/2012

DESCRIPTION

ITEM UNITS EA834004

CONNECTOR KIT - TYPE IV

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 200 40.00 8,000.00 07/07/2011

XX6605185 140 40.00 5,600.00 07/29/2011

AL4195176 12 63.00 756.00 09/23/2011

MO1235185 12 47.00 564.00 11/22/2011

BA5215176 128 40.00 5,120.00 11/29/2011

BA9885185 77 28.50 2,194.50 01/20/2012

HO2425185 175 50.00 8,750.00 02/01/2012

FR4185180 8 65.00 520.00 03/03/2012

FR4185180 8 65.00 520.00 03/03/2012

FR6015130 4 52.50 210.00 05/15/2012

BA4215180 12 35.70 428.40 06/29/2012

DESCRIPTION

ITEM UNITS EA836001

JUNCTION BOX - 12 INCH X 12 INCH X 6 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 4 530.00 2,120.00 03/03/2012

DESCRIPTION

ITEM UNITS EA836004

JUNCTION BOX - 10 INCH X 10 INCH X 4 INCH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA9885185 2 670.00 1,340.00 01/20/2012
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DESCRIPTION

ITEM UNITS EA837001

GROUND ROD - 3/4 INCH DIAMETER X 10 FOOT LENGTH

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 280 60.00 16,800.00 07/07/2011

XX6605185 250 60.00 15,000.00 07/29/2011

XX1285133 50 5.50 275.00 08/18/2011

HA3875177 2 80.00 160.00 08/23/2011

MO5625176 6 135.00 810.00 08/24/2011

BA6165187 6 80.00 480.00 08/31/2011

CL3555176 5 81.00 405.00 09/16/2011

BA8775177 35 70.00 2,450.00 09/19/2011

AL4195176 29 132.00 3,828.00 09/23/2011

AT8725386 50 200.00 10,000.00 11/10/2011

AT6205186 80 105.00 8,400.00 11/14/2011

MO1235185 7 105.00 735.00 11/22/2011

BA5215176 210 95.00 19,950.00 11/29/2011

MO5935770 8 138.75 1,110.00 11/29/2011

BA6125187 2 75.00 150.00 01/09/2012

MO5935570 5 135.00 675.00 01/09/2012

CO3785180 6 28.00 168.00 01/12/2012

BA9885185 116 65.70 7,621.20 01/20/2012

AW6975286 164 60.00 9,840.00 01/25/2012

HO2425185 285 90.00 25,650.00 02/01/2012

FR4185180 26 65.00 1,690.00 03/03/2012

FR4185180 21 65.00 1,365.00 03/03/2012

BA1365187 8 73.00 584.00 03/06/2012

AA4935130 2 1.10 2.20 03/08/2012

HA3485270 8 88.00 704.00 03/13/2012

MO5985187 8 150.00 1,200.00 03/13/2012

MO2235176 2 82.50 165.00 04/12/2012

PG6325187 3 130.00 390.00 04/20/2012

FR4575180 2 163.00 326.00 05/02/2012

PG8925177 7 70.00 490.00 05/02/2012

PG8965177 9 70.00 630.00 05/10/2012

FR6015130 9 78.75 708.75 05/15/2012

MO1115177 5 135.00 675.00 05/22/2012

BA9445176 2 83.00 166.00 06/04/2012

XY2335177 20 110.00 2,200.00 06/04/2012

MO5475185 8 126.20 1,009.60 06/06/2012

BA4215180 36 127.50 4,590.00 06/29/2012

PG8935177 2 130.00 260.00 06/29/2012
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DESCRIPTION

ITEM UNITS EA838012

LIGHTING CONTROL CABINET, BASE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO1235185 2 8,200.00 16,400.00 11/22/2011

BA5215176 7 12,000.00 84,000.00 11/29/2011

BA9885185 2 13,463.70 26,927.40 01/20/2012

HO2425185 4 10,300.00 41,200.00 02/01/2012

DESCRIPTION

ITEM UNITS EA840002

LIGHTING CONTROL CABINET, POLE MOUNT (120/240 VOLTS,1 PHASE 3 WIRE SYSTEM)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 1 3,200.00 3,200.00 11/29/2011

DESCRIPTION

ITEM UNITS LF851002

GALVANIZED STEEL BEAMS (W6X9)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 97 38.00 3,686.00 09/23/2011

MO5935570 55 53.00 2,915.00 01/09/2012

FR4185180 26 33.00 858.00 03/03/2012

BA4215180 234 44.90 10,506.60 06/29/2012

DESCRIPTION

ITEM UNITS LF851003

GALVANIZED STEEL BEAMS (W6X12)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 71 51.00 3,621.00 09/23/2011

BA4215180 38 54.10 2,055.80 06/29/2012

DESCRIPTION

ITEM UNITS LF851004

GALVANIZED STEEL BEAMS (W6X15)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 30 40.00 1,200.00 03/03/2012

DESCRIPTION

ITEM UNITS LF851005

GALVANIZED STEEL BEAMS (W8X18)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 90 76.00 6,840.00 09/23/2011
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DESCRIPTION

ITEM UNITS LF851006

GALVANIZED STEEL BEAMS (W8X21)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 51 89.00 4,539.00 09/23/2011

MO5935570 46 73.00 3,358.00 01/09/2012

DESCRIPTION

ITEM UNITS EA852101

CANTILEVER SIGN STRUCTURE C-1

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 1 26,000.00 26,000.00 11/29/2011

HO2425185 1 32,000.00 32,000.00 02/01/2012

FR4185180 1 42,500.00 42,500.00 03/03/2012

DESCRIPTION

ITEM UNITS EA852102

CANTILEVER SIGN STRUCTURE C-2

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 1 26,000.00 26,000.00 11/29/2011

HO2425185 1 43,300.00 43,300.00 02/01/2012

DESCRIPTION

ITEM UNITS EA852103

CANTILEVER SIGN STRUCTURE C-3

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 1 28,000.00 28,000.00 11/29/2011

DESCRIPTION

ITEM UNITS EA852104

CANTILEVER SIGN STRUCTURE C-4

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA5215176 1 32,000.00 32,000.00 11/29/2011

DESCRIPTION

ITEM UNITS EA860265

RELOCATE EXISTING SIGNAL HEAD

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 8 290.00 2,320.00 09/23/2011

BA6125187 3 131.25 393.75 01/09/2012

FR4185180 21 210.00 4,410.00 03/03/2012

FR4185180 27 210.00 5,670.00 03/03/2012

MO2235176 1 275.00 275.00 04/12/2012

MO5475185 1 730.50 730.50 06/06/2012
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DESCRIPTION

ITEM UNITS EA860270

8 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 6 290.00 1,740.00 08/31/2011

DESCRIPTION

ITEM UNITS EA860272

12 INCH VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA4215180 6 295.80 1,774.80 06/29/2012

DESCRIPTION

ITEM UNITS EA860284

12 INCH LED VEHICULAR TRAFFIC SIGNAL HEAD SECTION

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 36 325.00 11,700.00 07/07/2011

MO5625176 25 298.00 7,450.00 08/24/2011

BA6165187 35 290.00 10,150.00 08/31/2011

CL3555176 34 305.00 10,370.00 09/16/2011

BA8775177 130 275.00 35,750.00 09/19/2011

AL4195176 10 307.00 3,070.00 09/23/2011

MO5935770 18 317.46 5,714.28 11/29/2011

BA6125187 38 288.75 10,972.50 01/09/2012

MO5935570 60 295.00 17,700.00 01/09/2012

CO3785180 12 275.00 3,300.00 01/12/2012

FR4185180 101 260.00 26,260.00 03/03/2012

FR4185180 78 260.00 20,280.00 03/03/2012

BA1365187 25 300.00 7,500.00 03/06/2012

HA3485270 3 290.00 870.00 03/13/2012

MO5985187 30 300.00 9,000.00 03/13/2012

PG6325187 22 290.00 6,380.00 04/20/2012

FR4575180 12 273.00 3,276.00 05/02/2012

PG8925177 38 288.00 10,944.00 05/02/2012

PG8965177 36 285.00 10,260.00 05/10/2012

MO1115177 38 318.00 12,084.00 05/22/2012

BA9445176 25 330.00 8,250.00 06/04/2012

DESCRIPTION

ITEM UNITS LF860288

FURNISH AND INSTALL 4 CONDUCTOR OPTICOM CABLE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

CO3785180 1,000 1.40 1,400.00 01/12/2012
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DESCRIPTION

ITEM UNITS EA860292

CUT, CLEAN, GALVANIZE AND CAP TRAFFIC SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 35 1.00 35.00 08/18/2011

HA3885177 16 58.50 936.00 08/22/2011

MO5625176 1 115.00 115.00 08/24/2011

BA8775177 23 75.00 1,725.00 09/19/2011

XX4395185 100 1.00 100.00 10/05/2011

XY2245185 20 1.00 20.00 10/05/2011

XY1255185 100 5.00 500.00 11/14/2011

MO5935770 3 388.50 1,165.50 11/29/2011

FR4185180 3 2.00 6.00 03/03/2012

FR4185180 1 2.00 2.00 03/03/2012

MO5985187 2 200.00 400.00 03/13/2012

MO2235176 1 110.00 110.00 04/12/2012

PG8925177 1 150.00 150.00 05/02/2012

MO1115177 1 27.00 27.00 05/22/2012

BA4215180 3 127.50 382.50 06/29/2012

DESCRIPTION

ITEM UNITS EA860296

REMOVE AND DISPOSE OF LIGHTING STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 50 100.00 5,000.00 07/07/2011

XX6605185 50 250.00 12,500.00 07/29/2011

AL4195176 11 370.00 4,070.00 09/23/2011

FR4185180 9 260.00 2,340.00 03/03/2012

DESCRIPTION

ITEM UNITS LF861103

ELECTRICAL CABLE - 3 WIRE NO. 12 AWG

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AW6975286 1,640 1.05 1,722.00 01/25/2012

DESCRIPTION

ITEM UNITS LF861104

ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1475177 888 .85 754.80 08/31/2011

XX4395185 2,000 1.00 2,000.00 10/05/2011

XY2245185 1,200 1.00 1,200.00 10/05/2011

XY1255185 2,000 .50 1,000.00 11/14/2011
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DESCRIPTION

ITEM UNITS LF861104

ELECTRICAL CABLE - 2 CONDUCTOR (ALUMINUM SHIELDED)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6125187 150 1.60 240.00 01/09/2012

CO3785180 1,900 1.10 2,090.00 01/12/2012

FR4185180 2,370 1.00 2,370.00 03/03/2012

PG8935177 1,665 1.40 2,331.00 06/29/2012

DESCRIPTION

ITEM UNITS LF861105

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 340 1.00 340.00 07/07/2011

XX1285133 4,000 1.60 6,400.00 08/18/2011

HA3885177 4,500 1.28 5,760.00 08/22/2011

HA3875177 385 1.06 408.10 08/23/2011

MO5625176 390 1.90 741.00 08/24/2011

BA8775177 7,335 1.25 9,168.75 09/19/2011

XX4395185 18,000 1.00 18,000.00 10/05/2011

XY2245185 15,000 1.00 15,000.00 10/05/2011

XY1255185 18,000 1.00 18,000.00 11/14/2011

MO5935570 2,060 1.90 3,914.00 01/09/2012

FR4185180 2,085 1.00 2,085.00 03/03/2012

FR4185180 3,265 1.00 3,265.00 03/03/2012

MO5985187 685 2.00 1,370.00 03/13/2012

MO2235176 365 2.20 803.00 04/12/2012

PG8925177 1,250 1.35 1,687.50 05/02/2012

PG8965177 1,200 1.25 1,500.00 05/10/2012

MO1115177 1,350 1.35 1,822.50 05/22/2012

PG8935177 420 1.50 630.00 06/29/2012

DESCRIPTION

ITEM UNITS LF861106

ELECTRICAL CABLE - 3 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 500 .50 250.00 10/05/2011

XY2245185 500 .50 250.00 10/05/2011

XY1255185 500 1.20 600.00 11/14/2011
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DESCRIPTION

ITEM UNITS LF861107

ELECTRICAL CABLE - 5 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 420 2.00 840.00 07/07/2011

XX1285133 5,500 1.75 9,625.00 08/18/2011

HA3885177 3,115 1.65 5,139.75 08/22/2011

HA3875177 395 2.13 841.35 08/23/2011

MO5625176 575 2.30 1,322.50 08/24/2011

BA6165187 80 2.10 168.00 08/31/2011

CL3555176 60 2.50 150.00 09/16/2011

BA8775177 4,938 1.60 7,900.80 09/19/2011

AL4195176 100 1.80 180.00 09/23/2011

XX4395185 32,500 1.40 45,500.00 10/05/2011

XY2245185 25,000 1.40 35,000.00 10/05/2011

XY1255185 32,500 1.45 47,125.00 11/14/2011

MO5935770 2,475 1.78 4,405.50 11/29/2011

BA6125187 80 1.75 140.00 01/09/2012

MO5935570 2,260 2.35 5,311.00 01/09/2012

CO3785180 1,650 1.40 2,310.00 01/12/2012

FR4185180 2,610 1.40 3,654.00 03/03/2012

FR4185180 3,550 1.40 4,970.00 03/03/2012

BA1365187 400 1.75 700.00 03/06/2012

HA3485270 100 1.75 175.00 03/13/2012

MO5985187 510 2.50 1,275.00 03/13/2012

MO2235176 350 3.30 1,155.00 04/12/2012

PG6325187 175 2.00 350.00 04/20/2012

FR4575180 100 3.00 300.00 05/02/2012

PG8925177 1,370 1.65 2,260.50 05/02/2012

PG8965177 1,400 1.65 2,310.00 05/10/2012

MO1115177 1,435 1.80 2,583.00 05/22/2012

BA9445176 70 2.00 140.00 06/04/2012

XY2335177 1,000 3.30 3,300.00 06/04/2012

MO5475185 3,450 2.50 8,625.00 06/06/2012

BA4215180 60 1.30 78.00 06/29/2012

PG8935177 450 1.70 765.00 06/29/2012

DESCRIPTION

ITEM UNITS LF861108

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG1075177 430 3.00 1,290.00 07/07/2011
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DESCRIPTION

ITEM UNITS LF861108

ELECTRICAL CABLE - 7 CONDUCTOR (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 375 2.50 937.50 08/24/2011

BA6165187 1,600 2.10 3,360.00 08/31/2011

CL3555176 1,600 2.15 3,440.00 09/16/2011

BA8775177 10,077 1.95 19,650.15 09/19/2011

AL4195176 250 1.80 450.00 09/23/2011

XX4395185 30,000 1.60 48,000.00 10/05/2011

XY2245185 30,000 1.60 48,000.00 10/05/2011

XY1255185 30,000 1.60 48,000.00 11/14/2011

MO5935770 200 1.78 356.00 11/29/2011

BA6125187 775 1.85 1,433.75 01/09/2012

MO5935570 2,500 2.45 6,125.00 01/09/2012

BA1365187 400 2.00 800.00 03/06/2012

HA3485270 1,900 2.30 4,370.00 03/13/2012

MO5985187 1,410 2.50 3,525.00 03/13/2012

PG6325187 1,550 2.00 3,100.00 04/20/2012

FR4575180 820 3.00 2,460.00 05/02/2012

PG8925177 1,850 2.10 3,885.00 05/02/2012

PG8965177 1,800 1.75 3,150.00 05/10/2012

MO1115177 1,365 1.90 2,593.50 05/22/2012

BA9445176 500 2.00 1,000.00 06/04/2012

MO5475185 1,545 2.70 4,171.50 06/06/2012

BA4215180 650 1.50 975.00 06/29/2012

FR4185180 3,195 2.00 6,390.00 03/03/2012

FR4185180 6,250 2.00 12,500.00 03/03/2012

DESCRIPTION

ITEM UNITS LF861116

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 7,500 1.50 11,250.00 07/07/2011

XX6605185 2,000 3.00 6,000.00 07/29/2011

MO5625176 375 2.00 750.00 08/24/2011

BA6165187 80 1.85 148.00 08/31/2011

CL3555176 270 1.45 391.50 09/16/2011

BA8775177 1,093 1.35 1,475.55 09/19/2011

XY2245185 7,500 1.10 8,250.00 10/05/2011

MO5935570 1,040 2.10 2,184.00 01/09/2012

FR4185180 2,145 1.10 2,359.50 03/03/2012
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DESCRIPTION

ITEM UNITS LF861116

ELECTRICAL CABLE - 2 CONDUCTOR (NO. 12 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1,935 1.10 2,128.50 03/03/2012

BA1365187 50 1.40 70.00 03/06/2012

MO5985187 230 2.00 460.00 03/13/2012

PG6325187 390 2.00 780.00 04/20/2012

PG8965177 400 1.30 520.00 05/10/2012

BA9445176 235 1.50 352.50 06/04/2012

DESCRIPTION

ITEM UNITS LF862101

LOOP WIRE ENCASED IN FLEXIBLE TUBING (NO. 14 AWG)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX1285133 4,000 1.10 4,400.00 08/18/2011

BA1475177 1,985 1.20 2,382.00 08/31/2011

XX4395185 2,000 .50 1,000.00 10/05/2011

XY2245185 800 .50 400.00 10/05/2011

WO2185177 1,890 2.25 4,252.50 10/18/2011

PG9365177 11,560 2.50 28,900.00 10/20/2011

XY1255185 2,000 1.00 2,000.00 11/14/2011

XY2065177 6,715 2.52 16,921.80 11/14/2011

BA6125187 470 2.89 1,358.30 01/09/2012

CO3785180 900 1.10 990.00 01/12/2012

FR4185180 1,000 1.10 1,100.00 03/03/2012

XY2035277 6,000 9.10 54,600.00 03/08/2012

XY2035177 6,000 11.10 66,600.00 03/21/2012

MO1195177 4,100 2.65 10,865.00 04/20/2012

PG8925177 20,547 1.95 40,066.65 05/02/2012

PG8985177 4,260 2.10 8,946.00 05/02/2012

MO1125177 4,710 2.00 9,420.00 05/03/2012

MO1185177 14,132 2.10 29,677.20 05/03/2012

XY3225177 1,500 4.90 7,350.00 05/09/2012

MO1135177 18,950 1.05 19,897.50 05/22/2012

XY2125277 6,000 14.00 84,000.00 06/04/2012

XY3195177 1,500 1.85 2,775.00 06/04/2012

XY3095177 1,500 1.80 2,700.00 06/06/2012

PG8975177 4,250 2.75 11,687.50 06/20/2012

XY3235177 1,500 1.85 2,775.00 06/20/2012

PG8935177 550 2.75 1,512.50 06/29/2012
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DESCRIPTION

ITEM UNITS LF862102

SAW CUT FOR SIGNAL (LOOP DETECTOR)

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA1615177 200 13.00 2,600.00 07/22/2011

XX1285133 2,500 5.30 13,250.00 08/18/2011

BA1475177 785 11.00 8,635.00 08/31/2011

BA8775177 855 8.50 7,267.50 09/19/2011

XX4395185 1,200 6.00 7,200.00 10/05/2011

XY2245185 600 6.00 3,600.00 10/05/2011

WO2185177 485 11.25 5,456.25 10/18/2011

PG9365177 3,340 9.16 30,594.40 10/20/2011

XY1255185 1,200 6.00 7,200.00 11/14/2011

XY2065177 2,230 9.62 21,452.60 11/14/2011

BA5735177 270 10.25 2,767.50 01/03/2012

BA6125187 400 8.56 3,424.00 01/09/2012

CO3785180 250 7.80 1,950.00 01/12/2012

FR4185180 235 16.00 3,760.00 03/03/2012

XY2035277 5,000 1.00 5,000.00 03/08/2012

XY2035177 5,000 .01 50.00 03/21/2012

MO1195177 1,150 9.75 11,212.50 04/20/2012

PG8925177 6,261 9.00 56,349.00 05/02/2012

PG8985177 1,130 10.00 11,300.00 05/02/2012

MO1125177 1,627 10.75 17,490.25 05/03/2012

MO1185177 4,490 10.50 47,145.00 05/03/2012

XY3225177 375 11.25 4,218.75 05/09/2012

MO1135177 5,315 12.80 68,032.00 05/22/2012

XY2125277 5,000 .01 50.00 06/04/2012

XY3195177 375 9.85 3,693.75 06/04/2012

XY3095177 375 10.00 3,750.00 06/06/2012

PG8975177 1,250 10.60 13,250.00 06/20/2012

XY3235177 375 9.85 3,693.75 06/20/2012

PG8935177 185 10.50 1,942.50 06/29/2012

DESCRIPTION

ITEM UNITS EA866101

10 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 6 950.00 5,700.00 03/03/2012

FR4185180 9 950.00 8,550.00 03/03/2012

STATE HIGHWAY ADMINISTRATION OF MARYLAND

Price Index 07/01/2012 Page 343



DESCRIPTION

ITEM UNITS EA866103

15 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX6515185 2 750.00 1,500.00 07/07/2011

XX6605185 2 750.00 1,500.00 07/29/2011

BA8775177 2 685.00 1,370.00 09/19/2011

MO5935570 3 1,150.00 3,450.00 01/09/2012

MO5985187 1 1,000.00 1,000.00 03/13/2012

DESCRIPTION

ITEM UNITS EA866104

20 FOOT LIGHTING ARM ON SIGNAL STRUCTURE

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 1,630.00 1,630.00 08/31/2011

BA8775177 2 1,000.00 2,000.00 09/19/2011

BA1365187 1 1,310.00 1,310.00 03/06/2012

PG6325187 2 600.00 1,200.00 04/20/2012

PG8965177 2 1,075.00 2,150.00 05/10/2012

DESCRIPTION

ITEM UNITS LF869101

STEEL SPAN WIRE - 1/4 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 800 1.00 800.00 10/05/2011

XY2245185 250 1.00 250.00 10/05/2011

XY1255185 800 .50 400.00 11/14/2011

FR4575180 660 2.40 1,584.00 05/02/2012

DESCRIPTION

ITEM UNITS LF869102

STEEL SPAN WIRE - 3/8 INCH DIAMETER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 1,000 5.00 5,000.00 10/05/2011

XY2245185 250 5.00 1,250.00 10/05/2011

XY1255185 1,000 2.00 2,000.00 11/14/2011

MO5935570 150 5.00 750.00 01/09/2012

CO3785180 2,100 5.50 11,550.00 01/12/2012

FR4575180 660 2.75 1,815.00 05/02/2012
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DESCRIPTION

ITEM UNITS EA871020

INSTALL TRAFFIC RESPONSIVE MASTER CONTROLLER ANDCABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

PG8965177 1 750.00 750.00 05/10/2012

DESCRIPTION

ITEM UNITS EA871117

INSTALL EIGHT PHASE (FULLY ACTUATED) CONTROLLER ANDCABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

BA6165187 1 1,050.00 1,050.00 08/31/2011

BA8775177 3 1,000.00 3,000.00 09/19/2011

DESCRIPTION

ITEM UNITS EA871201

INSTALL CONTROLLER AND CABINET - POLE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

XX4395185 5 500.00 2,500.00 10/05/2011

XY2245185 2 500.00 1,000.00 10/05/2011

XY1255185 5 500.00 2,500.00 11/14/2011

CO3785180 1 900.00 900.00 01/12/2012

MO5475185 7 967.80 6,774.60 06/06/2012

DESCRIPTION

ITEM UNITS EA871202

INSTALL CONTROLLER AND CABINET - BASE MOUNT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

MO5625176 1 1,650.00 1,650.00 08/24/2011

CL3555176 1 1,075.00 1,075.00 09/16/2011

XY2245185 40 1,300.00 52,000.00 10/05/2011

BA1365187 1 790.00 790.00 03/06/2012

HA3485270 1 6,050.00 6,050.00 03/13/2012

MO5985187 1 1,500.00 1,500.00 03/13/2012

FR4575180 1 1,460.00 1,460.00 05/02/2012

PG8925177 1 700.00 700.00 05/02/2012

MO5475185 1 2,076.40 2,076.40 06/06/2012

BA4215180 1 1,530.00 1,530.00 06/29/2012

DESCRIPTION

ITEM UNITS LS873001

REMOVE AND SALVAGE EXISTING EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

AL4195176 1 3,100.00 3,100.00 09/23/2011
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DESCRIPTION

ITEM UNITS LS873001

REMOVE AND SALVAGE EXISTING EQUIPMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

FR4185180 1 15,500.00 15,500.00 03/03/2012

FR4185180 1 15,500.00 15,500.00 03/03/2012

BA1365187 1 1,575.00 1,575.00 03/06/2012

DESCRIPTION

ITEM UNITS HR873115

ELECTRICAL FOREMAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 2,650 45.00 119,250.00 09/09/2011

5281531413 6,000 56.00 336,000.00 11/22/2011

5281631413 6,000 50.00 300,000.00 11/22/2011

528D61414 2,400 115.00 276,000.00 05/08/2012

DESCRIPTION

ITEM UNITS HR873120

ELECTRICAL HELPER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 2,650 20.00 53,000.00 09/09/2011

5281531413 6,000 55.00 330,000.00 11/22/2011

5281631413 6,000 50.00 300,000.00 11/22/2011

528D61414 600 41.00 24,600.00 05/08/2012

DESCRIPTION

ITEM UNITS HR873130

PICKUP TRUCK AND/OR VAN

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D61414 2,400 29.00 69,600.00 05/08/2012

DESCRIPTION

ITEM UNITS HR873135

BUCKET TRUCK

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 2,000 2.00 4,000.00 09/09/2011

4291721413 2,800 24.85 69,580.00 09/22/2011

4292021413 3,000 25.00 75,000.00 10/06/2011

5281531413 3,600 .01 36.00 11/22/2011

5281631413 3,600 5.00 18,000.00 11/22/2011

528D61414 1,200 62.00 74,400.00 05/08/2012

4290451415 1,600 18.94 30,304.00 06/13/2012
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DESCRIPTION

ITEM UNITS HR873140

POLE TRAILER

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281531413 120 .01 1.20 11/22/2011

5281631413 120 .01 1.20 11/22/2011

528D61414 100 2.00 200.00 05/08/2012

DESCRIPTION

ITEM UNITS HR873145

TRENCHER WITH BACKHOE ATTACHMENT

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

528D21413 500 .01 5.00 09/09/2011

5281531413 3,000 .01 30.00 11/22/2011

5281631413 3,000 .01 30.00 11/22/2011

528D61414 100 15.00 1,500.00 05/08/2012

DESCRIPTION

ITEM UNITS HR873150

AIR COMPRESSOR WITH ATTACHMENTS

CONTRACT QUANTITY UNIT PRICE TOTAL AMOUNT AWARDED DATE

5281531413 300 .01 3.00 11/22/2011

5281631413 300 .01 3.00 11/22/2011

528D61414 200 10.00 2,000.00 05/08/2012
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